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DISCLAIMER 

The information contained in this Request for Proposal document (the “RFP” or “Bidding 
Document”) or subsequently provided to Bidder(s), whether verbally or in documentary or any 
other form, by or on behalf of IREL or any of its employees or advisors, is provided to Bidder(s) 
on the terms and conditions set out in this RFP and such other terms and conditions subject to 
which such information is provided. The information provided is only for the information and 
reference of the Bidders. 

This RFP is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or 
any other person. The purpose of this RFP is to provide interested parties with information that 
may be useful to them in the formulation of their bid for participation in this RFP (the “Bid”). This 
RFP includes statements, which reflect various assumptions and assessments arrived at by 
IREL in relation to the Project. Such assumptions, assessments and statements do not purport 
to contain all the information that each Bidder may require. This RFP may not be appropriate for 
all persons, and it is not possible for IREL, its employees or advisors to consider the investment 
objectives, financial situation and particular needs of each party who reads or uses this RFP. The 
assumptions, assessments, statements and information contained in this RFP may not be 
complete, accurate, adequate or correct. Each Bidder should therefore, conduct its own 
investigations and analysis and should check the accuracy, adequacy, correctness, reliability 
and completeness of the assumptions, assessments, statements and information contained in 
this RFP and obtain independent advice from appropriate sources. 

Information provided in this RFP to the Bidder(s) is on a wide range of matters, some of which 
may depend upon interpretation of law. The information given is not intended to be an 
exhaustive account of statutory requirements and should not be regarded as a complete or 
authoritative statement of law. IREL accepts no responsibility for the accuracy or otherwise for 
any interpretation or opinion on law expressed herein. 

IREL, its employees and advisors make no representation or warranty and shall have no liability 
to any person, including any Bidder, under any law, statute, rules or regulations or tort, 
principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 
which may arise from or be incurred or suffered on account of anything contained in this RFP or 
otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the RFP 
and any assessment, assumption, statement or information contained therein or deemed to form 
part of this RFP or arising in any way with qualification of Bidders for participation in the Bidding 
Process. IREL also accepts no liability of any nature whether resulting from negligence or 
otherwise howsoever caused arising from reliance of any Bidder upon the statements contained 
in this RFP. IREL may, in its absolute discretion but without being under any obligation to do so, 
update, amend or supplement the information, assessment or assumptions contained in this 
RFP. 

The issue of this RFP does not imply that IREL is bound to select and short-list qualified Bids for 
Price Bid stage or to appoint the Selected Bidder for the Project, and IREL reserves the right to 
reject all or any of the Bids without assigning any reasons whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and submission 
of its Bid including but not limited to preparation, copying, postage, delivery fees, expenses 
associated with any demonstrations or presentations which may be required by IREL or any 
other costs incurred in connection with or relating to its Bid. All such costs and expenses will 
remain with the Bidder and IREL shall not be liable in any manner whatsoever for the same or for 
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any other costs or other expenses incurred by a Bidder in preparation or submission of the Bid, 
regardless of the conduct or outcome of the Bidding Process. 
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1 Introduction 

1.1 Background 
 

1.1.1 IREL (India) Limited, a Mini Ratna-I company, is a Govt. of India Undertaking under the 
Department of Atomic Energy and is operating beach sand mining and mineral separation 
plants at Chavara (Kerala), Manavalakurichi (Tamil Nadu) and Orissa Sands Complex 
(OSCOM), Chatrapur (Odisha), with installed capacity to produce about 6,00,000 tons per 
annum Ilmenite and associated minerals such as Rutile, Leucoxene, Zircon, Sillimanite, 
Garnet, etc. IREL also has its chemical unit at Rare Earths Division, (RED) Aluva, Kerala 
which is associated with production of Rare Earth compounds. IREL has also set up a Rare 
Earth Extraction Plant at Odisha to produce about 11,000 ton Rare Earth Chloride and 
associated products like Trisodium Phosphate (TSP). 

 
1.1.2 IREL is presently mining beach sand minerals at the OSCOM deposit situated in Ganjam 

district of Odisha. The OSCOM deposit covering mining lease area of 2464 Ha. Extends over 
a length of 18 km along the beach and the total area covered is ~26 square km between 
Gopalpur in the south and Rushkulya River in the north. The total reserves of the deposits are 
230 MT of raw sand with 20-25% heavy minerals such as Ilmenite, Rutile, Zircon, Garnet and 
Sillimanite. 

 
1.1.3 Mining is carried out through a floating 500 tons per hour (tph) Dredge and Wet Up-gradation 

Plant (DWUP) and small capacities Supplementary Mining Plants (SMPs) having capacities 
of 150 tph. The output from DWUP is fed into a land based MSP for producing 0.45 Million 
tpa (Mtpa) of Ilmenite and associated minerals like Rutile, Zircon, Sillimanite, Garnet, etc. 

 
1.2 Proposed Project 

 
1.2.1 IREL (India) Limited invites bids for the selection of an EPC Bidder to execute the Turnkey 

Construction of PEB Warehouse for Ilmenite Storage at the Autopool Section of its OSCOM 
Unit in Odisha. (The “Project”). The scope of project is  
 Construction of ilmenite warehouse for storing 40,000T-45,000T ilmenite: 
 Construction industrial PEB warehouse measuring approximately 85m (L) x 35m (B) with 

a minimum clear height of 10m from the Finished Floor Level (FFL) to store Ilmenite. The 
design features a 3-meter-high peripheral RCC internal retaining wall to contain and store 
the bulk Ilmenite. The warehouse will feature heavy- duty industrial RCC flooring raised 
by 2 feet to resist nearby water accumulation and flooding. The structure will be equipped 
with high-velocity cyclonic wind fastening, marine-grade epoxy anti- corrosive treatments, 
and a dedicated industrial illumination system for safe night-shift operations. Further, the 
warehouse shall have an industrial concrete flooring to sustain the heavy loose material 
and heavy moving dumpers. 

 
1.2.2 The role of the Selected Bidder will include all the following activities, but will not be limited to: 
 

1. Engineering, Design & IIT/NIT Vetting:- 
 

 Geotechnical & Structural Design: NABL-accredited soil testing and engineering 
models built for seismic zones and coastal wind loads. 

 Mandatory Institutional Vetting: Technical review, structural stability certification, and 
blueprint approval strictly from an IIT or NIT. 

 Deliverables: Submission of certified test reports, Good-for-Construction (GFC) 
drawings, and Quality Assurance Plans (QAP) for technical clearance. 
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2. Civil Foundations & Retaining Structures:- 
 

 Earthworks & Base Flooring: Footprint excavation over the existing cement floor, 
casting sub-structures, and laying a 2-foot elevated finished floor. 

 Bulk Material Retaining Wall: Construction of an 85m × 35m × 3m RCC retaining wall 
(height 3m from FFL) engineered for lateral pressure of Ilmenite sand stacking up to a 
peak height of 8.0 metres. 

 Anchorage & Perimeter Drainage: Precision casting of high-strength anchor bolts 
and construction of a continuous concrete storm water drain channel. 

 Dismantling, Subgrade Site Clearance & Transit Infrastructure Scope: EPC Bidder is 
fully responsible for the mechanical dismantling and civil breaking of all existing 
reinforced concrete (RCC) pavement slabs, old machinery bases, and boulder soling 
across the designated 85m × 35m footprint, including localized subgrade clearing and 
safe internal debris disposal. It must also incorporate the provisioning of heavy-duty 
concrete approach ramps engineered to safely bridge the 2-foot structural floor rise for 
continuous moving dumper operations without encroaching into active Autopool plant 
transit roads. 

 

3. Steel Supply, Fabrication & Marine Coating:- 
 

 Material Procurement: Raw steel sourcing from branded manufacturers (Tata, SAIL, 
JSW, or equivalent) for primary and secondary members. 

 Corrosion Treatment: Blast cleaning and multi-coat epoxy painting conforming to ISO 
12944 C5-M (Severe Coastal Marine) standards. 

 Cladding & Logistics: Supply of high-tensile pre-painted sheets, cyclonic washers, 
and translucent daylight panels with complete site transit handling. 

 

4. Mechanical Erection & Erection Facilities:- 
 

 Structural Assembly: Rigging and erection of clear-span frames, portal components, 
purlins, and cross-bracings using certified cranes. 

 Cladding & Door Installation: Fixing roof/wall panels with specialized cyclonic 
fasteners and setting up an expansive dumper entry door. 

 Ventilation: Supply and installation of high-capacity industrial ventilation fans for 
effective airflow and site dust control. 

 

5. Electricals, Trial Runs & Final Handover:- 
 

 Power & Lighting: Installation of a high-IP rated weatherproof Distribution Boards with 
appropriate circuit breakers, routing of armored XLPE insulated power cables, and 
installation of industrial high-bay LED lighting fixtures. 

 Protection Networks: Setting up an IS/IEC-compliant lightning arrestor system and a 
maintenance-free chemical dual earthing network. 

 Handover: System trial runs, site clearance, and final transfer of as-built drawings, 
material certificates, and vetting reports to IREL. 

The selected EPC Bidder must submit their Techno-Commercial and Financial proposals 
strictly as a unified Lump-Sum Turnkey (LSTK) bid. The price must comprehensively 
cover all scope of works including design, engineering, supply and execution of the 
warehouse structure.  

6. Bidding Modality & Commercial Execution Framework:- 
 

 Bidders must submit their Techno-Commercial and Financial proposals strictly as a 
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unified Lump-Sum Turnkey (LSTK) bid. The single price quoted must 
comprehensively cover all scopes of work including final design, geotechnical 
engineering, soil exploration, raw material procurement, structural steel fabrication, site 
preparation, civil execution, electrical networks, testing, and commissioning up to final 
physical handover. 
 

 For system compatibility and operational formatting within the electronic bidding/CPP 
portal, the financial schedule may utilize a single overall price input or a unified 
percentage framework. Bidders are explicitly notified that any itemized or line-by-line 
metrics uploaded on the portal at this stage are purely for system compliance. They 
shall not be construed as an item-rate contract, nor will they be used for individual 
component price comparisons. The total, fixed lump-sum price quoted remains firm 
during the execution period of the contract 

IREL will remain owner of assets and products. IREL will undertake decision-making, as 
per the scope. However, the risk and liability of the warehouses including manpower, 
machinery, safety etc, lies with the successful EPC bidder. 

1.3 Brief description of bidding Process 
 

IREL intends to select an EPC Bidder for awarding the Project through competitive bidding 
process set out herein. 
 

IREL (India) Limited invites online tenders from prospective bidders of repute to participate 
in our tender via the e-procurement system (Online Part I: Techno-Commercial Bid and 
Part-II: Price Bid) through the CPP portal (https://etenders.gov.in/eprocure/app ) under a 
Two-Bid System. Final selection and contract award will be based strictly on the Lowest 
Financial Bid (L1) among the techno-commercially qualified bidders. IREL has adopted a 
Two Part bidding process (collectively referred to as the “Bidding Process”) for selection of 
the Bidder for award of the Project. 

"Part I – (Techno-Commercial Bid) will be opened electronically as per the schedule given 
in the CPP bid document. This first part (the “Pre-Qualification”) of the Bidding Process will 
involve pre-qualification of interested Bidders in accordance with this RFP on an on a 
Pass/Fail baseline. The Bidders will sign and submit other documents as mentioned in this 
RFP at Pre-Qualification (refer Appendix 1). At the end of this part, the techno-commercial 
evaluation status (as qualified/disqualified) of the Bidders will be intimated through the CPP 
Portal with a grace period of 48 hours for representation, if any, through the CPP portal. 

"Part II – (Price bid) Will be opened electronically of only those bidder(s) whose Part I 
(Techno-Commercial Bid) is found to be Techno-Commercially acceptable by 
IREL(India)Limited, OSCOM. This stage will be evaluated strictly on an L1 (Lowest 
Financial Bid) basis. 

All Pre-Qualification Documents, Techno-commercial and Financial Bids shall be prepared 
and submitted in accordance with such terms through CPP portal on or before the date 
specified for bid submission in accordance with this RFP.  

. 
1.4 Schedule of Bidding Process 

 

       IREL shall endeavor to adhere to the following schedule: 

S. No. Event Description Date 
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2 Instructions to Bidders 

2.1 Mode of Bidding 
 

2.1.1. The Bidder shall participate in the Bidding Process as a single legal entity only. Documentary 
evidence of incorporation/registration of the Bidder shall be submitted along with the Bid. 

 

2.1.2. The Bidder shall independently meet all the prescribed technical and financial qualification 
criteria. Reliance on the technical and/or financial strength, credentials, or resources of 
Associates, group companies, or any other entity shall not be permitted. 

2.2 General terms of Bid 
 

2.2.1. No Bidder directly or through its affiliate/subsidiary/holding company shall submit more than 
one Bid for the Project. 

 

2.2.2. Notwithstanding anything to the contrary contained in this RFP, the detailed terms specified 
in the draft Agreement shall have overriding effect; provided, however, that any conditions or 
obligations imposed on the Bidder hereunder shall continue to have effect in addition to its 
obligations under the Agreement. 

 

2.2.3. Any condition or qualification or any other stipulation contained in the Bid shall render the Bid 
liable to rejection. 

 

2.2.4. The Bid and all communications in relation to or concerning the Bidding Documents and the     
Bid shall be in English language. 

 
2.2.5. The documents including this RFP and all attached documents, provided by IREL are and 

shall remain or become the properties of IREL and are shared with the Bidders solely for the 
purpose of preparation and the submission of a Bid in accordance herewith. Bidders are to 
treat all information as strictly confidential and shall not use it for any purpose other than for 
preparation and submission of their Bid. The provisions of this Clause shall also apply mutatis 
mutandis to Bids and all other documents submitted by Bidders, and IREL will have the right 
not to return any Bid, document or any information provided along therewith to Bidders. 

 

2.2.6. The statements and explanations contained in this RFP are intended to provide a better 
understanding to the Bidders about the subject matter of this RFP and should not be 
construed or interpreted as limiting in any way or manner the scope of services and 

1. Date of issue of RFP/Tender 23-10-2026  

2. Last date for receiving pre-bid queries 30-10-2026 03.00 PM 

3. Site visit schedule 30-10-2026  03.00 PM 

4. Pre-bid conference/meeting at the Venue as per 
Clause 2.8 

02-11-2026 03.00 PM 

https://meet.google.com/mqd-
kejr-ket 

Or open Meet and enter this 
code: mqd-kejr-ket 

 

5. Bid Due Date 17-11-2026 

    6.   Opening of Price Bid To be declared later 
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obligations of the Bidder set forth in the Agreement or IREL’s rights to amend, alter, change, 
supplement or clarify the scope of work, the Project to be awarded pursuant to this RFP or the 
terms thereof or herein contained. Consequently, any omissions, conflicts or contradictions in 
the Bidding Documents including this RFP are to be noted, interpreted and applied 
appropriately to give effect to this intent, and no claims on that account shall be entertained 
by IREL. 

 

2.2.7. The Bidder shall be a Company/LLP/LLC registered in India under applicable laws. 
 

2.2.8. The Bidder shall independently meet the financial criteria specified in the tender on its own, 
based on its audited financial statements. Reliance on the financial strength, credentials, or 
resources of any associate, group Company, subsidiary, holding company, or any other 
entity shall not be permitted. 

 

    2.2.9. The Bidder shall independently meet the technical criteria specified in the tender on its own.  
               Reliance on the technical experience, credentials, or resources of any associate, group  
               Company, subsidiary, holding company, or any other entity shall not be permitted. 
 

 2.2.10. The Proposal shall be submitted in the name of the Bidder and shall be signed by the 
authorized Representative of the Bidder. 

 

 2.2.11. The Bidder shall not rely on the technical or financial strength of its Subsidiary, Holding 
Company, Associate, Affiliate, or any other entity for qualification purposes. 
 Further, a Bidder shall not submit more than one bid, either directly or indirectly. 

 

 2.2.13 The Bidder should have positive Net Worth during each of the last three financial years, i.e.,   
FY 2025-26, FY 2024-25, and FY 2023-24. 

 

 2.2.14 The Bidder shall be solely responsible for the performance of all contractual obligations as 
per the terms and conditions of the tender. 

 

 2.2.15 The Bidder shall be individually responsible for all liabilities including operational, financial, 
legal, environmental, and technical obligations arising out of the contract. 

 

 2.2.16 Any change in the constitution/ownership of the Bidder shall require prior written approval of 
            IREL, which shall be at its sole discretion. 
 

             The Earnest Money Deposit (EMD) shall be submitted by the Bidder and shall be 
enforceable as per tender conditions. 

 

2.3 Conditions of Eligibility of Bidders 
 

The Bidders are advised to carefully read the minimum conditions of eligibility (the 
“Conditions of Eligibility”) specified herein and shall submit the Pre-Qualification Bid along 
with documentary evidence in support of meeting the same. Only those Bidders who satisfy 
the Conditions of Eligibility shall be considered for further evaluation. For determining the 
eligibility of Bidders, the following shall apply: 
 

2.3.1. The Bidder shall be a Company registered in India under the Companies Act, 1956/2013 or a 
Limited Liability Partnership (LLP) registered under the Limited Liability Partnership Act, 
2008. 
 

2.3.2. The Bidder shall not have a Conflict of Interest that affects the Bidding Process. Any Bidder 
found to have a Conflict of Interest shall be disqualified, subject to Clause 2.5. 

2.3.3. The Bidder shall independently meet the Technical and Financial Pre-Qualification Criteria as 
specified in Clause 2.4 of the tender. 

2.3.4.  Any entity which has been barred/blacklisted by the Central Government, any State 
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Government, Public Sector Undertaking (PSU), or any entity controlled by them, from 
participating in any project, and such bar subsists as on the Bid Due Date, shall not be 
eligible to submit a Bid.      

2.3.5. The Bidder shall submit a duly signed undertaking/declaration confirming that, during the last 
two (2) years: 
 neither failed to perform on any contract, as evidenced by imposition of a penalty by any 

arbitral or judicial authority, or by any judicial pronouncement or arbitration award;  
 nor been expelled from any project or contract by any public entity;  
 nor had any contract terminated by any public entity due to breach by the Bidder. 

The undertaking/declaration shall be submitted along with the bid as part of the 
qualification requirements. 
 

2.3.6. Provided, however, that if a Bidder claims that its disqualification arising out of any of the 
above circumstances does not reflect: 
a) any malfeasance on its part; 
b) any willful default or material breach of the contract; 
c) any fraud, misrepresentation, or deceit; or 
d) any abandonment or rescinding of the contract,  
the Bidder may make a representation to IREL seeking waiver of such disqualification. IREL 
may, at its sole discretion and for reasons to be recorded in writing, grant such waiver if 
satisfied that such disqualification does not materially affect the integrity of the Bidding 
Process or the execution of the Project. 

 

2.4 Pre-Qualification Criteria 
 
 

Sl. 
No. 

PQ requirement Documents required (As applicable) 

1 Technical Competency: 
Bidders during the preceding 7 years 
reckoned from the bid due date should have 
completed: 
 

(i) One Similar Work in a single order of 
costing not less INR 5.79 Crores 
(Excluding of GST) 

OR 
(ii) Two Similar Works in two (2) orders of 

each not costing less than INR 3.62 
Crores (Excluding of GST)  

OR 
(iii)Three Similar Works in three (3) orders of 

each not costing less than INR 2.90 
Crores (Excluding of GST)  

 
 

for any GOI/ CPSUs / Central Govt. Dept./ 
State Govt./ Semi- Govt./ Autonomous bodies 
or private organizations. 

Definition of Similar Work(s): “Similar Work” 
means the successful execution of projects 
on a Single-Point Turnkey / EPC 

 

 Completion certificate indicating the 
details of the Work Order(s) along with 
copies of the Work Order(s).  

 The bidder may submit certificate(s) from 
practicing chartered accountants stating 
the milestones achieved and 
corresponding payments received for 
ongoing projects in progress up to the bid 
due date. 
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(Engineering, Procurement, and 
Construction) basis, encompassing 
comprehensive responsibility for design, 
engineering, material procurement, and 
physical construction/erection in any of the 
following domains: 
a) Turnkey construction (excluding road & 

drain construction), manufacturing, and 
engineering of Pre-Engineered Building 
(PEB) structures, bulk material storage 
godowns, or warehousing solutions. 

OR 
b) Heavy industrial complexes, plant 

facilities, or mining infrastructure projects 
for Government institutions, Central/State 
Public Sector Undertakings (PSUs), or 
reputed private sector 
organizations/industrial sectors. 

2 Financial Capability: 
(i) The Bidder should have a minimum 

average annual turnover of INR 2.17 
Crores (Rupees Two Crores Seventeen 
Lakhs) over the last three audited 
financial years (i.e., FY 2025-26, FY 
2024-25, FY 2023-24).  

 Extracts from the audited balance sheet 
and Profit & Loss Account; and/ or duly 
signed Certificate from practicing 
Chartered Accountant or Statutory auditor 
for FY 2025-26, FY 2024-25, FY 2023-24 
is to be submitted.  

 

3 CONCURRENT COMMITMENT   
The bidder has to submit complete list of 
concurrent commitments on all jobs under 
execution by them, as per format given below, 
which will be taken into account to assess the 
spare capacity available with the bidder. If the 
annualized concurrent commitments of the 
bidder plus annualized estimated value of the 
work exceed four times the average annual 
financial turnover during the last three 
financial years of the bidder, then the bid of 
such a bidder shall not be considered for 
further evaluation. Concurrent commitment o f 
the bidder shall be evaluated as on the last 
day of the Month previous to bid due date, 
based on the confirmation/declaration of the 
bidders that they have disclosed all works 
being executed by them. Bidders shall 
exclude all stalled project for which there is no 
progress in last one year giving reason for no 
progress considering above cut-off date. In 
case any adverse report/complaint are 
received against bidder and on enquiry found 
correct, offer shall be rejected and bidder 

 
The Bidder should upload the detail as per 
below table. 
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shall be liable for appropriate legal action.  

 

   
  Concurrent Commitment format: 
 

 Sl. 
no 

Organization Name of 
work 

Value of 
contract 

Value executed 
till last month 

Balance value to be 
executed 

1          
 

2           
 

3          
 

                                                                             Total of all balance value   
                                     Average financial turnover (last 3 financial years)  

 
 
 
                 Sign and seal of Bidder 

 

2.5 Conflict of Interest 
 

2.5.1 A Bidder shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding 
Process. Any Bidder found to have a Conflict of Interest shall be disqualified. In the event of 
disqualification, IREL shall be entitled to forfeit and appropriate the Bid Security or Security 
Deposit, as the case may be, as mutually agreed genuine pre- estimated loss and damage 
likely to be suffered and incurred by IREL and not by way of penalty for, inter alia, the time, 
cost and effort of IREL, including consideration of such Bidder’s Bid (the “Damages”), without 
prejudice to any other right or remedy that may be available to IREL under the Bidding 
Documents and/ or the Agreement or otherwise. Without limiting the generality of the above, 
a Bidder shall be deemed to have a Conflict of Interest affecting the Bidding Process, unless 
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specifically permitted elsewhere in the RFP documents, if: 
 

a) the Bidder, or its Associate (or any constituent thereof), and any other Bidder, or its any 
Associate thereof (or any constituent thereof) have common controlling shareholders or other 
ownership interest; provided that this disqualification shall not apply in cases where the direct 
or indirect shareholding of a Bidder, its Associate thereof (or any shareholder thereof having 
a shareholding of more than 5% (five per cent) of the paid up and subscribed share capital of 
such Bidder or Associate, as the case may be) in the other Bidder or Associate, is less than 
5% (five per cent) of the subscribed and paid up equity share capital thereof; provided further 
that this disqualification shall not apply to any ownership by a bank, insurance company, 
pension fund or a public financial institution referred to in sub- section (72) of section 2 of the 
Companies Act, 2013. For the purposes of this Clause, indirect shareholding held through 
one or more intermediate persons shall be computed as follows: (aa) where any intermediary 
is controlled by a person through management control or otherwise, the entire shareholding 
held by such controlled intermediary in any other person (the “Subject  Person”) shall be taken 
into account for computing the shareholding of such controlling person in the Subject Person; 
and (bb) subject always to sub-clause (aa) above, where a person does not exercise control 
over an intermediary, which has shareholding in the Subject Person, the computation of 
indirect shareholding of such person in the Subject Person shall be undertaken on a 
proportionate basis; provided, however, that no such shareholding shall be reckoned under 
this sub-clause (bb) if the shareholding of such person in the intermediary is less than 26% of 
the subscribed and paid up equity shareholding of such intermediary; or 

b) such Bidder, or any Associate thereof receives or has received any direct or indirect subsidy, 
grant, concessional loan or subordinated debt from any other Bidder, or any Associate 
thereof or has provided any such subsidy, grant, concessional loan or subordinated debt to 
any other Bidder or any Associate thereof; or 

c) such Bidder has the same legal representative for purposes of this Bid as any other Bidder; or 
d) such Bidder, or any Associate thereof has a relationship with another Bidder, or any 

Associate thereof, directly or through common third party/ parties, that puts either or both of 
them in a position to have access to each other’s information about, or to influence the Bid of 
either or each other; or 

e) such Bidder, or any Associate thereof has participated as a consultant to IREL in the 
preparation of any documents, design or technical specifications of the Project. For purposes 
of this RFP, Associate means, in relation to the Bidder, a person who controls, is controlled by, 
or is under the common control with such Bidder (the “Associate”). As used in this definition, 
the expression “control” means, with respect to a person which is a company or corporation, 
the ownership, directly or indirectly, of more than 50% (fifty per cent) of the voting shares of 
such person, and with respect to a person which is not a company or corporation, the power 
to direct the management and policies of such person by operation of law. 

2.6 Change in ownership 
 

By submitting the Bid, the Bidder shall also be deemed to have acknowledged and agreed that 
in the event of a change in control / change in ownership of the Bidder, the Bidder’s liability to 
honor the agreement and complete the Project would be continued. 

2.7 Site visit 
 

2.7.1  Bidders are required to submit their respective Bids after visiting the Project site and 
ascertaining for themselves the site conditions, location, surroundings, climate, availability of 
power, water and other utilities for construction, access to site, handling and storage of 
materials, weather data, applicable laws and regulations, and any other matter considered 
relevant by them. 

2.7.2 Bidders are invited to examine the Project in greater detail, and to carry out, at their cost, 
such studies as may be required for submitting their respective Bids for award of the Project. 

2.7.3  Interested Bidders may send a request to IREL for site visit at least one week prior to the site 
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visit date as specified in Schedule of Bidding Process (Ref: Clause 1.4). Interested Bidders 
are requested to check the websites for any change in the dates of site visit, if any. 

2.7.4  The Site Visit Request Form is attached in this tender. After receipt of filled and signed Site 
Visit Request Form, IREL will confirm for site visit to the Bidder. 

2.7.5 Three people from IREL: Representative of Marketing department, Technical Person from 
Civil Department and Security Person will accompany the Bidder’s team (proposed in the 
Site Visit Request Form) during the site visit only during the dates mentioned for the Site 
Visit. 

2.7.6  The Bidder is required to submit a Declaration of Site Visit signed by the authorised signatory 
of the Bidder as per the format attached in Appendix-6. 

2.7.7  The expenses (Travel, accommodation etc) for Site Visit and attending Pre-bid conference and 
any other expenses relating to bid preparation will be borne by the Bidder. 

 

2.8 Pre-bid Conference 
 
The date, time and venue  of the Pre-Bid Conference will be: 

  

Particulars Details 
Date and Time As mentioned in Schedule of Bidding Process (Ref: Clause 

1.4) 
Venue IREL (India) Limited, Orissa Sands Complex, P.O. Matikhalo, 

Chatrapur, Ganjam, Odisha – 761045 
 

Any queries or request for additional information concerning this RFP shall be submitted in 
writing by speed post/ courier/ special messenger and by e-mail so as to reach the officer 
designated below by the specified date. 

 
Particulars Details 
Contact 
Person 

Shri P Madhu Mohan 
Babu 

Shri V Prasath Shri Tushar Rawat 

Designation DGM – Technical 
(Purchase) 

Sr. Manager –Tech (Civil) 
Engineer In Charge 

Dy. Manager – Sales 
Nodal Officer 

Organization 
& Address 

IREL (India) Limited, Orissa Sands Complex, P.O. Matikhalo, Chatrapur, 
Ganjam, Odisha – 761045 

Email purchase1-os@irel.co.in vprasath@irel.co.in tushar.rawat@irel.co.in  
 

  The envelopes/ communications shall clearly bear the following identification/ title: 

 “Queries/ Request for Additional Information: RFP for selection of EPC Bidder to execute the 
Turnkey Construction of PEB Warehouse for Ilmenite Storage at the Autopool Section of its 
OSCOM Unit in Odisha.”. 

 

2.9 Clarifications 
 

2.9.1 IREL shall endeavour to respond to the queries no later than fifteen (15) days prior to the Bid 
due date. The responses will be uploaded on IREL website www.irel.co.in or 
https://etenders.gov.in/eprocure/app . 

2.9.2 IREL shall endeavor to respond to the questions raised or clarifications sought by the 
Bidders. However, IREL reserves the right not to respond to any question or provide any 
clarification, in its sole discretion, and nothing in this Clause shall be taken or read as 
compelling or requiring IREL to respond to any question or to provide any clarification. 

2.9.3  IREL may also on its own motion, if deemed necessary, issue interpretations and 
clarifications to all Bidders. All clarifications and interpretations issued by IREL shall be 
deemed to be part of the Bidding Documents. Verbal clarifications and information given by 
IREL or its employees or representatives shall not in any way or manner be binding on IREL. 
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2.9.4 Detailed engineering specifications, structural load distributions for the clear-span portal 
frames, operational vehicle entry doors, and peripheral RCC retaining wall stability profiles 
will be technically frozen immediately upon receipt of the prospective party's clarifying replies 
during the pre-tender stage. 

 
2.10 Amendment of the RFP 

 

2.10.1 At any time prior to the Bid Due Date, IREL may, for any reason, whether at its own initiative 
or in response to clarifications requested by a Bidder, modify the RFP by the issuance of 
addendum. 

2.10.2 Any addendum issued here under will be in writing and shall be uploaded on IREL website   
www.irel.co.in or https://etenders.gov.in/eprocure/app. 

2.10.3 In order to allow the Bidders a reasonable time for taking an addendum into account, or for 
any other reason, IREL may, in its sole discretion, extend the Bid Due Date. 

 
2.11 Cost of Bid and RFP Document 

 

2.11.1 The Bidders shall be responsible for all of the costs associated with the preparation of their 
Bids and their participation in the Bidding Process. IREL will not be responsible or in any way 
liable for such costs, regardless of the conduct or outcome of the Bidding Process. 

2.11.2 The Bidders can purchase the RFP document from IREL office in OSCOM by paying a sum   
of INR 2500/- (Rupees Twenty-Five Hundred only) exclusive of GST as the cost of the RFP 
document, in the form of Demand Draft in favour of IREL (India) Limited, payable at SBI 
Matikhalo issued from any Scheduled Bank in India. 

2.11.3The Bidders can also download the document from IREL website www.irel.co.in or 
https://etenders.gov.in/eprocure/app. Bidders who download the RFP document online need 
not submit any amount towards the cost of RFP document along with its bid. 

 

2.12 Acknowledgement by Bidder 
 

2.12.1 It shall be deemed that by submitting the Bid, the Bidder has: 
a) made a complete and careful examination of the RFP; 
b) Understood the entire scope of work to be carried out under the RFP 
c) accepted the risk of inadequacy, error or mistake in the information provided in the RFP or 

furnished by or on behalf of IREL relating to any of the matters referred to in this Clause; and 
d) agreed to be bound by the undertakings provided by it under and in terms hereof. 

 

2.12.2 IREL shall not be liable for any omission, mistake or error in respect of any of the above or on 
account of any matter or thing arising out of or concerning or relating to the RFP or the 
Bidding Process, including any error or mistake therein or in any information or data given by 
IREL. 

 

2.12.3 In case it is found during the evaluation or at any time before signing of the Agreement or after 
its execution and during the period of subsistence thereof, including the Project thereby 
granted by IREL, that one or more of the qualification conditions have not been met by the 
Bidder, or the Bidder has made material misrepresentation or has given any materially 
incorrect or false information, the Bidder shall be disqualified and shall be liable to be 
terminated, as the case may be, without IREL being liable in any manner whatsoever. In such 
an event, IREL shall be entitled to forfeit and appropriate the Bid Security or Security 
Deposit, as the case may be, as Damages, without prejudice to any other right or remedy 
that may be available to IREL under the Bidding Documents and/ or the Agreement or under 
Applicable Law, or otherwise. Further, IREL reserve right to take any other action which it may 
deem appropriate. 

 

2.13 Verification and disqualification 
 

2.13.1 IREL reserves the right to verify all statements, information and documents submitted by the 
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Bidder in response to the RFP or the Bidding Documents and the Bidder shall, when so 
required by IREL, make available all such information, evidence and documents as may be 
necessary for such verification. Any such verification, or lack of such verification, by IREL 
shall not relieve the Bidder of its obligations or liabilities hereunder nor will it affect any rights of 
IREL there under. 

2.13.2 IREL reserves the right to reject any Bid and appropriate the Bid Security if: 
          a) at any time, a material misrepresentation is made or uncovered, or 
            b) such misrepresentation/ improper response shall lead to the disqualification of the Bidder. 
 

2.14 Right to accept/reject any or all Bids 
 

  Notwithstanding anything contained in this RFP, IREL reserves the right to accept or reject any 
 Bid and to annul the Bidding Process and reject all Bids, at any time without any  liability 
 or any obligation for such acceptance, rejection or annulment, and without assigning any  
  reasons therefor. 

 

2.15 Fraud and corrupt practices 
2.15.1 The Bidders and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 
contained herein, IREL may reject a Bid without being liable in any manner whatsoever to the 
Bidder if it determines that the Bidder has, directly or indirectly or through an agent, engaged 
in corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice in the Bidding Process. 

 

2.15.2 Without prejudice to the rights of IREL under above Clause hereinabove, if a Bidder is found 
by IREL to have directly or indirectly or through an agent, engaged or indulged in any corrupt 
practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice 
during the Bidding Process, such Bidder shall not be eligible to participate in any tender or 
RFP issued by IREL during a period of 2 (two) years from the date such Bidder is found by 
IREL to have directly or indirectly or through an agent, engaged or indulged in any corrupt 
practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, as 
the case may be. 

2.15.3 For the purposes of this Clause, the following terms shall have the meaning hereinafter 
respectively assigned to them: 

a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly or indirectly, 
of anything of value to influence the actions of any person connected with the Bidding 
Process (for avoidance of doubt, offering of employment to, or employing, or engaging in any 
manner whatsoever, directly or indirectly, any official of IREL who is or has been associated 
in any manner, directly or indirectly, with the Bidding Process or the LOI or has dealt with 
matters concerning the Agreement or arising therefrom, before or after the execution thereof, 
at any time prior to the expiry of one year from the date such official resigns or retires from or 
otherwise ceases to be in the service of IREL, shall be deemed to constitute influencing the 
actions of a person connected with the Bidding Process); or (ii) save and except as permitted 
under sub clause 2.5.2 of Clause 2.5, engaging in any manner whatsoever, whether during 
the Bidding Process or after the issue of the LOI or after the execution of the Agreement, as 
the case may be, any person in respect of any matter relating to the Project or the LOI or the 
Agreement, who at any time has been or is a legal, financial or technical adviser of IREL in 
relation to any matter concerning the Project; 

 b)“fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 
disclosure of incomplete facts, in order to influence the Bidding Process; 

 c)“coercive practice” means impairing or harming or threatening to impair or harm, directly or 
indirectly, any person or property to influence any person’s participation or action in the Bidding 
Process; 

 d)“undesirable practice” means (i) establishing contact with any person connected with or 
employed or engaged by IREL with the objective of canvassing, lobbying or in any manner 
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influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; 
and 

 e)“restrictive practice” means forming a cartel or arriving at any understanding or arrangement  
among Bidders with the objective of restricting or manipulating a full and fair competition in the 
Bidding Process. 

 

2.16 Ethics in Tendering and Other Business Dealings 
 

2.16.1 IREL is doing its business as per the rules and regulation of the Public Sector Undertaking 
and other statutory agencies. The business is done in an ethical, rational & impartial 
manner with good Corporate Governance. 

2.16.2 In our endeavour to be more transparent in our dealings and to support our ideology all 
Vendors, Customers and Business Partners are requested not to provide any gift and /or 
inducement to any of our employees for securing/being granted favour in dealings with our 
Company. In assurance of your commitment to the aforesaid, it will be highly appreciated if 
you fill up, sign and abide by the attached undertaking format in Appendix- 9. 

2.16.3 Report of any gifts and /or inducements sought by any employee of the company (IREL) 
should be immediately reported to any one of the following: 

 

Chairman & Managing Director 
IREL (India) Limited., 

1207, V.S. Marg, Prabhadevi 
Mumbai 400 028. 
Ph: 022-24225778 

Email:cmd@irel.co.in 

Chief Vigilance Officer 
IREL (India) Limited., 

1207, V.S. Marg, Prabhadevi 
Mumbai 400 028 
Ph:022-24221068 

Email:cvo@irel.co.in 
 

2.16.4 We assure you those complaints, if any, made by you on the subject will be kept confidential 
and fair investigation will be conducted and appropriate action will be taken. Similarly, we 
expect your commitment to the under taking and its violation will have consequences as per 
prevailing rule of the company. 

 
2.17 Tender/ RFP Documents 

 

This RFP comprises the disclaimer set forth hereinabove, the contents as provided in the 
appendix and annexure and enclosed herewith, and will additionally include any addenda or 
corrigendum or clarification issued by IREL. 
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3 Preparation and submission of the bid 

3.1 Language 
 

The Bid and all related correspondence and documents in relation to the Bidding Process shall 
be in English language. Supporting documents and printed literature furnished by the Bidder 
with the Bid may be in any other language provided that they are accompanied by translations 
of all the pertinent passages in the English language, duly authenticated and certified by the 
Bidder. Supporting materials, which are not translated into English, may not be considered. For 
the purpose of interpretation and evaluation of the Bid, the English language translation shall 
prevail. 
 

3.2 Bid Security 
 

3.2.1 In terms of the RFP, a Bidder will be required to deposit, along with its Bid, a bid security 
(EMD) as mentioned in the CPP Bid document. The Bidders will have to provide Bid Security in 
the form of a bank guarantee acceptable to IREL (the format for Bank Guarantee is provided at 
Appendix 2). The validity period shall not be less than 120 (one hundred and twenty) days 
from the Bid Due Date, with an additional claim period of 30 (thirty) days, and may be 
extended as may be mutually agreed between IREL and the Bidder from time to time. The Bid 
Security will issued by a Scheduled Bank, in favour of “IREL (India) Limited”, payable at 
Matikhalo, Chatrapur, Ganjam, Odisha. In case the Bank Guarantee is issued by a foreign 
bank outside India, confirmation of the same by any Nationalised Bank in India is required. For 
the avoidance of doubt, Scheduled Bank shall mean a bank as defined under Section 2(e) of 
the Reserve Bank of India Act, 1934. 

3.2.2 The genuineness of bank guarantee shall be checked by IREL from the issuing bank. 
3.2.3 IREL shall not be liable to pay any interest on the Bid Security deposit so made and the     

same shall be interest free. 
3.2.4 Any Bid not accompanied by the Bid Security shall be summarily rejected by IREL as non-   

responsive. 
3.2.5 The Bid Security of unsuccessful Bidders will be returned by IREL, without any interest, within 

30 (thirty) days from the LOI issuance to the Selected Bidder. 
3.2.6 The Selected Bidder’s Bid Security will be returned, without any interest, upon the Bidder 

signing the Agreement and Selected Bidder furnishing the Security Deposit in accordance with 
the provisions thereof. 

3.2.7 IREL shall be entitled to forfeit and appropriate the Bid Security as Damages inter alia in any of 
the events specified in the RFP. The Bidder, by submitting its Bid pursuant to this RFP, shall 
be deemed to have acknowledged and confirmed that IREL will suffer loss and damage on 
account of withdrawal of its Bid or for any other default by the Bidder during the period of Bid 
Validity as specified in this RFP. No relaxation of any kind on Bid Security shall be given to any 
Bidder. 

3.2.8 The Bid Security shall be forfeited as Damages without prejudice to any other right or remedy 
that may be available to IREL under the Bidding Documents and / or under the Agreement, or 
otherwise, if 

a) a Bidder engages in a corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice as specified in this RFP; 

b) a Bidder submits false/fabricated documents; 
c) a Bidder withdraws its Bid during the period of Bid validity as specified in this RFP and as 

extended by mutual consent of the respective Bidder(s) and IREL; 
d) a Bidder changes the terms and conditions or prices or withdraw his Bid subsequent 

to the date of opening. 
e) a Bidder fails to accept the order when placed or fails to commence supplies/ works/ 

services/ after declared as Selected Bidder. 
f) the Selected Bidder fails within the specified time limit- 

i. to sign and return the duplicate copy of LOI; or 
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ii. to sign the Agreement; or 
iii. to furnish the Security Deposit within the period prescribed therefor in the Agreement 

g) the Selected Bidder, having signed the Agreement, commits any breach thereof prior to 
furnishing the Security Deposit. 
 

3.3 Structure of the Bid 
 

The Bidders will prepare their bids in the structure and sequence provided below. In case the 
Bids are not found as per the required structure, IREL shall have the right to declare the Bid 
as non- responsive and the Bid shall not be considered for further evaluation.                                                                                                                             

The following conditions shall be adhered to while submitting a Bid: 
Bidders should attach clearly marked and referenced continuation sheets in the event that the 
space provided in the prescribed forms in the Annexes is insufficient. Alternatively, Bidders 
may format the prescribed forms making due provision for incorporation of the requested 
information; Information supplied by a Bidder must apply to the Bidder or its Associate named 
in the Bid and not, unless specifically requested, to other associated companies or firms; 
 

3.4 Modification/substitution of Bids 
 

The Bidder may modify or substitute its Bid after submission through CPP Portal prior to the 
Bid Due Date. No Bid shall be modified or substituted by the Bidder on or after the Bid Due 
Date. 
 

Any alteration/ modification in the Bid or additional information supplied subsequent to the Bid 
Due Date, unless the same has been expressly sought for by IREL, shall be disregarded. 
 

3.5 Validity of Bids 
 

The Bids shall be valid for a period of not less than 120 (one hundred and twenty) days from 
the Bid Due Date. The validity of Bids may be extended by mutual consent of the respective 
Bidders and IREL. 
 

3.6 Confidentiality 
Information relating to the examination, clarification, evaluation and recommendation for the 
Bidders shall not be disclosed to any person who is not officially concerned with the process or 
is not a retained professional advisor advising IREL in relation to, or matters arising out of, or 
concerning the Bidding Process. IREL will treat all information, submitted as part of the Bid, in 
confidence and will require all those who have access to such material to treat the same in 
confidence. IREL may not divulge any such information unless it is directed to do so by any 
statutory entity that has the power under law to require its disclosure or is to enforce or assert 
any right or privilege of the statutory entity and/ or IREL or as may be required by law or in 
connection with any legal process. 
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4 Miscellaneous 

4.1 General 
The Bidding Process shall be governed by, and construed in accordance with, the laws of India 
and the court in Chatrapur, Ganjam District, Odisha, shall have exclusive jurisdiction over all 
disputes arising under, pursuant to and/ or in connection with the Bidding Process. 
IREL, in its sole discretion and without incurring any obligation or liability, reserves the right, at 
any time, to; 
suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding 
Process or modify the dates or other terms and conditions relating thereto; 
consult with any Bidder in order to receive clarification or further information; 
qualify or not to qualify any Bidder and/ or to consult with any Bidder in order to receive 
clarification or further information; 
retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation 
to any Bidder; and/ or 
independently verify, disqualify, reject and/ or accept any and all submissions or other 
information and/ or evidence submitted by or on behalf of any Bidder 
It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its 
employees, agents and advisers, irrevocably, unconditionally, fully and finally from any and all 
liability for claims, losses, damages, costs, expenses or liabilities in any way related to or arising 
from the exercise of any rights and/ or performance of any obligations hereunder and the 
Bidding Documents, pursuant hereto, and/ or in connection with the Bidding Process, to the 
fullest extent permitted by applicable law, and waives any and all rights and/ or claims it may 
have in this respect, whether actual or contingent, whether present or in future. 
 

4.2 Proprietary data 
All documents and other information supplied by IREL or submitted by a Bidder to IREL shall 
remain or become the property of IREL. Bidders are to treat all information as strictly 
confidential and shall not use it for any purpose other than for preparation and submission of 
their Bid. IREL will have the right not to return any Bid or any information provided along 
therewith. 
 

4.3 Contacts during Bid Evaluation 
Bids shall be deemed to be under consideration immediately after they are opened and until 
such time as IREL makes official notification of award or rejection to the Bidders. While the 
Bids are under consideration, Bidders and/or their representatives or other interested parties 
are advised to refrain, except as required under the Bidding Documents, from contacting IREL 
and/or their employees/representatives by any means on matters related to the Bids under 
consideration. 

4.4 Correspondence with the Bidder 
Save and except as provided in this RFP, IREL shall not entertain any correspondence with 
any Bidder in relation to the acceptance or rejection of any Bid. 
 

4.5 Obligations of EPC Bidder 
 

  4.5.1 Scope of Work  
Under this Agreement, the Bidder shall fulfill the scope of work (the “Scope of Work”) defined 
in the Terms of Reference.  

 4.5.2 Construction of temporary stores and site office  
 4.5.2.1 The bidder can build, at his expense, temporary stores for storing his equipment, plants,     

Materials, etc. and also to build his temporary site office. The Bidder will be solely     
responsible for watching and guarding of his stores office, materials, plants, equipment etc.  
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4.5.2.2 The Bidder shall cover all his equipment and materials at site with requisite insurance  
            against theft, fire, tempest, flood, earthquake, etc.  
4.5.3 Accommodation  
4.5.3.1 IREL shall not be in a position to offer any lodging/ boarding facilities for Bidder’s personnel 

/men and it shall be the responsibility of the bidder to make his own arrangements in this 
respect. No permanent accommodation facilities shall be constructed by the bidder at the 
Site.  

4.5.3.2 No personnel/ men of Bidder shall be allowed to stay during night time at Site, until unless so 
is desired for completion of Works or for security purpose. Only temporary structural shelters 
shall be constructed by bidder at Site for stay during shift time break. All such temporary 
constructions as well as stay of Bidder’s personnel/ men at Site during night shall be with due 
approval of IREL.  

4.5.4 Co-ordination with other Agencies  
4.5.4.1 The Bidder shall execute his work so as not to obstruct or retard the work being executed 

simultaneously by other agencies. This aspect shall also be considered while quoting for the 
Works.   

4.5.5 Cleaning the site  
4.5.5.1 The Bidder shall clean all required debris etc. at the site prior to the commencement of work 

at no extra cost.  
4.5.5.2 On completion of Works, the site shall be cleared of all men, materials, plant and equipment 

belonging to the Bidder. The Bidder shall remove with IREL’s approval all his temporary 
arrangements for storage and distribution of construction water, all electrical installations 
together with wiring or construction power, site offices and all other temporary works and 
shall reinstate and make good any work disturbed by the temporary work to the satisfaction 
of IREL. The site and surroundings shall be handed over in a clean and neat condition as 
required by IREL.  

4.5.6 The Bidder shall ensure that installation and Commissioning of the warehouse on the 
land/space provided by IREL, within a stipulated period of Ten (10) months from the date of 
issue of work order. 

4.5.7 All the activities related to the Works of this Agreement including the supply of items shall be 
shall be under periodical inspection of the representatives of IREL. IREL has the right to 
reject the materials / works not conforming to specifications, standards and quality 
conformance. 

4.5.8 The employees of the Bidder, including any assignees, entrusted with the job of installation 
commissioning and handing over after final acceptance of the Warehouses shall be required 
to follow, but not limited to, the Industrial Safety & Health Rules issued by Ministry of Labour 
& Employment, GoI;  

4.5.9 While undertaking Works for the Warehouses, the Bidder shall take all necessary 
precautions against any untoward incident, inside the Site beside the area, earmarked for 
installation of the Warehouses, and shall indemnify IREL for any accident, loss or damage to 
the property of IREL or any third party due to negligence of the Bidder and /or its 
representatives;  

4.5.10 The Bidder shall adhere to the Implementation Plan as submitted and shall ensure no delay 
in commissioning the warehouses due to any reason whatsoever, other than Force Majeure 
and subject to IREL fulfilling its obligations under this Agreement;  

4.5.11 For any delay in the Commissioning of the Warehouse, the Bidder shall compensate IREL for 
all actual losses and damages suffered by IREL due to such delay. 

4.5.12 The Bidder shall not be the owner of the aforesaid civil structures, building, warehouse and 
land during the Agreement period;  

4.5.13 The Bidder shall ensure compliance with all statutory provisions of the State Government, 
Central Government, and local authorities, including labour and industrial laws, for the 
installation of the Warehouse and the engagement of labour. In no case shall the employees 
or workers engaged by the Bidder, whether directly or indirectly, be considered employees of 
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IREL. The Bidder shall indemnify and hold IREL harmless against any claims, demands, or 
liabilities made by any authority or third party arising out of any violation of these provisions 
by the Bidder or its representatives. 

4.5.14 The Bidder shall take all necessary steps for obtaining Certificate under the provisions of the 
Agreement, Labour (Regulation & Abolition) Act, 1970 and the rules made there under for 
engaging any contractor and contract labours and comply with all provisions of the said act 
and the rules;  

4.5.15 The Bidder shall have strict compliance of all Safety provisions / norms at Site as per details 
given in Appendix- 7 (Safety Instructions, Permit Requirements & Safe Work Procedure 
(SOP). 

4.5.16 The Bidder shall ensure all the environmental norms and regulation under the relevant 
authorities & same to be followed for the project. 

 

4.6 Obligations of IREL 
 

4.6.1 Unless otherwise specified in the Agreement, IREL shall:  
a. provide the Bidder and its Personnel with work permits and such other documents as may be 

necessary to enable the Bidders,  documents as may be necessary to enable the Bidder,  or 
its Personnel to perform the services;  

4.6.2 Access to land and property  
IREL warrants that the Bidder shall have, free of charge, unimpeded access to the Site of the 
Project in respect of which access is required for the performance of Works;  
 

4.6.3 Payment   
In consideration of the Works performed by the Bidder under this Agreement, IREL shall 
make to the Bidder such undisputed payments and in such manner as is provided in Article 6 
of this Agreement. 

 
 
 
 
 
 
 
 



RFP for Selection of EPC Bidder for Turnkey Construction of Pre-Engineered Building (PEB) Warehouse  
for Ilmenite Storage at OSCOM, Odisha 
 

24  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

Appendix 

 



RFP for Selection of EPC Bidder for Turnkey Construction of Pre-Engineered Building (PEB) Warehouse  
for Ilmenite Storage at OSCOM, Odisha 
 

25  

Appendix 1 

Letter comprising the Bid 
 
 

Dated: 

To: 
 
 

Subject: Bid for---------------------project 
 
 

Dear Sir, 
With reference to your RFP document dated *****, I/we, having examined the Bidding Documents 
and understood their contents, hereby submit my/our Bid for the aforesaid Project. The Bid is 
unconditional and unqualified. 
All information provided in the Bid and in the Appendices is true and correct. 
This statement is made for the express purpose of qualifying as a Bidder for the development and 
construction of the aforesaid Project. 
I/ We shall make available to IREL any additional information it may find necessary or require to 
supplement or authenticate the Bid. 
I/ We acknowledge the right of IREL to reject our Bid without assigning any reason or otherwise 
and hereby waive our right to challenge the same on any account whatsoever. 
We certify that in the last three years, we have never failed to perform on any contract, as 
evidenced by imposition of a penalty or a judicial pronouncement or arbitration award, nor been 
expelled from any project or contract nor have had any contract terminated for breach on our part. 
I/ We declare that: 
I/ We have examined and have no reservations to the Bidding Documents, including any 
Addendum issued by IREL. 
I/ We do not have any conflict of interest in accordance with the RFP document. 
I/We have not directly or indirectly or through an agent engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice, as defined in the 
RFP document, in respect of any tender or request for proposal issued by or any agreement 
entered into with IREL or any other public sector enterprise or any Government, Central or State; 
and 
I/ We hereby certify that we have taken steps to ensure that in conformity with the provisions of 
Clause 2.15 of the RFP, no person acting for us or on our behalf has engaged or will engage in any 
corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice. 
I/ We understand that you may cancel the Bidding Process at any time and that you are neither 
bound to accept any Bid that you may receive nor to invite the Bidders to Bid for the Project, 
without incurring any liability to the Bidders. 
I/ We believe that I/we satisfy the Eligibility requirements as specified in Clause 2.3 of the RFP 
document and are/ is qualified to submit a Bid. 
I/ We certify that in regard to matters other than security and integrity of the country, we have not 
been convicted by a Court of Law or indicted or adverse orders passed by a regulatory authority 
which could cast a doubt on our ability to undertake the Project or which relates to a grave offence 
that outrages the moral sense of the community. 
I/ We further certify that in regard to matters relating to security and integrity of the country, we have 
not been charge-sheeted by any bidder of the Government or convicted by a Court of Law for any 
offence committed by us or by any of our Associates. 
I/ We further certify that no investigation by a regulatory authority is pending either against us or 
against our Associates or against our CEO or any of our Directors/Managers/ employees. 
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I/ We undertake that in case due to any change in facts or circumstances during the Bidding 
Process, we are attracted by the provisions of ineligibility in terms of the provision of the RFP, we 
shall intimate IREL of the same immediately. 
I/We acknowledge and agree that in the event of a change in control of an Associate whose 
Technical Capacity or Financial Capacity was taken into consideration for the purposes of short-
listing and qualification under and in accordance with the RFP, I/We shall inform IREL forthwith 
along with all relevant particulars and IREL may, in its sole discretion, disqualify us or withdraw the 
Letter of Intent, as the case may be. 
I/We further acknowledge and agree that in the event such change in control occurs after signing of 
the Agreement but prior to Commencement Date of the Project, it would, notwithstanding anything 
to the contrary contained in the Agreement, be deemed a breach thereof, and the Agreement shall 
be liable to be terminated without IREL being liable to us in any manner whatsoever. 
I/We hereby irrevocably waive any right which we may have at any stage at law or howsoever 
otherwise arising to challenge or question any decision taken by IREL in connection with the 
selection of the Bidder, or in connection with the Bidding Process itself, in respect of the above 
mentioned Project and the terms and implementation thereof. 
In the event of my/ our being declared as the Selected Bidder, I/We agree to enter into an 
Agreement in accordance with the draft that has been provided to me/us prior to the Bid Due Date. 
We agree not to seek any changes in the aforesaid draft and agree to abide by the same. 
I/We have studied all the Bidding Documents carefully and also surveyed the Project. We 
understand that except to the extent as expressly set-forth in the Agreement, we shall have no 
claim, right or title arising out of any documents or information provided to us by IREL or in respect 
of any matter arising out of or concerning or relating to the Bidding Process including the award of 
Project. 
The Price Bid has been quoted by me/us after taking into consideration all the terms and conditions 
stated in the RFP, draft Agreement, our own estimates of costs and after a careful assessment 
of the site and all the conditions that may affect the Bid. 
I/We   offer   a   Bid   Security   of   Rs.   (Rupees 
  only) to IREL in accordance with the RFP 
Document. 
The Bid Security in the form of a Bank Guarantee (strike out whichever is not applicable) is 
attached. 
I/We agree and understand that the Bid is subject to the provisions of the Bidding Documents. In 
no case, I/We shall have any claim or right of whatsoever nature if the Project is not awarded to 
me/us or our Bid is not opened. 
I/We hereby submit our Bid for undertaking the aforesaid Project in accordance with the Bidding 
Documents and the Agreement. 
I/We agree to keep this Bid valid for 120 (one hundred and twenty) days from the Bid Due Date 
specified in the RFP. 
I/We agree and undertake to abide by all the terms and conditions of the RFP document. 

In witness thereof, I/we submit this Bid under and in accordance with the terms of the RFP 
document. 
Yours faithfully, 

(Signature of the Authorized signatory) 

(Name and designation of the of the Authorized signatory) 

Name and seal of Bidder 

Date: 

Place: 
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Annex-I to Appendix-1 – Particulars of Bidder 

Particulars of the Bidder 

 

S. No. Particulars Details 

1. Name of Bidder’s entity  

2. Country of origin  

3. Legal Status  

4. Registration number of the Company 
(under relevant Act of the Country) 

 

5. a) Postal address of the Registered office 

b) Telephone no.(s) 

c) Fax no(s) 

d) Web Site, e-mail, if any 

e) Address of Regional / Local Office, if 
any 

 

6. Brief description of the Bidder including 
details of its main lines of business and 
proposed role and responsibilities in this 
Project 

 

7. a) Name of the authorized representative 

b) Designation 

c) Postal address 

d) Telephone no.(s) 

e) Fax no(s) 

f) E-mail 

 

8. Permanent Account No. (PAN), if 
applicable 

 

9. GSTIN number in India, if applicable  

10. Whether the Bidder is from the country 
where as a matter of law or official 
regulations, the commercial relation with 
India is prohibited 

 

11. Any other information  
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12. The following information shall also be provided for the Bidder: 

 
Name of Bidder: 

 

S. No. Criteria Yes No 

1 Has the Bidder been barred by the Central/ State 
Government/ Public Sector Undertaking (PSUs), or any 
entity controlled by it, from participating in any project 
(EPC or otherwise)? 

  

2 If the answer to 1 is yes, does the bar subsist as on the 
Bid Due Date? 

  

 
 
 
 
 

Signature of Authorized Signatory with seal 

Name, Designation, Date, Place 
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Annex-II to Appendix-1 – Technical Capacity of Bidder 

Details of project for Technical Eligibility 

Name of Project: 

Name of Bidder: 
 

Title/Name of project  Documentary 
Proof for 
verification 

Assignment Name:   

Country:   

Location within Country:   

Type of project, capacity, technology and process 
details 

  

Name of Client:   

Address of the Client:   

Date of commencement of the Project/ contract   

Date of completion/ commissioning of the project   

Details of commercial operation of the project with 
present status: 

  

If not operational due to reasons such as mining 
issues/ Regulatory issues/ environment clearance, 
etc., documentary evidence/ certificate to the effect to 
be provided 

  

 

 Signature of Authorized Signatory with seal 

Name, Designation, Date, Place 

 
Notes: 

1. Use separate sheet for each Project. 
2. The Applicant may attach proofs on separate sheets as mentioned in the RFP. 

 

Mention the supporting document such as LOA/ Work Order/ Completion Certificate indicating 
scope of work and other details as indicated in the RFP. Kindly indicate the page reference 
nos. for easy Identification / traceability. 
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Format for Certificate from practicing chartered accountant for Eligibility projects 
 

 
Certificate from the practicing chartered accountant 

 
 

Based on its books of accounts and other published information authenticated by it, this is to 
certify  that  ……………………..  (name  of  the  Bidder/  Associate)  was  engaged  by 
………………….. (title of project company) for ......................... (name of project). 

 
 

The total fees received by the Bidder for the projects is …………………… 
 
 

We further certify that the project was completed on …………….. (date). The operations of 
the project commenced on …………….. (date) and the project has been operational for a 
period of ……….. (years) from …………. (date) to ……….. (date) prior to the Bid Due Date 
of the said RFP. 

 
 

 
Name of the audit firm: 

Seal of the audit firm: 

Date: 

License/registration no: 

UDIN: 
 
 

(Signature, name, designation of the authorized signatory of the audit firm) 
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Annex-III to Appendix-1 – Financial Capacity of Bidder 

Financial Capacity of the Bidder 

 
Name of Bidder: 

 
 

Net-worth of the Bidder 
 

Net-worth of the Bidder 

As per last Financial Year’s 
audited financial statements 
dated 

  

Currency   

 
 
 

  

(in figures) 

 
 
 

  

(in words) 

 
 

Turnover of the Bidder 
 

Turnover of the Bidder In figures In words 

FY 2023-24 
  

FY 2024-25 
  

FY 2025-26 
  

Average 
  

 
 

Signature of Authorised Signatory with seal 

Name, Designation, Date, Place 

 

   Note: 
The Bidders will provide all necessary documents in support of the financial strength including 
audited financial statements and certificate from practicing chartered accountant. 
For the purpose of conversion of foreign currency, the provisions of Clause 2.4.10 of the RFP 
will prevail. 
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Annex-IV  to Appendix-1 – Statement of Legal Capacity 

Statement of Legal Capacity 

 
(To be forwarded on the letterhead of the Applicant) 

 
 

Ref. 

Date. 

 

To, 
 

……………………… 

……………………… 
 
 

Dear Sir, 

 

We hereby confirm that we satisfy the terms and conditions laid out in the RFP document. 

We have agreed that ............................. (insert individual’s name) will act as our representative 
and has been duly authorized to submit the RFP. Further, the authorised signatory is vested 
with requisite powers to furnish such letter and authenticate the same. 

 
 

Thanking you, 
 
 

Yours faithfully, 
 
 

(Signature, name and designation of the authorised signatory) 
 
 

For and on behalf of…………………………….. 
 
 

 
$ Please strike out whichever is not applicable 
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Appendix 2 – FORMAT OF BANK GUARANTEE FOR BID SECURITY 

Bank Guarantee for Bid Security 
 
 

B.G. No. Dated 

In accordance with RFP No. Dated   for the work of   (herein 
after referred to as “the said Works”), under  (Corporate Office) of M/s IREL (India) 
Limited, a company incorporated under Indian Companies Act, having its registered office at Plot 
No.1207, ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, 
Mumbai – 400028, India (herein after referred to as “IREL”), M/s  Address 
  [Herein after referred to as Bidder (s)] wish /wishes to participate 
in the said tender and a Bank Guarantee for the sum of Rs. (in words) valid for 
a period of  days (in words) is required to be submitted by the Bidder towards the Bid 
Security. 

We the  Bank (hereinafter called the said Bank) do hereby 
undertake to pay to IREL, the sum of Rs.   (Rupees   only) by 
reason of the said Bidder’s failure to enter into an agreement of contract on intimation of 
acceptance of his Bid and/or to commence the works and/or failure to deposit the security deposit 
within the stipulated period as per the terms and conditions relating to and/or governing the 
contract and/or specified in the RFP. We also agree that any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. 
We also agree that notwithstanding any dispute or difference or any litigation in respect of or 
arising from the said contract and/or the acceptance of the Bid of the Bidder afore stated by IREL 
including the question as to the tenability of the claim of IREL for forfeiting the Bid Security being 
the Bank Guarantee herein, we shall forthwith pay the said amount to IREL on demand being 
made as aforesaid. 

We  Bank further agree that the guarantee herein contained shall remain in 
full force and effect during the period that would be taken for entering into an Agreement of 
contract and that it shall continue to be enforceable till all the dues of IREL under the terms and 
conditions of the RFP for the work have been fully paid and its claims satisfied or discharged or 
till IREL certifies, that the terms and conditions of the RFP have been fully and properly carried 
out by the said Bidder and accordingly discharges the guarantee. 

We  Bank further agree with IREL that IREL shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of 
the terms and conditions of the RFP and/or terms and conditions governing the Agreement or to 
extend the time of validity of the Bid from the said Bidder from time to time or to postpone for any 
time or from time to time any of the powers exercisable by IREL against the said tenderer and to 
forbear or enforce any of the terms and conditions of the RFP and we shall not be relieved from 
our liability hereunder by reason of any such variation, or extension being granted to the said 
Bidder or for any forbearance, act or omission on the part of IREL or any indulgence by IREL to 
the said Bidder or by any such matter or thing whatsoever which under the law relating to 
surety/guarantee would but for this provision have effect of so relieving us. 

We  Bank do hereby further agree that any change in the Constitution 
of the said Bidder or the Bank will not affect the validity of this guarantee. 
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We   Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of IREL in writing. 

 
 

Dated the  day of  2026 

 Bank 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No.  dt.   ) 

Bank’s Common seal
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  Appendix 3 – FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF BID 

Power of Attorney for signing of Bid 

Know all men by these presents, We,   (name of the Bidder and 
address of the registered office) do hereby irrevocably constitute, nominate, appoint and authorize 
Mr. / Ms (Name), son/daughter/wife of    and presently residing at 
 , who is [presently employed with us and holding the position of 

], as our true and lawful attorney (hereinafter referred to as the 
“Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are necessary 
or required in connection with or incidental to submission of our bid for the “Selection of an EPC 
Bidder to execute the Turnkey Construction of PEB Warehouse for Ilmenite Storage at the 
Autopool Section of its OSCOM Unit in Odisha” proposed or being developed by the IREL 
(India) Limited (the “IREL”) including but not limited to signing and submission of all applications, 
bids and other documents and writings, participate in bidders' and other conferences and 
providing information / responses to IREL, representing us in all matters before IREL, signing 
and execution of all contracts including the Agreement and undertakings consequent to 
acceptance of our Bid, and generally dealing with IREL in all matters in connection with or 
relating to or arising out of our Bid for the said Project and/or upon award thereof to us and/or till 
the entering into of the Agreement with IREL. 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 
things lawfully done or caused to be done by our said Attorney pursuant to and in exercise of the 
powers conferred by this Power of Attorney and that all acts, deeds and things done by our said 
Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have 
been done by us. 

IN WITNESS WHEREOF WE, , THE ABOVE NAMED PRINCIPAL 
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS  DAY OF  , 20**. 

For  

(Signature) 

(Name, Title and Address) 

Witnesses: 

1. 

2. 

Accepted [Notarised] 

(Signature) 

(Name, Title and Address of the Attorney) 
 
 

Notes: 
 The mode of execution of the Power of Attorney should be in accordance with the procedure, if 
any, laid down by the applicable law and the charter documents of the executant(s) and when it 
is so required, the same should be under common seal affixed in accordance with the required 
procedure. 
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   Also, wherever required, the Bidder should submit for verification the extract of the charter 
documents and documents such as a resolution/power of attorney in favour of the person 
executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder. 
 

   For a Power of Attorney executed and issued overseas, the document will also have to be 
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is 
being issued. 
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Appendix 4 – FORMAT FOR SECRECY AGREEMENT 

Secrecy Agreement to be executed on a Non-Judiciary Stamp paper of Rs.200/- (Rupees Two Hundred 
only). 

SECRECY AGREEMENT 

THIS AGREEMENT, made and entered into this   th day of, 20- - by and between IREL 
(INDIA) LIMITED., a company incorporated under Indian Companies Act having its registered 
office at Plot No.1207, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, 
Mumbai – 400 028, India (hereinafter called “IREL”) on one part and  
, a company duly incorporated under……………., with its registered office…………………. 
(hereinafter called   ) includes its successors and permitted assigns, on the other part. 

WITNESSETH: 

WHEREAS: 

WHEREAS, IREL intends to carry out construction of PEB Warehouse for Ilmenite Storage at the 
Autopool Section of its OSCOM Unit in Odisha,. 

WHEREAS,  [Bidder] had participated in the RFP and now will be providing EPC 
services to IREL for construction of PEB Warehouse for Ilmenite Storage at the Autopool Section of 
its OSCOM Unit in Odisha. 

 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein 
contained, the parties hereto agree as follows: 
The term “Confidential Information” means: 
All details supplied by IREL on technical, commercial and other information and data on the 
Process. 
All details supplied by IREL on technical, commercial and other information and data relating to the 
products. 
Each party hereto shall keep secret and confidential any and all confidential information it 
receives from any other party or parties hereto under this Agreement, and shall not use such 
Confidential Information for any purposes except for the said tender purpose hereunder. The 
obligations under this Article shall not apply to any information or data that: 
at the time of its disclosure hereunder is in the public domain, 
after disclosure hereunder becomes part of the public domain by publication or otherwise through 
no fault of the party to whom such information or data is disclosed hereunder (“Receiving party”) (but 
only after it is published or otherwise becomes part of the public domain), 
the Receiving Party can show in its possession at the time of disclosure hereunder and which the 
Receiving party, without breach or any obligation is free to disclose to others, or 
was received by the Receiving Party after the time of disclosure by a party hereto (“Disclosing 
Party”) hereunder from a third party who did not acquire it, directly or indirectly, from the Disclosing 
Party under an obligation of confidence and which the Receiving party, without breach of any 
obligation, is free to disclose to others. 

For the purpose of information or data which is specific, e.g., those on operating conditions or 
equipment, shall not be deemed to be within the foregoing exceptions merely because it is 
embraced by general information or data in the public domain or in the possession of Receiving 
Party. In addition, any combination of features shall not be deemed to be within the foregoing 
exceptions merely because individual features are in the public domain or in the possession of the 
Receiving Party, but only if the combination itself and its principle of operation are in the public 
domain or in the possession of the Receiving Party. 
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The Receiving Party shall limit the access to the Confidential Information received hereunder to its 
directors, officers and employees, who (i) need to have access with such Confidential Information, 
(ii) have been informed of the confidential nature thereof and (iii) have agreed to undertake the 
obligations of non-disclosure and non-use of such Confidential Information. 
Upon request of IREL, (name of the party) shall, free of charge, promptly return to IREL all the 
Confidential information received from IREL hereunder. 
Each party hereto shall not, without the other party’s prior express written consents, disclose 
or allow the disclosure of the existence of this Agreement. 
It is mutually understood and agreed that no license or other rights are granted to any party hereto 
under this Agreement, by implication or otherwise, for any of the patents or patents applications of 
any other party hereto or as to any information and data disclosed by any other party or parties 
hereto under this Agreement. 
None of the parties may assign its rights or obligations hereunder without the prior written consent 
of the other parties. 
The obligation of non-disclosure and non-use of the Confidential information under this Agreement 
shall remain in effect for five (5) years after the date hereof and shall terminate upon lapse of said 
five (5) years. 
This Agreement shall be governed by and construed in accordance with Indian laws. 
Each party hereto acknowledges and agrees that monetary damages for any breach or threat of 
breach of this Agreement are inadequate. Each party hereto shall, therefore, be entitled to seek 
and obtain temporary and injunctive relief for any breach or threat of breach of this Agreement 
relating to its Confidential Information, in addition to any other remedy. 
IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in 
duplicate by their duly authorized representatives on the day and year first above written. The 
original shall remain with IREL and the duplicate with (name of the party).
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1. For  

(Name) 

Designation 

Witness: 

 
1. (Name) 

Designation 

 
2. (Name) 

Designation 

2. For IREL (India) Limited.             

(Name) 

Designation 

Witness: 

 
1. (Name) 

Designation 

 
2. (Name) 

Designation 
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Appendix 5 – SITE VISIT REQUEST FORM 

(This Site Visit Request Form shall be submitted duly signed by authorised signatory on 
Bidder’s letter head, at least one week prior to the proposed site visit date) 

SITE VISIT REQUEST FORM 

I/We ................... (Bidder or Associate members name) wish to participate in the RFP for selection 
of an EPC Bidder to execute the Turnkey Construction of PEB Warehouse for Ilmenite Storage 
at the Autopool Section of its OSCOM Unit in Odisha. For the same, as prescribed in the said 
RFP document, I/We propose following team member(s): 

Name, Designation and Company of the Team Leader 
Name, Designation and Company of the Team Member 
Name, Designation and Company of the Team Member 
Name, Designation and Company of the Team Member 

for the Site Visit to REP Site to understand the site conditions, and acquaint myself/ ourselves 
with atmosphere prevalent therein on ........................ (Proposed Site Visit date). 

 
 

 
Seal of the Company: 

 
 

 
Signature of the Bidder: 

Name: 

Designation: 
 
 

Note: 
 

Maximum four (4) member team can be proposed for site visit from a Bidding entity. 
In case Team Leader and/ or Team Member are not nationals of India, the Bidder shall submit 
details of such member (proposed for Site Visit) as per Annex-1 of Appendix-5 along with this Site 
Visit Request Form. 
The Request form for site visit of foreign officials shall be submitted at least fifteen (15) days 
before the scheduled site visit date. 
Only formal written requests, duly received by IREL within the specified time shall be considered. 
IREL reserves the right to alter or change the date of the Site Visit 
IREL shall not be liable to reimburse to any Bidder any costs/expenses incurred by its team 
member(s) in connection with any such alteration in date or time, or withdrawal of request. 
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The team member(s) of the interested Bidders will be accompanied by representative(s) of IREL. 
The interested Bidders shall ensure that it’s all team members adopt best safety practices and 
adhere to all safety standards, including the required protective gear, during the Site Visit. 
The interested Bidder having any query of reasonable relevance arising from the Project Site Visit 
and study, may discuss the same during the Pre-bid Conference or send a formal written query to 
IREL. 
Interested Bidders shall take full responsibility for their respective members. If any member of the 
team of an interested Bidder displays any untoward behaviour or refuses to follow the guidelines or 
the reasonable instructions issued by IREL, IREL reserves the right to cause the removal of such 
member from the Project Site and also forfeit the privilege of the interested Bidder to conduct 
another Site Visit. 
The Team Leader of the Site Visit Team shall be responsible for: 
ensuring proper conduct of team members; 
liaising with IREL or its staff for any inputs/ instructions during Site Visit; and 
resolving any issues which may arise during the course of the Site Visit. 
It should be noted that all data/information (oral or written) that the interested Bidders and the 
members of the Site Visit Team may learn or come across during the Project Site Visit and study 
shall be treated as Confidential Information and should not be disclosed or shared with any third 
party. 
Each interested Bidder shall bear the costs and expenses incurred by its Survey Team during the 
Project Site Survey. 
IREL shall not be liable, in any manner whatsoever, for any loss, expense, injury or damage 
suffered or likely to be borne by the interested Bidder or any of its member or representative, as a 
consequence of their entry to, access to or presence at the Project Site during the Site Visit. 
Each interested Bidder shall, upon the completion of the Project Site Visit, confirm in writing was it 
was accorded a fair opportunity to have full access to the Project Site. 
Each interested Bidder shall conduct the site visit responsibly to ascertain and familiarize 
themselves with the Project Site and associated factors required to give Bid. 
A Site Visit Team, who fails to comply with these guidelines or cooperate with any reasonable 
request made by a designated officer of IREL may be denied further access to the Project Site, and 
Pre-bid Conference with IREL. 
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Appendix 6 – FORMAT FOR SITE VISIT CERTIFICATE 

 
DECLARATION OF SITE VISIT 

(To be submitted along with the Bid) 
 
 

 
I, hereby, declare that I have visited the site to understand the site conditions, and acquainted 
myself with atmosphere prevalent therein. I have also understood the extent of total works involved 
for this package. 

 
 
 
 
 
Seal of the Company: Seal of IREL: 

 
 

 
Signature of the Bidder:                                             Signature of IREL OIC Person (Marketing Dept.) 

Name: Name: 

Designation: Designation: 
 
 

 
Signature of IREL Technical Person (Civil dept) 

 Name: 

Designation: 
 
 

 
Signature of IREL Security Person: 

Name: 

Designation: 
 

 
Note: The Bidder shall carry a signed and stamped print out in duplicate of this Site Visit Declaration 
on Company letter head. The same shall be attested and signed by accompanying 
Representative of Marketing department, Technical Person/EIC (Civil Department) and Security 
Person of IREL during site visit.
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Appendix 7 – SAFETY INSTRUCTIONS, PERMIT REQUIREMENTS & SAFE WORK  
                       PROCEDURE (SOP) 
 

Project: Construction of Warehouse for Ilmenite Storage near Autopool Section 
 
1. Purpose and application 
 
This document sets minimum safety controls for site preparation, demolition of existing RCC 
pavement/machinery bases, excavation and foundations, reinforcement/formwork/concreting, 
retaining-wall construction, steel fabrication/coating, lifting and PEB erection, roof/wall sheeting, 
electrical installation, drainage, testing and commissioning. It applies to the EPC contractor, 
subcontractors, suppliers, operators, visitors and all persons entering the work area. 
 
RFP basis: The project is an approximately 85 m × 35 m PEB warehouse with about 10 m clear 
height, a 3 m RCC retaining wall, an elevated floor, heavy dumper movement, steel erection by 
cranes, roof/wall cladding, high-bay lighting, distribution boards, lightning protection and earthing. 
The work site is within the active Autopool section and near plant traffic corridors/utility routes. 
 
2. Mandatory EPC Bidder submissions before mobilization of works 
 
 Project-specific HSE Plan, activity-wise Job Safety Analysis (JSA)/Risk Assessment and Civil 

Mitigation Plan, including demolition, excavation, lifting, work at height, roofing, electrical work 
and emergency response. 

 Construction execution sequence, approved Good-for-Construction (GFC) drawings, IIT/NIT-
vetted structural/foundation designs, erection methodology, lifting plans and temporary 
stability/bracing plan. 

 Site layout showing work boundaries, access/egress, crane positions, material laydown, 
pedestrian routes, dumper routes, emergency access, first-aid point, fire points and muster 
point. 

 Manpower list, supervisor and competent-person appointments, safety officer/supervisor 
details, operator/rigger/slinger/electrician competency records, and induction/toolbox-talk 
records. 

 Valid fitness/inspection certificates for cranes, lifting accessories, MEWPs/scaffolds, welding 
sets, electrical tools and other relevant equipment; daily pre-use checklists. 

 Insurance and statutory documents as required by contract and applicable law; worker 
identification and required employment/competency records. 

 Rescue plan for work at height and suspended-worker recovery; emergency contact list and 
arrangements for first aid, ambulance access and fire response. 

 Inspection and test plan, material certificates, concrete testing arrangements and structural 
stability/temporary works inspection records. 
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3. Safety Work Permits / Authorizations 
 
Obtain the permit/clearance required under the current IREL-OSCOM Permit-to-Work (PTW) 
system before starting the activity. The exact permit names, signatories and validity shall follow the 
current OSCOM procedure. 
 

Permit / clearance When required / minimum controls 
General Work Permit / site work 
authorization 

All construction work as required by OSCOM PTW rules; 
confirm boundaries, interfaces and conditions. 

Work-at-Height Permit 
Roof work, steel erection, work from MEWP/scaffold, or any 
exposed edge/opening where fall risk exists. Include rescue 
plan and anchor/lifeline verification. 

Hot Work Permit 
Welding, gas cutting, grinding, brazing or any spark/flame-
producing activity. Remove combustibles; provide fire watch 
and suitable extinguishers. 

Electrical Work Permit 
Electrical installation, testing, work on panels/cables, or 
work near energized systems. Prove dead, lock/tag, 
discharge and earth as applicable. 

Excavation / Ground-Breaking 
Permit 

Foundation pits, trenches, breaking existing slabs and any 
digging that may affect buried cables, waterlines or earthing 
grids. Require utility clearance and trial pits as needed. 

Lifting / Critical Lift authorization 
Crane lifts and especially tandem, blind, heavy, near-live-
plant or high-risk lifts. Approved lift plan, crane setup and 
exclusion zone required. 

Confined-space entry permit, if 
applicable 

Only if a task meets the site definition of confined space; 
gas testing, isolation, attendant and rescue provisions 
required. 

Painting / blasting / chemical 
handling authorization, if 
required 

For abrasive blasting, epoxy coating, solvent use or other 
controlled chemical activities under site rules. 

 
4. Minimum PPE matrix 
 

Task Minimum PPE (subject to JSA/SDS and site rules) 
All personnel ISI-marked safety helmet with chin strap where required, 

safety shoes, high-visibility vest, suitable work clothing, 
safety glasses. 

Concrete breaking / drilling / 
cutting 

Impact-rated eye/face protection, hearing protection, 
suitable gloves, safety footwear; task-appropriate 
respiratory protection based on dust assessment. 

Rebar / formwork / handling steel Cut-resistant gloves, safety glasses, safety shoes; 
sleeves and clothing suited to sharp edges and pinch 
points. 

Welding / gas cutting / grinding Welding helmet with correct filter, safety spectacles 
underneath as appropriate, leather gloves/apron/sleeves, 
safety shoes, hearing protection; suitable respiratory 
protection where required. Fire-resistant clothing. 

Work at height / roof / steel 
erection 

Full-body harness with compatible double lanyard or SRL, 
100% tie-off to approved anchorage/lifeline; chin-strap 
helmet, non-slip footwear, gloves. PPE is secondary to 
collective fall protection. 
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Painting / epoxy / abrasive blasting Chemical-resistant gloves and coveralls, goggles/face 
shield, appropriate respirator selected from SDS/exposure 
assessment; blasting hood/air supply where required. 

Electrical work Voltage-rated gloves and arc-rated PPE where risk 
assessment requires; insulated tools, eye/face protection. 
Only authorised competent electricians. 

Dusty work / Ilmenite handling / 
housekeeping 

Respiratory protection selected after exposure 
assessment, sealed eye protection where dust can enter 
eyes, gloves and coveralls. 

 
5.  Contractor-provided safety equipment, consumables and facilities 
 
The contractor shall provide, maintain, inspect and replace the following at its own cost as part of 
safe execution, unless the contract expressly allocates an item otherwise: 
 Certified full-body harnesses; double-leg shock-absorbing lanyards and/or self-retracting 

lifelines (SRLs); vertical/horizontal lifelines; certified anchorage connectors; rope grabs; 
rescue kit and rescue-rated lowering device. Ensure compatibility and inspection/traceability. 

 Collective fall protection: guardrails with top/mid rails and toe boards; secured covers for 
openings; properly designed and anchored safety nets with adequate clearance and inspected 
anchorage; edge-protection systems. Nets do not replace harnesses where the risk 
assessment requires both. 

 Certified scaffolds, access ladders, stair towers, mobile elevating work platforms (MEWPs) 
where suitable, scaffold tags, base plates, sole boards, outriggers and access gates. No 
makeshift platforms. 

 Crane and rigging accessories: certified slings, shackles, hooks with safety latches, spreader 
beams, tag lines, lifting beams, edge protectors, dunnage, outrigger mats/steel plates, 
barricades and warning signs. 

 Barricading: rigid barriers, cones, danger tape where appropriate, warning boards, reflective 
markers, flashing lamps, traffic-control signs and banksman/rigger identification. 

 Electrical safety: lockout/tagout locks and tags, hasps, voltage detector/tester, insulated tools, 
temporary distribution boards with suitable protection (RCCB/ELCB as designed), cable 
ramps, earthing leads, cable hangers and weatherproof connectors. 

 Fire prevention: suitable inspected fire extinguishers for hot-work locations, fire blankets, 
welding screens, spark containment, fire-watch equipment and safe gas-cylinder 
trolleys/caps/flashback arrestors. 

 First aid box, eye-wash provision where chemicals are used, drinking water, shade/rest 
arrangements, emergency communication, rescue equipment and spill kits as dictated by risk 
assessment. 

 Dust suppression/water spray, debris chutes or controlled debris handling, industrial 
vacuum/cleaning equipment where appropriate, waste skips, spill trays and housekeeping 
tools. 

 PPE for all personnel and visitors; replacement of damaged PPE; respiratory cartridges/filters, 
welding consumables, ear plugs, gloves and other consumables needed to sustain safe work. 

 Temporary lighting and safe temporary power/water distribution from designated supply 
points, including safe routing, protection from vehicles/water and routine inspection. 
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 Weather monitoring method (anemometer or reliable site readings), radios/hand signals, 
calibrated gas detector if any confined-space/atmospheric risk is identified, and suitable 
emergency signage. 

6. General site safety rules 
 
 Conduct site induction before access; only authorised persons may enter. Hold a documented 

pre-start briefing/toolbox talk for each shift and after changes in scope or conditions. 
 Keep the construction footprint physically separated from live Autopool operations, Central 

Stores boundary, utilities and active vehicle routes. Use an approved traffic management plan 
and banksmen for reversing/lifting operations. 

 Complete a total-station boundary/coordinate survey and locate underground services before 
excavation or slab breaking. Obtain ground-breaking clearance; mark utilities and protect 
earthing grids/cables/waterlines. 

 No work without approved drawings/method statement, JSA, competent supervision, required 
permit and required controls in place. 

 Inspect tools, plant, lifting accessories, access equipment and PPE before use. Remove 
defective equipment from service and identify it against reuse. 

 Maintain clear access, housekeeping, safe stacking, secured gas cylinders and unobstructed 
emergency routes. Remove nails, sharp scrap, offcuts and loose roof fasteners promptly. 

 No unauthorized person beneath suspended loads, inside crane slew radius, below roof work 
or within demolition/excavation exclusion zones. Never pass loads over people or operating 
assets. 

 Stop work for lightning, heavy rain, poor visibility, unsafe wind, unstable ground, loss of 
communications or any condition outside the approved method/permit. Resume only after 
reassessment and reauthorization. 

 No person shall work alone at height, conduct unauthorised electrical work, remove a 
guardrail/cover without an approved alternative, or use a crane to lift people unless specifically 
designed and authorised under applicable rules. 

 Report all injuries, near misses, unsafe conditions, utility damage and equipment defects 
immediately. Preserve the scene where required and implement corrective actions before 
restarting. 

7. Activity-wise safety instructions 
 
7.1 Site survey, mobilization and traffic control 
 
 Obtain site handover and define approved limits. Conduct joint walkdown with IREL 

Civil/Marketing, Safety & Training, Electrical and operating department representatives. 
 Mark boundaries, buried utilities, emergency routes, pedestrian walkways, material laydown 

and crane setup zones. Do not encroach on active plant roads or utility corridors. 
 Use trained flagmen/banksmen, speed limits, reversing alarms and wheel chocks where 

appropriate. Separate pedestrians from dumper/loader movements. 
7.2 Demolition and breaking of existing RCC slabs / machinery bases 
 



RFP for Selection of EPC Bidder for Turnkey Construction of Pre-Engineered Building (PEB) Warehouse  
for Ilmenite Storage at OSCOM, Odisha 

 

 
  47 

 Prepare a demolition sequence and stability assessment; identify embedded services and 
isolate affected utilities. Use controlled mechanical breaking; do not undermine adjacent 
structures or operate beyond equipment limits. 

 Provide a barricaded exclusion zone, dust suppression, eye/face/hearing protection and 
suitable respiratory protection. Control flying fragments and falling debris. 

 Use inspected excavators/hydraulic breakers operated by authorised operators. No person 
shall stand within the swing radius or beneath suspended/broken slabs. Segregate and 
remove debris safely. 
 

7.3 Excavation, foundation pits, pile driving and trenches 
 

 Obtain ground-breaking permit and utility clearance. Use trial pits or other approved verification 
before machine excavation near suspected services. 

 Provide safe access/egress, barriers, warning lights and protection against falls. Assess soil 
and groundwater; shore, slope or bench excavations as designed by a competent person. Do 
not enter unsupported or waterlogged excavations. 

 Keep spoil, equipment and vehicles away from edges by a safe distance determined by the 
competent person. Inspect excavations daily and after rain, vibration or changed conditions. 
Stop if services are exposed or damaged. 

7.4 Rebar, formwork, scaffolding and concreting 
 

 Check formwork/falsework design, supports, ties, bracing and inspection approval before 
loading or pouring. Do not modify supports without approval. 

 Cap or otherwise protect protruding rebar; use gloves and safe manual-handling techniques. 
Use mechanical lifting for heavy cages/forms. 

 Keep people clear of concrete pump boom and suspended buckets. Secure pump lines and 
inspect couplings. Protect against cement burns; provide washing water and prompt removal 
of contaminated clothing. 

 Provide guarded platforms and safe access for wall formwork. Do not climb reinforcement or 
formwork. 

7.5 Steel unloading, storage, fabrication and coating 

 
 Unload on firm, level ground using an approved lifting plan. Use stable dunnage, chocks and 

separated stacks; prevent rolling/sliding and keep access aisles clear. 
 Use gloves and edge protection when handling steel. Secure long members against rotation 

and wind. Do not stand between a load and a fixed object. 
 Welding/cutting/grinding requires hot-work permit, screens, fire watch, cylinder segregation, 

flashback arrestors and suitable extinguishers. Secure cylinders upright and away from heat. 
 For blasting/epoxy coating, follow SDS, control dust/fumes, provide ventilation, prevent 

overspray/spills and collect waste. No discharge to drains or soil. 

7.6 Crane lifting and PEB structural erection 
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 Use only inspected/certified cranes and lifting accessories with competent operators, riggers 
and signalers. Confirm ground bearing capacity, outrigger mats, crane level, load chart, radius, 
boom configuration and overhead/underground hazards. 

 Prepare a lift plan showing load weight/centre of gravity, rigging arrangement, crane location, 
wind limits, communication method and exclusion zone. Trial lift a small distance to verify 
balance and rigging. 

 Erect columns/portal frames only in the engineered sequence. Provide temporary 
bracing/guying and secure each frame before releasing the crane. Do not rely on incomplete 
bolting or unbraced frames for stability. 

 Use tag lines where safe and practical; never wrap a tag line around a hand/body. Do not 
stand beneath suspended steel or between a swinging load and structure. 

 Stop lifts when wind exceeds the crane/manufacturer or approved lift-plan limit, during 
lightning, poor visibility or loss of communication. Roof sheets and long members act as sails; 
use conservative task-specific limits. 

7.7 Work at height, roof sheeting and translucent panels 

 
 Prioritise work from ground, MEWP or fully guarded platforms. Provide designed access, edge 

protection, covered openings and suitable safety nets where feasible. 
 Use a full-body harness connected to a verified anchorage/lifeline whenever required by the 

risk assessment. Maintain 100% tie-off during transitions. Do not anchor to purlins, sheeting, 
handrails or unverified members. 

 Use roof walkways/crawl boards designed to spread load and approved access routes. Treat 
translucent daylight panels and unfinished roof sheets as fragile; never step directly on them. 

 Secure tools and fasteners against falling; establish an exclusion zone below and use toe 
boards/tool lanyards. Do not throw materials from height. 

 Plan a practical rescue method and ensure trained rescuers and equipment are immediately 
available. A suspended worker must not be left awaiting external help. 

7.8 Electrical installation, lighting, earthing and lightning protection 
 

 Only authorised competent electricians may work on electrical systems. Isolate the supply, 
lock and tag, test for absence of voltage and apply earthing where required before work. 

 Use properly rated tools, insulated connectors, protected temporary distribution boards and 
mechanically protected cables. Keep joints out of water and protect cables from vehicles and 
sharp edges. 

 Do not energise the MDB, high-bay lighting, fans or outlets until inspection, 
continuity/insulation/earthing tests and required clearances are completed. Fit covers and 
labels. 

 Coordinate work near existing plant circuits/earthing grids with IREL Electrical. Verify earth 
continuity and test results before commissioning. 
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7.9 Door installation, ventilation fans and final testing 

 
 Use planned lifting and guarding for large doors/fans. Isolate power and secure moving parts 

before installation or adjustment. Keep hands clear of pinch points. 
 Before trial runs, confirm guards, fasteners, interlocks, earthing, cable protection, emergency 

stops (where provided) and exclusion zones. Notify affected personnel before energisation. 
 Conduct testing only under an approved test/commissioning plan with a designated person in 

control. Remove temporary connections only after isolation and verification. 

7.10 Housekeeping, dust, heat and weather 

 
 Control dust by appropriate suppression and cleaning; do not dry sweep fine dust where this 

creates airborne exposure. Select respiratory protection from assessment and product/SDS 
information. 

 Provide drinking water, rest breaks and shade as appropriate for hot/humid conditions. Monitor 
workers for heat stress and adjust work/rest cycles. 

 Because the site is coastal and cyclone-prone, monitor official weather warnings and site wind 
readings. Secure sheets, loose steel, scaffolds, gas cylinders and temporary structures before 
adverse weather. Stop roof/lifting work during unsafe wind or lightning. 

8. Safe Work Procedure (SOP) – mandatory sequence 
 
Step 1 – Plan and authorise: Confirm scope, latest approved GFC drawings, method statement, 
JSA, permits, interfaces and emergency arrangements. Conduct a joint pre-start inspection. 
 
Step 2 – Prepare the site: Induct workers; establish barricades, signage, traffic routes, first aid/fire 
points, material laydown and emergency access. Verify utilities and mark boundaries. 
 
Step 3 – Inspect people and equipment: Check competency, fitness where required, PPE, tools, 
lifting gear, crane/scaffold/MEWP certificates and daily inspection records. Remove defective 
items. 
 
Step 4 – Brief the crew: Explain task sequence, hazards, controls, hand signals/radio protocol, 
stop-work triggers, weather limits, muster point and rescue method. Record attendance. 
 
Step 5 – Verify controls at point of work: Permit issuer/area owner and contractor supervisor verify 
isolation, ground conditions, barricades, fall protection, lifting zone, fire controls and utilities before 
release. 
 
Step 6 – Execute in approved sequence: Work only within permit limits and approved method. 
Maintain supervision, housekeeping, communication and exclusion zones. Do not improvise 
structural or temporary works. 
 
Step 7 – Monitor and stop when unsafe: Supervisor continuously monitors conditions. Stop, make 
safe and reassess if scope, weather, personnel, equipment, plant status or site conditions change. 
Revalidate permits as required. 
 

Step 8 – Inspect and close out: Inspect completed work; remove waste and temporary hazards; 
account for tools/personnel; restore guards and access. Close permits and return isolations only 
through authorized site process. 
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Step 9 – Record and learn: Report incidents/near misses, inspections, concrete and material test 
records, lifting records, toolbox talks and corrective actions. Update JSA/method statement when 
lessons or conditions change. 
 
1. Emergency response and rescue 

 
 Display OSCOM emergency numbers, site address/location, ambulance/fire response 

contact, contractor emergency contacts and muster point at site entry and work fronts. 
 On alarm or emergency: stop work, make equipment safe only if safe to do so, raise alarm, 

evacuate by designated route and report to muster point for roll call. Do not re-enter until 
authorised. 

 For a fall-arrest event, activate the preplanned rescue immediately using trained personnel 
and rescue equipment. Do not rely solely on an ambulance or fire service to perform a 
technical suspended-worker rescue. 

 For electrical shock, isolate power before touching the casualty. For fire, raise alarm, 
evacuate and use an extinguisher only if trained and a safe escape route remains. 

 For collapse, crane incident, excavation failure or suspected utility strike, isolate the area, 
prevent secondary entry, notify IREL and emergency responders, and do not restart until 
investigated and formally released. 

2. Inspection, records and hold points 
 
 Daily: toolbox talk, worksite inspection, PPE/tools, access and housekeeping, excavations, 

scaffold/MEWP, lifting gear and weather review. 
 Before every lift: approved lift plan available, crane setup verified, load/rigging checked, 

operator/rigger roles assigned, exclusion zone clear and wind within approved limits. 
 Before work at height: anchorage/lifeline certificate or verification, edge protection/net 

inspection, access inspection, harness check and rescue readiness confirmed. 
 Before concrete pour: formwork/falsework and rebar inspection, access/guarding, pump line 

condition and approved pour sequence verified. 
 Before energisation: electrical inspection and test results, earthing/continuity/insulation tests, 

panel protection and authorisation documented. 
 Maintain permit register, JSA/toolbox attendance, training/competency records, equipment 

certificates, lifting register, scaffold tags, excavation inspection log, incident/near-miss log 
and corrective-action closure. 

 Hold point: no erection of main frames until foundations, anchor bolts, concrete 
strength/release criteria and survey tolerances are verified and accepted by the responsible 
engineer. 

 Hold point: no removal of temporary bracing or load application until the responsible 
structural engineer confirms stability and the approved erection sequence allows it. 

3. Stop-work criteria 
 Permit missing, expired, suspended or inconsistent with actual task; JSA/toolbox talk not 

completed. 
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 Unknown or unisolated underground/overhead service; utility strike or unexpected cable/pipe 
found. 

 Unprotected edge/opening, missing fall protection, unverified anchor point or unavailable 
rescue plan. 

 Uncertified/defective lifting gear, crane instability, overload risk, people in lifting exclusion 
zone or failed communications. 

 Unsafe wind, lightning, heavy rain, poor visibility, water ingress, unstable ground or cyclone 
warning affecting the task. 

 Structural instability, missing temporary bracing, unauthorised change to design/method, or 
movement/cracking in formwork/excavation. 

 Fire controls absent during hot work, gas leak, electrical exposure, unsafe temporary wiring, 
or missing isolation. 

 Worker fatigue/heat illness, unsafe behaviour, serious near miss or any person raising a 
genuine safety concern. 
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Appendix 9 – FORMAT FOR UNDERTAKING BY THE BIDDER 

Undertaking by the Bidder 
 
 
Date: 

To, 

M/s. IREL (India) Limited, 1207, 
V.S. Marg, Prabhadevi, Mumbai 
400 028 

 
 
I / We …................................................................................... am / are a Vendor / Customer of 
IREL (India) Limited (now onwards to be referred as Company). I / We 

agree and undertake: 

Not to provide any gift and / or inducement to any employee of the Company in connection with 
securing / being granted favour (s) in my / our dealings with the Corporate office of the company 
and / or its any field units namely, OSCOM, Chavara, MK, RED & IRERC. 

To immediately report any gift and / or inducement sought by any employee of the Company 
granting favour(s) to me / us in my / our dealings with the Company and / or its field units. 

 
 

 
Signature………………………………………………………………………………….. 

Name…………………………………………………………..………………………….. 

Title……………………………………………………………………………………….. 

Name of the Company and Address (with Seal)………………………………………….. 
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Appendix 10 – FORMAT FOR PRICE BID 

Format for Price Bid 
 

Name of Project: Design, Engineering, Procurement and Supervision of construction of PEB Warehouse for Ilmenite Storage. 

Name of EPC Bidder: 
 

A.  Total Turnkey Construction cost inclusive of Civil, Electrical & PEB Works to be provided by the EPC Bidder.  
Sl. 
No. 

Description of Work Billing Modality Total Amount (₹) 

1.0 Turnkey Engineering, Procurement & Construction (EPC) Scope: 
Complete design, statutory IIT/NIT engineering vetting, site preparation, all 
civil works including breaking, mechanical dismantling of old RCC 
slabs/anchor bases, excavation, load-bearing 3m RCC retaining wall 
construction, FFL raising, VDS flooring, primary/secondary structural steel 
supply, marine epoxy protection treatment, cyclonic roofing assembly, high-
bay LED lighting grids, LT panels, perimeter concrete drainage channels, pre-
execution coordinate surveys, testing, and commissioning of the 01 No. PEB 
Ilmenite Warehouse at the Autopool Section, OSCOM. 
 
 Construction of ilmenite warehouse for storing 40,000T-45,000T ilmenite 
 Construction industrial PEB warehouse measuring approximately 85m (L) 

x 35m (B) with a minimum clear height of 10m from the Finished Floor 
Level (FFL) to store Ilmenite. The design features a 3-meter-high 
peripheral RCC internal retaining wall to contain and store the bulk 
Ilmenite. The warehouse will feature heavy- duty industrial RCC flooring 
raised by 2 feet to resist nearby water accumulation and flooding. The 
structure will be equipped with high-velocity cyclonic wind fastening, 
marine-grade epoxy anti- corrosive treatments, and a dedicated industrial 
illumination system for safe night-shift operations. Further, the warehouse 
shall have an industrial concrete flooring to sustain the heavy loose 
material and heavy moving dumpers. 

Lump-Sum 
Turnkey 
(LSTK) 

[To be quoted 
strictly as a single, 
unified total price on 
the portal] 

A TOTAL BASE PRICE (Exclusive of GST) Lump-Sum [Portal Input] 
B Statutory Goods & Services Tax (GST) @ 18% Statutory Tax [Portal Calculation] 
C TOTAL ESTIMATED VALUE (Inclusive of GST) LSTK Total [Final Portal Figure] 
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TENTATIVE BILL OF QUANTITIES 
 

S.No Item Description Unit Qty 
All quoted unit rates across this entire Price Schedule must be comprehensive and fully inclusive of factory/market 
sourcing, seaworthy/coastal transit protection, transit insurance, freight, loading, unloading, double-handling, and all 
internal/external material transport to the site for turnkey execution, with no separate payment admissible under logistics or 
transportation. 

1 CIVIL WORKS: EARTH WORK     
1.1 Earthwork in excavation for foundations, trenches, and structures of all sizes 

and required depths, in all types of soil, for a lift up to 2.50 m. Item scope 
includes sorting, transport, and progressive backfilling/filling around sides of 
foundations and below plinth in layers not exceeding 20 cm in depth, 
breaking clods, watering, and rolling each layer with a 1–2 ton 
roller/compactor to achieve a minimum 95% Maximum Dry Density (MDD). 
Scope also includes leveling within the excavated area, final dressing to 
camber/slopes for roads, and filling ground depressions with approved 
excavated hard soil/sand (including removal of soft patches) at all levels, 
strictly in accordance with approved drawings and as per the instructions of 
the Engineer-in-Charge (EIC). Cost shall be fully inclusive of all internal 
lead/transport within site boundaries, disposal of surplus unserviceable 
earth, leveling, dressing, and necessary shoring/strutting. 

Cum 1200 

Note: - Earth work depth shall be measured from new made up level (i.e., 
after dismantling RCC/PCC/Soiling/GSB/etc. and removal of debris).Area of 
excavation shall be area of PCC/RCC at ground level. Working space shall 
not be measured for payments.  Required dewatering, if any shall be 
inclusive of rate quoted. No extra payment shall be made on these accounts 
at any case. Excavation will be measured with respect to new made up 
ground level after removing Black Cotton soil/Clay/debris, etc. 

1.1.1 Extra for every additional lift of 1.5 m or part thereof beyond 2.0 m depth in 
all kinds of soil. 
 Cum 300 

1.1.2 Construction of Drainage System around the periphery of the PEB 
Warehouse. Sqm 240 

1.1.3 Earth filling works Cum 2975 
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1.1.4 Site Clearance works at site. Lumpsum 1 
2 CIVIL WORKS: CEMENT CONCRETE     

2.1 Providing and laying Plain Cement Concrete (PCC) of M7.5 grade in bases 
of column footings, below flooring, and wherever required, including the 
provisioning of necessary wooden planks, steel sections, or ply shuttering, 
all complete as per drawings. The concrete shall be mixed using a self-
loading concrete mixer or mechanical batching plant, wherein Ready-Mix 
Concrete (RMC) formulated with fly ash is permitted exclusively for PCC 
applications, subject to the approval of the Engineer-in-Charge.  

Cum 360 

3 CIVIL WORKS: REINFORCED CEMENT CONCRETE     
  All reinforced cement concrete (RCC) works shall be executed using the 

cement that strictly conforms to IS: 1489 (Part 1) – Portland Pozzolana Cement 
(Fly ash based). The contractor should follow the certified design mix guidelines 
as per IS: 456:2000 to hit design strength ceilings.     

3.1 Providing  and  laying  in  position  M25  grade  of  Reinforced  Cement  
Concrete  including admixtures  and  curing  as  per  IS  codes  excluding  
the  cost  of  centering,  shuttering  and reinforcement steel of buildings / 
structures 

    
a) All works upto plinth level (0.00m level of Main shed to be treated as plinth 

level) including Footing,  Raft,  Machine  Foundation,  Columns/Pedestals,  
Walls,  Trenches,  Plinth  beam, Plinth protection slab, etc. all in 
completeness. 

Cum 403 
b) All  works  above  plinth  level  to  all  heights  (3.00  m  RCC  Wall  level   of   

Main  shed  to treated  as  plinth  level)  of  buildings  /  structures  includes  
Machine/Tank  Foundation  above Plinth  level, Columns/Pedestals, Walls,  
Slab,  beams  and  all  Remaining  work  (except  on metal decking slab). 

Cum 1000 
c) Concrete on Metal decking slab at all heights Lumpsum   1 
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3.2 Extra for using extra cement for higher grades of concrete (like M30, M35, 
M40, etc.) above M25,  including  cost  of  admixtures  and  other  materials  
as  required  [Extra  bag  (50  Kg  per bag) will be calculated by difference of 
cement consumption  for M25 grade concrete and of cement consumption 
for other higher grades concrete - as per the approved design mix] Note: In 
case the lower grade concrete is used, the same shall be deducted 
proportionately. The cement to be used shall strictly conform to IS:1489 
(Part -1) Bag 250 

3.3 Centering and shuttering with laminated  ply  board  including  strutting,  
propping  etc.  and removal of form (i.e. including the cost of de-shuttering  
and de-centering)  of any shape for: (Shuttering  to be  designed  by  the 
bidder   and  schematic  plan  of  shuttering  should  be provided one month 
before execution to the IREL Engineer in charge for Approval and should be 
as per IS code)     

(a) For footing works, Machine Foundation, Mass Concreting with plate/ply 
shuttering. Sqm 288 

(b) Upto  plinth  including  Columns,  Plinth  beams,  Walls,  etc.  all  complete  
with  exposed quality laminated ply shuttering 

Sqm 1462 
3.4 Extra  for  additional  height  in  centering,  shuttering  where  ever  required  

with  adequate bracing,  propping  etc.  including  cost  of  de-shuttering  and  
decentring  at  all  levels,  over  a height  of 3.00 m for every additional  
height  of 1 meter  or part thereof  in suspended  floors, roofs, landings, 
beams and balconies  (RCC Plan area to be measured and beam sides not 
to be considered).  This is applicable where clear height of shuttering/ gap 
between bottom of concrete & Immediate base / support  below concrete is 
more than 3.00 M. This  item is not applicable for columns/Wall,  etc. 
 Sq.M 200 

4 CIVIL WORKS: REINFORCEMENT STEEL     
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4.1 Reinforcement for R.C.C. work, including straightening, bending, binding, 
and placing in position complete. The scope includes submitting the BBS 
and Pour cards in advance before execution, as well as the cost of binding 
wire, cover blocks, etc. A Material Test Certificate (MTC) for steel must be 
submitted for each batch of reinforcement purchased. Grade shall be 
Fe550D. Deformed bars must conform to IS:1786. 

M.T 95 
5 CIVIL WORKS: MISCELLANEOUS     

5.1 Site overheads and establishment charges, fully inclusive of temporary labor 
accommodation, site offices, safety provisions, security arrangements, and 
administrative overheads. The scope also covers absolute compliance with 
all local statutory labor regulations throughout the construction period. The 
quoted lump-sum rate must cover all such establishment expenses, 
including the final dismantling and clean-up of the site upon handover. 

 
 
Lumpsum 

 
 

1 

1 STRUCTURAL STEEL & PEB WORKS     
1.1 Design and supply of primary structural steel members conforming to IS: 

2062, fabricated as per the approved and vetted drawings. 
MT 88 

1.2 Design and supply of secondary structural steel members conforming to 
IS:801 / IS:800, fabricated as per the approved and vetted drawings. 

MT 45 
1.3 Application of multi-coat Marine Grade Epoxy Painting system conforming 

strictly to ISO 12944 C5-M specifications for high-salinity corrosive 
environments. The scope includes required surface preparation, supply, and 
application of the complete anti-corrosive coating system to all designated 
structural steel surfaces as per the approved engineering drawings. 

Sqm 2975 
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1.4 Supply and installation of high-tensile roof sheeting and side cladding 
panels. The scope includes providing all necessary statutory fasteners, lap 
sealants, and high-performance cyclonic washers to ensure absolute water-
tightness and wind-uplift resistance. 

Sqm 5888 

1.5 Supply & Installation of Turbo Ventilator Fans to provide continuous building 
ventilation across the PEB Warehouse. 

Nos. 22 
1.6 Structural design and analysis of the entire warehouse infrastructure 

conforming strictly to IS:875 (Wind Loads) and IS:1893 (Seismic Design) 
criteria, including the submission of all calculations, analysis models, and 
detailed structural drawings for approval. 

Lumpsum 1 
1.7 Structural vetting charges for the complete technical review and 

independent engineering validation of the design and drawings by a 
mandatory third-party government institute, restricted strictly to an IIT or NIT. 
This is mandatory. LS 1 

1 Supply and installation of 200W UFO High Bay LED Light fixtures, including 
all necessary mounting brackets, accessories etc. 

Nos 40 
2 Supply and installation of 200W LED Flood light fixtures (outside 

warehouse), including mounting brackets, hardware, and all necessary 
connections etc. Nos 8 

3 Supply and installation of 3Cx2.5 sqmm FRLS PVC Insulated Stranded 
Copper Cable, including all necessary laying, termination, and connection 
works. Mtr 1500 

4 Supply and installation of 4Cx10 sqmm Multi Stranded Armoured Copper 
Cable, including all necessary laying, trenching/saddling, termination, and 
connection works. Mtr 200 

5 Supply and installation of 3.5Cx185 sqmm XLPE Aluminium armoured 
cable, including all necessary laying, terminations, and connection works. 

Mtr 500 
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6 Supply and installation of LT distribution panel equipped with a 250A Main 
Incomer and 10 outgoing 32A feeders, including all necessary mounting, 
internal wiring, busbar connections, and termination works. Nos 1 

7 Supply and installation of a 4+18 way MCB box for the Lighting Distribution 
Board (LDB), including all necessary mounting, internal dressing, and 
connection works. Nos 2 

8 Supply and installation of MCB 1P, 6A C-Type, including all necessary 
mounting and connection works. Nos 50 

9 Supply and installation of MCB 4P, 32A C-Type, including all necessary 
mounting and connection works Nos 3 

10 Supply and installation of Industrial Socket with RCCB 32A, 1-phase, 
including all necessary mounting, enclosure fitting, and connection works. 

Nos 4 
11 Supply and installation of Perforated GI cable tray (1.6mm x 100mm, 3 mtr 

long), including all necessary couplers, hardware, support brackets, and 
fixing works. Mtr 1000 

12 Supply and installation of Earthing pit with 9 bags (1 bag - 25 kg) of 
chemical earthing powder and an approved pit cover, including all 
necessary excavation, chemical compounding, backfilling, and assembly 
works. 

Nos 3 

13 Supply and installation of 40 mm GI earth electrode (each 3.3 mtr long), 
including all necessary connections. Nos 3 

14 Supply and installation of 25 mm GI strip for earthing, including all 
necessary laying, clamping, jointing, and connection works. 

mtr 200 
 
 

15 

 
Supply and installation of 4x4 junction box with connector, including all 
necessary mounting, entry sealing, and wiring connection works. 

 
 
       Nos. 

 
 

48 
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Total Price with Taxes (in 
words): 

 

 

 
 
Signature and Seal of Bidder  

 

Name 
 

Designation  

 

Date 

 
Place 

 
 
Notes: 
 
 

1. The prices shall be quoted in Indian Rupees Only. 

 
2. The prices shall be inclusive of all costs to be incurred by the bidder. Further, The Bidder will be responsible to complete 

the entire scope of work as brought out in the RFP and Agreement without any price addition. Only the total amount  quoted 
along with various taxes and levies in CPPportal will be considered for comparison between various bidders. Break up for 
detailing, if any, will not be considered for comparison. 

 
3. The price quoted shall remain firm during the execution period of the contract. No requests for change of price / escalation  

of prices will be allowed for whatsoever reasons. 
 

4. In case the Price Bid is not as per the format and directions provided in the RFP, the same shall be termed as non-
responsive and shall be liable for rejection by IREL and shall result in forfeiture of the Bid Security. 

 
5. In case of difference in amount in words & figures, amount in words shall prevail. 

 

6. In case any conditional Price Bid is submitted by the Bidder, IREL shall have the right to reject the Price Bid and forfeit the 
Bid Security.  
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7. The Fees and Taxes should be mentioned separately as indicated in the price bid structure. In case any amount towards tax 

is not mentioned, then the price quoted will be considered taking the fees inclusive of tax into consideration. 
 

8. Post-Finalization BOQ Submission Rule:- 
The individual item line metrics, volumes, and weights outlined anywhere in this baseline RFP represent strictly probable 
and tracking configurations. The final, exact itemized Bill of Quantities (BOQ) with granular line-item quantity breakdowns 
shall be derived and submitted by the Selected Bidder only after the final engineering layouts, dynamic structural models, 
and foundation profiles are fully finalized by IREL and certified through the mandatory third-party IIT/NIT vetting process. 
This detailed post-design BOQ will serve as the sole legal baseline for verifying physical work execution, tracking 
milestone progress, and processing progressive running account (RA) bill payments. Bidders assume all financial risks for 
volume variations between their initial quote and the frozen design. 

 
9. Tentative Quantities & Extra Item Execution Mandate: 

All individual material measurements, line-item metrics, weights, and volumes outlined anywhere in this baseline Bill of 
Quantities (BOQ) represent strictly tentative and probable quantities. Bidders are explicitly notified that these quantities 
may increase or decrease to any extent, and any necessary extra items may be included during actual project execution 
based on site conditions. The contractor shall be bound to execute all such altered volumes and extra items under the 
same contract framework. 
 

The final, exact itemized BOQ quantities for structural execution will be formally derived, frozen, and issued to the 
Selected Bidder only after the final engineering layouts, structural designs, and foundation profiles are fully approved by 
IREL and certified through the mandatory third-party IIT/NIT vetting process. Bidders assume all operational risks for 
volume variations between their initial portal quote and the post-vetting design freeze, and progressive running account 
(RA) bill payments shall be processed strictly on the basis of this certified post-design BOQ. 
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Appendix 11 – NO DEVIATION CERTIFICATE 

 

To, 
IREL (India) Limited 
OSCOM, Odisha 

 

Sub: No Deviation Certificate for Tender No: xxxxxxxxxx 
 
Name of Project: Turnkey Construction of PEB Warehouse for Ilmenite Storage at the Autopool Section 
                             OSCOM Unit, Odisha. 
 
Dear Sir, 
 

1. We hereby confirm that we have meticulously read, examined, and understood the entire Tender 
Document . 

2. We hereby declare and confirm that we have no deviations, variations, exceptions, or exclusions from 
any of the terms, conditions, specifications, or clauses stipulated in the Tender Document. 

3. We declare that our bid is in strict compliance with all the requirements of the tender.  

 
4. We agree that if any deviation or conditional comment is found anywhere in our technical or 

commercial bid, whether implied or explicit, it shall be treated as null and void. IREL (India) Limited 
reserves the right to reject our bid summarily without any further reference to us. 
 
 

Date: _______________ 
 
Place: ______________ 
 
 
 

Signature of Authorized Signatory: ___________________________ 

 
Name: _______________________________________________________ 

 
Designation: ________________________________________________ 

 
Company Seal / Stamp: ________________________________________________ 
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Appendix 12 – CHECK LIST 

Check list for Submission of Bid: 
 

S. 
No. 

Details of Document Remarks 

(Applicable/ Not applicable 

Attached/ Not attached) 

If not attached, reasons to be 
given. 

Packet-I 

1 Letter comprising the Bid along with particulars 
of Bidder in Annex-I of Appendix-1 

 

2 Technical Capacity of the Bidder as per Annex-
II of Appendix 1 

 

3 Financial Capacity of the Bidder as per Annex- 
III of Appendix 1 

 

4 Statement of Legal Capacity as per Annex- IV 
of Appendix 1 

 

5 Bid Security  

6 Power of Attorney(s) as per format given in 
Appendix 3 of RFP 

 

7 Site Visit Certificate as per format given in 
Appendix 6 

 

8 Certificate of Registration, Incorporation, 
along with Memorandum and Articles of 
association of the Bidders. 

 

9 All documentary proof for the above-mentioned 
Annexes as mentioned in the RFP 
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10 Signed copy of Integrity Pact as per Appendix 8  

  11 Undertaking as per Appendix 9  

12 Signed copy of RFP and draft Agreement 
including all addendum, corrigendum and 
clarification 

 

13 Techno-commercial Bid with all supporting 
documents as mentioned in the RFP 

 

14 Unpriced Price Bid (as per format in Appendix 
10)  

 

15 No deviation Certificate (as per format in 
Appendix 11) 

 

16 Any other document/ data/ details to be 
submitted as mentioned in the RFP 

 

 

Packet-II 

1 Price Bid as per format in Appendix 10   
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Appendix 13 – PROJECT DETAILS 

 

INTRODUCTION 

IREL intends to set up a PEB warehouse for Ilmenite storage at the Autopool Section of its OSCOM Unit in 
Odisha, the details of which are mentioned below: 

Project Location 

The proposed warehouse will be located at Orissa Sand Complex, Matikhalo village, Chatrapur taluk, 
Ganjam district, Orissa. 

 

Plant Site Conditions 

 
 

 
 

 
Location 

Matikhalo village, Chatrapur taluk, Ganjam district, Odisha 

Coordinates: 19°16′00′′N 84°33′00′′E 

Altitude : + 17 m above Mean Seal Level 

Terrain : Plain, seashore 

 
 
 
 
Climatic 
Conditions 

1. Max. temperature : 450C 

2. Max. Of mean daily temperature : 32.20C 

3. Min. Of mean daily temperature : 16.60C 

4. Relative humidity (Max.) : 87% (May – June) 

5. Relative humidity (Min.) : 65% (Nov. – Dec.) 
 
 
 

 
Wind speed 

The general direction of the wind is from North in winter and from South – 
West in summer. 

7 to 12 km /h during (Dec – Jan) 20 to 30 km/h (April – May) 

Maximum wind speed recorded between 1995 to 2013 was around 250 km/h 
on 12.10.2013 
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Annual Mean 
rainfall 

About 1000 mm (maximum during June to October ) 

 

 
Susceptibility 
to Earthquake 

Falling under zone–II as defined in IS:1893. However, an increased horizontal 
seismic coefficient corresponding to Zone –IV shall be used for project execution 
purposes. 

 
 

 
Railways 

The main broad gauge line of East coast railways connecting Kolkata and 
Chennai passes at a distance of 7 km from the boundary of the plant site. The 
major railway stations Berhampur at a distance of about 22 km and Chatrapur at 
a distance of about 6 km. 
IREL has a private broad gauge railway siding extending from Chatrapur railway 
station to existing IREL plant site. 

 
Sea ports 

Kolkata port is at a distance of 550 km by road / rail. Fair weather Gopalpur port is 
at a distance of 1 km from plant site. 

Airport The nearest airport is at Bhubaneswar at a distance of 160 kms by road. 

Road ways NH-5 and NH-217 are connected at a distance of 5 km from plant site. 

 

POWER & WATER 

IREL shall provide power and water to the successful bidder at a single designated point for 
construction and testing purposes within the project site boundary. However, the selected bidder shall, 
at their own cost, design, install, operate, and maintain all necessary temporary infrastructure (cables, 
DG Sets, piping, pumps, storage tanks, adequate lighting) from the single point of supply to the final 
points of usage. 

All temporary electrical and plumbing installations must comply with local safety regulations and 
statutory requirements. The Bidder shall take all necessary measures to optimize power and water 
usage, ensuring no wastage of power and water at the project site. 

Upon completion of the work or termination of the contract, the selected bidder shall, at their own cost, 
remove   all temporary installations and restore the connection point to its original condition. 
  
MANPOWER 
 

The Selected Bidder will deploy its required manpower up to handing over of the Ilmenite warehouse to 
IREL (India) Limited. 
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1. Introduction 

1.1 IREL intends to appoint an EPC bidder for construction of PEB Warehouse for Ilmenite 
Storage at the Autopool Section of its OSCOM Unit in Odisha. (The “Project”). The scope 
of work includes 

 
Construction of ilmenite warehouse for storing 40,000T-45,000T ilmenite. 
 
Construction industrial PEB warehouse measuring approximately 85m (L) x 35m (B) with a 
minimum clear height of 10m from the Finished Floor Level (FFL) to store Ilmenite. The 
design features a 3-meter-high peripheral RCC internal retaining wall to contain and store the 
bulk Ilmenite. The warehouse will feature heavy- duty industrial RCC flooring raised by 2 feet 
to resist nearby water accumulation and flooding. The structure will be equipped with high-
velocity cyclonic wind fastening, marine-grade epoxy anti- corrosive treatments, and a 
dedicated industrial illumination system for safe night-shift operations. Further, the 
warehouse shall have an industrial concrete flooring to sustain the heavy loose material and 
heavy moving dumpers. 
 

1.1.1 As part of this endeavour, IREL has decided to undertake the implementation and setup 
of the project through the CPP bidding process. 

 
                      1.2 The role of Successful Bidder will include all the following activities, but will not be limited 

to: 
 

      1. Engineering, Design & IIT/NIT Vetting:- 
 

 Geotechnical & Structural Design: NABL-accredited soil testing and engineering 
models built for seismic zones and coastal wind loads. 

 Mandatory Institutional Vetting: Technical review, structural stability certification, and 
blueprint approval strictly from an IIT or NIT. 

 Deliverables: Submission of certified test reports, Good-for-Construction (GFC) 
drawings, and Quality Assurance Plans (QAP) for technical clearance. 

 

2. Civil Foundations & Retaining Structures:- 
 

 Earthworks & Base Flooring: Footprint excavation over the existing cement floor, 
casting sub-structures, and laying a 2-foot elevated finished floor. 

 Bulk Material Retaining Wall: Construction of an 85m × 35m × 3m RCC retaining wall 
engineered for lateral pressure of Ilmenite sand stacking up to a peak height of 8.0 
metres. 

 Anchorage & Perimeter Drainage: Precision casting of high-strength anchor bolts and 
construction of a continuous concrete storm water drain channel. 

 
3. Steel Supply, Fabrication & Marine Coating:- 

 

 Material Procurement: Raw steel sourcing from branded manufacturers (Tata, SAIL, 
JSW, or equivalent) for primary and secondary members. 

 Corrosion Treatment: Blast cleaning and multi-coat epoxy painting conforming to ISO 
12944 C5-M (Severe Coastal Marine) standards. 

 Cladding & Logistics: Supply of high-tensile pre-painted sheets, cyclonic washers, 
and translucent daylight panels with complete site transit handling. 

 
4. Mechanical Erection & Erection Facilities:- 

 

 Structural Assembly: Rigging and erection of clear-span frames, portal components, 
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purlins, and cross-bracings using certified cranes. 
 Cladding & Door Installation: Fixing roof/wall panels with specialized cyclonic 

fasteners and setting up an expansive dumper entry door. 
 Ventilation: Supply and installation of high-capacity industrial ventilation fans for 

effective airflow and site dust control. 
 

       5. Electricals, Trial Runs & Final Handover:- 
 

 Power & Lighting: Installation of a high-IP rated weatherproof Distribution Boards with 
appropriate circuit breakers, routing of armored XLPE insulated power cables, and 
installation of industrial high-bay LED lighting fixtures. 

 Protection Networks: Setting up an IS/IEC-compliant lightning arrestor system and a 
maintenance-free chemical dual earthing network. 

 Handover: System trial runs, site clearance, and final transfer of as-built drawings, 
material certificates, and vetting reports to IREL. 

The intent of this Terms of Reference (ToR) is to furnish the required details for enabling 
the Bidder to submit their best offer within stipulated time frame as per Scope of Work as 
described in this Clause 2 . 

    

2. Scope & Services of Work 

2.1  The scope & services of work involves the erection of an industrial PEB warehouse 
measuring approximately 85m (L) × 35m (B) with a minimum clear height of 10 meters from 
the Finished Floor Level (FFL) to store quantity of approximate 40,000 to 45,000 MT of 
Ilmenite. The design features a 3-meter-high peripheral RCC internal retaining wall to 
contain and store the bulk Ilmenite. The warehouse will feature heavy-duty industrial RCC 
flooring raised by 2 feet to resist nearby water accumulation and flooding. The structure will 
be equipped with high-velocity cyclonic wind fastening, marine-grade epoxy anti-corrosive 
treatments, and a dedicated industrial illumination system for safe night-shift operations. 
Further, the warehouse shall have an industrial concrete flooring to sustain the heavy loose 
material and heavy moving dumpers. 
 
The entire structural framework will be engineered using high-tensile steel conforming to 
the Indian Standard (IS) codes and National Building Code guidelines validated through 
strict vetting by an IIT or NIT to ensure absolute safety. Additionally, the roof layout 
incorporates integrated polycarbonate translucent daylight panels to maximize natural 
energy conservation during daytime warehouse operations. All necessary electrical 
works shall be carried out to support the facility's power and distribution needs. 

2.2   The broad scope of the services to be executed by the successful bidder for the construction 
of the PEB Warehouse shall include, but not be limited to, the following:- 

2.2.1. Pre-Execution, Engineering & Design Scope:- 
 

 Geotechnical Investigation: Conduct a comprehensive soil testing and geotechnical 
investigation at the designated site via an NABL-accredited laboratory to establish 
Safe Bearing Capacity (SBC) and settlement limits required for structural design. 
 

 Structural Engineering: Perform complete structural analysis and. The engineering 
model must factor in all dead loads, live loads, seismic loads (Earthquake Zone II as 
per IS 1893), and high-velocity coastal wind loads. 

 

 Statutory Institutional Vetting: Submit all finalized structural design calculations, 
software analysis reports, and General Arrangement (GA) drawings to a premier 
Government Technical Institution of India (strictly limited to an IIT or NIT) for official 
vetting, stability certification, and approval. 
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 Engineering Deliverables for Approval: Prior to raw material procurement or 
fabrication, submit the following packages for IREL technical review: 

 

 Certified Geotechnical Investigation Report. 
 IIT/NIT vetted General Arrangement (GA) drawings, cross-sections, and structural 

framing  plans. 
 Good for Construction (GFC) drawings, detailed fabrication blueprints, and 

connection node designs. 
 Comprehensive Bill of Quantities (BOQ), Quality Assurance Plans (QAP), and 

project   milestone bar charts. 
 

 Structural Safety & Material Surcharge Compliance Thresholds 
 

Bidders must ensure that their engineering layouts are verified and certified via 
STAAD. Pro or SAP2000 structural modeling to meet one of the following critical 
safety thresholds prior to drawing approval: 
 

 Option A (Retaining Surcharge Integration): Structurally design and raise the 
peripheral RCC retaining wall height to completely contain the full vertical and lateral 
material surcharge pressure generated by the 8.0-meter stacked sand heap. 

 Option B (Material Setback Isolation): Provide a detailed internal floor layout 
demonstrating a strict, mathematically safe setback clearance distance from the main 
columns to guarantee zero material contact with the non-load-bearing 0.50mm outer 
steel cladding sheets. 

 2.2.2 Civil & Infrastructure Engineering Scope:- 
 

 Site Preparation & Leveling: Clear, excavate, and grade the designated footprint over 
the existing cemented floor area to match designed baseline coordinates. 
 

 Demolition & Clearance: Complete mechanical breaking and dismantling of all 
existing RCC slabs, machinery bases, and boulder soling across the 85m × 35m site 
footprint, including localized subgrade clearing and safe internal disposal of debris. 
 

 Transit Access: Design and construction of heavy-duty concrete approach ramps to 
bridge the 2-foot floor elevation for continuous moving dumper operations. 

 
 

 Site Integration: Ensure all temporary or permanent structural ramp works are 
executed without encroaching upon or obstructing the active Autopool plant transit 
roads. 
 

 Sub-Structure Foundations: Execute all excavation, Site Clearance, PCC, RCC 
layout, and backfilling operations for primary structural foundations (isolated footings, 
raft, or pile systems as mandated by the approved geotechnical report). 
 

 Load-Bearing Retaining Wall & Integrated Roofing Interface: 
Bidders must explicitly design and construct the 3-meter-high peripheral RCC wall ( 
3m from FFL) as a fully integrated, load-bearing retaining structure configured to 
structurally support the vertical and dead loads transmitted by the upper Pre-
Engineered Building (PEB) structural roofing network, while simultaneously 
containerizing the heavy lateral sliding forces of the free-flowing mineral sand pile. 
The wall must include proper ductile detailing as per the latest versions of IS: 1893 
,IS:456:2000 and other relevant Indian standard code. Bidders are strictly responsible 
for ensuring that the upper 5.0 meters of the 8-meter sand heap sloughs naturally 
inward away from the building frame. Any layout allowing loose material to exert 
physical lateral force against the non-load-bearing 0.50mm outer steel cladding 
sheets located above the load-bearing concrete junction will result in immediate 
drawing rejection during vetting. 
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 Elevated Finished Flooring (FFL): Construct an elevated finished floor system raised 
by a minimum of 2 feet (0.6 meters) above the surrounding ground level with proper 
drainage system. Ensure proper civil bonding/modifications over the existing cement 
floor to eliminate regional water logging and moisture migration. The internal floor 
utilize Vacuum Dewatered Flooring (VDS) + Steel Fiber concrete slabs must 
continuously handle moving 30-tonne dumpers. Bidders must independently verify the 
underlying compaction data before pouring. Any cracking or floor settlement during 
the 1-year performance warranty period will be legally classified as an execution 
failure, bound for re-casting at the contractor's own expense. 
 

 

 Cement Specifications (Fly Ash Cement Allowed): Cement used across all structural 
load-bearing civil and subgrade infrastructure works shall strictly conform to IS: 1489 
(Part 1) — Portland Pozzolana Cement (Fly ash based). Fly ash cement is fully 
allowed and permitted for all structural Reinforced Concrete (RCC) works as well as 
Plain Concrete (PCC) bases, provided that the contractor strictly follows a controlled 
concrete design mix under the latest version of IS:456:2000 to meet design strength 
ceilings. 

 Reinforcement Steel : High-strength reinforcement steel bars for all subgrade footings 
and the 3m load-bearing retaining wall shall strictly consist of Fe 500D / Fe 550D 
Deformed bars conforming to IS:1786. Sourcing and procurement of structural 
reinforcement bars is strictly restricted to approved primary producers: RINL or TATA 
or SAIL. 
 

 Anchor Bolt Placement: Fabricate, align, and cast high-strength anchor bolts into the 
RCC foundations/peripheral walls with precision as per approved structural layouts. 
 

 Integrated Drainage Network: Construct a drainage channel around the warehouse 
perimeter by using Reinforced Cement Concrete (RCC) with a minimum concrete 
strength of M25 grade. The channel must be built with a steady downward slope of at 
least 1:200 to ensure rainwater flows quickly without water logging. The contractor 
must connect this perimeter drain directly into the main plant storm water network for 
safe water disposal. 

 

 Site Layout Constraints & Mandatory Pre-Execution Coordinate Survey 
 

Given that the proposed warehouse footprint sits within the active Autopool section 
and is directly bordered by the Central Stores compound wall and active plant 
corridors, strict boundary control is mandatory. Prior to the commencement of any 
excavation or site preparation works, the contractor shall be solely liable to perform a 
comprehensive, computerized total-station boundary alignment mapping. This pre-
execution coordinate survey is required to establish exact baseline coordinates and 
strictly eliminate any structural encroachment onto active plant traffic lanes, utility 
corridors, or adjacent operational zones. If any active underground cabling networks, 
industrial waterlines, or plant earthing grids are punctured during excavation, the 
contractor must restore them immediately to their operational baseline at their own 
cost within 24 hours. 

2.2.3 Structural Steel Fabrication & Supply Scope:- 
 

 Primary Structural Frame: Procure raw steel from branded manufacturers (Tata, SAIL, 
JSW, RINL or equivalent) and fabricate primary built-up tapered frames, rafter 
configurations, and columns utilizing Hot rolled medium and high tensile structural 
steel conforming to IS:2062. 
 

 Secondary Members: Fabricate cold-formed light gauge steel purlins, girts, sag rods, 
and tie systems conforming to IS 800/ IS 801. 
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 Cladding & Fasteners: Supply high-tensile pre-painted roof and wall cladding sheets, 
complete with specialized cyclonic washers, heavy-duty fastening systems, flashing, 
trims, ridge caps, and structural weatherproofing sealants to prevent wind-uplift during 
extreme coastal events. Bidders are strictly responsible for ensuring that the upper 
5.0 meters of the 8-meter sand heap sloughs naturally inward away from the building 
frame. Any layout allowing loose material to exert physical lateral force against the 
non-load-bearing 0.50mm outer steel cladding sheets will result in immediate drawing 
rejection during vetting. 
 

 Marine Corrosion Mitigation Treatment: Blast clean all built-up primary and secondary 
structural steel parts and apply a premium high-build, multi-coat epoxy painting 
system. The painting procedure must strictly conform to ISO 12944 standards for C5-
M (Severe Coastal Marine) environments. 

 Logistics & Material Handling: Manage complete transportation, transit insurance, and 
delivery to the IREL OSCOM unit, unloading, safe storage, internal shifting of steel 
elements at the site and protection of all structural steel materials and accessories 
until final installation. 

2.2.4 Mechanical Erection & Installation Scope:- 
 

 Primary Frame Assembly: Erect the clear-span tapered columns, rafters, and main 
portal structures utilizing appropriate heavy-duty cranes, rigging tools, and safety 
certified machinery. 
 

 Secondary Framing Integration: Rigidly secure all purlins, girts, cross-bracings, and 
portal ties to establish an immovable structural skeleton prior to sheeting. 

 
 Cladding Installation: Install the roof and wall panels using specialized cyclonic 

fasteners engineered to withstand a peak design wind speed of ~180 km/h (with 
±15% allowance for cyclonic variations). 
 

 Industrial Logistics Door: Fabricate and make provisions to install a main sliding or 
rolling entry door system with an expansive clear opening suitable for free movements 
of heavy trucks/dumpers. 

 

 Ventilation Infrastructure: Supply and install high-capacity industrial ventilation fans to 
ensure proper airflow and dust control. 

 

 Material Handling & Safety: Execute erection activities in accordance with approved 
safety procedures, quality standards, and project specifications. 

2.2.5 Electrical Systems Engineering Scope:- 
 

 Power Distribution Network: Supply and install a weatherproof, dust-proof Main 
Distribution Board (MDB) with a high protective IP rating, outfitted with appropriate Air 
Circuit Breakers (ACBs) or Molded Case Circuit Breakers (MCCBs). Lay heavy-duty 
armored XLPE insulated aluminum/copper power cables from the IREL source point 
inside specialized perforated GI cable trays. 

 

 Industrial Lighting Layout: Supply and install high-bay LED lighting fixtures suspended 
from PEB rafters to provide uniform illumination across the bulk storage floor. The 
bidder must submit a formal lumen calculation sheet and localized illumination plot. 

 

 Lightning Protection System: Provide and install a lightning protection system for the 
PEB structure, including lightning arrestors, down conductors, and earthing 
arrangements, in accordance with applicable IS/IEC standards. 
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 Equipment Earthing & Power Outlets: Construct a chemical maintenance-free dual 
earthing network to ground all PEB steel columns, distribution panels, and auxiliary 
systems. Mount metal-clad industrial power sockets of suitable ratings with matching 
MCCB at designated maintenance bays. 

 

 Daylight Integration: Provide translucent roof daylight panels to maximize natural 
lighting and reduce daytime energy consumption 

2.2.6 Commissioning & Handover of the Warehouse:- 
 

 Commissioning: Final commissioning shall include testing and, wherever required, 
trial runs of all installed systems and structures. The contractor shall ensure that all 
commissioning activities are completed in accordance with the Work Order 
requirements prior to handing over the facility. 

 Handover Documentation: The contractor shall clean the site, demobilize all 
manpower, tools, equipment, and temporary facilities, and submit all required 
handover documents, including as-built drawings, structural stability certificates, 
material test certificates, and third-party vetting reports, prior to the final handover of 
the facility to IREL (India) Limited. 

 

2.2.7 General Tentative quantities Alignment:-  
 

              Bidders are explicitly cautioned that the structural data shared in this tender 
framework represents a tentative engineering model. IREL reserves the right to 
increase or decrease the final quantities of civil, structural, and electrical works or 
introduce fresh extra items required for structural stability without any modification to 
the core contract conditions. The contractor must meticulously verify all quantities 
during their mandatory site visit and incorporate potential deviations entirely within 
their unified Lump-Sum Turnkey (LSTK) proposal. 

 
 

3. Project Timeline:- 
 

3.1. The entire scope of the project shall be completed within a strict timeline of ten (10) months 
from the date of issuance of work order. 

 

4. Project Deliverables : 
 

4.1. General Submission Requirements:- 
 

4.1.1 The successful bidder shall submit five (5) sets of hard copies and one (1) soft copy in a 
high-capacity USB flash drive (Pen Drive) / CD of all final project reports, mitigation 
plans, detailed technical specifications of structural and civil materials, design basis 
reports, and engineering/architectural drawings to IREL (India) Limited. All the 
engineering, structural, and architectural drawings must be provided in both editable 
AutoCAD (.dwg) source format and PDF format. 

 

4.2. Submission Schedule of Deliverables:- 
 

4.2.1 In alignment with the Project Implementation & Milestones schedule, the successful 
bidder shall submit the following deliverables progressively over the 10-month project 
duration to IREL (India) Limited: 

 

 Comprehensive Pre-Execution Soil Testing and Geotechnical Investigation Reports. 
 Complete PEB Structural Designs, Foundation Designs, and Design Basis Reports 

(DBR) duly vetted and approved by a mandatory IIT/NIT authority. 
 Detailed General Arrangement (GA) drawings, fabrication drawings, and erection 

schemes in editable AutoCAD (.dwg) and PDF formats. 
 Risk Assessment and Civil Mitigation Plan for the execution phases. 
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 As-built structural and civil drawings for substructure excavation, pile driving, and 
foundation casts. 

 Concrete hydration, curing, and cube-strength testing compliance logs as per IS: 456 
standards. 

 Material test certificates and application logs for the Marine-Grade Epoxy Anti-
Corrosion Coating. 

 Manufacturer test certificates for the PEB steel members, cladding sheets, fasteners, 
and insulation materials. 

 Electrical lay down layout, earthing system layouts, and rain-water drainage drawings 
in editable AutoCAD (.dwg) and PDF formats. 

 Final Project Completion Report, structural stability certificate, and final handover 
documentation. 
 

 

5. Project Progress Reporting Requirements: 
 

5.1 General Submission Requirements:- 
 

     The selected bidder shall submit a Fortnightly Report of the preceding weeks by Monday of 
the succeeding week to IREL (India) Limited. These reports shall include: 
 Historical background of the Project. 
 Brief description of actual versus planned progress using graphs or charts showing 

physical progress. 
 Colour photographs showing completed work and ongoing construction activities. 
 Item-wise detailed status of material procurement and statutory approvals. 
 Problems encountered, resolutions, comments on quality of work, and performance. 

 
 

5.2. Delay Assessment and Mitigation:- 
 

The fortnightly report must contain a section dedicated entirely to assessing the impact of 
accumulated delays. It shall explicitly highlight: 
 

 Specific delays, reasons for delays, and major bottlenecks/holdups. 
 Proposed action plans to bring works back to the original schedule. 
 A projected completion date for delayed jobs without affecting the final 10-month project 

schedule. 
 

                                 Note: The progress report format shall be discussed and mutually agreed upon by IREL  and 
the bidder. 

 

5.3. Additional Reporting Obligations:- 
 

 The bidder shall submit to IREL any other reports/documents within the stipulated 
timelines required for the fulfillment of its obligations under the Agreement. 

 

 IREL may ask the bidder to prepare technical reports/studies required for obtaining 
statutory clearances as the case may be 

 

6. Project Implementation Timelines and Milestones. 
 

6.1. Milestone and Deliverable Breakdown:- 
 

The detailed breakup of the project timelines, execution milestones, and deliverables to be 
submitted to IREL (India) Limited, OSCOM, Odisha, shall be as follows: 
 

Timeline Related Work & Services 
to be Carried Out by 
Bidder 

Technical & Engineering 
Operations 

Deliverables to IREL 
(India) Limited 
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Month 
01 

1. Commencement of 
services and site 
mobilization. 
2. Pre-execution soil 
testing and geotechnical 
investigation. 
3. Preparation of PEB 
structural, foundation, and 
General Arrangement 
(GA) designs. 
4. Mandatory structural 
vetting from IIT/NIT. 

• Drill NABL soil borings and 
design the 3D structural 
PEB space frame using 
STAAD. Pro load 
simulations. 
• Secure final academic 
vetting from an IIT/NIT to 
obtain stamped, 
construction-ready GFC 
blueprints. 

1. Detailed Project 
Schedule (PERT/Gantt 
Chart). 
2. Soil Testing & 
Geotechnical Reports. 
3. Complete Design 
Basis Report (DBR). 
4. Vetted Drawings & 
Schemes in editable 
AutoCAD (** .dwg**) 
and PDF formats. 
5. Risk Assessment & 
Mitigation Plan. 

 
Month 
02-03 

1. On-site structural 
execution. 
2. Substructure 
excavation. 

• Fracture legacy slabs with 
hydraulic breakers, grub 
vegetation, clear debris, and 
execute mass earthwork 
grading. 
• Excavate foundation pits 
down to hard strata and 
complete initial subgrade 
compaction profiling. 

1. Preliminary 
excavation layout 
plans. 
2. Material inspection 
logs for ongoing 
earthworks. 

Month 
04-05 

3. Pile driving/deep 
foundation operations. 
4. Foundation casts. 

• Drive structural piles, pour 
PCC blinding mats, and tie 
high-yield steel rebar cages 
(Fe500/Fe550). 
• Cast reinforced concrete 
foundations using 
mechanical needle 
vibrators, strip forms, and 
backfill. 

1. As-built structural 
and civil drawings 
(AutoCAD .dwg & 
PDF). 
2. Material inspection 
logs for foundation 
works. 

Month 
06 

1. Mandatory 28-Day 
concrete hydration. 
2. Strict water curing of 
casted structures as per 
IS:456 standards. 

• Erect modular formwork 
and pour the 3m RCC earth-
retaining wall continuously 
to avoid structural cold 
joints. 
• Maintain a strict 28-day 
water-saturated curing cycle 
via automated sprinkler 
networks and wet burlap 
wrapping. 

1. IS:456 concrete 
hydration logs. 
2. Concrete cube-
strength testing 
compliance certificates. 

Month 
07 

1. Application of 
specialized coatings. 

• Blast-clean fabricated 
factory steel members to Sa 
2.5 and apply defensive 
multi-coat marine-grade 
epoxy systems. 
• Wet-cure the foundation 
anchor zones for 15 days to 
ensure maximum design 

1. Marine-Grade Epoxy 
Anti-Corrosion Coating 
application logs. 
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pull-out resistance. 

Month 
08 

2. Structural framework 
and PEB column/truss 
erection (Phase 1). 

• Fabricate tapered H-beam 
portal sections at the factory 
via automated SAW lines 
and cold-roll Z-purlins/C-
channels. 
• Transport components to 
the site and initiate primary 
alignment of heavy columns 
over the anchor bolts. 

1. Manufacturer 
material test certificates 
for PEB steel members 
(Batch 1). 

Month 
08-09 

3. Structural framework 
and PEB column/truss 
erection (Phase 2). 

• Hoist main framing trusses 
and complete high-strength 
structural connection 
torqueing using calibrated 
digital wrenches. 
• Integrate all wall girts, roof 
purlins, fly bracings, and 
cross-bracing rods to lock 
the structural skeleton. 

1. Manufacturer 
material test certificates 
for PEB steel members 
(Batch 2). 

Month 
09 

1. Roof and wall cladding 
installation. 

• Enclose the framework 
with high-tensile insulated 
galvalume sandwich panels 
using weather-tight EPDM 
fasteners. 
• Fix all matching ridge 
caps, flashing trims, 
perimeter storm-gutters, 
and rainwater downspouts. 

1. Manufacturer test 
certificates for cladding 
sheets, fasteners, and 
insulation. 

Month 
10 

2. Electrical laydown, 
wiring, and earthing 
system setup. 
3. Final testing, inspection, 
and site clearance. 

• Lay internal electrical 
cable trays, mount LED 
high-bay fixtures, establish 
earthing pits, and fit 
ventilation systems. 
• Pour non-shrink grout 
under base plates, execute 
final safety testing, clear the 
site, and wrap up the 
handover. 

1. Electrical layout, 
earthing, and rainwater 
drainage drawings 
(AutoCAD .dwg & 
PDF). 
2. Structural stability 
certificate. 
3. Final Project 
Completion Report. 
4. Structural Handover 
Documentation. 

 
           6.2 Final Project Handover:- 
 

The entire PEB Warehouse project must be fully completed, commissioned, and formally 
handed over to IREL (India) Limited within a total strict duration of ten (10) months from the 
date of Work Order placement. 

 

7. Mandated Obligations of the Successful Bidder 
 

7.1. The successful bidder shall meticulously work out all execution details and submit a highly 
detailed Master Schedule of work activities (in PERT/Gantt Chart format) to IREL (India) 
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Limited within two (2) months from the date of award of the contract. Any execution delays 
not directly attributable to the bidder may result in a timeline extension, subject to the sole 
discretion and formal written approval of IREL. 

 

7.2. The successful bidder shall execute all services and construction works in an effective and 
highly efficient manner to guarantee complete delivery within the overall stipulated 10-months 
project timeline, adhering strictly to the milestones defined under Clause 6.1. 

 

  7.3 Structural Design Basis and Technical Compliance. 
 

  The turnkey engineering design, wind loading analysis, structural stress modeling, seismic 
resistance configurations, and concrete reinforcement layouts must strictly conform to the 
latest published versions, amendments, and updates of the relevant Indian Standard (IS) 
codes and National Building Code (NBC) guidelines applicable as on the date of bid 
submission. This includes, but is not limited to, the latest versions of IS:875 (Part 3) for wind 
loads, IS:1893 for seismic criteria, IS:800:2007 for general steel construction, IS:801 for light-
gauge secondary steel members, and IS:456:2000 for plain and reinforced concrete works. 
Any regional environmental parameters or structural adjustments mandated by the latest 
versions of these codes—or subsequently enforced by the third-party vetting IIT/NIT panel—
must be fully executed by the contractor completely within the frozen lump-sum turnkey price. 
No commercial claims or schedule extensions will be entertained for design modifications 
required to satisfy statutory code supremacy. 

 

  7.4 Design & Civil Liability:  
 

The turnkey engineering design, wind loading analysis, structural stress modeling, seismic 
resistance configurations, and concrete reinforcement layouts must strictly conform to the 
latest published versions, amendments, and updates of the relevant Indian Standard (IS) 
codes and National Building Code (NBC) guidelines applicable as on the date of bid 
submission. This includes, but is not limited to, the latest versions of IS:875 (Part 3) for wind 
loads, IS:1893 for seismic criteria, IS:800:2007 for general steel construction, IS:801 for light-
gauge secondary steel members, and IS:456:2000 for plain and reinforced concrete works. 

 
7.5 Load-Bearing Retaining Wall & Integrated Roofing Interface:  
        

Bidders must explicitly design and construct the 3-meter-high load bearing retaining wall as a 
fully integrated, load-bearing retaining structure configured to structurally support the loads 
transmitted by the upper Pre-Engineered Building (PEB) structural roofing network, while 
simultaneously containerizing the heavy lateral sliding forces of the mineral sand pile.
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8. Payment Terms: 
 

The terms of payment for the turnkey execution of the PEB Warehouse shall be progressive and 
linked directly to physical milestones. Payments will be released upon submission of certified running 
account (RA) bills verified by the IREL Engineer-in-Charge (Civil Department). 

 
Sr. 
No. 

Project Stage Weight  
(% of 
Contract 
Value) 

Payment Milestones & Conditions Linked Price Schedule for 
Reference for Description, 
Qty & Rates 

1 Design, 
Engineering & 
Drawings 

5% • 2% paid upon submission of draft 
design and drawing. 
• 3% paid after vetting by a third-party 
agency and acceptance by IREL. 

(Items 1.6 & 1.7) under 
Structural Steel & PEB Works 
heading: 
Structural design, analysis, 
and IIT/NIT technical vetting 
charges. 
 

2 Construction 
Activity 
(involving 
Civil, 
Electrical, 
Structural & 
Mechanical) 

65% • Civil Works: 65% paid against running 
bills based on physical quantities and 
rates. 
• Electrical, Structural & Mechanical: 
65% paid against running bills based on 
supply quantities and rates. 
• Note: 100% GST will be paid during 
this stage. 

(All Civil Items):  
Earthwork, PCC, RCC, 
Shuttering, and Steel. 
 
(Items 1.1,1.2,1.3 &1.4) 
under Structural Steel & PEB 
Works heading: 
Supply of primary frames, 
secondary members, 
cladding sheets, and marine 
epoxy painting. 
 
(All Electrical Items- 1 to 15): 
Cables, high bay LEDs, 
panels, and earthing matrix. 

3 Erection 25% • 25% paid upon completion of erection 
against running bills (as per a mutually 
agreed billing schedule tracking erected 
components, quantities, and rates). 

Upon Physical mechanical 
erection, structural skeleton 
assembly, cladding 
installation, and logistics 
handling as per the BOQ. 
 

4 Final 
Handover 

5% • 5% paid upon final handover. 
 
• Requirement: Must submit a 5% Bank 
Guarantee (BG) valid for a one-year 
defect liability period. 

As per Sr. No. 2 - Complete 
Scope & Services of Work –
under Appendix-14: Terms of 
reference 
Complete project trial runs, 
final cleanup, site 
demobilization, and absolute 
handover. 
 

 Total Contract 
Value 

100%   
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9. Final Acceptance Certificate (FAC):  
 

Upon the successful completion of all physical works and subsequent successful Performance 
Guarantee tests (proving structural soundness and specified storage capabilities), the bidder shall 
submit a formal request to IREL for the issuance of the Final Acceptance Certificate (FAC) within 07 
(Seven) days of completing said tests. 
 

      10.  Performance Bank Guarantee (PBG) Release 
 

The Performance Bank Guarantee amount (or equivalent retention amount) will be officially released 
12 months after the date of Final Acceptance of the entire Works, subject to the contractor 
satisfactorily rectifying all defects observed during the Defect Liability Period (DLP). 
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Article 1 Commissioning: 

Upon completion of the complete erection of the warehouses in all respects, the successful bidder 
shall commission the Warehouses in accordance with the provisions and terms of this Agreement. 
The successful bidder shall be responsible for successful commissioning of the Warehouses. Any 
defects or deficiencies observed during commissioning shall be rectified free of cost by the bidder. 

The commissioning shall be completed within seven days after erection of the warehouses in all 
respect.   
 

Article 2 Final Acceptance: 
Final Acceptance shall occur in respect of the Works when: 

a. The successful bidder has fulfilled all the obligations as defined in the RFP. 
b. The successful bidder has completed all the works as defined in the RFP. 

c. The successful bidder has completed the entire commissioning works. 
 

Article 3 Ownership of materials and products: 
Notwithstanding anything in this Agreement, IREL shall have absolute rights of the Products at all 
times and shall have ownership and title over the Warehouses and the Works in progress. However, 
the risk and liability of the Warehouses including all its components like equipment, material, 
structure, associated facilities and resources shall lie with the Bidder till until taking over of the plant 
by IREL. The Bidder shall at all times be responsible for monitoring the safety and security of its 
manpower, equipment, tools & tackles etc. being used for completion of Works till handing over to 
IREL. 
 

Article 4 Risk Purchase Clause 
After signing of Agreement, if the Bidder fails to execute the activities outlined in the Scope 

 of Work as per this Agreement or at any time repudiates the order, IREL have the right to invoke the 
security deposit and execute the order from other agencies at the risk and cost of the Bidder. IREL 
reserves the right to take over the plant to carry out the unfinished work and proceed with production 
activities without any payment to the Bidder. 
 

Article 5 Declaration of the Bidder 
The Bidder acknowledges that prior to the execution of this Agreement, the Bidder has after a 
complete and careful examination made an independent evaluation of the Site conditions and all the 
information provided by IREL and has determined to the Bidder’s satisfaction the nature and extent of 
such difficulties, risks and hazards as are likely to arise or may be faced by the Bidder in the course of 
performance of its obligations hereunder. The Bidder shall not be entitled for any compensation, or 
extension in time, whatsoever on account of its failure to make such examination and evaluation; 

The Bidder does not, and shall not, at any time, claim ownership of the land and/or space provided for 
the purpose of installation of the Warehouses. The Bidder is undertaking the Works for and on behalf 
of IREL. 
 

Article 6 Billing and Payment 
 

 The Bidder shall raise an invoice for each of the Project Milestone completed as per the Billing 
Schedule, and shall submit the same to IREL. 

 Each bill/ invoice shall state the amount billed and be accompanied with progress report for each 
milestone and any other supporting documents as required and finalized with IREL. The bills will be 
paid within 30 days after receipt of Invoice with all supporting documents, measurement sheets and 
other supporting documents as required for clearing the bill. 

 As the award of Works is divisible, The Bidder shall submit complete and correct separate invoices 
and documents for supplies and services both for payments to be made. 
 

 The Bidder shall reimburse IREL all costs, charges, damages or expenses which IREL may have 
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paid or incurred, if and to the extent to which the Bidder is liable under this Agreement to pay upon 
written request of the Engineer-in-Charge, failing which such costs, charges, damages or expenses 
shall be deducted by IREL from any money due or becoming due by IREL to the Bidder under this 
Agreement or any other Agreement failing which such amounts shall be considered as debt from the 
Bidder to IREL and shall be recoverable accordingly. 

 

 Five percent of each bills shall be kept as retention money and the same shall be paid to the 
successful bidder after taking over of the warehouse by IREL. 

 

 Liquidated Damages to be deducted shall be adjusted in the current invoice or next following 
Invoice raised, as may be applicable; 
 

 Bidder shall give an undertaking in non-judicial stamp paper that it shall not have any further claim 
from IREL after the payment of final bill. In the event of acceptance by the Bidder of the final bill in 
full and final settlement of Agreement, the Agreement shall be deemed to have come to an end and 
there after the Bidder shall be stopped from raising any dispute whatsoever of the said Agreement. 
Submission of conditional acceptance/undertaking by the Bidder shall render the final bill (along with 
other dues) pending, for which the Bidder shall be solely responsible; 
 

 Taxes and Duties: The amount of Goods and Services Tax (GST) as applicable/assessed on the 
Agreement Value under this Agreement shall be paid separately by IREL; however, in case of delay 
in submission of GST by Bidder to relevant tax Draft Agreement for construction of PEB warehouse 
for Ilmenite Storage at OSCOM, Odisha on authority IREL shall have the right to withhold further 
payment of GST until the GST submission is regularized by the bidder; 

 

 No retention money will be deducted from the GST amount of respective invoice. 
 It shall be sole responsibility of the Bidder to ensure that all kinds of taxes/duties/levies are 

deposited by it, in time and in the prescribed manner, with the concerned taxation authorities and 
IREL shall not bear any responsibility, whatsoever, with regard to non/delayed payment of 
Taxes/duties/levies by the Bidder to the concerned taxation authorities; 

 In case the Government subsequent to the Bid Due Date imposes any new tax, duty or levy, the 
same shall be reimbursed, if applicable, on production of relevant statutory documentary evidence. 

 Further, in case of variation (increase/decrease) in the rate of tax, duty or levy after the Effective 
Date of Agreement, the said varied rate shall be reimbursed/recovered on production of relevant 
Statutory documentary evidence; 

 Any increase/decrease in taxes and duties on account of statutory increase/decrease/fresh 
imposition of any duty or taxes which take place during the extended period of Agreement shall be 
admissible/availed of, provided it is admissible against these levies; 

 In case of waiver/concession of statutory taxes and duties admissible under law/act., for which 
Bidder shall make sincere efforts; the benefit of the same shall be passed on to IREL. 

 The Bidder shall comply with the provisions of the Goods and Services Tax (GST) laws and rules 
framed their under and the orders or instructions issued in this behalf by the appropriate authorities. 
The Bidder shall also make available the records to the appropriate taxation authorities as and when 
required; 

 The Bidder shall bear all kinds of tax/penalty/interest etc. imposed by taxation authorities for 
nonobservance of the taxation laws and procedures and IREL shall not bear any liability or 
responsibility, whatsoever, in this regard; 

 Tax deduction at source (TDS) shall be made towards income tax from all the invoices of the Bidder 
at rates applicable as per income tax act and rules. 

 

Article 7 Liquidated Damages 
 

 In case of delay in achieving the handing over to IREL, Liquidated Damages as mentioned below 
shall be applicable  

 Liquidated Damages (LD) shall be levied where reasons are attributable to Bidder for delays in 
execution of this Agreement. LD shall be levied @ 0.5% per week or part thereof on the Agreement 
Value for each week of delay in achieving handing over subject to a maximum of 10 % of the total 
Agreement Value 

 IREL reserves the right, in accordance with the above clause, to deduct the applicable Liquidated 
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Damages to offset any unjustifiable expenses for which IREL has previously made payments, unless  
prior written approval has been obtained from IREL. 

 The EPC Bidder shall not in any event be obligated to pay any liquidated damages under this clause 
during any period for which a project milestone is delayed as a result of any event of Force Majeure. 

 

Article 8 Defects Liability 
 The Bidder shall be responsible for all the Defects and deficiencies, except usual wear and tear in 

the Project or any Section thereof, till the expiry of a period of 1 (one) year commencing from the 
date of issue of Final Acceptance and taking over by IREL (the “Defects Liability Period”). 

 The Bidder shall repair or rectify all Defects and deficiencies observed by IREL during the Defects 
Liability Period within a period of 15 (fifteen) days from the date of notice issued by IREL in this 
behalf, or within such reasonable period as may be determined by IREL at the request of the Bidder, 
in accordance with Good Industry Practice. 

 For the avoidance of doubt, any repair or rectification undertaken including any additional tests, shall 
be carried out by the Bidder at its own risk and cost. 

 In the event that the Bidder fails to repair or rectify such Defect or deficiency within the period 
specified, IREL shall be entitled to encash the Performance Bank Guarantee (Security Deposit) and 
carry out the work. 

 

 Liability for Failure of Engineering 
 

 The bidder must guarantee that the work executed within their scope is free from defects and 
suitable for its intended purposes. In case of any fault, error, or omission arise in connection with the 
technical studies and engineering tasks, within the Liability period, for reasons attributable to the 
bidder within the scope of their work, the bidder shall furnish corrective technical studies/ 
engineering as may be required without any additional cost to IREL immediately but not later than 30 
days from the date of notice of such fault, error, or omission by the client to the bidder. 

 Furthermore, any consequential modifications, repairs, or replacements of structures or equipment 
necessitated by these faults, errors, or omissions shall be responsibility of the bidder. The total cost 
and fee for such modifications, repairs, or replacements shall be limited to 3% (Three percent) of the 
total cost, to be borne by the bidder.’ 

 Notwithstanding anything stating herein, the EPC Bidder’s total cumulative liability on all accounts 
including the liability due to delay as per clause A (LD) and liability for engineering guarantee as per 
Clause - Liability for failure of engineering shall be limited to 10% (Ten Percent) of the total fee 
received by EPC Bidder. 

 

Article 9 Insurance 
 The Bidder, at its sole cost and expense, shall continue to obtain and maintain all the construction 

insurance policies and operational insurance policies required to be taken in respect of the 
Warehouses or as may be necessary in accordance with the Prudent Operating Practices. The 
Bidder shall ensure that IREL is named as an additional insured on all insurance policies with 
respect to third party liability insurance. Any failure by the Bidder to obtain the insurance coverage or 
certificates of insurance as required, shall neither relieve the Bidder of the insurance requirements 
set forth herein nor relieve or limit in any way the Bidder’s obligations and liabilities under any other 
provision of this Agreement; 

 The under mentioned minimum coverage or such additional coverage as may reasonably be 
required, shall be maintained or caused to be maintained by the Bidder throughout the Agreement 
period : 

 Workers Compensation and Employers General Liability Insurance 

 Builders All Risk Insurance Marine Cargo insurance (if required) 

 All Risk Property/Comprehensive Machinery Insurance 

 Third party Liability Insurance 

 To the extent that the above insurance policies are available through Indian insurance 
companies, preference shall be given to using these companies. 

 Notwithstanding any liability that may arise under this Agreement, any loss for which 
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compensation is due to the Bidder under this Clause, shall not be charged to IREL. 

 The Bidder shall cause its insurers or agents to provide IREL with certificates of insurance for 
required replacement policies or renewals evidencing the endorsements of policies, at least 
thirty (30) days prior to either termination or expiration of any policy hereunder. 

 

Article 10 Force Majeure 
 “Force Majeure” is an event beyond the control of Bidder and not involving the Bidder’s fault or 

negligence and which is not foreseeable. Such events may include, but are not restricted to acts of 
IREL/ Bidder either in its sovereign or contractual capacity, wars or revolution, hostility, acts of public 
enemy, civil commotion, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts and 
freight embargoes or any other event which IREL may deem fit to consider so. The decision about 
Force Majeure shall rest with IREL that shall be final and binding. Force Majeure clause has to be 
compulsorily embedded in the order; 

 If there is delay in performance or other failures by the Bidder to perform obligations under this 
Agreement due to event of a Force Majeure, the Bidder shall not be held responsible for such 
delays/failures; 

 If a Force Majeure situation arises, the Bidder shall promptly notify IREL in writing of such conditions 
and the cause thereof within fifteen (15) days of occurrence of such event. Unless otherwise directed 
by IREL in writing, the Bidder shall continue to perform its obligations under the Agreement as far as 
reasonable/practical and shall seek all reasonable alternative means for performance not prevented 
by the Force Majeure event; 

 If the performance in whole or in part or any obligation under this Agreement is prevented or delayed 
by any reason of Force Majeure for a period of exceeding sixty (60) days, IREL may at its option 
terminate the Agreement, without any financial repercussion on either side; 

 Any delay or non-performance by either Party hereto caused by the occurrence of any event of 
Force Majeure shall not: 

 constitute a default or breach of the Agreement; 

 give rise to any claim for damages or additional cost or expense occasioned thereby; If and to 
the extent that such delay or non-performance is caused by the occurrence of an event of 
Force Majeure 

 If and to the extent that such delay or non-performance is caused by the occurrence of an event of 
Force Majeure 

 

Article 11 Breach of Terms, Suspension and Termination 

Breach of Terms 
 Should either Party here-to commit breach of any of the terms of this Agreement and in any such 

case the other Party, shall be entitled, without incurring any liability what-so-ever, to fore-bear from 
doing such acts or fulfilling such obligations as are to be done or fulfilled by it here under until the 
Party committing breach on terms herein makes good the said breach; 

Suspension 
 IREL may suspend the Works in whole or in part at any time by giving the Bidder a notice in writing, 

if the Bidder shall be in breach of this Agreement or shall fail to perform any of its obligations under 
this Agreement, including the carrying out of the Works; provided that such notice of suspension (i) 
shall specify the nature of the breach or failure, and (ii) shall provide an opportunity to the Bidder to 
remedy such breach or failure within a period not exceeding 30 (thirty) days after receipt by the 
Bidder of such notice of suspension. 

 On receiving the notice of suspension from IREL, the Bidder shall stop all such work, which IREL 
has directed to be suspended with immediate effect. IREL may at any time cancel the suspension 
notice for all or any part of suspended work by giving written notice to the Bidder specifying the part 
of work to be resumed and the effective date of suspension withdrawal. The Bidder shall resume the 
suspended work as expeditiously as possible after receipt of such withdrawal of suspension notice. 
In the event of suspension of work, IREL shall not be liable to the Bidder for any damage and loss. 
 

Temporary Suspension: 
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 IREL may at any time temporarily hold the progress of work being performed under the Agreement 
or any part thereof by notice in writing to the Bidder. All the work so held shall be resumed by the 
Bidder and extended suitably for the period amounting to temporary suspension based on a 
schedule as directed by IREL and mutually agreed upon between the Bidder and IREL. 

 IREL will not pay the Bidder for any work, which is performed during such an interval of suspension, 
and IREL shall not be liable to the Bidder for any damages or loss caused by such suspension of 
work. 

 

Event of Default 
 Event of Default means the Bidder Event of Default or IREL Event of Default or both as the context 

may admit or require. 
 

Bidder Event of Default 
 

 Any of the following events shall constitute an event of default by the Bidder ("Bidder Event of 
Default") unless such event has occurred as a result of IREL Event of Default or a Force Majeure 
event; 

• the Bidder fails to remedy any breach hereof or any failure in the performance of its obligations   
hereunder, as specified in a notice of suspension pursuant to Draft Agreement for Construction of 
PEB Warehouse for Ilmenite Storage at IREL OSCOM, Odisha on EPC basis hereinabove, within 
30 (thirty) days of receipt of such notice of suspension or within such further period as IREL may 
have subsequently granted in writing. 

• The Bidder fails to commence the Works within thirty (30) days from the Effective Date; 

• The Bidder fails to ensure that handing over of the Warehouse is achieved within Ten (10) months 
of the Effective Date; 

• Any representation made or warranties given by the Bidder under this Agreement is found to be 
false or misleading; 

• The transfer, pursuant to law of either (a) the rights and/or obligations of the Bidder under the 
`Agreement, or (b) all or material part of the Bidder; except where such transfer in the reasonable 
opinion of IREL does not affect the ability of the Bidder to perform, and the Bidder has the 
financial and technical capability to perform, its material obligations under the Agreement; 

• The Bidder suspends or abandons the Works without prior consent of IREL, provided that the 
Bidder shall be deemed not to have suspended/ abandoned operation if such suspension/ 
abandonment was (i) as a result of Force Majeure Event and is only for the period such Force 
Majeure is continuing, or (ii) is on account of a breach of its obligations under this Agreement by 
IREL; 

• The Bidder becomes insolvent or bankrupt or enters into any agreement with its creditors for relief 
of debt or take advantage of any law for the benefit of debtors or goes into liquidation or 
receivership whether compulsory or voluntary; 

• The Bidder fails to comply with any final decision reached as a result of arbitration proceedings 
hereof; 

• The Bidder submits to IREL a statement which has a material effect on the rights, obligations or 
interests of IREL and which the Bidder knows to be false; 

• any document, information, data or statement submitted by the Bidder in its Bid, based on which 
the Bidder was considered eligible or successful, is found to be false, incorrect or misleading; 

• The Bidder repudiates this Agreement or otherwise evidences an intention not to be bound by this 
Agreement. 
 

IREL Event of Default 

The following events shall constitute events of default by IREL ("IREL Event of Default”), unless any 
such IREL Event of Default has occurred as a result of Bidder Event of Default or due to a Force 
Majeure Event: 

 

a)  IREL is in breach of this Agreement and has failed to cure such breach within sixty (60) days of      
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receipt of notice in that behalf from the Bidder; 

b)  IREL repudiates this Agreement or otherwise evidences an intention not to be bound by this 
Agreement. 

c)  Any representation made or warranties given by IREL under this Agreement is found to be false or 
misleading. 

 

Recourse to Event of Default 

 In case of an event of default, the following recourses are available to IREL and the Bidder or both 
as the situation may warrant: 

a) In case of occurrence of Event of Default mentioned above, the Bidder shall have an option to ask 
for extension from IREL specifying the conditions that have restricted the Bidder to complete the 
tasks in stipulated time. However, IREL’s decision on said matter shall stand final as the case 
may be; 

b)  In case of occurrence of Event of Default mentioned in above Sub-clauses.a, IREL shall have the 
option to seek Termination of Agreement. The Termination shall be governed by relevant clauses 
of this Agreement 

c) In case of occurrence of Event of Default mentioned in Sub-clauses, the Bidder shall have an 
option to seek Termination of this Agreement. In seeking the Termination of the Agreement, 
Bidder would have to clearly demonstrate that the Event of Default has occurred despite all 
possible steps taken by Bidder to avoid Termination. The Parties shall mutually decide the 
modalities of Termination. Termination due to Bidder Event of Default 

d) Without prejudice to any other right or remedy which IREL may have in respect thereof under this 
Agreement, upon the occurrence of an Bidder Event of Default, IREL shall be entitled to terminate 
this Agreement by issuing a Termination Notice (the “Termination Notice”) to the Bidder, provided 
that before issuing the Termination Notice, IREL shall by a notice in writing inform the Bidder of its 
intention to issue the Termination Notice (the "Preliminary Notice"). In case the underlying 
breach/default is not resolved within a period of sixty (60) days from the date of the Preliminary 
Notice, IREL shall be entitled, to terminate this Agreement by issuing the Termination Notice. 

            Provided further, that IREL shall be entitled to forfeit the Security Deposit; 
e) Upon termination of this Agreement by notice of either Party to the other pursuant to Sub-clauses 

hereof, the Bidder shall, immediately upon dispatch or receipt of such notice, take all necessary 
steps to bring the Works to a close in a prompt and orderly manner and shall make every 
reasonable effort to keep expenditures for this purpose to a minimum. 

 

Payment upon Termination 

 Upon termination of this Agreement pursuant to Sub-clauses hereof, IREL shall make the following 
payments to the Bidder (after offsetting against these payments any amount that may be due from 
the Bidder to IREL): 
 

f) Remuneration pursuant to Articles hereof for Works satisfactorily performed prior to the date of 
termination; 

Disputes about Events of Termination 

If either Party disputes whether an event specified in Sub-clauses hereof has occurred, such Party 
may, within 30 (thirty) days after receipt of notice of termination from the other Party, refer the matter 
to arbitration pursuant to Sub-clauses, and this Agreement shall not be terminated on account of such 
event except in accordance with the terms of any resulting arbitral award. 
 

 

Article 12 Resolution of Disputes 
Conciliation. 

 All disputes or difference whatsoever arising between the Parties out of or relating to the Agreement 
shall be settled through discussions between the Chairman & Managing Director of IREL and the 
Authorised signatory of the Bidder (the “Conciliation”). In case an amicable settlement is not arrived 



RFP for Selection of EPC Bidder for Turnkey Construction of Pre-Engineered Building (PEB) Warehouse  
for Ilmenite Storage at OSCOM, Odisha 

 

           87  

at, the matter shall be settled through Arbitration by appointment of sole arbitrator as approved by 
CMD, IREL. 

 Conciliation shall be resorted to prior invoking the Arbitration. The Arbitration clause is to be invoked 
by the Parties to the Agreement only on failure of Conciliation proceedings to amicably settle the 
disputes; 

 

Arbitration. 

 All disputes and differences of any kind what so ever arising out of or in connection with the 
Agreement or carrying out of the works (whether during the course of works or after their completion 
and whether before or after determination, abandonment or breach of Agreement) shall be referred 
to and settled by the person authorized and notified in writing by IREL who shall state his decision in 
writing. Such a decision may be in the form of a final certificate or otherwise, within a period of 30 
days from the date of receipt of such reference to them. 

 If the Bidder is dissatisfied with the decision of such authorized person, then he may within 30 days 
of receipt of such decision send a written appeal to IREL, represented by the Chairman and 
Managing Director at the registered office, Mumbai for Arbitration, in accordance with the provisions 
of the Arbitration and Conciliation Act and the Rules framed there under from time to time, and for 
the time being in force. Such written appeals should however specify only those matters in dispute, 
which have been referred to such authorized person but not satisfied with the decision and the 
reasons leading to his dissatisfaction. 

 If the period of 30 days has expired at any stage, stipulated in the preceding paras without any 
response from the Bidder before such expiry, the Bidder is deemed to have communicated his 
satisfaction to the decision of IREL at the relevant stage and all his rights of further appeal or as the 
case may be, adjudication are deemed to have been waived once and for all. 

 The seat of arbitration will be at OSCOM unit, Matikhalo and only the appropriate Court coming 
under High Court of Cuttack will have jurisdiction to entertain all matters of litigation to the exclusion 
of all other courts. 

 The Bidder shall not in any way delay or default or cause to delay or default the carrying out of the 
works by reason of the fact that any matter has been agreed to be referred to and / or referred to 
Arbitration. 

Copyright and Intellectual Property rights 
 

 As between the Parties, the Bidder shall retain the copyright and other Intellectual Property rights in 
the Bidder’s Documents and other design documents made by (or on behalf of) the Bidder. The 
Bidder shall be deemed (by signing this Agreement) to give to IREL a non-terminable transferable 
non-exclusive royalty free license to copy, use and communicate the Bidder’s Documents, including 
making and using modifications of them. This license shall: 

 Apply throughout the actual or intended working life (whichever is longer) of the relevant parts of 
the Works, 

 entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Bidder’ Documents for the purposes of completing, operating, maintaining, 
altering, adjusting, repairing and demolishing the Works, 

         and  

 in the case of Bidder’s Documents which are in the form of computer programs and other 
software, permit their use on any computer on the Site and other places as envisaged by this 
Agreement, including replacements of any computers supplied by the Bidder: 

 The Bidder’s Documents and other design documents made by (or on behalf of) the Bidder shall 
not, without the Bidder’s consent, be used, copied or communicated to a third party by (or on 
behalf of) IREL for purposes other than those permitted under this Articles 

 As between the Parties, IREL shall retain the copyright and other Intellectual Property rights in 
this Agreement and other documents made by (or on behalf of) IREL. The Bidder may, at its 
cost, copy, use, and obtain communication of these documents for the purposes of this 
Agreement. They shall not, without IREL’s consent, be copied, used or communicated to a third 
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party by the IREL, except as necessary for the purposes of the Agreement. 
 

Article 13 Security Deposit 

 Bidder shall submit, within fourteen (14) days from the issuance of LOI or at the time of signing 
of Agreement, whichever is earlier, a Security Deposit (the “Security Deposit”) in the form of a 
demand draft/ banker’s cheque/ bank guarantee, for an amount equal to five percent (5 %) of 
the Agreement Value.  

 If successful bidder did not remit SD within 14 days of receipt of order, penalty of 10% per 
annum shall be levied for delayed remittance of security deposit. 

 Bank guarantee shall be as per format given at Annexure, valid for wenty two (22) months (2 
month beyond the Duration of Agreement) from the date of issue with an additional claim period 
of ninety (90) days beyond expiry and shall be issued from any scheduled bank. Other 
instruments for Security Deposit in place of bank guarantee shall be in favour of “IREL (India) 
Limited” payable at Matikhalo, Chatrapur, Ganjam, Odisha; 

 In case of breach of any of the terms of this Agreement, IREL, at its sole discretion and without 
prejudice to its other rights, may encash the entire Security Deposit without assigning any 
reasons to the Bidder; 
 

           Extension of Security Deposit 

The Bidder may initially provide the Security Deposit for a period of fourteen (14) months; 
provided that it shall procure the extension of the validity of the Security Deposit, as necessary, 
at least 2 (two) months prior to the date of expiry thereof. Upon the Bidder providing an 
extended Security Deposit, the previous Security Deposit shall be deemed to be released and 
IREL shall return the same to the Bidder after submission of the extended Security Deposit. 
 

              Forfeiture of Security Deposit.  
The Security Deposit shall stand forfeited in favour of IREL, without any further notice to the 
Bidder in the following circumstances: 

 In case of any failure whatsoever on the part of the Bidder at any time during performance of 
his part of the Agreement including the extended periods of the Agreement, where notice is 
given and time for rectification allowed; 

 If the Bidder indulges at any time in any subletting/ sub-contracting of any portion of the 
Works without approval of IREL; 

 If the Bidder abandons the Agreement; Notwithstanding anything in the Agreement, the 
refund of the Security Deposit, shall be subject to IREL’s right to deduct its dues which are 
payable by the Bidder to IREL; 

 The Security Deposit shall be released (without any interest) only after completion of the 
Defect Liability Period as per Article 8 and completion of statutory provisions after deduction 
of any dues from the Bidder arising out of any claim by IREL on the Bidder. 
 

           Article 14 Declaration of the Bidder 

The Bidder acknowledges that prior to the execution of this Agreement, the Bidder has after a 
complete and careful examination made an independent evaluation of the Site conditions and all 
the information provided by IREL has determined to the Bidder’s satisfaction the nature and 
extent of such difficulties, risks and hazards as are likely to arise or may be faced by the Bidder 
in the course of performance of its obligations hereunder. The Bidder shall not be entitled for 
any compensation, or extension in time, whatsoever on account of its failure to make such 
examination and evaluation; 

The Bidder does not, and shall not, at any time, claim ownership of the land and/or space 
provided for the purpose of installation of the Warehouses. The Bidder is undertaking the Works 
for and on behalf of IREL. 
 

 Article 15 Nodal Officer / Engineer-In-Charge 
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The OIC/EIC shall represent and act on behalf of IREL at all times during the currency of the 
Agreement. All notices, instructions, orders, certificates, approvals and all other communications 
under this Agreement shall be given by the OIC/EIC, except as herein otherwise provided. The 
marketing department shall be the Officer-In-charge and technical/Civil department shall be the 
Engineer-in-charge (EIC) for the turnkey construction of the proposed Ilmenite Warehouse. 

 
Nodal Officer : The Marketing Department Personnel shall officially function as the Nodal Officer 
for this project. The Nodal Officer will serve as the single point of contact for administrative 
clearances, contract coordination, and inter-departmental processing. 
  
Overall, Nodal Department: The Marketing Department shall act as the Overall Nodal 
Department responsible for fund routing, macro-milestone tracking, asset monitoring, and final 
coordination with the party. 
 
Technical Supervision & EIC (Civil Wing): All core infrastructure, structural designs, subgrade 
earthworks, foundation casting, the 3-meter peripheral retaining wall, and turnkey structural 
erection activities will be strictly supervised, quality-inspected, and physically certified by the 
Civil Engineering Department. The IREL Engineer-in-Charge (EIC) from the Civil Department 
will verify and process all progressive physical milestone-based Running Account (RA) bills. 
 

        The Engineer-in-charge shall have authority for 
 General supervision, follow up of supply and direction of the Works. 
 Direction to stop the Works whenever such stoppage may be necessary to ensure the proper 

execution of the Agreement 
 To reject all Works and Materials which do not confirm to the Agreement. 
 The Engineer-in-charge shall have no authority to relieve the Bidder of any of his duties or 

obligation under this Agreement nor except as expressly provided here-in under or elsewhere 
in the agreement to order any work involving delay or any extra payment by IREL or to make 
any variation of or in the Works.  


