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Maintenance painting of main store building, generator shed, cement godown, R & D lab, godown nos.7 &

8, old VT centre and fire pump house

IREL (India) Limited

(Formerly Indian Rare Earths Limited)

(A Government of India Undertaking)

CHAVARA, KOLLAM, KERALA 691 583

CIN: U15100MH1950G01008187
GSTIN: 32AAACI2799F1ZN

Page No. 4 (containing ‘Undertaking’ and ‘Declaration’) and Page No. 32 (containing ‘Bank/Remittance Details’ and ‘Registration
Details’ respectively) shall be filled in, signed, seal-affixed and submitted along with the bid.
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3. AfEsr vd a7 ZE| =FEge # Ui [Ethics In Tendering & Other Business Dealings
Dear Sir,

IREL (India) Limited, a Government of India undertaking under the administrative control of Department of Atomic
Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and other statutory
agencies. The business is done in an ethical, rational & impartial manner with good corporate governance.

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, Customers and
Business Partners are requested not to provide any gift and / or inducement to any of our employees for securing /
being granted favour in dealings with our Company. In assurance of your commitment to the aforesaid, it will be highly
appreciated if you fill up, sign and abide by the attached undertakings.

Report of any gifts and / or inducements sought by any employee of the company should be immediately reported to
any one of the following:

Chairman &Managing Director Chief Vigilance Officer
IREL (India) Limited, IREL (India) Limited,
1207 VS Marg, Prabhadevi, 1207 VS Marg, Prabhadevi,
Mumbai 400 028 Mumbai 400 028
Ph: 022-24225778 Ph: 022-24221068
Email: cmd@irel.co.in Email: cvo@irel.co.in

We assure you that complaints if any made by you on the subject will be kept confidential and fair investigation will be
conducted and appropriate action will be taken. Similarly, we except your commitment to the undertaking and its
violation will have consequences as per prevailing rule of the Company.

qg=gaT1< / Thanking you,
FA ALAEA (M)
e
For IREL (India) Limited
SUY —ThAlenl (T 3T =)
DGM- Technical (Purchase & Stores)
artt@ /Date:
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4, g9 /UNDERTAKING
Date:
To,
M/s.IREL (India) Ltd.,
1207, V.S. Marg, Prabhadevi
Mumbai 400 028.
[TWE L am / are a Vendor / Customer of IREL (India) Limited (now onwards

to be referred as Company). 1/ We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in connection with securing / being granted favour (s)
in my / our dealings with the Corporate office of the company and / or its any field units namely Chavara.

To immediately report any gift and / or inducement sought by any employee of the Company granting favour(s) to me / us in my /
our dealings with the Company and / or its field units.

I/ We have remitted Rs. .................. (et e ) towards Tender
document cost and Earnest Money Deposit vide BG / DD NO........cooeiviiiiiiiniiiiinenn, dated.....ccocoevveiieninis and proof of
which are enclosed in separate cover.

I/ We have read and understood and completely satisfied myself/ourselves of all terms and conditions of the tender and hereby
agree to accept responsibility to carry out the supply at the rates indicated in the price schedule.

Signature of the tenderer
Full address:
Place:

Date:
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6. General Condition of Contract (GCOC)

Definitions: In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression shall have the meaning hereby assigned to
them except where the context otherwise requires:

"Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207, Veer Savarkar Marg, Near Siddhi Vinayak Temple,
Prabhadevi, Mumbai- 400028. The term Employer includes successors, assigns of IREL.

"Contractor" means the person or persons, firm or company whose tender has been accepted by the Employer and includes the Contractors’
personal representatives, successors and permitted assignees.

"Engineer" means the representative of IREL or the other Engineer appointed from time to time by the Employer and notified in writing to the
contractor to act as Engineer for the purposes of the contract in place of the said representative.

"Engineer's Representative” means any resident engineer or assistant of the Engineer or any other employee or agent appointed from time to
time by the Employer or the Engineer to perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified in writing to the
Contractor by the Engineer.

"Work" shall mean and include all works specified or setforth and required in and by the specifications, drawing and schedule hereto annexed or
to be implied therefrom or incidental thereto or to be hereafter specified or required in such explanatory instructions and drawings (being in
conformity with the original specification, drawing and schedule) and also such additional instructions and drawings not in conformity as aforesaid
as shall from time to time, during the progress of the work hereby contracted for, be supplied by the Employer.

"Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, Special. Conditions of Contract,
Specifications, Drawings. Tender Schedule showing approximate quantities, quoted rates and amount against each item, Time Schedule, Letter
of Intent/Award, Tender and Contract agreement.

"Contract Price" means:

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the Contract for each line item. Price is fixed & firm
during the entire duration of contract subject to price reduction clause in case of delay in performance; however, price is subject to price variation
clause as per special conditions of contract, if any. In the case of ltem Rate Contracts, Rates by the item rates quoted by the tenderer and
accepted by the Company for the various items.

"Constructional Plant" means all appliances or things of whatsoever nature as required or about the execution, completion or maintenance of
the Works or, Temporary Works (as hereafter defined) but does not include materials or other things intended to form or forming part of the
permanent work or temporary housing, hutting, offices & Stores etc.

"Temporary Works" means all temporary works of every kind required in or about the execution, completion or maintenance of the works.

"Drawings" means the drawings referred to in the Specification and any modification of such drawings approved in writing by the Engineer and
such other drawings as may from time to time be furnished or approved in writing by the Engineer.

"Site “means the lands and other places envisaged by the Employer where the Works are to be executed or carried out.

"Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance with the provisions contained in that letter.
"Approved" means approved in writing including subsequent written confirmation of previous verbal approval and "approval" means approval in
writing including aforesaid.

Singular & Plural : Words importing the singular only also include the plural and vice versa where the context requires.

Clause Headings or Marginal notes: The Clause headings or marginal notes in these General Conditions shall not be deemed to be part
thereof or be taken into consideration in the interpretation or construction thereof or of the contract.

Specification: The term "Specification” shall mean schedules, detailed designs, statements of technical data, performance characteristics and
all such particulars mentioned as such in the contract. In the absence of any specific specifications issued by the Employer, the specifications
issued by the BIS will apply.

ENGINEER-IN-CHARGE:
The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of the all notices, instructions, orders,
certificates, approvals and all other communications under this Contract shall be given by the Engineer-in-charge, except as herein otherwise
provided.
The Engineer-in-charge shall have authority for

General supervision, follow up of supply and direction of the Works
Direction to stop the Works whenever such stoppage may be necessary to ensure the proper execution of the works
To reject all Works and Materials which do not conform to the contract specifications.

The Engineer-in-charge shall have no authority to relieve the CONTRACTOR of any of his duties or obligations under the contract nor except as
expressly provided here-in-under or elsewhere in the Contract to order any work involving delay or any extra payment by IREL or to make any
variation of or in the Works.

ASSIGNMENT AND SUB-LETTING:
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The Contractor shall not assign the Contract or any part thereof or any benefit or interest therein or thereunder (other than a charge in favour of
the Contractor's Bankers of any money due or to become due under this Contract) without the prior written consent of Employer.

The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by the Contract, and even then only with the
prior written consent of the Employer and such Consent if given shall not relieve the Contractor from any liability or obligation under the contract
and he shall be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or workmen as fully as if they were the
acts, defaults or neglects of the Contractor, his agents, servants or workmen Provided always that the provision of labour on a piecework basis
shall not be deemed to be a sub- letting under this clause.

CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall be responsible for co-coordinating their work. If
CONTRACTOR fails to correct, or commence to correct and execute the correction with due diligence of deficient or defective work performed by
any SUB-CONTRACTOR within reasonable time (provided it doesn’t materially impact safe operation of plant), after receipt by CONTRACTOR
of a notice from EMPLOYER with respect thereto. EMPLOYER may (but shall not be obligated to), after seven days following receipt by
CONTRACTOR of an additional notice, and without prejudice to any other right or remedy take all reasonable steps to remedy such defective or
deficient work at risk and cost of CONTRACTOR.

CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the relevant requirements of the CONTRACT including
FINAL PROPOSAL, all APPLICABLE LAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices, the
requirements of the NIT, and all Warranties of SUB-CONTRACTORS/SUBVENDORS and Manufacturers and all insurance policies relating to
the PLANT or the WORK.

CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any other person to whom any amount is due from
CONTRACTOR for services, equipment, construction equipment, materials or supplies otherwise related to the PLANT or the WORK.
CONTRACTOR shall take all reasonable steps and actions to ensure that such services, equipment, construction equipment, materials and
supplies and the like have been or will be received, inspected and approved and that such services have been or will be properly performed.
EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or relationship with any SUB-
CONTRACTOR.

EXTENT OF CONTRACT:

The Contract comprises the construction, completion and maintenance of the works and except in so far as the contract otherwise provides, the
provision of all labour, materials, constructional plant, temporary works and everything whether of a temporary or permanent nature required in
and for such construction, completion and maintenance.

CONTRACT DOCUMENTS:

CUSTODY OF DRAWINGS: The drawings shall remain in the sole custody of the Engineer but two copies thereof shall be furnished to the
Contractor free of cost. The Contractor shall provide and make at his own expense any further copies required by him. On the completion of the
contract, the Contractor shall return to the Engineer all drawings provided under the contract, The Contractor shall give adequate notice in writing
to the Engineer or Engineer's representative, of any further drawings or specifications that may be required for the execution of the works or
otherwise under the contract.

ONE COPY OF DRAWINGS TO BE KEPT ON SITE: One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the
Contractor on the site and the same shall at all reasonable time be available for inspection and use by the Engineer and the Engineer's
representative and by any other person authorised by the Engineer in writing.

FURTHER DRAWINGS AND INSTRUCTION: The Engineer shall have full power and authority to supply to the Contractor from time to time
during the progress of the works such further drawings and instructions as shall be necessary for the purpose of the proper and adequate
execution and maintenance of the works and the Contractor shall carry out and be bound by the same.

CONTRACT AGREEMENT: The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto within the specified
time in Letter of Intent/ Award and in default there of the earnest money paid by the Contractor shall be forfeited and acceptance of his Tender
shall be considered as withdrawn. The cost of the stamp fee of the agreement is to be borne and paid by the Contractor.

MODIFICATIONS IN CONTRACT: All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects
including terms of completion period shall be considered valid only when amendment to the CONTRACT is issued by the Employer.

The modification or amendment of the CONTRACT for an adjustment in the CONTRACT PRICE and/ or COMPLETION DATE in accordance
with the applicable provision of the CONTRACT, if any, shall be subject to mutual agreement.

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's bid forms or acknowledgement of CONTRACT and other
documents which support to impose any condition at variance with or supplemental to CONTRACT.

USE OF CONTRACT DOCUMENTS AND INFORMATION:

The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any provision thereof, or any specification,
plan, drawing, pattern, sample or information furnished by or on behalf of the IREL in connection therewith, to any person other than a person
employed by the CONTRACTOR in the performance of the CONTRACT. Disclosure to any such employed person shall be made in confidence
and shall extend only so far as may be necessary for purpose of such performance.

The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or information enumerated in Clause 7.1
except for purpose of performing the CONTRACT.
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Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the IREL and shall be returned (all copies) to
the IREL on completion of the CONTRACTOR's performance under the CONTRACT, if so required by the IREL.

CONTRACTOR TO INFORM HIMSELF FULLY: The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed
to have himself independently obtained all necessary information for the purpose of preparing his tender and his tender as accepted shall be
deemed to have taken into account all contingencies as may arise due to such information or lack of same. The correctness of the details, given
in the Tender Document to help the CONTRACTOR to make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all
matters whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency of his
tender. Any error in description of quantity or omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from executing
the work comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known
the scope, nature and magnitude of the WORKS and the requirements of materials and labour involved etc., and as to what all works he has to
complete in accordance with the CONTRACT documents whatever be the defects, omissions or errors that may be found in the DOCUMENTS.
The CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the nature of all existing structures, if any, and
also as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of transport and communication, whether by land,
water or air, and as to possible interruptions thereto and the access and egress from the site, to have made enquiries, examined and satisfied
himself as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus materials, the available
accommodation as to whatever required, depots and such other buildings as may be necessary for executing and completing the works, to have
made local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all
other similar matters affecting these works. He is deemed to have acquainted himself as to his liability of payment of Government Taxes,
Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable information upon the foregoing or any
other matters affecting the CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility from completion of the works at
the scheduled rates and times in strict accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT, he
shall set forth the particulars thereof in writing to IREL in duplicate, before submission of tender. IREL may provide such clarification as may be
necessary in writing to CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the IREL before, during or after the execution of the
CONTRACT AGREEMENT shall in any way affect or modify and of the terms or obligations herein contained. Any change in layout due to site
conditions or technological requirement shall be binding on the CONTRACTOR and no extra claim on this account shall be entertained.
GENERAL INFORMATION:

Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract.

Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of construction for his own work at
his own cost. The CONTRACTOR shall be required to permit the use of the roads so constructed by him for vehicles of any other parties who
may be engaged on the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should the construction
there of start while he is engaged on this work. He shall make allowance in his tender for any inconvenience he anticipates on such account.
Non-availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the
execution of WORK nor be the cause for any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall provide all necessary
materials, equipment, labour etc. for the execution and maintenance of the WORK till completion unless otherwise mentioned in the Tender
Document.

Water Supply: Contractor will have to make his own arrangements for supply of water to his labour camps and for works. All pumping
installations, pipe network and distribution system will have to be carried out by the Contractor at his own risk and cost. Alternatively, IREL at his
discretion may endeavour to provide water to the Contractor at its source of supply provided the Contractor makes arrangement for pipe
networks from source of supply and such distribution pipe network shall have prior approval of the Engineer-in-Charge so as not to interfere with
the layout and progress of the other construction works. In such case, the rate for water shall be deducted from the running account bills (Subject
to rate of deduction specifically mentioned in the tender, if any). However, IREL does not guarantee the supply of water and this does not relieve
the Contractor of his responsibility in making his own arrangement and for the timely completion of the various works as stipulated.

Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the
CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be more than 500 m away from the
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The
temporary line will be removed forthwith after the completion of work or if there is any hindrance caused to the other works due to the alignment
of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost. The CONTRACTOR at his cost will also provide
suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should be in the custody and control of the IREL. The cost
of power supply shall be payable to IREL every month for Construction Works which would be deducted from the running account bills (subject to
rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in
respect thereof. No claim for compensation for any failure or short supply of electricity will be admissible.
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It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due
regard to safety requirement at site. All cabling, equipment, installations etc. shall comply in all respects with the latest statutory requirements
and safety provisions, i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his equipment and
Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced to the
ENGINEER-IN-CHARGE for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the
CONTRACTOR. No claim shall be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only
after production of fresh certificate from authorized electrical supervisors.

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in
power supply or other loss to the CONTRACTOR arising therefrom.

The total requirement of power shall be indicated by the tenderer along with his tender.

STANDARDS: The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications
and when no applicable standard is mentioned, CONTRACTOR shall follow best engineering practices.

PRIORITY OF CONTRACT DOCUMENTS: Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions
of Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents forming
the CONTRACT are to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be explained
and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such event, unless
otherwise provided in the Contract, the priority of the documents forming the Contract shall be as follows :

The Contract Agreement;

The Letter of Acceptance;

The Instructions to Bidders(ITB);

Special Conditions of Contract (SCC);

General Conditions of Contract (GCC)

Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the SPECIFICATIONS without being shown in the
DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been specifically shown upon the DRAWINGS and
described in the SPECIFICATIONS.

SPECIAL CONDITIONS OF CONTRACT: Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract,
specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. Notwithstanding the
sub-division of the documents into these separate sections and volumes, every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract,
unless a different intention appears, the provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of the
General Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail.

PATENT INFRINGEMENT:

CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims or suits and defend, at its own cost, any suit or action
brought against IREL and hold IREL free and harmless against all costs of such claims or suits which may be made against IREL in respect of
any infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or action is a
result of the use of CONTRACTOR's technical Information for the construction, maintenance, and operation of PLANT and the use of
CONTRACTOR’s and/or any other process, licenser's processes used in PLANT. IREL shall pass on all claims made against it to
CONTRACTOR for settlement.

CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR’s Technical Information for the construction,
maintenance, and operation of PLANT and the use of CONTRACTOR’s processes used in PLANT will not infringe any valid patent rights of a
third party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims
and costs thereof and make arrangements that will allow IREL to continue the operation of PLANT.

IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it by a
third party and based upon the use of CONTRACTOR's Technical Information. If such use is in accordance with instructions given in writing by
CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or
settlement.

CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge and direction of the defence, and shall bear all costs
related thereto. CONTRACTOR shall further hold IREL harmless from any damages or other sums that may become payable by IREL under a
final judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR
in the defence, and shall have the right to be represented therein by advisory counsel of its own selection and at its own expense.

In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL,
seek to abate the alleged infringement by modification of PLANT or its operation without adversely affecting the performance and/or secure for
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IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and
to the said immunity.

In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all
possible actions to assist IREL to operate and use PLANT, is so far his area of operation is concerned.

Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the written consent of the other, if settlement or
compromise obliges the other to make any payment or part with any property or assume any obligations or surrender any rights or to be
subjected to any injunction by reason of such settlement or compromise.

INDEMNITIES:

INDEMNIFICATION FOR LIABILITIES:

CONTRACTOR INDEMNIFICATION FOR LIABILITIES: To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees
to indemnify, protect, save and hold harmless IREL from and against any and all Liabilities (including, any strict liability), arising out of acts or
omissions of CONTRACTOR or its personnel or its agents in the performance of its obligations under the CONTRACT causing bodily injury,
sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or SITE that may be imposed
on, suffered or incurred by or asserted against IREL and in any way relating to or arising out of

WORK, any EQUIPMENT

the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to
or from SITE after commencement of work (any hazardous substance already existing at SITE before commencement of WORK excluded)

The performance of WORK, or as a result of personal injuries (including wrongful death);

the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law;

Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shall not be required under this
Clause to indemnify IREL for any liability arising out of or resulting from events or circumstances occurring or existing after PRELIMINARY
ACCEPTANCE OF PLANT except where the liability arises from an act or omission of CONTRACTOR or any SUB-CONTRACTOR/VENDOR or
any other Person directly or indirectly employed by either of them or anyone for whose acts either of them may be liable that was a contributory
cause of such liability.

CONTRACTOR INDEMNIFICATION FOR TAXES: It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive
liability for and save and hold IREL harmless from and against of all Taxes arising from the performance of WORK, and all such Taxes shall be
deemed to be included in CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller need to prepare E-Invoice under
GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per GST Rules may result into
deduction of GST while processing Bills.

INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an
affiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, an indemnification materially similar in form
and substance to Clause-6.10.1.1 and Clause-6.10.1.2 of which the IREL shall be named as beneficiary.

PAYMENT OF AMOUNTS UNDER THIS CLAUSE: Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR
to IREL under this Clause shall be deducted from CONTRACT PRICE or any other amounts owed by IREL to CONTRACTOR here under. If
such amounts payable by IREL to CONTRACTOR are less than the amounts payable and due by CONTRACTOR under this Clause,
CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand.

PERMITS AND CERTIFICATES: CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue
of all applicable laws, regulations, ordinances and other rules in force at the place where any of the works is to be performed, and
CONTRACTOR further agrees to hold IREL harmless from liability or penalty which might be imposed by reason of any asserted or established
violation of such laws, regulations, ordinances or other rule. IREL shall provide the necessary permits for CONTRACTOR's personnel to
undertake any work in India in connection with CONTRACT.

MECHANICS LIEN: CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material, men's and/or mechanics liens
arising from its work, and shall keep the premises of IREL free from all such claims, liens and encumbrances.

WORK TO BE TO THE SATISFACTION OF ENGINEER: The Contractor shall execute, complete and maintain the Works in strict accordance
with the contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer's instructions and direction on any
matter (whether mentioned in the Contract or not). The Contractor shall take instructions and directions only from the Engineer or from the
Engineer's representative on any matter touching or concerning the Works.

PROGRAMME TO BE FURNISHED: As soon as practicable after the acceptance of his tender, the Contractor shall, if required, submit to the
Engineer for his approval a programme showing the order of procedure and the method in which he proposes to carry out Works and shall
whenever required by the Engineer or Engineer's representative furnish for his information particulars in writing of the Contractor's arrangement
for the carrying out of the Works and of the constructional plant and temporary Works which the Contractor intends to supply, use or construct as
the case may be. The submission to and approval by the Engineer or Engineer's representative of such programme or the furnishing of such
particulars shall not relieve the Contractor of any of his duties or responsibilities under the Contract.

Contractors Superintendence: The Contractor shall give and provide all necessary superintendence during the execution of the works and as
long thereafter as the Engineer may consider necessary for the proper fulfilling of the Contractor's Obligation under the contract. The Contractor
or one of his competent and authorised agent approved of in writing by the Engineer (which approval may at any time be withdrawn) is to be
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constantly on the Works and shall give his whole time to the superintendence of the same. If such approval shall be withdrawn by the Engineer,
the Contractor shall as soon as is practicable (having regard to the requirement of replacing him as here-in-after mentioned) after receiving
written notice of such withdrawal, remove the agent from the Site and shall not thereafter employ him again on the Site in any capacity and shall
replace him by another agent approved by the Engineer, Such authorised agent shall receive on behalf of the Contractor directions and
instructions from the Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's representative.
CONTRACTOR'S EMPLOYEE: The Contractor shall provide and employ on the Site in connection with execution and maintenance of the
Works.
a. Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and
loading hands as are competent to give proper supervision to the work they are required to supervise and
b. Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works.
The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person employed by the
Contractor in or about the execution or maintenance of the Works who in the opinion of the Engineer misconducts himself or incompetent or
negligent in the proper performance of his duties or whose employment is other-wise considered by the Engineer to be undesirable and such
person shall not be again employed upon the Works without the written permission of the Engineer. Any person so removed from the Works shall
be replaced without delay by a competent substitute approved by the Engineer.
EXTRA SUPERVISION ON WORK: If in the opinion the Engineer, due progress is not made with the work in accordance with the contract, and
or the execution thereof becomes contrary to specifications, and/or bad work is executed and/or bad materials are used or supplied by the
Contractor, and/or any directions given by the Engineer are not properly complied with or attended to, the Engineer may if he considers it
necessary or proper for the execution of the work in accordance with the contract, of which his certificate in writing will be sufficient evidence
order the employment of extra supervising staff to supervise the work and the expenses of the employment including the salary of the
supervising staff shall be provided by the Contractor, provided that the Engineer shall give to the Contractor not less than 7 days previous notice
in writing of intention to exercise his power.
SETTING-OUT OF THE WORKS: The Contractor shall be responsible for the true and proper setting out of the Works and the correctness of the
position levels, dimensions and alignment of all parts of the Works and for the provision of all necessary instrument appliances and labour in
connection therewith. If at any time during the progress of the works, any error shall appear or arise in the position, levels, dimensions or
alignment of any part of the Works, the Contractor on being required so to do by the Engineer or Engineers representative shall at his own
expense rectify such error to the satisfaction of the Engineer or Engineer's representative unless such error is based on incorrect data supplied in
writing by the Engineer or the Engineer's representative in which case the expense of rectifying the same shall be borne by the Employer. The
checking of any setting out or of any line or level by the Engineer or the Engineer's representative shall not in any way relieve the Contractor of
his responsibility for the correctness thereof and the Contractor shall carefully protect and preserve all bench marks, site rails, pegs and other
things used in setting out the works.
USE OF EXPLOSIVES: Explosives shall not be used on the work by the contractor without the permission in writing of the Engineer and then
only in the manner and to the extent to which he has prescribed. Where explosives are used, the same shall be stored in a special magazine to
be provided by and at the cost of the Contractor, who shall be liable for all damages, loss or injury to any person or property & shall be
responsible for complying with all the Statutory obligations in these respects.
CARE OF WORKS: The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and
watching when and where necessary or required by the Engineer or Engineer’s representative or by a duly constituted authority for the protection
of the Works or for the safety and convenience of the Public or others.
From the commencement to the completion of the Works, the Contractor shall take full responsibility or the care thereof and of all Temporary
Works and in case any damage, loss or injury shall happen to the Works or to any part thereof or to any temporary Works from any cause
whatsoever (save and except the excepted risks as defined in sub-clause (2) of the clause) shall at his own cost repair and make good the same
so that at completion the Works shall be in good order and condition and in conformity in every respect with the requirements of the Contract and
the Engineer's instructions. In the event of any such damage, loss or injury happening from any of the excepted risks the Contractor shall if and
to the extent required by the contractor shall also be liable for any damage to the Works occasioned by him in the course of any operations
carried out by him for the purpose of complying with his obligations under Clause 58 hereof.
EXCEPTED RISKS: The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be declared or not), invasion act of
foreign enemies, rebellion, revolution, insurrection of military or usurped power, civil war or (otherwise than among the Contractor's own
employees) riot, commotion or disorder or any such operation of the forces of nature as responsible foresight and ability on the part of Contractor
could not foresee or reasonably provide against (all of which are herein collectively referred to as "the excepted risks".)

6.18 USE OF LAND & BUILDINGS

a.

Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall return vacant possession of the same
land/building in good condition to IREL after the completion of works as soon as the contract is over/terminated, failing which IREL would be
entitled to withhold the payment of the security deposit and/or final bill in addition to any other action which the IREL may like to take for getting
the vacant possession of the land or building as aforesaid.
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The Contractor should obtain the prior approval of the competent authority for construction of purely temporary shed. The Contractor should
submit written application accompanied by layout plan for construction of such temporary shed. Any modification/alteration if deemed
necessary thereafter, should be done with prior approval of the competent authority.
The Contractor shall have to pay licence fee for the area occupied as per rates fixed by the Management of IREL from time to time.
The permission for such temporary shed will be accorded only for the purpose of work as awarded to such Contractor and the temporary shed
so constructed should be dismantled within 15 days from the date of completion of the maintenance work and restore the possession of vacant
land in the original condition or in a condition acceptable to the Management of IREL. In case of any difficulty, the Contractor may obtain
specific approval of the competent authority which may not be extended more than a period of one month in any case.
In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant possession of the premises, the department shall
be compelled to dismantle the temporary shed so constructed at the risk and cost of the contractor without prejudice to any other action which
may be taken including recovery of damages as per rates fixed by IREL for the unauthorised occupation of the shed/ premises beyond the
permitted period.
The Contractor should use such premises/shed for such purpose incidental to such awarded work and not as otherwise. It shall be the liability
of the contractor to ensure that this occupation of the premises/shed does not provide to be of nuisance to the residents in the vicinity. The
Contractor shall also not sublet the premises to any other party.
DAMAGES TO PERSONS AND PROPERTY:
The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep indemnified the IREL against all losses
and claims for injuries or damages to any person or any property whatsoever which may arise out of or in consequence of the construction and
maintenance of the works and against all claims, demands, proceedings, damages, costs charges and expenses whatsoever in respect of or in
relation thereto. Provided always that nothing hereby contained shall be deemed to render the Contractor liable for or in respect of or to
indemnify the IREL against any compensation or damages for or with respect to:
a.  The permanent use or occupation of land by the works or any part thereof (save as herein -after provided) surface or other damage as
aforesaid i.e. surface or other damage caused by contract works in the normal course.
b.  The right of the IREL to construct the Works or any part thereof on over under in or through any land.
c. Interference whether temporary or permanent with any right to light, air, way or water or other easement or quasi-easement which is
unavoidable result of the construction of the Works in accordance with the Contract.

Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be limited to the area defined in the
specification as shown on the drawings in which land crops, trees and structures will be disturbed or damaged as an inevitable consequence of
the carrying out of the Works.

ACCIDENT OR INJURY TO WORKMEN:

a. The employer shall not be liable for or in respect of any damages or compensation payable as per or otherwise in respect of or in
consequence of any accident or injury to any workmen or other persons in the employment of the Contractor or any Sub-Contractor and the
Contractor shall indemnify and keep indemnified the Employer against all such damages and compensation and against all claims,
demands, proceedings, cost, charges and expenses whatsoever in respect thereof in relation there to.

b. The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to the employer or his representative.
WORKMEN'S COMPENSATION ACT:
The Contractor shall at all times indemnify the Employer against all claims for compensation under the provision of the Workmen's Compensation
Act, 1923 (VIIl of 1923) or any other law for the time being in force by or in respect of any workmen employed by the Contractor in carrying out
the contract and against all costs and expenses incurred by the employer in connection therewith and (without prejudice to any other means of
recovery) the employer shall be entitled to deduct from any money due or to become due to the Contractor (whether under this contract or any
other contract) all moneys paid or payable by the Employer by way of compensation aforesaid or for costs or expenses in connection with any
claim thereto and the Contractor shall abide by the decision of the Employer as to the sum payable by the Contract, under the provision of this
clause.

GIVING OF NOTICE AND PAYMENT OF FEES:

The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or State, Statute, Ordinance or other Law or any

rule, Regulation or Bye-Law of local or other duly constituted authority in relation to the execution of the Works or of any temporary works and by

the rules and regulations of all public bodies whose property or rights are affected or may be affected in any way by the works or any Temporary

Works.

COMPLIANCE WITH STATUTES REGULATIONS ETC.: The Contractor shall conform in all respects with the provision of any such statute,

ordinance, or Law as aforesaid and the rules, Regulations or Bye-laws of any local or other duly constituted authority which may be applicable to

the Works or to any Temporary Works and with such rules and regulations of public bodies as aforesaid and shall keep the employer indemnify
against all penalties and liability of every kind for breach of any such Statute, Ordinance, Law, Rules, Regulation or Bye-laws.

FOSSILS ETC.: All fossils, coins, articles, value of antiquity and structures and other remains or things of geological or archaeological interest

discovered on the site of the works shall as between the employer and the Contractor be deemed to be the absolute property of the Employer

and the Contractor shall take reasonable precautions to prevent, his workmen or any other persons from removing or damaging any such article
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or thing and shall immediately upon discovery thereof and before removal acquaint the Engineers representative of such discovery and carry out
at the expense of the employer the engineer's Representative's orders as to the disposal, removal or otherwise of the same.

(A)PATENT RIGHTS & ROYALTIES: The Contractor shall save harmless and indemnify the Employer from and against all claims and
proceeding for or on account of infringement of any patent rights, designs trade-mark or name or other protected rights in respect of any
Constructional plant, machine, work or material used for or in connection with the Works or Temporary Works of any of them and from and
against all claims, demands, proceeding, damages, cost, charges and expenses whatsoever in respect thereof or in relation there to.

(B) Except where otherwise specified, the Contractor shall pay all tollage and other royalties, rent and other payments or compensation (if any)
for getting stone, sand, gravel, clay or other materials required for the Works or temporary Works or any of them.

INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES.: All operations necessary for the execution of the Works and for the construction
of any Temporary works shall so far as compliance with the requirements of the Contract permits be carried on so as not to interfere
unnecessarily or improperly with the Public convenience or the access to use and occupation of public or private roads and footpaths or to or
properties whether in the possession of the Employer's Workmen or of any other person and Contractor shall save harmless and indemnify
employer in respect of all claims, demands, proceeding, damages, costs, charges and expenses whatsoever arising out of or in relation to any
such matters.

EXTRAORDINARY TRAFFIC:

The Contractor shall use every reasonable means to prevent any of the highways and bridges communicating with or on the routes to the site
from being damaged or injured by any traffic of the Contractor or any of his Sub-Contractors and in particular shall select routes, choose and use
vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from
and to the site shall be limited as far as reasonably possible and so that no unnecessary damage or injury may be occasioned to such highways
and bridges. For any damage caused by the breach hereof, the Contractor shall be solely responsible.(

WATERBORNE TRAFFIC:

Where the nature of the works is such as to require the use by the Contractor of water borne transport, the fore going provisions of this clause
shall be construed as though "highway" included a dock, deck, sea wall, or other structure related to a water-way and "vehicles" included craft
and shall have effect accordingly.

OPPORTUNITIES FOR OTHER CONTRACTORS:

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their work to any
other contractors employed by the Employer and their workmen and to the workmen of the Employer and of any other duly constituted authorities
who may be employed in the execution on or near the site of any work not included in the Contract or of any Contract which the Employer may
enter into in connection with or ancillary to the works.

SUPPLY OF PLANT, MATERIAL AND LABOUR:

Except where otherwise specified the Contractor shall at his own expense supply and provide all the Constructional Plant, Temporary Works,
materials both for temporary and for permanent Works, labour (including the supervision thereof), transport to or from the Site and in and about
the Works and other things of every kind required for the constructions, completion and maintenance of the Works.

DELAY IN OBTAINING MATERIALS BY THE EMPLOYER:

If the Employer has undertaken to supply materials specified in the special conditions at rates stated therein, the Contractor shall keep himself in
touch with the day-to-day position regarding the supply of materials from the Engineer and so adjust the progress of the work that their labour
may not remain idle nor may there be any other claim due to or arising from delay if any, in obtaining the materials. It should be clearly
understood that no claim whatsoever shall be entertained by the Employer on account of delay in supplying materials.

SITE CLEARANCE ON COMPLETION OF WORK:

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any sort or kind used for the purpose of or
connected with its construction are to be removed by the Contractor and all pits and excavations filled up and the site handed over in a tidy and
workman like condition and no final payment in settlement of the account for the said work shall be held to be due or shall be made to the
Contractor, till such site clearance shall have been effected by him, and such clearance may be made by the Engineer, at the expense of the
Contractor in the event of his failure to comply with this provision within 7 days after receiving notice in writing from the Engineer to that effect. If
it becomes necessary for the Engineer to have the site cleared as indicated above at the expense of the Contractor, the Employer shall under no
circumstances, be held liable for any losses or damages to such of Contractor's property as may be on such site due to such removal there from
which removal may be effected by means of public sale of such materials and property or in such way as seems fit and most convenient to the
Engineer

RETURN OF SURPLUS MATERIALS:

Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials for the execution of the contract are
procured with the assistance of the Employer either by issue from Employer's stocks or purchase made under orders or permits or licenses
issued by the Employer, the Contractor shall use the said materials economically and solely for the purpose of the contract and not dispose of
them without the permission of the Employer, and if required by the Engineer shall return to the Employer all surplus or unserviceable materials
that may be left with the Contractor after the completion of the contract or at its termination, for any reason whatsoever on being paid or credited
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such price as the Engineer shall determine, having due regard to initial cost and the condition of the materials at the time of such return thereof.
The price to be allowed to the Contractor, however, shall not exceed the amount charged to him excluding the storage charge if any. The
decision of the Engineer shall be final and conclusive. In the event of breach of the aforesaid condition, the Contractor shall in addition to making
himself liable of action for contravention of the terms of the licences or permit and/or for criminal breach of trust) be liable to the Employer for
payment of all moneys, advantages or profit resulting or which in the usual course would have resulted to him by reason of such breach.

WORK MATERIAL AND PLANT

QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: All materials and workmanship shall be of the respective kinds described in the
Contract and in accordance with the Engineer’s instructions and shall be subjected from time to time to such tests as the Engineer may direct at
the place of manufacture or fabrication or on the Site or at all or any of such places. The Contractor shall provide such assistance, instruments,
machines, labour and materials as are normally required for examining, measuring and testing any work and the quality, quantity or weight of any
material used and shall supply samples of materials before incorporation in the Works for testing as may be selected and required by the
Engineer.

Cost of samples: All samples shall be supplied by the Contractor at his cost.

Cost of tests : The cost of making any test in performance of his works shall be borne by the Contractor.

Cost of tests not provided for:

If any test is ordered by the Engineer which is either,

not so intended or provided or

is not so particularised for or

though so intended or provided for is ordered by the Engineer to be carried by an independent person at any place other than the Site or the
place of manufacture or fabrication of the materials tested. Then the cost of such test shall be borne by the Contractor if the test shows the
workmanship of materials not to be in accordance with the provisions of the Contract or the Engineer's instructions but otherwise by the
Employer.

ACCESS TO SITE: The Employer/Engineer and any person authorised by him shall at all times have access to the Works and to the Site and to
all workshops and places where work is being prepared or where materials, manufactured articles or machinery are being obtained for the Works
and the Contractor shall afford every facility for and every assistance in or in obtaining the right to such access.

INSPECTION, TESTING AND EXPEDITING:

The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to conform to the specifications laid down in the
CONTRACT. The SPECIAL CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specify what inspections and test
the EMPLOYER requires and where they are to be conducted. The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any
other representatives retained for this purpose. Expediting by EMPLOYER's representative in no way relieves the CONTRACTOR of his
obligation under the terms and conditions of this CONTRACT.

The inspections and tests may be conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR at point of completion and/or at
the good's final destination.

When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, all reasonable facilities and assistances including access
to drawings and production data shall be furnished to the inspector at no charge to the EMPLOYER.

CONTRACTOR shall be held responsible for any possible delay in the approval or testing phase as well as for any possible delay in the
remittance of necessary certificates. Delay on the part of the Inspection institutions will not be considered a case of 'Force Majeure'.

Participation or presence of EMPLOYER or their representatives at any tests or their failure to be present at or to witness any tests to be
undertaken pursuant here to shall not in any way or manner relieve or release the CONTRACTOR from any of its warranties, guarantees or other
obligations under the CONTRACT.

Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to EMPLOYER.

EXAMINATION OF WORK BEFORE COVERING UP:

No work shall be covered up or put out of view without the approval of the Engineer or the Engineer's representative and the Contractor shall
afford full opportunity for the Engineer or the Engineer's representative to examine and measure any work which is about to be covered up or put
out of view and to examine foundations before permanent work is over, any such work or foundations is or are ready or about to be ready for
examination and the Engineer's representative shall without unreasonable delay unless he considers it unnecessary and advises the Contractor
accordingly attend for the purpose of examining and measuring such work or of examining such foundations.

UNCOVERING & MAKING OPENINGS:

The Contractor shall uncover any part or parts of the Works or make opening in or through same as the Engineer may from time to time direct

and shall reinstate and make good such part or parts to the satisfaction of the Engineer. If any such part or parts have been covered up or put
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out of view after compliance with the requirements of subclause(l) of this Clause and are found to be executed in accordance with the Contract,
the expenses of uncovering making opening in or through reinstating and making good the same shall be borne by the Employer but in any other
case all such expenses shall be borne by the Contractor and shall be recoverable from him by the Employer or may be deducted by the
Employer from any moneys due or which may become due to the Contractor.

REMOVAL OF IMPROPER WORK & MATERIALS: The Engineer shall during the progress of the Works have power to order in writing from

time to time:

a. The removal from the Site within such time or times as may be specified in the order of any materials which in the opinion of the Engineer
are not in accordance with the contract,

b. the substitution of proper and suitable materials and

c. the removal and proper re-execution (not withstanding any previous test there of or interim payment there for) of any work which in respect
of materials of workmanship is not in the opinion of the Engineer in accordance with the contract.

DEFAULT OF CONTRACTOR IN COMPLIANCE:

In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled to employ and pay other persons to carry
out the same and all expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by
the Employer or may be deducted by the Employer from any moneys due or which may become due to the Contractor.

SUSPENSION OF WORK:

The Contractor shall on the written order of the Engineer suspend the progress of the works or any part thereof for such time or times and in
such manner as the Engineer may consider necessary and shall during such suspension properly protect and secure the work so far as is
necessary in the opinion of Engineer. Provided that the Contractor shall not be entitled to recover any such extra cost unless he gives notice in
writing of his intention to claim to the Engineer within 28 days of the Engineer's order. The Engineer shall settle and determine the extra payment
to be made to the Contractor in respect of such claim as the Engineer shall consider reasonable.

SUSPENSION LASTING MORE THAN 90 DAYS:

If the progress of the works or any part thereof is suspended on the written order of the Engineer for more than 90 days, the Contractor may
serve a written notice on the Engineer requiring permission within 28 days from the receipt thereof to proceed with the works or that part thereof
in regard to which progress is suspended and if such permission is not granted within that time the Contractor by a further written notice so
served may (but is not bound to) elect to treat the suspension where it affects part only of the Works as an omission of such part under Clause
62 thereof or where it affects the whole Works as an abandonment of the Contract by the Employer.

ISSUE OF OTHER MATERIALS FROM IREL STORES:

a. Use of additional items: If the Engineer directs the use of additional items of IREL stores in the work, the Contractor is bound to comply with
such directions. The recovery rate for such stores shall be fixed by the Engineer.

b. Recovery Rates:

c. In addition to the above, other materials from IREL stores can be supplied subject to availability if the Engineer is satisfied as to the necessity
for such issues. Recovery rates for the materials so issued shall be IREL issue rates plus 12% plus GST as may be in force from time to time.

d.Handling Conveyance etc:

e.All handling, conveyance, etc. from place of issue to the worksite of the Contractor are to be borne by the Contractor and the rates quoted in
the Tender Schedule cover these.

f. Proper accounting:

g.All materials issued to the Contractor whether free of cost or on cost recoverable basis shall be properly accounted for. Any loss or damage to
the stores issued by IREL will be debited to the Contractor at the IREL issue rates plus 20% plus GST as may be in force from time to time.

h. Excess/misuse:

i. Steel drawn in excess or misused will be charged at 100% overissue/recovery rates as stipulated in the contract.

j- Surplus stock:

k. No claim will be entertained for non-supply or delay in supply of any or all the above stores.

I. Except Steel, materials issued to the Contractor on recovery basis shall not normally be taken back. In case of steel and materials issued free,
the surplus stock will be taken back at the stipulated rates of issue, provided they are returned in good condition. In case of steel, rebate at full
rates will be made only if the pieces are returned in length not less than 6M. Shorter pieces in the range of 4M to 6M length will be taken back
@ 50% of the issue rates. The materials shall be returned at IREL stores and all expenses towards conveyance, handling, weighing, sorting,
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etc. shall be at Contractor's accounts. As regards to the conditions of the materials to be returned, the decision of the Engineer shall be final
and binding on the Contractor. The norms prevalent for consumption in respect of Steel shall apply for calculating the consumption of these
materials for recovery.

COMMENCEMENT TIME AND DELAYS

COMMENCEMENT OF WORK:
The Contractor shall commence the works on site within the period as mentioned in the contract and shall proceed with the same with due
expedition and without delay.

WAY LEAVES ETC.:

The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in connection with access to the Site.
The Contractor shall also provide at his own cost any additional accommodation outside the Site required by him for the purposes of the works,
except when otherwise specifically agreed and provided for.

TIME FOR COMPLETION:
Subject to any requirement in the Contract as to completion of any portion of the works before completion of the whole of the works, it shall be
completed within the time stated in the LOl/Award Letter/Agreement.

EXTENSION OF TIME FOR COMPLETION:

Should the amount of extra or additional work of any kind or other special circumstances of any kind whatsoever which may occur be such as
fairly to entitle the contractor to an extension of time for the completion of the work, the Engineer shall determine the amount of such extension.
Provided that the Engineer as not bound to take in to account any extra or additional work or other special circumstances unless the Contractor
has within 14 days after such work has been commenced on such circumstances have arisen or as soon thereafter as is practicable, delivered to
the Engineer's representative full and detailed particulars of any claim to extension of time to which he may consider himself entitled in order that
such claim may be investigated at the time.

TIME EXTENSION OF CONTRACT:

The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which might delay the completion of work in
accordance with the approved schedule and the steps being taken to remedy such situation.

If the Work is delayed at any time in the commencement or during the progress of the WORK by any act, delay or neglect solely attributable to
IREL or his employees, or by any other contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of completion shall be
extended by IREL (without levy of Mutually Agreed Damages) in writing for a reasonable period as may be mutually agreed upon, at the time of
closure of contract. The CONTRACTOR shall, immediately on occurrence of such special circumstances but not later than 14 working days,
bring to the knowledge of IREL through written application for any such delay as mentioned above.

IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary in order that WORKS shall be well and
properly executed. In such events, suitable extension of time shall be granted to CONTRACTOR.

NO NIGHT OR SUNDAY WORK:

Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided be carried on
during the night or on Sundays (if locally recognised as days of rest) or their locally recognised equivalent without the permission in writing of the
Engineer's representative save when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the
Works in which case the Contractor shall immediately advise the Engineer's representative. Provided always that the provisions of this Clause
shall not be applicable in the-case of any work which it is customary to carry out by rotary or double shifts.

6.46  RATE OF PROGRESS:

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and maintenance of
the work are to be of a kind and conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the works or any part
thereof be at any time in the opinion of the Engineer too slow to ensure the completion of the works by the prescribed time or extended time for
completion the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as the contractor may think
necessary and the Engineer may approve to expedite progress so as to complete the works by the prescribed time or extended time for
completion. If the work is not being carried on by day and by night and the Contractor shall request permission to work by night as well as by
then if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional payment for so doing but if such permission
shall be refused and there shall be no equivalent practicable method of expediting the progress of the work, the time for completion shall be
extended by such period as is solely attributable to such refusal. All work at night shall be carried out without unreasonable noise and
disturbance. The Contractor shall indemnify the Employer from and against any liability for damages on account of noise or other disturbance
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created while or in carrying out the work and from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in
regard or in relation to such liability.

LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT:

Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of the services within the time period(s)
specified in the CONTRACT, the EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy Liquidated damages
from the CONTRACT PRICE, a sum calculated on the basis of the CONTRACT PRICE, including subsequent modifications.

Deductions shall apply as per following formula:

For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract value per week subject to a maximum of ten
percent (10%) of contract value

For all other works :

Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of contract value.

EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to the CONTRACTOR or by recovery against
the Performance Guarantee. Both CONTRACTOR and EMPLOYER agree that the above percentages of price reduction are genuine pre-
estimates of the loss/damage which the EMPLOYER would have suffered on account of delay/breach on the part of the CONTRACTOR and the
said amount will be payable on demand without there being any proof of the actual loss/or damage caused by such breach/delay. A decision of
the EMPLOYER in the matter of applicability of price reduction shall be final and binding.

FORCE MAJEURE:

Force majeure is an event beyond the control of contractor and not involving the contractor’s fault or negligence and which is not foreseeable.
Such events may include, but are not restricted to acts of the purchaser/contractor either in its sovereign or contractual capacity, wars or
revolution, hostility, acts of public enemy, civil commotion, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts and freight
embargoes or any other event which IREL may deem fit to consider so. The decision about force majeure shall rest with IREL which shall be final
and binding.

If there is delay in performance or other failures by the contractor to perform obligations under its contract due to event of a Force Majeure, the
supplier/contractor shall not be held responsible for such delays/failures.

If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such conditions and the cause thereof within
fifteen days of occurrence of such event. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall continue to perform
its obligations under the contract as far as reasonable/practical and shall seek all reasonable alternative means for performance not prevented by
the Force Majeure event.

If the performance in whole or in part or any obligation under this contract is prevented or delayed by any reason of Force Majeure for a period of
exceeding 120 days, IREL may at its option terminate the contract without any financial repercussion on either side.

CERTIFICATE OF COMPLETION OF WORK:

As soon as in the opinion of the Engineer the works shall have been substantially completed and shall have satisfactorily passed any final test
that may be prescribed by the Contract, the Engineer shall on receiving a written undertaking by the Contractor to finish any outstanding work
during the period of Maintenance issue a Certificate of completion in respect of the works and the Period of Maintenance of the works shall
commence from the date of such certificate. Provided that the Engineer may give such a certificate with respect to any part of the works before
the completion of the whole of the work and shall upon the written application of the contractor give such certificate with respect to any
substantial part of the works, which has been both completed to the satisfaction of the Engineer and occupied or used by the employer and when
any such certificate is given in respect of a part of the works such part shall be considered as completed and the Period of Maintenance of such
part shall commence from the date of such certificate. Provided also that a Certificate of Completion given in accordance with the foregoing
provision of any part of the works occupied and use as aforesaid shall not be deemed to certify completion of any round or surfaces requiring
reinstatement unless such certificate shall expressly so state.

MAINTENANCE AND DEFECTS:

DEFINITION OF PERIOD OF MAINTENANCE:

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) months or any other period if specifically specified in the
special conditions of this contract, and calculated from the date of completion of the works certified by the Engineer in accordance with Clause 49
hereof or in the event of more than one certificate having been issued by the Engineer Under the said Clause from the respective dates so
certified and in relation to the Period of maintenance, the expression “the works” shall be construed accordingly.

EXECUTION OF WORKS OF REPAIR ETC.:
To the intent that the works shall at or as soon as practicable after the expiration of the period of Maintenance be delivered up to the Employer in
as good and perfect a condition (fair wear and tear expected) to the satisfaction of the Engineer as that in which they were at commencement of
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the Period of Maintenance, contractor shall execute all such work of repair, amendment, reconstruction, rectification and making good of defects,
imperfections, shrinkages or other faults as may be required of the Contractor in writing by the Engineer during the Period of Maintenance or
within fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer prior to its expiration.

COST OF EXECUTION OF WORKS OF REPAIR ETC.:

All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall in the opinion of the Engineer be due to the
use of materials or workmanship not in accordance with the Contract or to neglect or failure on the part of the Contractor to comply with any
obligation expressed or implied on the Contractor's part under the Contract. If in the opinion of the Engineer such necessity shall be due to any
other cause, the value of such work shall be ascertained and paid for as if it was an additional work.

REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT:

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the Employer shall be entitled to carry out such work by his
own workmen or by other Contractors, and if such work is the work which the Contractor should have carried out at his own cost, Employer shall
be entitled to recover from the Contractor the cost thereof or may deduct the same from any moneys due or that may become due to the
Contractor.

CONTRACTOR TO SEARCH:

The Contractor shall if required by the Engineer in writing search or the cause of any defect in perfection or fault under the directions of the
Engineer. Unless such defect, imperfection or fault shall be one for which the Contractor is liable under the contract, the cost of the work carried
out by the Contractor in searching as aforesaid shall be borne by the Employer. But if such defect, imperfection or fault shall be one for which the
Contractor is liable as aforesaid the cost of the work carried out in searching as aforesaid shall be borne by the Contractor and he shall in such
case repair, rectify and make good such defect, imperfection or fault at his own expense in accordance with the provisions of Clause 50 hereof.

ALTERATIONS, ADDITIONS AND OMISSIONS:

VARIATIONS

The Engineer shall make any variation from quality or quantity of the works or any part there of that may in his opinion be necessary and for that
purpose or if for any other reason it shall in his opinion be desirable he have power to order the Contractor to do and the Contractor shall do any
of the following:

(@) increase or decrease the quantity of any works included in the contract.

(b)  omit any such work

(c)  change the character or quality or kind of any such work

(d) change the levels, lines position and dimensions of any part of works and

(e) execute additional work of any kind necessary for the completion of the works and no such variation in any way vitiate or invalidate the

contract but the value (if any) of all such variations shall be taken into account in ascertaining the amount of the contract price.
No such variation shall be made by the Contractor without an order in writing of the Engineer. Provided that no order in writing shall be required
for increase or decrease in the quantity of any work where such increase or decrease is not the result of an order given under this Clause but is
the result of the quantities exceeding or being less than those stated in the Tender Schedule. Provided also that if for any reason the Engineer
shall consider it desirable to give any such order verbally, the contractor shall comply with such order and any confirmation in writing of such
verbal order given by the Engineer whether before or after the carrying out of the order shall be deemed to be an order in writing within the
meaning of this clause.
VALUATION OF VARIATIONS:
The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named in the Tender in respect of any extra or
additional work done or work omitted by his order. All such work shall be valued at the rates set out in the Contract, if in the opinion of the
Engineer the same shall be applicable. If the Contract shall not contain any rates applicable to the extra or additional work then reasonable
prices shall be fixed by the Engineer.
POWER OF ENGINEER TO FIX RATES:
Provided that if the nature of amount of any omission or addition relative to the nature or amount of the whole of the contract work or to any part
thereof shall be such that in the opinion of the Engineer the rate or price contained in the contract for any item of the work is by reason of such
omission or additions rendered unreasonable or inapplicable, the Engineer shall fix such other rate or price as in the circumstances he shall think
reasonable and proper.
Provided also that no increase of the Contract Price under sub-clause (1) of this clause on variation of rate or price under sub-clause (2) of this
clause shall be made unless as soon after that date of the order as is practicable and in the case of extra or additional work before the
commencement of the work or as soon thereafter as is practicable notice shall have been given in writing.
(@) by the Contractor to the Engineer of his intention to claim extra payment or a varied rate or.
(b) by the Engineer to the Contractor of his intention to vary a rate or price as the case may be.
CLAIMS:
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The Contractor shall send to the Engineer's representative once in every month an account giving particulars (as full and detailed as possible) of
all claims for any additional expenses to which the Contractor may consider himself entitied and of all extra or additional work ordered by the
Engineer which he has executed during the preceding month and no claim for payment for any such work will be considered which has not been
included in such particulars. Provided always that the Engineer, shall be entitled to authorise payment to be made for any such work
notwithstanding the Contractor's failure to comply with this condition, if the contractor has at the earliest practicable opportunity notified the
Engineer that he intends to make a claim for such work.

EXTRA ITEM:

Any extra item arising during the execution of work due to any reason shall be paid for based on the sanctioned schedule of rates or rates
derived therefrom. The percentage quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates or rates derived
therefrom. In case the rates cannot be derived from the Schedule of rates or the quoted rates, CPWD norms shall be followed for determination
of rates. Analysis of rates on the basis of field observations shall be considered if schedule of rates/fCPWD norms are not available. The rates
given in the schedule are complete for labour and materials including all leads, lifts, royalty etc. except otherwise stated in the items. No extra
claim on account of these item shall be entertained.

PROPERTY IN MATERIALS:

If the specification or estimate of the work provides for use of any special description of materials to be supplied from the Engineer's store, or if it
is required that the Contractor shall use certain stores to be provided by the Engineer (such materials and stores, and Plants and the prices to be
charged therefore, as here-in-after mentioned being so far as practicable for the convenience of the Contractor but not so as in any way to
control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed), the Contractor shall be supplied with
such materials and stores as required from time to time to be used by him for the purposes of the contract only, this being calculated out from
specifications, drawing etc. and the value of the full quantity of materials and stores so supplied at the rates specified in the said schedule or
memorandum may be set off or deducted from any sums then due, or thereafter to become due to the Contractor under the contract, or
otherwise, or against or from the security deposit or the proceeds of sale there of if the same is held in Government securities, the same or a
sufficient portion there of being in this case to fulfil the purpose. All materials supplied to the Contractor shall remain in the absolute property of
Employer and shall not on any account be removed from the site of the work and shall at all times be open to inspection by the Engineer.

Any such materials unused and in perfectly good condition at the time of the completion of determination of the contract shall be returned to the
Engineer store. If by a notice in writing under his hand he shall so require but the Contractor shall not be entitled to return any such materials
unless with such consent and shall have no claim for compensation on account of any such materials so supplied to him as aforesaid during
being unused by him or for any wastage in or damages to any such materials.

MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC:

Contractors in the course of their works, should understand that all material (e.g. store and other materials obtained in the work of dismantling,
excavation, etc. will be considered Employer's property) and issued to the Contractor (if they require the same for their own use) at rates
approved by him. If these materials are not required by them they will be disposed off to the best advantage of Employer.

RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE:

All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, antiquities and other similar things which
shall be found in or upon the site shall be the property of the Employer, and the Contractor shall duly preserve the same to the satisfaction of
Employer and shall, from time to time deliver the same to such person or persons as the Employer may appoint to receive the same.

NO APPROVAL BY VESTING:
The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to
therein nor shall it prevent the rejection of any such materials at any time by the Engineer.

MEASUREMENT
QUANTITIES:
The quantities set out in the Tender Schedule are the approximate estimated quantities of the work but they are not to be taken as the actual and
correct quantities of the works to be executed by the Contractor in fulfilment of his obligations under the Contract. Any item may be omitted or
altered and no claim for compensation will be entertained on this account or for any variation however substantial it may be in the Tender
Schedule.

WORKS TO BE MEASURED:

The Engineer shall except as otherwise stated ascertain and determine by measurement the value in accordance with the Contract of work done
in accordance with the contract. He shall when he requires any part or parts of the Works to be measured give notice to the Contractor's
authorised agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer or the Engineer's representative in
making such measurement and shall furnish all particulars required by either of them. Should the Contractor not attend or neglect or omit to send
such agent then the measurement made by the Engineer or approved by him shall be taken to be the correct measurement of the work. For the
purpose of measuring such permanent work as is to be measured by record drawings, the Engineer's representative shall prepare record
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drawing month by month of such work and the Contractor as and when called upon to do so in writing shall within 14 days attend to examine and
agree such record drawings, with the Engineer's representative and shall sign the same when so agreed and if the Contractor does not so attend
to examine and agree any such record drawings they shall be taken to be correct. If after examination of such record drawings the Contractor
does not agree the same or does not sign the same as agreed, they shall nevertheless be taken to be correct unless the Contractor shall within
14 days of such examination lodge with the Engineer's representative for decision by the Engineer's notice in writing of the respects in which
such record drawings are claimed by him to be incorrect. The Contractor shall be paid for the quantities resulting from measurement of the
executed work.

MODE OF MEASUREMENT FOR CIVIL WORKS:

The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following:

(@) Incase the mode of measurement is not covered by the said Indian Standard for a particular item, the method of measurement shall be as
per CPWD specifications for that item only.

(b)  Wherever a particular mode of measurement is specified in the description of the item in the tender schedule/special conditions, the same
shall only apply.

(¢)  Incase of dispute regarding mode of measurement, the decision of the Engineer shall be final and binding on the Contractor.

PAYMENT FOR WORK DONE

100% payment against bills for the work done (Subject to the required deductions) shall be made to the Contractor based on detailed
measurements and certification of bills by the Engineer.

ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint measurements shall be taken continuously and need
not be connected with billing stage. Based on these joint measurements recorded in the register, the Contractor shall submit the bills in both soft
and hard copies (three copies) in the prescribed format along with the detailed measurements item wise. All the pages of the measurement
sheets shall be serially machine numbered and signed by the Contractor. The bills along with measurement sheet shall be computer generated
and also suitably programmed for effecting the necessary corrections easily. The bills shall be accompanied with necessary documents such as
abstract of quantities, variation statements, reconciliation of materials, part rate statements indicating the extent of work done, statement of
secured advance claimed and fulfilling other statutory obligations such as ESI/ PF / Insurance / labour licence etc. Payment against bills for the
work done (Subject to necessary deductions) will be made after the verification and certification by the Engineer of the bill submitted by the
Contractor.

COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on the day the Engineer certifies that the
works have been so completed in accordance with this Contract, takes over the completed Works and issues a certificate to that effect. The
Defect Liability Period will start from the said date of completion / handing over of the work.

FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall submit his final bill for the Works within 3 months of
completion of work. The bill shall be based only on Works as measured and at accepted tender rates including rates for any additional or extra
work which might have been approved by the Company. All deductions due under the Contract shall be incorporated. The final bill shall be
accompanied by:

A copy of the Completion Certificate issued by the Engineer.

No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with full details.

The Engineer shall examine and certify the final bill for payment after satisfying that the Works have been satisfactorily completed and that all
properties, works and things removed or disturbed or damaged in consequence of the Work have been properly replaced and made good and all
expenses and demands incurred or made by or on the Company or in respect of any damage or loss by, from or consequence of the Works have
been satisfied, all materials have been retumed and the site cleared.

SECURED ADVANCE:

75% payment against bills as Secured Advance on the cost of all non-perishable materials brought by the Contractor to Site for use in the Works
(excluding chargeable materials issued by the Company) as assessed and approved by the Engineer may be paid, provided the materials
confirm to the specifications of the contract an accepted by the Engineer. These materials shall be pledged by the Contractor to the Company. All
the Secured Advance allowed will be deducted while making payment of any bill for the work done and a fresh Secured Advance on the
materials remaining then at Site will be paid along with the same bill.

BILL TO BE SUBMITTED MONTHLY:

A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all work executed in the previous month and the
Engineer shall take or cause to be taken the requisite measurement for the purpose of having the same verified and the claim, as far as
admissible, adjusted if possible, before the expiry of ten days from the presentation of the bill. If the Contractor does not submit the bill within the
time fixed as aforesaid, the Engineer may depute his representative to measure up the said work in the presence of the Contractor, whose
counter signature to the measurement list will be sufficient warrant, and the Engineer may prepare a bill from such list which shall be binding on
the Contractor in all respects.

BILLS TO BE ON PRINTED FORMS:
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The Contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer and the charges in the bills shall
always be entered at the rates specified in the tender in the case of any extra work ordered in pursuance of these conditions and not mentioned
or provided for in the tender at the rates herein after provided for such work.

Invoice must contain Contractor's GST Registration number, PAN, Bank detail of Contractor, GST Registration number of IREL Factory/ Office,

HSN/SAC Code for service rendered.

RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER):

As and by way of additional security from every progressive on account bill of the Contractor, prescribed percent of the value of the work

executed shall be deducted as Retention money and kept as security deposit until the total of the amount so deducted plus the initial security

(including the Earnest money) already deposited will equal the prescribed security.

SET-OFF:

(@) Any sum of money due and payable to the Contractor (including security deposit returnable to him) may be appropriated/ retained/ withheld
and/or set off by the Employer or Government against any claim of the Employer or Government or such other person or persons for the
payment of a sum of money arising out of or under this contract or other contracts made by Contractor with the employer or Govt. or such
other person or persons.

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of any action  on the part of the Contractor.

DEDUCTIONS FROM CONTRACT PRICE:

All costs, damages or expenses which the EMPLOYER may have paid for which, under the CONTRACT, the CONTRACTOR is liable, will be

claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such

claims shall be paid by the CONTRACTOR within fifteen days of the receipt of the corresponding bills and if not paid by the CONTRACTOR
within the said period, the EMPLOYER may then deduct the amount from any bill due or becoming due by him to the CONTRACTOR under the

CONTRACT or may be recovered by action of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims.

TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC.

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's turnover & profit or on the earnings of
any of his employees or personnel engaged by him and shall hold the EMPLOYER indemnified and harmless against any claims that may be
made against the EMPLOYER in this behalf. The EMPLOYER does not undertake any responsibility whatsoever regarding any taxes levied on
CONTRACTOR and/or his personnel by Centre/ State/ Local Authorities.

DEDUCTION OF INCOME TAX AT SOURCE:

Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194 (C) of the Income Tax Act. In case of contract
for consultancy or professional services Tax deduction at source as per Section 194 J. will be carried out

OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT:

The Company reserves the right to carry out post-payment audit and technical examination of the running/ final bill including all supporting
vouchers etc. The Company also reserves the right to propose recoveries detected by CVC (Central Vigilance Commission) based on their audit
and observations of works / bills etc. The Company further reserves the right to enforce recovery of any over payment when detected,
notwithstanding the fact the amount of running / final bill may be included by one of the parties as an item of dispute before an arbitrator
appointed and notwithstanding the fact that the amount of running / final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in respect of any work done by the Contractor under the
contract, the Company from the Contractor shall recover it, or if any under payment is discovered, the amount shall be duly paid to the Contractor
by the Company.

APPROVAL BY MAINTENANCE CERTIFICATE:

No certificate other than the maintenance certificate referred to in clause 61 here of shall be deemed to constitute approval of any work or other
matter in respect of which it is issued or shall be taken as admission of the due performance of the contract or any part here of or of the accuracy
of any claim or demand made by the contractor or of additional or varied work having been ordered by the Engineer nor shall any other certificate
conclude or prejudice any of the powers of the Engineer.

MAINTENANCE CERTIFICATE:

The contract shall not be considered as completed until a maintenance certificate shall have been signed by the Engineer and delivered to the
Employer stating that the Works have been completed and maintained to his satisfaction. The maintenance certificate will be given by the
Engineer twenty - eight days after the expiration of the Period of maintenance (or if different Periods of maintenance shall become applicable to
different parts of Works the expiration of the latest such period) or as soon thereafter as any works ordered during such Period pursuant to
Clause 50 and 51 hereof shall have been completed to the satisfaction of the Engineer and full effect given to this Clause notwithstanding any
previous entry on the Works of taking possession, working or using thereof or any part thereof by the Employer.

CESSATION OF EMPLOYER'S LIABILITY
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The Employer shall not be liable to the Contractor for any matter or thing arising out of or in connection with the Contract or the execution of the
Works Unless the Contractor shall have made a claim in writing in respect thereof before the giving of the maintenance certificate under this
Clause.

UNFULFILLED OBLIGATION:

Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause (2) of this clause) the Employer shall remain
liable for the fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of the Maintenance Certificate which
remains un-performed at the time such certificate is issued and for the purpose of determining the nature and extent of any such obligation, the
contract shall be deemed to remain in force between the parties hereto.

URGENT REPAIRS:

If by reason of any accident or failure or other event occurring to in or in connection with the works or any part thereof either during the execution
of the works or during the Period of Maintenances, any remedial or other work or repair shall in the opinion of the Engineer or the Engineer's
representative be urgently necessary for security and the Contractor is unable or un-willing at once to do such work or repair, the Employer may
by his own or other workmen to such work or repair as the Engineer or the Engineer's representative may consider necessary. If the work or
repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own expense under the
contract, all cost and charges properly incurred by the Employer in so doing shall on demand be paid by the Contractor to the employer or may
be deducted by the employer from any moneys due or which may become due to the Contractor. Provided always that the Engineer or the
Engineer's representative (as the case may be) shall, as soon after the occurrence of any such emergency as may be reasonably practicable
notify the Contractor thereof in writing.

RESOLUTION OF DISPUTES/ ARBITRATION:

The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct informal, good faith negotiations any

disagreement or dispute arising between them under or in connection with the Contract.

If, after thirty days from the commencement of such informal, good faith negotiations, the EMPLOYER and the CONTRACTOR have been

unable to resolve the disagreement or dispute, the same shall be referred for resolution as per the formal mechanism as specified hereunder

shall be applicable.

LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated as an Indian Contract and in accordance with Indian

Laws as in force for the time being.

ARBITRATION:

a)  All disputes and differences of any kind whatsoever arising out of or in connection with the contract or carrying out of the works (whether
during the course of works or after their completion and whether before or after determination, abandonment or breach of contract) shall
be referred to and settled by the person authorized and notified in writing by IREL who shall state his decision in writing. Such a decision
may be in the form of a final certificate or otherwise and shall be made within a period of 30 days from the date of receipt of such reference
to them.

b)  If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may within 30 days of receipt of such decision
send a written appeal to PURCHASER, represented by the Chairman and Managing Director at the registered office, Mumbai for the same
to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval of CMD, IREL. The Arbitration
proceedings shall be conducted as per the provisions of the Arbitration and Conciliation Act, 1996. It is made clear that this Arbitration
Clause shall be applicable to any and all disputes and differences between the Parties arising out of and/or relating to this CONTRACT
and the Parties shall be bound to refer the same to arbitration in accordance with the procedure contemplated herein.

c) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras without any response from the
CONTRACTOR before such expiry, the CONTRACTOR is deemed to have communicated his satisfaction to the decision of IREL at the
relevant stage and all his rights of further appeal or as the case may be, adjudication are deemed to have been waived once and for all.

d)  The seat of arbitration will be at Kollam, Kerala and the language thereof shall be English.

e)  Notwithstanding the invocation, commencement and/or pendency any dispute resolution proceedings under this Clause 63 including
arbitration under Clause 63.4, the CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not terminated by the
EMPLOYER, and shall be obligated to discharge its obligations under the CONTRACT including continuation of the WORK under the
CONTRACT.

f) The CONTRACTOR shall not in any way delay or default or cause to delay or default the carrying out of the works by reason of the fact
that any matter has been agreed to be referred to and / or referred to dispute resolution under Clause 63 including Arbitration under
Clause 63.4.

JURISDICTION:

The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with and decide any matter arising out of this contract.
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ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS
COMPLYING WITH REGULATIONS:
Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of all applicable laws and regulations, bye-laws
or orders made there under and to the requirements of public, municipal and other authorities in any way affecting or applicable to the work. IREL
shall, when requested by the CONTRACTOR, give all reasonable assistance to the CONTRACTOR in obtaining information concerning local
conditions.
Before making any departure from the specification or drawings which may be necessary to conform to such requirements, the CONTRACTOR
shall give the IREL written notice specifying the departure proposed to be made and the reason for making it and applying for instructions
thereon. If the CONTRACTOR does not receive such instructions within thirty (30) days, he shall conform to those requirements and inform the
IREL accordingly.
The Contractor shall remain liable for the payments of all wages or other money to his employees or labourers under the Minimum Wages Act,
Payment of Wages Act, Employees Liability Act, Workmen's Compensation Act, PF and ESI Act or any other enactments and rules made
applicable from time to time. The Contractor shall also comply with the provisions of the Apprenticeship Act, Contract Labour Regulation and
Abolition) Act and the Rules and Orders issued there under from time to time. The Contractor shall be liable to pay the wages directly to the
workmen employed by him on the Works.

It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for issue of ESIC numbers, make timely
contribution towards ESI and PF in accordance with the provisions of relevant acts from time to time in respect of labour engaged by him for all
the works executed in the Company. The Contractor should contact the jurisdictional ESI and PF authorities and ensure to observe all formalities
such as maintenance of muster rolls, opening of identification cards, making remittance etc. The Contractors / firms / establishments shall remit
the PF and ESI contributions in their respective codes. However, in such cases, copies of muster roll, wage register, ESI / PF remittance, copies
of the returns shall be furnished to the Engineer for verification and records while preferring bills.

The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules & Regulations framed there under as appreciable in
relation to its employees/workmen and establishments in mandatorily, even though not explicitly mentioned here. It shall be the responsibility of
the Contractor to get itself acquainted about them adequately.

BREACH OF TERMS, SUSPENSION AND TERMINATION:

BREACH OF TERMS:

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and all other remedies available to it,
without incurring any liability what-so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done or fulfilled by it here
under until the CONTRACTOR on terms herein makes good the said breach;

SUSPENSION:

IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR a notice in writing, if the CONTRACTOR shall be in
breach of this Contract or shall fail to perform any of its obligations under this Contract, including the carrying out of the Works; provided that
such notice of suspension (i) shall specify the nature of the breach or failure, and (i) shall provide an opportunity to the CONTRACTOR to
remedy such breach or failure within a period not exceeding 30 (thirty) days after receipt by the CONTRACTOR of such notice of suspension.

On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which IREL has directed to be suspended with
immediate effect. IREL may at any time cancel the suspension notice for all or any part of suspended work by giving written notice to the
CONTRACTOR specifying the part of work to be resumed and the effective date of suspension withdrawal. The CONTRACTOR shall resume the
suspended work on immediately upon receipt of such withdrawal of suspension notice. In the event of suspension of work, IREL shall not be
liable to the CONTRACTOR for any damage and loss.

TEMPORARY SUSPENSION:

IREL may at any time temporarily suspend the progress of work being performed under the Contract or any part thereof by notice in writing to the
CONTRACTOR. All the work so suspended shall be resumed by the CONTRACTOR and extended as assessed and deemed fit by IREL.

IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of suspension, and IREL shall not be liable to the
CONTRACTOR for any damages or loss caused by such suspension of work.

EVENT OF DEFAULT:

Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the context may admit or require.
CONTRACTOR EVENT OF DEFAULT:

Any of the following events shall constitute an event of default by the CONTRACTOR ("CONTRACTOR Event of Default");

a. the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of its obligations hereunder, as specified in a
notice of suspension pursuant to Sub-clause 65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within such
further period as IREL may have subsequently granted in writing;
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b. The CONTRACTOR fails to commence the Works ;

c. The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per schedule mentioned in the contract/
agreement;

d. Any representation made or warranties given by the CONTRACTOR under this contract is found to be false or misleading:

e.The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under the Contract, or (b) all or material part of
the CONTRACTOR; except where such transfer in the reasonable opinion of IREL does not affect the ability of the CONTRACTOR to perform,
and the CONTRACTOR has the financial and technical capability to perform. its material obligations under the Contract;

f. The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that the CONTRACTOR shall be deemed not to
have suspended/ abandoned operation if such suspension/ abandonment was (i) as a result of Force Majeure Event and is only for the period
such Force Majeure is continuing, or (ii) is on account of a breach of its obligations under the Contract by IREL;

g. the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its creditors for relief of debt or take advantage
of any law for the benefit of debtors or goes into liquidation or receivership whether compulsory or voluntary;
h. the CONTRACTOR fails to comply with any final decision reached as a result of arbitration proceedings pursuant to Clause 63 hereof;

i. the CONTRACTOR submits to IREL a statement which has a material effect on the rights, obligations or interests of IREL and which the
CONTRACTOR knows to be false;

j- any document, information, data or statement submitted by the CONTRACTOR in its Bid, based on which the CONTRACTOR was considered
eligible or successful, is found to be false, incorrect or misleading; or

k.The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound by the Contract.

IREL EVENT OF DEFAULT:

The following events shall constitute events of default by IREL ("IREL Event of Default”), unless any such IREL Event of Default has occurred
as a result of CONTRACTOR Event of Default or due to a Force Majeure Event:

a. IREL s in breach of the Contract and has failed to cure such breach within sixty (60) days of receipt of notice in that behalf from the
CONTRACTOR;

b.  IREL repudiates the Contract or otherwise evidences an intention not to be bound by this Contract;

c.  Any representation made or warranties given by IREL under the Contract is found to be false or misleading.

RECOURSE TO EVENT OF DEFAULT:
In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or both as the situation may warrant:

a. In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of Clause 65.4.1, the CONTRACTOR shall
have an option to ask for extension from IREL specifying the conditions that have restricted the CONTRACTOR to complete the tasks
in stipulated time. However, IREL's decision on said matter shall stand final as the case may be;

b. In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled to terminate this CONTRACT as per
Clause 65.6 herein.

c. In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall have an option to seek
Termination of this Contract. In seeking the Termination of the Contract, CONTRACTOR would have to clearly demonstrate that the
Event of Default has occurred despite all possible steps taken by CONTRACTOR to avoid Termination. The Parties shall mutually
decide the modalities of Termination.

TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT:

Without prejudice to any other right or remedy which IREL may have in respect thereof under the Contract, upon the occurrence of an
CONTRACTOR Event of Default, IREL shall be entitled to terminate the Contract by issuing a Termination Notice (the “Termination Notice”) to
the CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its
intention to issue the Termination Notice (the "Preliminary Notice"). In case the underlying breach/default is not resolved within a period of sixty
(60) days from the date of the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing the Termination Notice.

Upon termination of the Contract by notice of either Party to the other pursuant to Sub-clauses 65.5.1 b or 65.5.1 ¢ hereof, the CONTRACTOR
shall, immediately upon dispatch or receipt of such notice, take all necessary steps to bring the Works to a close in a prompt and orderly manner
and shall make every reasonable effort to keep expenditures for this purpose to a minimum.

PAYMENT UPON TERMINATION:

Upon termination of this Contract pursuant to Sub-clauses 65.5.1 ¢ hereof, IREL shall make the following payments to the CONTRACTOR (after
offsetting against these payments any amount that may be due from the CONTRACTOR to IREL):

Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date of termination;

DISPUTES ABOUT EVENTS OF TERMINATION:

If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 65.4.2 hereof has occurred, such Party may, within 30
(thirty) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Sub-clause hereof.
LIMITATION OF LIABILITY:
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Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract or otherwise shall be limited to
100% of contract price. However, neither party shall be liable to the other party for any indirect and consequential damages, loss of profits or loss
of production.

METHOD OF BLACKLISTING VENDORS:

Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in blacklisting of vendor by the authority
competent to conclude the contract. The blacklisted vendor shall not be considered for a minimum period of one year from the date of black
listing.

Further, the competent authority may blacklist the bidder, if the bidder changes bid either techno-commercial and / or price or withdraw his bid
after receipt of the same and during the validity period of bid.

Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL in case of :

a. If security considerations including question of loyalty to the state so warrant.

b.  If the proprietor of the firm, its partner or representative is convicted by a court of law following prosecution for offences relating to
business dealings.

c.  Ifthere is strong justification for believing that the proprietor or employee or representative of the CONTRACTOR has been guilty of
malpractice such as bribery, corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual default in
payment of any tax levied by law, etc.

An order for ban/ suspension passed for a certain specified period shall be deemed to have been automatically revoked on expiry of that
specified period and it will not be necessary to issue a specific formal order of revocation, except that an order of suspension/ban passed on
account of doubtful loyalty or security consideration shall continue to remain in force until it is specifically revoked.

An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of the same facts, the accused has been wholly acquitted
by a court of law.

SECRECY

The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any information furnished to them by IREL
or any drawings, designs, reports and other documents and information prepared by the Contractor for this contract, without the prior written
approval of IREL except in so far as such disclosure is necessary for the performance of the Contractor's work and service hereunder.

LABOUR:

a) In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, it shall be the bounden duty of the
Contractor to abide by and to strictly comply with all labour legislations, as may be applicable, enacted by the parliament or by the State
Legislature and the rules/regulations framed thereunder by the Central or State Government or Local Authorities providing for the conditions
of employment protection of health, Sanitary arrangements, wages, provident fund, gratuity, welfare, and safety of workmen. These rules
and statutory obligations shall be deemed to be part of the Contract. Instructions issued by the Employer in this behalf from time to time shall
be equally binding on the contractor & the Contractor shall observe them stringently.

(b) In the event of the Contractor failing to discharge his obligations imposed upon him by or under any statute as aforesaid, the employer shall
be entitled to rescind the Contract.at the sole risk and cost of the Contractor and/or recover from him the amount of loss sustained by the
Employer.

(c) Itis advisable for the Contractor to properly and fully acquaint himself with all the legislations as applicable to his workmen and the work
under this contract or in connection herewith, so as to preclude the possibility of infringement and noncompliance thereof and to make it easy
for him to observe clause 69 without any deviation.

(d) The Contractor shall maintain records, registers in respect of workers employed by him as required under various statutes and or prescribed
by the Employer, shall issue attendance cards to each worker and shall produce the same for inspection on demand to the authorities under
statutes or to the authorised representatives of the Employer.

(e) All payments of whatever nature to be made by the Contractor to his workmen shall be made in the presence of an authorised representative
of Employer and Employer's representative shall sign the acquaintance in token of having witnessed the payment, as prescribed under law.

(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives clearance regarding compliance of all statutory
provisions by the contractor. Final bill of the Contractor shall be cleared only when a clearance certificate is issued by the Contractor from an
authority declared for the purpose by the Employer, that the claims of workmen in respect of wages, workmen's compensation, statutory
payments etc. have been paid by Contractor to his workmen in full and subject to fulfilment of other conditions of Contract. Labour Rules etc.

(g) The Contractor shall be entirely responsible for safe and good conduct of his employees during the period of his contract. The Contractor
shall also ensure, that no safety rules/instructions are violated by him or his workmen. The Contractor shall maintain his machineries and
tools for work in safe condition and shall present the same for checking whenever called by Employer/ his representatives.

(h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes such as Mines Act 1952, Rules and
Regulations including amendments made thereunder, if any, applicable for the work, Indian Electricity Act. 1910 and Indian Electricity Rules
1956 including amendments, if any. applicable for the work.
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The Contractor shall provide and ensure proper use of safety appliances by his workmen throughout the course of their employment.

The Contractor in fulfilment of his statutory obligations imposed by or under various Labour Laws, will among other things:

Arrange to provide cool and wholesome drinking water at appointed place/places near work site. The container of water shall be in hygienic

condition.

ii) Implement the Employees Provident Fund Scheme or Produce exemption certificate from Regional Provident Fund Commissioner if they are
so exempted Otherwise, bills for the work will be released withholding 10% from such sums or as decided by the Management from time to
time till such time they implement the scheme or produce exemption certificate from the Regional Provident Fund Commissioner. The
Contractors are further required to indemnify Employer against any loss or damage, whatsoever, that may be suffered by Employer as a
result of any claim. damage or penalties for any failure or non-compliance on their (Contractor's) part with the provisions of the aforesaid Act
and Scheme framed thereunder.

(k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the Training Department of the Company

and shall pay all statutory allowances for such training to his workmen under training. The Contractor shall ensure the proper use of safety

appliances by his workmen throughout the course of their employment.

=
==

RETURNS OF LABOUR:
(@) The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his office a return in detail in such from and at
such intervals as the Engineer may prescribe showing the numbers of the labour from time to time employed by the contractor on the Site.

LABOUR LICENCE:

(@) The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing Authority) within 15 days from the award of the
Contract under Contract Labour (Regulation and Abolition) Act. 1970 and shall have to comply with all the provisions of the Act and Rules
framed thereunder and shall ensure that no violations are pointed out by the Authorities under the Act.

(b) The RA Bills of the contract shall not be released until the licence for the number of labour employed under Contract Labour(Regulation and
Abolition)Act, 1970 has been produced by the Contractor to the office of the employer. Whenever the number is increased, the Contractor
shall arrange to get such changes incorporated in the licence.

(c) The Contractor shall make payment to their workmen in the presence of authorised representative of the Employer only, and obtain the
required certificate regarding witnessing of payments.

WOMEN LABOUR:
The working hours of women labour employed by the Contractor/ tenderer shall conform to the relevant labour acts in force. They shall not be
detained after 7,00 PM and employed before 6.00 AM and in no case employed during the night time.

EMPLOYMENT OF CHILDREN:

No child below the age of 18 years shall be employed. If children/young persons in the work premises are employed contravening the provision
of the Factories Act, 1948 and rules framed thereunder, their agreement/ contract is liable to cancellation and/or termination without any
compensation or notice.

ENTRY PASS :

All representatives and workers of Contractor shall possess the Entry Pass issued from the Security Deptt. and concerned Officer/Engineer shall
have the right to refuse the Entry passes to any worker or representative of the Contractor without assigning any reason. Permission to enter the
Plant to any representative or worker of the Contractor may be suspended or withdrawn at any time by the Security Deptt. or concerned
Officer/Engineer without assigning any reason. The Contractor(s) shall ensure that any gate pass issued to their workmen or representatives by
authorities are not misused by the unauthorised persons for entry in the plant arealin specified area inside the plant.

SAFE CUSTODY OF ENTRY PASS:

The Contractor shall be governed by the following provisions for enforcing safe custody and proper use of gate passes that may be issued to him
for entry into the Plant area:

it shall amount breach of rules and regulations regarding entry into a prohibited place by Contractors in case any entry passes issued on their
demand are found to be misused by any unauthorised person (s).

It shall also amount to breach of terms of the contract for which the employer reserves the right to terminate the contract at any stage at the risk
and cost of the Contractor.

Final payment would be made to the Contractor only after all the passes issued by the Security Department are surrendered to the Security
Department for cancellation for which 'No Demand Certificate’ should be obtained.

In case of passes lost/ not surrendered for any reason an amount as fixed shall be levied as penalty before final payments are cleared or as
amended from time to time. No Dues Certificate will not be issued unless all the statutory payments to contract labour including retrenchment
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benefits, gratuity etc. are paid and a copy of full and final payment Muster Roll duly witnessed by the nominee of employer is submitted to
Welfare Dept. by the contractor The Contractor may be debarred in case he is found that he is not complying with the statutory provisions.

LIABILITY FOR ACCIDENTS AND DAMAGES:

The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new equipment and machineries in lieu of
equipment/machineries lost/ damaged beyond repairs, free of cost until the PLANT is handed over after successful completion of performance
guarantee test run.

Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any loss or damage to the PLANT or any part
thereof if and to the extent that such loss or damage is not covered by insurance coverage such as War risk, provided the same is general
exclusion of the policy of the EAR insurance. War Risks shall mean any of the following events occurring within India: War, hostilities, warlike
operations (whether a state of war be declared or not), invasion, act of foreign enemy, civil war, rebellion, terrorism, revolution, insurrection,
mutiny, usurpation of civil or military government, conspiracy, riot, civil commotion, mine, bomb, shell, grenade or other projectile, missile,
munitions or explosive of war.

The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any property (other than property forming part
of the Work) and against all actions, suits, claims, demands, costs, charges and expenses arising in connection therewith which shall have been
occasioned by the negligence of the CONTRACTOR or any SUB-CONTRACTOR, or by defective design (other than a design made, furnished or
specified by the IREL and which the CONTRACTOR has disclaimed responsibility in writing within a reasonable time after receipt of the IREL's
instructions), material or workmanship, any breach of the CONTRACTOR's obligations.

SAFETY CLAUSES:

Before commencement of the work, the Contractor will give an undertaking in writing that they would abide by the safety Rules and Regulations
laid down by the organisation rigorously and any deviation from this would make them liable for action.

a.  SAFETY CLEARANCE :

Along with contract document and job instructions from the contracting department, the Contractor will come to Safety & Training Deptt. where he
will be further briefed and Contractor's Safety Management Policy will be explained. The Contractor will not be permitted to start the job without
getting a written safety clearance from Safety & Training Deptt.

b.  SHUTDOWNS

The contracting department would take necessary shutdowns wherever there are hazards of gases, electricity, moving machinery, etc. The
Contractor shall ensure that the shutdowns/ clearance are taken before sending workers in such locations.

c. WORK AT HEIGHT

Whenever work at height is involved Contractor should obtain passes to work at height for these persons who will be required to work at height
from Safety & Training Dept.

d. INJURY TO WORKMEN

The Contractor after preliminary examination at PHC may take his injured workmen to his own Doctor with a permission from the Doctor at PHC
at his own risk giving an undertaking to that effect in writing to the Doctor. He will, however, have to keep S&T Deptt. informed about the nature
of the injury and the period for which the injured person is off duty on account of injury.

e. RESPONSIBILITY FOR ACCIDENTS

The Contractor shall be fully, responsible for accidents caused due to his or his agent's or workmen's negligence or carelessness in regard to the
observance of the safety requirements and shall be liable to pay compensation for injuries and delay work due to these accidents.

f. PRECAUTIONS & SUPERVISION:

The Contractor shall take all safety precautions and provide adequate supervision in order to do the job safely and without damage to equipment.
g. SAFETY CODE

The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the Safety & Training Deptt. from time to time.
Before starting the work, the Contractor shall meet the safety Officer and get himself familiar with the safety measures to be taken during the
execution of the job. The contractor shall be personally responsible for the safety of his workmen and shall be liable for prosecution in case of
any accident.

h. OTHER ACTS RULES ETC.

Notwithstanding the above clauses, there is nothing in these conditions to exempt the Contractor from the operations of any other Act or Rule in
force in the Republic of India.

i. FAILURE TO OBSERVE SAFETY RULES:

Failure to observe the safety rules will make the Contractor liable to penalty by way of suspension of work, fine and termination of contract.

I3 SAFE USE OF VEHICLES:

It will be entirely the responsibility of the Contractor to ensure that the vehicles are not driven with so high speed or in so reckless or rash manner
as to cause accident or prove to be potential threat to the safety of the traffic. Where the speed limits have been fixed, they will be strictly

T.No.28/23-24. IREL(I) L/Chavara/23-24/ET Page 26 of 68

Maint. Painting of main store building, generator shed, cement godown, R & D lab, godown nos.7& 8, old VT centre and fire pump house



6.78
6.78.1

6.78.2

ag a7 T uw (e Ffee (ae TEw #w STEe)
(Tee IR W e [Ofes), F9X-691583, Fied AT, HA
IREL (India) Limited (A Government of India Undertaking)
(Formerly Indian Rare Earths Limited), CHAVARA - 691 583, KOLLAM DIST., KERALA
CIN: U15100MH1950G0I1008187. GSTIN: 32AAACI2799F1ZN.

adhered to by the Contractor's drivers who will also adhere to slow and safe driving inside the Plant and Township Area. Failure to comply with
the above may result in termination of the contract.

k. THEFT ETC.

Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorised movement of materials or in the activity which is
punishable under the law or not authorised by the Plant, the Contractor will bear the full responsibility for the loss and other consequences which
may result to the Plant due to such illegal/ unauthorised acts besides the action to terminate the contract by the Plant.

l. COMPENSATION :

In case of accident or injury or damages caused by the Contractor's vehicle or staff to any person or property, the financial responsibility to
compensate be borne solely by the Contractor and this amount may, at the discretion of the competent authority of IREL, be recovered from the
bills or Security or other deposits of the Contractor.

m. PRECAUTIONS FOR VEHICULAR TRAFFIC:

Suitable safety precautions must be taken by the Contractor for his vehicular traffic at the level crossing/roads inside the Plant/ Township area.
Contractors would be using those roads on their own risk and responsibility without any liability on the part of IREL Management.

INSURANCE:
GENERAL:
CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance companies to the satisfaction of the
EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to protect
the WORKS in progress from time to time and the interest of EMPLOYER against all risks as detailed herein. The form and the limit of such
insurance, as defined here in together with the under works thereof in each case should be as acceptable to the EMPLOYER. However,
irespective of work acceptance the responsibility to maintain adequate insurance coverage at all times during the period of CONTRACT shall be
that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities and obligations under
CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port handling, inland transportation,
storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR.
CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of
the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken
out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance
regarding the expiry, cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as may be necessary well in
time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in transit and/or during
erection, shall be made available by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite licences, port
clearances and other formalities relating to such import. The risks that are to be covered under the insurance shall include, but not be limited to
the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean
transportation only) etc. The scope of such insurance shall cover the entire value of supplies of equipment’s, plants and materials to be imported
from time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF
CONTRACT. However, the EMPLOYER may from time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit
the insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF
CONTRACT to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, including marine Insurance during ocean

transportation.

i)

EMPLOYEES’ STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all obligations imposed by the
Employees’ State Insurance Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any
liability or penalty which may be imposed by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, suits or proceeding that may be brought against the
EMPLOYER arising under, growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State
Government authority or any political sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all forms which may be
required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK provided for or those covered
by ESI from time to time under the Contract. The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct
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the employee's contribution as per the first schedule of the Employee's State Insurance Act from wages and affix the Employees Contribution
Card at wages payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to remit to the State Bank
of India, Employee's State Insurance Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees to
maintain all cards and Records as required under the Act in respect of employees and payments and the CONTRACTOR shall secure the
agreement of the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making contributions or
maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish
satisfactory proof that all contributions as required by the Employees’ State Insurance Act, 1948, have been paid. This will be pending on the
CONTRACTOR when the ESI Act is extended to the place of work.

WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:

Insurance shall be effected for all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of the work is sublet,
the CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's compensation and employer's liability insurance for the latter's
employees if such employees are not covered under the CONTRACTOR's Insurance.

TRANSIT INSURANCE:

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the
CONTRACTOR and the quoted price shall be inclusive of this cost.

iv) COMPREHENSIVE AUTOMOBILE INSURANCE:

v)

This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, disease and death to members of
public including EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during on or off the ‘site’
operations, irrespective of the Employership of such vehicles.

COMPREHENSIVE GENERAL LIABILITY INSURANCE:

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of member of public or
damage to property of others due to any act or omission on the part of the Contractor, his agents, his employees, his representatives
and Sub-Contractor’s or from riots, strikes and civil commotion.

b)  Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage or any other risks in respect
of his Engineers and other Supervisory staff who are not covered under Employees’ State Insurance Act.

c) The policy shall cover third party liability. The third party liability shall cover the loss/ disablement of human life (person not belonging
to the Contractor) and also cover the risk of damage to others materials/ equipment/ properties during construction, erection and
commissioning at site. The value of third party liability for compensation for loss of human life or partial/full disablement shall be of
required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial
disablement and shall nevertheless cover such compensation as may be awarded by Court by Law in India and cover for damage to
others’ equipment/ property as approved by the Purchaser. However, third party risk shall be maximum to Rs. 10 (ten) lakhs to death.

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all his plant,
equipments and machinery, erection tools & tackles and all other temporary attachments brought by him at site to execute the work.

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or more nationalised
insurance company from any branch office at Project site.

f)  Any such insurance requirements as are hereby established as the minimum policies and coverages which Contractor must secure
and keep in force must be complied with, Contractor shall at all times be free to obtain additional or increased coverages at
Contractor’s sole expenses.

vi) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER:

6.79.0
6.79.1
6.79.2

6.79.3

6.79.4

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under any law or regulation from time to
time without any extra cost to EMPLOYER. He shall also carry and maintain any other insurance which may be required by the EMPLOYER.

General

In the event that terms and conditions stipulated in the General Conditions of Contract should deviate from terms and conditions stipulated in the
Contract, the latter shall prevail.

LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS:

Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR's failure to adhere to any of the instructions given by the
EMPLOYER in connection with the contract execution shall be recoverable from the CONTRACTOR.

RECOVERY OF SUMS DUE:

All costs, damages or expenses which the EMPLOYER may have paid, for which under the CONTRACT CONTRACTOR is liable, may be
recovered by the EMPLOYER (he is hereby irrevocably authorized to do so) from any money due to or becoming due to the CONTRACTOR
under this Contract or other Contracts and/or may be recovered by action at law or otherwise. If the same due to the CONTRACTOR be not
sufficient to recover the recoverable amount, the CONTRACTOR shall pay to the EMPLOYER, on demand, the balance amount.

PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER:
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No sum paid on account by the EMPLOYER nor any extension of the date for completion granted by the EMPLOYER shall affect or prejudice the
rights of the EMPLOYER against the CONTRACTOR or relieve the CONTRACTOR of his obligation for the due fulfilment of the CONTRACT.
CUT-OFF DATES:

No claims or correspondence on this Contract shall be entertained by the EMPLOYER/Consultant after 90 days after expiry of the performance
guarantee (from the date of final extension, if any).

PARAGRAPH HEADING:

The paragraph heading in these conditions shall not affect the construction thereof.

ENVIRONMENT

6.80.1 IREL acknowledges their commitment to conduct their respective operations in a manner which not only complies with all relevant
environmental protection and pollution control legislation but also such operations do not cause environmental damage or pollution and in
a manner which acknowledges other cultural and associated considerations. In recognition of this commitment, the Service Provider shall
perform the services in such a way as to avoid or minimize environmental damage or pollution and fully recognize the special aspects of
the environment as communicated by Employer or as applicable. Service Provider shall comply with, and the Service Provider shall
ensure compliance with all applicable environmental protection and pollution control legislation as it relates to the services.

6.80.2 In case of supply of items or items brought to IREL premises for works, the packaging shall be done with suitable environmental friendly

/bio-degradable material to the possible extent. Further, it is the responsibility of the contractor to dispose of all packing materials of items
brought inside IREL premises for carrying out the work, as per the direction of Engineer/ Officer in-charge concerned.
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7. FdY P HHETI Td/ Annexure — 1 to GENERAL CONDITIONS OF CONTRACT

7.1 CONTRACTOR’S RESPONSIBILITIES

711 The workers engaged by the Contractor shall not have any claim monetary or otherwise including employment  against
the company.

712

713

714

715

716
717
7.1.8
719
7.1.10
711
7112

7113

7.1.14

The Contractor shall be fully responsible to settle all the disputes relating to the wages and other benefits and other
service conditions of workers engaged by him.

The Contractor shall be responsible for any damage if any caused to the company
property/employees/public/private property by his equipment due to negligence of his crew/operating members or
due to faulty equipment or due to faulty operations, management of the contract. The contractor shall be liable to
compensate all claims arising out of such damages and the company shall stand indemnified by the contractor over
such claims.

The contractor shall provide safety helmets of DGMS approved ISI mark to all the workers engaged by him daily, if
the contractor fails to do so, then IREL (India) Ltd. will issue the helmets to the workers and the same amount will
be deducted from contractor’s bill.

The contractor shall be responsible for the proper use and safe custody of the equipment, tools or their materials
used by him. The company will not be held responsible for any damage to his equipment/ appliance, if any,
occurred during the operation of the contract.

The equipment and crew should be insured against all risks to its operation like flood, riot etc. No claim for any
damage or loss on any account can be made against M/s. IREL (India) Ltd.

All maintenance and other connected work will be the Contractor’s responsibility and he has to engage the required
personnel, at his cost.

Prepare written Safe Operating Procedure (SOP) for the work to be carried out, including an assessment of risk,
wherever possible and safe methods to deal with it/them.

Provide copy of the SOP to the person designated by the civil dept. who shall be supervising the contractor's work.
Keep an up to date SOP and provide a copy of changes to a person designated by the civil dept.

Ensure that all work is carried out in accordance with the Statue and SOP and for the purpose he may deploy
adequate qualified and competent personnel for the purpose of carrying out the job in a safe manner.

Ensure that all sub-contractors hired by him comply with the same requirement as the contractor himself and shall
be liable for ensuring the compliance all safety laws by the sub or sub- contractors.

All persons deployed by the contractor must undergo vocational training, initial medical examination, PME. They
should be issued cards stating the name of the contractor and the work and its validity period, indicating status of
VT & IME.

The contractor shall submit to DGMS returns indicating -Name of his firm, Registration number, Name and address
of person heading the firm, Nature of work, type of deployment of work persons, Number of work persons deployed,
how many work persons hold VT Certificate, how many work persons undergone IME and type of medical coverage
given to the work persons. The return shall be submitted quarterly (by 10th of April, July, October and January) for
contracts of more than one year. However, for contracts of less one year, returns shall be submitted monthly.

7.2 OTHER RESPONSIBILITES

7.2

722

T.No.28/23-24.

The IREL (India) Limited will not be responsible for any expenses incurred towards compensation for workmen on
any account. The contractor shall before commencement of work, take a workmen compensation policy with
sickness benefit to cover the liability for the workmen employed by him as per workmen compensation act 1926 and
shall produce the same to the IREL (India) limited.

All the workers employed for the purpose of carrying out this contract will be contractor's own workers and it will be
the contractor’s liability to pay the workmen all wages and all other dues whatsoever, such as minimum wages and
to settle all claims under the Mines Act, workmen’s Compensation Act, Payment of wages Act, Bonus Act, Provided
fund Act and the rules there under amended from time to time, etc. and other law applicable to an employer to an
employer of labour. The company will not in any way be liable to pay the whole or part of the same for any reasons
and any circumstances.
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723 Should any dispute or difference arise between the Contractor and his workmen or between his workmen in relation
to the employment or non-employment or terms of employment, it shall be the sole responsibility of the Contractor
to settle such dispute or differences and payments, if any, made in this connection shall be borne by the Contractor.

7.3 Contract Labour (Regulation & Abolition) Act, 1970 & Rules, 1971

You shall obtain Labour License if you engage 20 or more workers on any single day and submit a copy of Labour
License to Engineer-In-Charge before execution of the contract work.

You shall be responsible for disbursing every month the Minimum Wages as notified by the Ministry of Labour,
Govt. of India from time to time to the workers engaged by you in the presence of Engineer-In-Charge/Authorised
Representative of Principal Employer and submit a copy of Register of Wages of the particular month to Engineer-
In-Charge along with your signature and that of the Engineer-In-Charge/Authorised Representative of Principal
Employer [IREL (India) Ltd.] witnessing the wage disbursement.

You shall maintain the Registers of Wages, Wage-cum-Muster Roll, Advances, Deduction, Fines, and Overtime
etc. and issue wage slip and employment card to your workers in the formats specified under CL (R&A) Act, 1970.

7.4 Minimum Wages Act, 1948
You shall be liable to pay Minimum Wages as notified by the Ministry of Labour, Govt. of India from time to time to
the workers engaged by you before the expiry of the seventh day of every month.

7.5 Employees’ Provident Fund & Miscellaneous Provisions Act, 1952
You shall obtain PF Code from EPFO for your establishment and remit the PF amounts to EPFO in respect of the
workers engaged by you every month within the stipulated time limit and submit a copy of Challan and Electronic
Challan Receipt (ECR) in support of PF remittance, to the Engineer-In-Charge.

7.6 Employees’ Compensation Act, 1923
You shall obtain a suitable Workmen Compensation Policy for complying with the obligation under Employees
Compensation Act, 1923 on account of any personal injury and/or death caused to your workers engaged while
executing the contract work. A copy of the Policy should be submitted to the Engineer-In-Charge before execution
of the contract work.

7.7 Employees’ State Insurance Corporation (ESIC)
You shall submit documentary proof of registration with Employees’ State Insurance Corporation (ESIC) and
submit a copy of remittance from time to time to the workers engaged by you, to the Engineer-In-Charge.

7.8 CORRESPONDENCE: All correspondence shall be in English and addressed to IREL (India) Limited drawn to the attention of the officer
issuing the order, unless otherwise specifically authorized.

SECURITY REGULATIONS : The Contractor shall abide by all the security regulations at site promulgated by IREL (India) Limitedfrom time to

time. The Contractor shall provide identity badges for all his personnel, which must be properly displayed by them at site.

JURISDICTION

The courts within the local limits of whose jurisdiction the place from which the purchase/work order is issued is situated only shall, subject to

Arbitration Clause, have jurisdiction to deal with and decide any matter arising out of this contract. In the event of disputes same will be subject

to exclusive jurisdiction of Court of Kollam, Kerala.

NO CLAIM FOR COMPENSATION FOR SUBMISSION OF TENDER:

The tenderer whose tender is not accepted shall not be entitled to claim any costs, charges, expenses of and incidental to or incurred by him

through or in connection with his submission of tender, even though IREL (India) Limitedmay elect to withdraw the invitation to tender.

RELATED PARTY:

Bids submitted by related parties in which there seems to be collusion are liable to be rejected. Parties are considered to be related if one party

has the ability to control the other party or exercise significant influence over the other party in making financial and /or operating decision.
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Quantities: The quantities indicated in the Tender are indicative and IREL is not obligated to place order for the full quantities. Bidders shall be
willing to accept and execute order at their quoted rates / as agreed upon by IREL.

CANCELLATION

IREL (India) Limited reserves the right to cancel the Purchase/wok/service/consultancy Order or any part thereof and shall be entailed to rescind
the contract wholly or in part in a written notice to successful tenderer if;

« Successful tenderer fails to comply with the terms of the purchase/work/service/consultancy order.

« Successful tenderer fails to convey written acceptance of the Order within 15 days of receipt at their end.

+ Successful tenderer fails to deliver goods on time and / or to replace the rejected goods promptly.

+ Successful tenderer becomes bankrupt or goes into liquidation.

+ Successful tenderer make a general assignment for the benefit or creditors and a receiver is appointed for any of the property owned by
successful tenderer fails.

Upon receipt of the said cancellation notice the successful tenderer shall discontinue all work on the Purchase/work/service/consultancy order
and matters connected with it. IREL (India) Limited in that event will be entitied to procure the requirements in the open market and recover
excess payment over Successful tenderer’s agreed price, if any, from reserving to itself the right to forfeit the EMD and/or security deposit, if any,
submitted by the successful tenderer against the contract.

Benefits to Micro and Small Enterprise(MSE)s:

Micro & Small Enterprises (MSEs) registered with National Small Industries Corporation (NSIC) are eligible for the following benefits:

Issue of tender document free of cost

Exemption from payment of Earnest Money Deposit

Price preference up to 15%.

Relaxation of prior experience / prior turnover criteria, subject to meeting of quality and technical specifications.

In case MSE participates in the TReDS Platform, they stand to get benefits. Visit https://www.rxil.in/Home/Index for more info.

Note: Refer The Gazette of India: Extraordinary Part II, Section 3 (ii) for new definition of MSME status, which is effective 01.07.2020.

In tender, participating Micro and Small Enterprises quoting price within price band of L1+15% shall also be allowed to supply a portion of the
requirement after they bring down their price to L1 price, in a situation where L1 price is from someone other than a Micro and Small Enterprise.
Such Micro and Small Enterprise shall be allowed to supply at least 25% of total tendered value or as per existing MSE rules in force.

In case of more than one MSE coming in the price band of L1+15%, the quantity allotted to MSEs shall be shared in equal proportion among
such MSEs, provided all of them bring down their price to L1 price.

Within this (Twenty Five Percent) quantity, a purchase preference of four (4) per cent s reserved for MSEs owned by Scheduled Caste (SC)/
Scheduled Tribe (ST) entrepreneurs and three (3) percent is reserved for MSEs owned by women entrepreneur (if they participate in the tender
process and match the L1 price).However, in event of failure of such MSEs to participate in tender process or meet tender requirements and L1
price, four percent sub-target for procurement earmarked for MSEs owned by SC/ST entrepreneurs and three (3) percent earmarked to women
entrepreneur will be met from other MSEs

MSEs are required to submit along with their offer, Udyog Aadhaar Memorandum or valid Registration Certificate issued by

NSIC/DIC/KVIC/KVIB/Coir Board/ Directorate of Handicrafts and Handlooms or valid certificate issued by any other body specified by Ministry of

MSME. Benefits available to MSEs will not be provided to those MSEs who submit such documents after opening of the bids. Any changes to the

Public Procurement Policy of the Govt. of India as notified from time to time shall be applicable to this contract. MSEs claiming benefits available

through registration with the above bodies have to clearly mention whether their offer is to be considered by IREL for grant of MSME benefits.

The above benefits available to MSE bidders shall be provided only to those MSE bidders who submit Udyog Aadhaar Memorandum or

certificate issued by NSIC/DIC/KVIC/KVIB/Coir Board/ Directorate of Handicrafts and Handlooms or any other body specified by Ministry of

MSME and upload the same in CPP (Central Public Procurement) Portal.

Should any conditions in the General Conditions of Contract be contrary to the Special Conditions of the Contract, such Special Conditions of

Contract shall prevail.

7.15.1  In case of any discrepancy in the Tender terms and conditions, the uploaded Tender terms and conditions shall be final.

7.15.2  In case of exigencies, IREL reserves right to release the repeat order with the same terms and conditions and at the rate
agreed upon(after discount if any) , after considering additional business. The party shall be ready to accept and execute
such repeat order.

7.15.3 TReDS: TReDS is an electronic platform for facilitating the financing / discounting of trade receivables of Micro, Small
and Medium Enterprises (MSMEs) through multiple financiers. These receivables can be due from corporates and other
buyers, including Government Departments and Public Sector Undertakings (PSUs). Sellers, buyers and financiers are
the participants on a TReDS platform. Only MSMEs can participate as sellers in TReDS. MSME need to register
themselves in TREDS Platform. On completion of Registration, IREL reserve right to establish buyer-seller relation in
TREDS Platform.
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7.15.4  Atfter delivery of material/ service completion, Sellers intending to avail bill discounting facility need to upload two copies
of Invoice as per GST Rules, Bill of exchange for payable amount of bill as per payment milestone, Stores receipt
voucher duly authenticated by IREL (in case of supply)/ Service acceptance letter duly authenticated by IREL (in case of
service) . IREL shall provide acceptance of Bill in the Portal based on contractual payment terms after deduction of tax
deducted at source as per Income Tax act, GST Rules and imposition of Liquidated damages, if applicable. Seller shall
agrees to bear charges for bill discounting and processing fee. Seller thereafter can avail bill discounting facility from
financier. Payment from IREL shall be made to such financier.

7.15.,5 IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill Discounting for MSME's.

7.15.6  Asper DPE/7(4)/2007-Fin dt 21/08/2020 , it is mandatory to get all the MSME vendors registered on the platform.

7.15.7  Vendors can get themselves registered at: https://onboarding.rxil.in/customerapp/home.

7.15.8  The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines provided by SIDBI.

7.15.9  The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines provided by SIDBI.

RXIL Relationship manager Mr.Satyajeet Jathar : +91 99201 00784 / +91 90041 00784 email: satyajeet.jathar@rxil.in
RXIL Relationship manager Mr Kirti musale :+91 90048 17501  email: kirti. musale@rxil.in

IREL(India) Limited Unit Administrator Smt. Usha Nandhini +91-476-2680701 Ext-304 email : usha.nandhini@irel.co.in
IREL(India) Limited Nodal Officer Mr K.V Ramakrishna  : +91 81049 97177 email: kvramakrishna@irel.co.in

(Refer The Gazette of India: Extraordinary Part II, Section 3 (ii) for new definition of MSME status, which is effective 01.07.2020)

7.15.10 Should any conditions in the General Conditions of Contract be contrary to the Special Conditions of the Contract, such
Special Conditions of Contract shall prevail.
7.15.11 In case of any discrepancy in the Tender terms and conditions, the uploaded Tender terms and conditions shall be final.
7.15.12 In case of exigencies, IREL reserves right to release the repeat order with the same terms and conditions and at the rate
agreed upon(after discount if any) , after considering additional business. The party shall be ready to accept and execute
such repeat order.
7.16. Variation in quantities:
7.16.1 Instead of item wise deviation, over all deviation will be considered while working out amount.
Up to 10% variation in the execution of works contracts/projects/purchase order of the total works contract/project value for
sanctioned contract/ project/order value is allowed without issue of amendment/ revision in the work order.
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Annexure-ll to GCOC

8  Safety Provisions
GENERAL
For the purpose of this GENERAL SAFETY CODE, the term 'Contractor' shall include ‘Supervisor' deputed by the contractor for site supervision as well
as all personnel deputed by contractor to the site.
Contractor, Supervisor and personnel shall follow the safety regulations under all applicable Acts of Indian Parliament and Indian standards.
Contractor, Supervisor and all personnel shall wear Identity Cards on their persons. These Identity cards shall be issued by the contractor and shall bear
name, signature and date of the Contractor.
Names of Supervisors and all personnel deputed by the Contractor complete with qualification, age and postal address shall be declared by the
Contractor before engagement of such personnel.
All supervisors and personnel shall undergo a Safety Orientation Training (SOT) imparted by the Safety Department before being engaged in work. The
Contractor and Supervisors shall write to Engineer —in-charge to ensure refresher training from Safety Department before the expiry of the date of validity
of SOT. EIC shall ensure that a copy of “SAFETY GUIDE” for IREL Chavara is issued to the contractor before commencement of work.
The work area and the approach ways shall be cleaned before and after work every day for five minutes. The work areas shall be maintained in a neat
and clean manner throughout the working hours. No cluttering shall be allowed which is a risk for any one walking in the area. A neat and clean area
contributes largely to safety.
First aid kits as advised by IREL Medical Department shall be maintained at the work site by the Contractor/ Supervisor.
Contractor/ Supervisor shall take all measures at the work site to protect the public from accidents and shall be bound to bear the expenses of defense of
every suit, action or other proceedings at law that may be brought by any persons for injury sustained owing to neglect of the above precautions and to be
liable to pay such persons claims as per law.
All necessary personnel safety equipment such as safety helmets, safety shoes, double life line safety belts, gloves, safety goggles, face masks, etc. as
considered adequate by Engineer-In-Charge (EIC) or safety officers of IREL shall be kept available for the use for persons employed at the site of work
and maintained in a condition suitable for immediate use. The Contractor/ Supervisor shall take all steps to ensure proper use of equipment by the
workers. The contractor shall provide safety shoes to all its employees deployed at site. In case of an accident resulting in any rest of disability to the
workmen the same should be immediately reported to the safety officer/ “Engineer-in-charge.
Before commencing field work the contractor shall submit a HIRA (Hazard Identification and Risk Analysis) for works requiring Class-1 or  electrical
safety permits, complete with Control Measures, to the EIC for his review and approval.
ELECTRICAL ENGINEERING ASPECTS
Adequate precautions shall be taken to prevent danger from electrical equipment.
Isolator shall be kept in OFF position when personnel are working on concerned circuits.
Fuses shall be removed when personnel are working on concerned circuits.
"MEN AT WORK" boards are put on the feeder when personnel are working on concerned circuits.
All portable tools are supplied through ELCB
Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with efficient safeguards.
Hoisting appliances to be provided with means to reduce to the minimum the risk of any part of suspended load becoming accidentally displaced.
8. "V- Belts shall not be used for any lifting purposes.
9. When workers are employed on electrical installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and
boots as may be necessary shall be provided.
The workers shall not wear any rings, watches and carry keys or other materials which are good conductors of electricity.
No work shall be done on live electrical parts under rain or in wet clothes.
MECHANICAL ENGINEERING ASPECTS
Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the Indian Standards.
Hoisting machines and tackle including their attachments, anchorage and support shall be of good mechanical construction, sound material and adequate
strength and free from visible defect and shall be kept in good repair and in good working order.
Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and adequate strength and free from patent
defects.
V-Belts shall not be used for any lifting purposes.
Every crane drive or hoisting appliance operator shall be properly qualified and no person under the age of 21 years shall be in charge of any hoisting
including any scaffolding which or give signals to operator.
In case of every hoisting machine and of every chain ring hook, shackle shovel and pulley block used in hoisting or as means of suspension the safe
working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of hoisting machine having a variable safe working load, each safe working load and the conditions under which it is applicable shall
be clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load expect for the
purpose of testing.
In case of departmental machines, the safe working load shall be notified by the company. As regards your machines, you shall notify the safe working
load of the machine to the Company whenever you bring any machinery to site of work and get it verified by the company.
Hoisting appliances should be provided with such means as will reduce to the minimum the risk of any part of suspended load becoming accidentally
displaced.
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9. IRELIL Bank Details for money transfer through RTGS/NEFT

1) Name of the Bank: State Bank of India, Chavara, Kollam.

2) Bank A/C No. 57013595003

3) IFSC Code: SBIN0070055

After remittance of the amount, the party has to intimate the following details to M/s. IRELIL.

UTR No.
Name of the party.
Date of remittance.
Amount remitted.

Order from IRELIL against which payment is made.

10. REGISTRATION AND CONTACT DETAILS

Name of the firm
PF Regn. No.
PAN

Micro Small Medium Enterprise Regn. No.
Whether the MSME belongs to SC/ST category
personnel

GST Regn.No.

Name of the Contact Person

Phone Number(s) - Landline / Cellphone

Email address(es)

Note: The contractor shall furnish

1. Self-certified copy of PAN card,

2. Self-certified copy of GST registration certificate (if any) before the commencement of the work.

3. In case the supplier is not having GST registration certificate, supplier is required to declare the same.
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11. BID SECURING DECLARATION FORM

Tender No. Date:

To M/s. IREL (India) Limited,

Chavara-691583

I/we declare that:

I'we understand that, according to your conditions, bids must be supported by a Bid Securing Declaration.

I/We accept that I/we may be disqualified from bidding for any contract with you for a period of one year from the date of
notification if | am/ we are in a branch of any obligation under the bid conditions, because I/we

a) have withdrawn/ modified/ amended, impairs or derogates from the tender, my/ our Bid during the period of bid validity
specified in the form of Bid; or

b)having been notified of the acceptance of our Bid by the purchaser during the period of bid validity (i) fail or reuse to
execute the contract, if required, or (ii) fail or refuse to furnish the performance security, in accordance with the instructions to
Bidders.

I'we understand this Bid Securing Declaration shall cease to be valid if | am/ we are not the successful Bidder, upon the

earlier of (i) the receipt of your notification of the name of the successful Bidder; or (ii) thirty days after the expiration of the
validity of my/ our Bid.

Signed:
Name:

Address:

Duly authorized to sign the bid for or on behalf of Dated on day of

Corporate seal (where appropriate)

(Note: in case of a joint venture, the Bid Security Declaration must be in the name of all partners of the joint venture that
submits the bid)
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12.

&g &7d /OTHER COMMERCIAL CONDITIONS

12.1 Earnest Money Deposit (EMD) to IREL (India) Limited

12.1.1
12.1.2

12.1.3
12.1.4
12.1.5
12.1.6

12.1.7

EMD shall be paid as per the tender basic information.
EMD shall be paid to IREL (India) Limited by RTGS /NEFT in favour of IREL, Chavara (refer Clause 11 for details).(Bank
Charges are to be borne by bidder or by BG (Bank Guarantee) (as per format enclosed)
The MSME bidders can claim exemption of EMD as per the tender clause: 8.29
Submission of offer without EMD / Valid MSME certificate, offer shall be summarily rejected.
In case, the EMD is submitted by BG, the original BG shall reach our office on or before the due date of Opening of the
Bid and the details shall be uploaded along with the offer.
No interest shall be paid on EMD. The offer without EMD shall be summarily rejected except where exemption is
provided in the tender.
EMD shall be dealt with as follows:
a) Incase of unsuccessful bidder it shall be returned without any interest immediately after finalization of order.
b) In case of successful bidder it shall be adjusted without interest as Security Deposit. (SD).
c) The EMD shall be forfeited if:
. The bid is revoked during its validity period.
1. The bidder changes the terms and conditions or prices or withdraw his quotation subsequent to the date of opening.
[1I. The bidder fails to accept the order when placed or fails to commence work after accepting the order.
IV.In case bidder submits false/fabricated documents.

12.2 SECURITY DEPOSIT (SD):

12.21

1222

12.2.3

1224

12.2.5

12.2.6

The successful tenderer shall furnish a SD amounting to 5 % of the contract value (excluding Taxes) in the same
manner as specified for EMD within 14 days of receipt of order or before commencement of work, whichever is earlier
and it should remain valid for a period of 60 (sixty) days beyond the date of completion of all contractual obligations of the supplier/
contractor, including warranty obligations/ defect liability period(DLP) by NEFT in favour of IREL (India) Limited SD in the form
of BG is also acceptable (format given in the NIT). The Security Deposit will be refunded to you without any interest after
satisfactory completion of the contract work, subject to any claim/dispute. The Security Deposit shall stand forfeited in
case of any failure on your part in complying with the statutory norms/ rules and regulations and execution of the work as
per the order. You shall arrange to submit the Bank Guarantee to IREL (India) Limited directly from your bankers by
Registered Post.

The Security deposit shall be for the due and faithful performance/execution of the contract and will be subject to the
terms and conditions finally concluded between the contractor and IREL (India) Limited.

The SD will be refunded on application by the contractor after satisfactory completion of the entire contract and after he
has discharged off all his obligations under the contract and on production of “No Objection certificate” form the Engineer
in Charge.

Should the extent or object of the contract be altered during the execution of the contract in such a way that the contract
price changes by more than 10 %, then the SD shall be increased or decreased accordingly. However this does not
apply to variation in contract amount due to diesel escalation clauses if provided in the tender, change in statutory duties
and levies.

In the event of SD getting reduced by any deductions etc, the contractor shall within 14 days thereof make good for
equal amount any sum /sums which may have been deducted from his SD.

In case bidder fails to submit SD within 30 days of receipt of order, the EMD is liable to be forfeited

In case of failure on part of the contractor in performance of his part of the contract, the SD will be forfeited without any
further notice in the following circumstances:

(i)In case of any failure whatsoever on the part of the Supplier/ Contractor at any time during performance of his part of the contract
including the extended periods of contract, where notice is given and time for rectification allowed.

(ii) If the Supplier/ contractor indulges at any time in any subletting/ sub-contracting of any portion of the work without approval of REL
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12.3 PAYMENT TERMS
12.3.1  For payments the following documents are to be submitted by the contractor to the EIC.

o

o O O O

o

Bill

Labour License(as applicable)
Wage register.

Workmen Compensation Policy

ESIC (if employees are covered under Workmen Compensation Policy they need not be covered under
ESIC and vice versa.)

PF-Challan/ECR copy

12.3.2  Payment shall be released within 30 days after completion of the work and submission of invoice certified by
Engineer In-Charge.

12.3.3  All payments will be subject to deduction of income tax at source at the prevailing rates of tax as provided in the
Income Tax Act.

12.3.4  Payments will be made through e-payment. For facilitating e-payment you have to provide

O O 0O 0 O O

Beneficiary name

Account number

Name of the bank

IFSC

Nature of account (Saving/ Current/ CC/ OD)
Branch code

12.4 SUBMISSION OF INVOICES:
Bidders shall ensure submission of GST Invoice as per the prescribed formats by the statutory authorities indicating both
bidder as well as IREL (India) Limited GST Reg. No. (32AAACI2799F1ZN) so to enable IREL (India) Limited to avail Input Tax

Credit.

12.5 TENDER SUBMISSION:

The Tender shall be submitted as per the following:
12.6 TECHNO COMMERCIAL BID:

All the tender terms to be agreed as per the requirement in tenderer’s response.
12.7  PRICE BID: shall contain only the Price

12.7.1 The rates offered will be excluding GST. GST at applicable rate will be paid extra as per the prevailing rules
12.7.2 Rate quoted in the tender should be firm.
12.7.3 The Tenderer shall fill up the appropriate price Schedule

12.8 VALIDITY OF BID:
Validity of bid is 120 days from date of opening of Techno-commercial bid. In the event of Bidder withdrawing his Bid before
the expiry of tender validity period of 120 days from the date of opening, the tender shall be cancelled and EMD shall be

forfeited.

12.9 ACCEPTANCE OF TENDER:

IREL (India) Limited reserves the right to accept or reject all or any tender without assigning any reasons and does not bind
themselves to accept the lowest offer

12.10 AMENDMENTS:

12.10.1At any time, prior to the last date for submission of tenders, IREL (India) Limited reserves the right to amend and
modify the tender document.
12.10.2 The amendment so carried out shall form part of the main tender and shall be binding upon the Tenderers. IREL (India)
Limited may at their discretion, extend the last date for submission of the Bid, to enable the Bidders to have reasonable
time to submit their Bid after taking into consideration such amendments.

T.No.28/23-24.

IREL(I) L/Chavara/23-24/ET Page 38 of 68

Maint. Painting of main store building, generator shed, cement godown, R & D lab, godown nos.7& 8, old VT centre and fire pump house



ag o T ouw (3w ffee (WRe wER w1 sTEe)
(Tee IR W e [Ofes), F9X-691583, Fied AT, HA
IREL (India) Limited (A Government of India Undertaking)
(Formerly Indian Rare Earths Limited), CHAVARA - 691 583, KOLLAM DIST., KERALA
CIN: U15100MH1950G01008187. GSTIN: 32AAACI2799F1ZN.

13. QUALIFICATION CRITERIA OF BIDDERS

13.1

(i) Bidders who are, shortlisted as per our invitation to Expression of Interest bearing reference

IREL/CHAVARA/EQI/20-21 /01dated 08/09/2020 for “Empanelment of bidders” for Category - II:
“Masonry works”

and
(i) The threshold value mentioned in the letter issued by IREL against the above referred

Expression of Interest shall be equal or above the estimate (excluding GST) for this work as
mentioned in 20.3.

OR

13.2 Bidders who are not shortlisted as per our EOI

13.2.1 Financial criteria:

13.2.2

13.2.3

13.2.4

T.No.28/23-24.

Average annual financial turnover during the last three years ending on 31st March 2022 should be at
least 30 % of the estimated value including GST i.e. Rs. 2,92,620/- (incl. GST) as mentioned in the
Schedule of the Tender.

The bidder shall submit copy of audited financial statement like — audited P&L statement and balance
sheet along with its annexure OR Audited income and expenditure statement OR TDS statement
towards financial turnover for the following years.

Year 2019-20

Year 2020-21

Year 2021-22

However the “Average annual financial turnover during the last three years” shall be deduced by
computing the total of the Audited turnover indicated in the submitted financial statement (among the
above three years) and then divides it by three.
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13.3CHECK LIST FOR DOCUMENTS AND RELATED DETAILS TO BE SUBMITTED FOR
QUALIFING
13.3.1  FINANCIAL CRITERIA OF THE TENDER.

Sl.no Description The uploaded document may
be tick marked

Audited Financial statement like Audited P&L statement
and Balance sheet along with its annexures

For the year 2019-20 " Audited Income & Expenditure statement

TDS statement

Audited Financial statement like Audited P&L statement
and Balance sheet along with its annexures

For the year 2020-21 Audited Income & Expenditure statement

TDS statement

Audited Financial statement like Audited P&L statement
and Balance sheet along with its annexures

For the year 2021-22 | Audited Income & Expenditure statement

TDS statement
The turnover details are as follows. (Turnover details to be filled by the contractor)
Financial year Turnover in Rs.
For the year 2019-20
For the year 2020-21

For the year 2021-22

Average turnover of above three years

13.4 Experience:
13.41  Experience shall be as per the tender basic information.

13.4.2  The bidder shall submit following documents for experience

13.4.3  For Governmental work : Copy of work orders and its work completion certificates.

13.4.4  For Non-Governmental work :Copy of work orders and its work completion certificates along with
TDS-Form no.16 / Form No. 26 AS / Service Tax Return/turn (Form ST — 3)/GST return to the extent of
value of work experience.

13.4.5 CHECK LIST FOR DOCUMENTS AND RELATED DETAILS TO BE SUBMITTED FOR QUALIFING
WORK EXPERIENCE CRITERIA OF THE TENDER.

Sl.no Description The uploaded document may be tick marked

Work order ref;

WORK ORDER NO:01 Work completion certificate

WORK ORDER NO:02 | Work order ref:
Work completion certificate
WORK ORDER NO:03 | Work order ref:
Work completion certificate
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For work order no: 01

Sl.no Description Details
Work order ref:
Work order title
WQRK ORDER Work order value in Rs.
NO:01 Year of completion of work
Work completion certificate ref:
Value of completed work

For work order no: 02

Sl.no Description Details
Work order ref:
Work order title
WORK ORDER
NO:02 Work order value in Rs.

Year of completion of work
Work completion certificate ref:
Value of completed work

For work order no: 03

Sl.no Description Details
Work order ref:
Work order title
WORK ORDER Work order value in Rs.
NO:03 Year of completion of work

Work completion certificate ref:
Value of completed work

TDS statement

Experience: (As per tender Clause No.13.4)
Having successfully completed similar works during the last seven years ending 30.04.2023 meeting any of the following:
a) Three similar completed works costing not less than Rs. 3,90,160/- each or
b) Two similar completed works costing not less than Rs. 4,87,701/- each or
a) One similar completed work costing not less than an amount equal to Rs. 7,80,321/-
b) Definition of similar work
Construction/maintenance of any type of masonry works including painting.

Signature of tenderer
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14. TENDERER’S RESPONSE

SI.No DESCRIPTION Response
1 Tenderer must carefully study the technical specifications and general terms and conditions before AGREE
' preparation of tender. All terms and conditions of NIT and Corrigendum, if any, shall be applicable.
9 The submitted NSIC/MSME certificate include the scope of work / supply mentioned in the tender and the AGREE WITH
' details of the NSIC/MSME owned by SC/ST/Others category REMARKS
3 The bidder shall be qualifying as per the “Qualification criteria of bidders” as per the SCHEDULE OF AGREE
' TENDER (SOT) of this tender
4 The offer submitted is as per the “SPECIAL CONDITIONS OF THE CONTRACT” AGREE
The entire tender terms and conditions has been accepted AGREE
Self-attested Scanned copy of certificate showing that bidders are PSU/State Govt. undertaking or by AGREE
NSIC/DIC/KVIC/KVIB/Coir Board/Directorate of Handicrafts and Handlooms or Udyog Aadhar Memorandum
or any other body specified by ministry of MSME) has been uploaded in CPP Portal (Central Public
Procurement Portal and for Tender cost / EMD exemption ( if applicable). Or Signed and scanned copy of
duly filled “Declaration” containing details of Tender cost and EMD amount payment has been uploaded and
attached
, _ , . o AGREE WITH
7. Self-attested scanned copies of all required documentary evidence towards “Qualification criteria of REMARKS
bidders” has been uploaded
8 Bidder agrees to upload duly signed bid securing declaration form (as per clause 13 of the tender) AGREE WITH
* | along with other documents (if applicable) (or). In case Bidder happens to be Central / State PSU REMARKS
or happens to be MSE registered with NSIC and are interested in waiver from EMD submission,
relevant self-attested scanned copy of certificates like Udyogaadhar/Udyam, NSIC Registration
Certificates etc. are to be uploaded
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15. fFfaaT T SITg=T /SCHEDULE OF TENDER (SOT)
SINo | Particulars
15.1 Name of Work Maintenance painting of main store building, generator shed, cement
godown, R & D lab, godown nos.7 & 8, old VT centre and fire pump
house
15.2 | Type of Tender Public Tender (single part)
15.3 . Rs.8,26,611/- (excluding GST)
Estimated Contract Value Rs.9,75.401/- (including GST @ 18%)
15.4
E-Tender Event No. IREL/Chavara/23-24/ET/
15.5 e-Procurement System
Mode of Tender (Online Part1- Techno-Commercial Bid and Part-lI- Price Bid through
www.mstcecommerce.com/eprochomefirel of MSTC Ltd.)
15.6 | Transaction Fee Rs. 1180/-
(Rupees one thousand one hundred and eighty only) Including @ 18% GST
or as per MSTC site.
15.7 | Last date of submission of Three working days before the last date of closing of online bidding for the e-
Transaction fee through RTGS in tender.
favour of MSTC Limited, Kolkata.
15.8 Start Bid date and Time 19.06.2023 at 18.30 Hrs.
15.9 Close Bid date and Time 07.07.2023 at 14.30 Hrs.
15.10 | View Tender Time 19.06.2023 at 17.30 Hrs.
15.11 | Date of Pre-Bid Start Time Nil
15.12 | Date & time of opening of 07.07.2023 at 15.00 Hrs.
Part-| (i.e. Techno-Commercial Bid)
15.13 | Part-Il Price Bid opening date-after 08.07.2023 at 11.00 Hrs.
this date
15.14 Tender Costto IREL (India) Limited Rs.500/- (Rupees five hundred only)
15.15 | Earnest Money Deposit to IREL Rs.20,000/- (Rupees twenty thousand only)
(India) Limited
15.16 i) Bidders who are shortlisted as per our invitation to Expression of
Interest bearing reference IREL/CHAVARA/EQI/20-21 /01dated 08/09/2020
for “Empanelment of bidders” for Category - II: “Masonry works”.
and
Qualification criteria of bidders ii) The threshold value mentioned in the letter issued by IREL against the
above referred Expression Of Interest shall be equal or above the estimate
(excluding GST) for this work as mentioned in 15.3.
OR
Bidders who are not short listed as per our EOI shall submit the following
documents:
1.Financial criteria: (as per tender clause No.13.2) Rs. 2,92,620/-
(Rupees two lakhs ninety two thousand six hundred and twenty only)
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3.Experience: (As per tender Clause No.13.4)
Having successfully completed similar works during the last seven years
ending 30.04.2023 meeting any of the following:
a) Three similar completed works costing not less than Rs.
3,90,160/- each or
b) Two similar completed works costing not less than Rs. 4,87,701/-
each or
¢)  One similar completed work costing not less than an amount equal
to Rs.7,80,321/-
4.Definition of similar work
Construction/maintenance of any type of masonry works including painting.

To qualify the qualification criteria of this tender , the bidder shall submit the
following documentary proof along with the offer.
1. For financial qualification :-
As per the tender clause no0.13.2
2. For work experience :
As per the tender clause no13.4

Note:

1. Bidders are hereby notified that clarifications shall be sought only on
submitted documentary proof against the qualification criteria of this
tender if required after opening of this tender.

2. Bidders are hereby notified that no resubmission of documentary proof
against the qualification criteria of this tender shall be sought after
opening of this  tender.

3. Submission of offer without above mentioned documentary proofs shall
be considered as unresponsive and hence it shall be summarily rejected
without any notice.

4. Bidder/their authorized representative shall be present at the time of
Techno Commercial bid opening and shall sign the list of documents
which are available in MSTC portal and there after no dispute with
respect to non-availability of submitted documents in MSTC portal will be
admitted.

5. If the bidder/their authorized representative are not present during the
time of Techno Commercial bid opening, their claim of non-availability of
submitted documents while submission of bid before due date of opening
in MSTC portal will not be admitted.

6. The list of documents available in the MSTC portal to qualify the tender
criteria shall be final and tender evaluation shall be made only based on
the list available in MSTC portal.

7. Relaxation of norms for Startups and Micro & Small Enterprises
in public procurements on prior experience/prior turnover

criteria shall be complied with as per prevalent Govt. norms.

15.17 | 1. After opening of the tender, if required, clarifications shall be sought only on documentary proof already submitted
online against the qualification criteria of the tender.
2. No resubmission of documentary proof against the qualification criteria of this tender shall be sought after
opening of this tender.
3. Offer submitted without above mentioned documentary proof shall be considered as unresponsive and summarily
rejected without any further notice.
4. Relaxation of norms for Start-Ups and Micro & Small Enterprises in public procurements on prior experience /
prior turnover criteria shall be complied with as per prevalent Govt. norms.
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15.18 | Period of contract As per Clause 16.9.2 - Applicable
15.19 | Period of maintenance As per Clause 16.9.3 - Applicable
15.20 | Schedule of payment As per Clause 12.3 & 16.8 - Applicable
1521 | LD As per Clause 6.47 - Applicable
Pd MLIHRTT) ST (
fafies
For IREL (India) Limited
SHY - T (B 3T ©R)

DGM - Technical (Purchase & Stores)
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16. oy T fIAT 91d / SPECIAL CONDITIONS OF THE CONTRACT

16.1_Scope of work :

As per schedule

16.2 SPECIFIC INSTRUCTION TO BIDDERS:

16.2.1 Bidders before submitting their tenders, are advised to inspect and examine site, its condition, the surroundings and
satisfy themselves regarding the nature of the job, ground, the form and nature of the site, the means of access to the
site, the accommodation they may require and in general shall themselves obtain all necessary information with regard
to risks, contingencies and other circumstances which may influence or affect their tender including security and safety
regulations in vogue, at work site/sites. Tenderer shall be deemed to have full knowledge of the site whether he inspects
it or not and no extra claim consequent on any misunderstanding or otherwise shall be allowed.

16.2.2

16.2.3

16.2.4

16.2.5

16.2.6

16.2.7

16.2.8

Permission, if required, to visit the site will be given during the tender period on receipt of application in writing
addressed to: GM & Head, IREL (India) Limited, Chavara.
The tenderer and any of his personnel or agents will be granted permission by IREL (India) Limited to enter the
relevant plant, premises and lands for the purpose of such inspection, but only upon the express condition that the
tenderer, his personnel and agents, will release and indemnify IREL (India) Limited from and against all liability in
respect of such inspection including death or personal injury, loss or damage to property and any other loss,
damage, costs and expenses incurred as a result of the inspection.

IREL (India) Limited will not be responsible or pay for any expenses which might have incurred to tenderer in
connection with the visits to and examination for the preparation of his Tender for submission or for preparing their
offer(even if the tender is cancelled)

The contractor is deemed to have satisfied himself before tendering as to the correctness and sufficiency of his
tender for works and of the rates and prices quoted and cover all his obligations under the contract apart from all
matters and things necessary for the proper completion of the work. The rate quoted shall be inclusive of all the
cost of materials to be procured by the contractor and also labour, tools, plants, fuel, consumables, etc.

The quantities if any given or indicated in the tender are those upon which the approximate estimated cost of work
are based but they are subject to alterations, omissions, deduction and additions and not necessarily show the
actual quantities of work to be done, which may vary. Wherever rates are quoted, the rate shall be firm for such
variations as well.

The tenderer shall provide a list of equipment proposed to be deployed for the before commencement of
the work.

The bidder shall give the details of experience and qualification of the key resource person/s who shall
supervise the work. It is advised that the work is executed under supervision of a person who is qualified

and experienced in similar works.

16.3 MATERIAL BROUGHT BY CONTRACTOR FOR THE WORK

16.3.1 Materials brought by contractor for work shall be stored at places designated by IREL (India) Limited. The list of such

items including their quantities shall be handed over to IREL (India) Limited.

16.3.2 Required documentation shall be maintained regarding material receipt, movement, usage and return and necessary

endorsements shall be got from IREL (India) Limited as required.

16.3.3 Materials required for the works, whether brought by the Contractor or supplied by IREL (India) Limited shall be stored by
the contractor only at places approved by IREL (India) Limited. The storage and safe custody of materials shall be the
responsibility of the contractor

16.3.4 All materials and equipment brought to site [including contractor supplied/IREL (India) Limited supplied] shall not be
removed from the site without written permission from IREL (India) Limited. This is also applicable to equipment/tools,
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etc. hired by the contractor from outside agencies. Procedure regarding issue of gate pass and checking of trucks/trailers
at entry and exit to the plant/work site shall be in accordance with IREL (India) Limited rules.

16.3.5 Any material brought inside the plant/work site shall be with due acknowledgement and documentation with Security and
IREL (India) Limited officials. The contractor shall be required to enter these particulars in the registers/formats intended
for the purpose.

16.3.6 Return of unused material supplied by the contractor, tools, etc. shall be with due authorization from IREL (India) Limited
and after making necessary entries in relevant records.

16.4 SAFETY CLAUSE

16.4.1  The contractor shall be responsible for safety of his men and material till the whole work is completed. They shall
abide by all the provisions of various acts/statutes of central/state Government and rules and regulations framed
there under.

16.4.2  Contractor shall ensure that the items/components/equipment are dismantled/removed or handled in a safe manner
and also ensuring stability of other items/plants

16.4.3  Necessary cordoning shall be done using rope/safety barricade wherever required.

16.4.4 It shall be the responsibility of the contractor to ensure safety of all personnel engaged at site.

16.4.5 Necessary PPEs such as Helmets/Goggles/Face shield/Dust respirator/Self-contained breathing apparatus/Gas
mask/Boiler suit/Apron/Welder's suit/Gloves/Safety shoes/Gum boots/Safety belts/Ear muffs/Safety net shall be
provided to all at work as required and it should be ensured that they are worn.

16.4.6  The contractor shall obtain all applicable clearances for the work .They shall also obtain necessary permits from
Safety department for each day’s work.

16.4.7  The contractor shall also obtain consent from our electrical department in writing for every electrical circuitry

made/modified before energizing it, for every welding set /hand held powered tools used at site.

16.4.8  Hand tools if used shall be inspected by the site supervisor before use every time.

16.4.9 Persons using portable electrical tools shall wear good quality rubber gloves and shoes and before its use the
circuit is properly verified and proper earthling ensured.

16.4.10  Any unsafe condition noticed shall be reported immediately and remedial measures taken quickly.

16.4.11 The contractor shall take necessary precautions against gas accumulation while welding or gas cutting inside
confined space and shall take adequate precautions to ensure that such works are carried out in a safe manner.

16.4.12 The contractor shall take immediate action to remove/rectify any unsafe condition or act pointed out by IREL (India)

Limited.

16.4.13 Safety deviations are not tolerable and negotiable. If noticed, the contract is liable for termination at the full
discretion of IREL (India) Limited. If not terminated; IREL (India) Limited may consider imposing a penalty in case of
safety violations.

Safety violation(not limiting to the list) Fine for each
occurrence
Working at height without height pass/ Unauthorized entry at hazardous locations/ Engaging | First occurrence:

workers without safety briefing by IREL safety department/ Power connection taken from | Rs.2500/-
board without proper board plug/ Fitness certificate of cranes/hydra/heavy vehicle not
available/ Not wearing safety helmet/safety shoe at site/ Safety goggles /hand gloves not | Second occurrence:
used/ Gas cutting without goggles/ Rolling/liting of cylinder/dragging on the ground (without | Rs.5000/-
cage)/Welding with nonstandard holder/ Welding machine earthling not done (double body
earthling)/ Condition of hose pipe not good/ Using non power cable instead of welding | Third occurrence:
cables/ Working without work permit/ Not putting barricades and warning boards/ use of | Rs.7500/-
damaged slings/tools/ropes

And so on

16.5

T.No.28/23-24.
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16.5.1 Contractor and the personnel they have engaged for the execution of the contract shall abide by all the security rules &
regulations of IREL (India) Limited. Contractor shall give the list of persons who shall be deployed at site like Site in-
charge, supervisors, foreman, fitters, welders, workers, etc. with their address and age proof well in advance. All such
persons shall be subject to security check by security officials of IREL (India) Limited. The contractor shall obtain
necessary Entry passes from concerned officials of IREL (India) Limited Security Wing prior to their deployment.

16.5.2 IREL (India) Limited may ask to change/delete the person not found suitable for the work at any point of time. For any

addition and deletion of the working person, prior permission from IREL (India) Limited shall be taken.

16.5.3 It shall be the responsibility of the contractor to ensure safe and proper custody of all the items dismantled and stored at
worksite, during handling and transportation. IREL (India) Limited will not be responsible for any loss or damage.

16.5.4 Contractor shall adhere to all security procedures, checks and practices of IREL (India) Limited with regards all personnel
engaged, all equipment, consumables, tools and tackles bought inside and taken out from the work site/s.

16.5.5 The contractor and his person shall maintain absolute integrity in carrying out the work and in case of any act detrimental
to the interest of the company [IREL (India) Limited], the contract shall be terminated

16.6 SUPERVISION :-

16.6.1 The whole responsibility for supervision of the work and the workers employed by the contractor shall rest with the
contractor

16.6.2 The contractor shall nominate an authorized agent as Lead Supervisor (site in Charge) at the work site all throughout the
execution period. Such agent shall be authorized to act as Lead supervisor for the work and shall be authorized to act on
behalf of the contractor, to accept notices under the contract and carryout the instructions of IREL from time to time.

16.7 WORKING HOURS:

Work hours shall be between 8:30 AM to 3:45 PM on all working days excluding weekends or holidays (after allowing for
formalities connected with documentation, site briefing etc). However based on a written request from the contractor IREL
(India) Limited may consider, in deserving conditions, extension of working hours beyond what is stipulated above and
such extension shall be granted formally

16.8 Schedule of payment

16.8.1 Part payment for sum of not less than Rs.5.00 lakhs (Gross) shall be released within 30 days on the basis of actual
measurements of work done verified & certified by Engineer-in-Charge. Such payments however shall be limited to 90%
of work done. All statutory or otherwise recoveries due from the contractor shall be recovered from all such part
payments

16.8.2  On completion of work, the contractor shall submit the final bill. Within 30 days of receipt of the bill, the balance amount
including 10% of the retained amount of previous part bill shall be released. However, an amount equivalent to 5% of
the total bill amount shall be retained with IREL towards retention deposit.

16.8.3 Defects if any, noticed during the maintenance period shall be rectified by the contractor to the satisfaction of IREL
(India) Limited within reasonable period of its notice & intimation

16.8.4 The retention deposit will be released at the expiry of the maintenance period and against the certification by the
Engineer-in-Charge to the effect that the response of the contractor has been satisfactorily during the maintenance
period.

16.8.5 If, in the opinion of IREL (India) Limited, the contractor has not responded to the maintenance demand/defect
rectification notice or fails to respond within reasonable period of the notice or unable to rectify the defect in a manner
acceptable to IREL (India) Limited, the retention deposit shall stand forfeited without any notice. Further IREL (India)
Limited shall be at liberty to get defects rectified through other agencies at the risk and cost of the contractor.

16.9 Delivery period/Period of contract:

16.9.1 The work shall be commenced within 15 (fifteen) days of the receipt of the work order or as directed by Engineer-in-
Charge/ Officer-in —Charge

16.9.2 The period of contract shall be 4 (four months) from the date of commencement of work

16.9.3 The period of maintenance is 6 (six months) from the date of completion of work.

16.9.4 The company reserves the right to terminate the contract without assigning any reason by giving two weeks’ notice and

no claim for any loss or damage or compensation for such termination of contract shall be payable by the company or
maintainable against the company.
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16.10 EVALUATION
Evaluation will be done on L1 basis based on the Price offered as per Price schedule

16.11 AWARD OF CONTRACT:;
Order will be awarded to technically and commercially qualified bidder with lowest price on overall L1 basis

16.12 Contact persons for this tender:

Name Telephone Email.id

1 | Sri. N.S Ajith 0476-2680701-05 ns.ajith@irel.co.in
GM - Sales

2 | Sri.C.Sreekumar 0476-2680701-05 sreekumarc@irel.co.in
AM - Tech. (Civil)

FA AR (fAT) fafaee,
For IREL (India) Limited

HOD (Commercial)
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17 Planning and Designing in purview of Vulnerability Atlas of India

Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing hazard scenario for the entire country and
presents the digitized State/UT -wise hazard maps with respect to earthquakes, winds and floods for district-wise identification of
vulnerable areas. It also includes additional digitized maps for thunderstorms, cyclones and landslides. The main purpose of this
Atlas is its use for disaster preparedness and mitigation at policy planning and project formulation stage.

This Atlas is one of its kind single point source for the various stakeholders including policy makers, administrators, municipal
commissioners, urban managers, engineers, architects, planners, public etc. to ascertain proneness of any city/location/site to
multi-hazard which includes earthquakes, winds, floods, thunderstorms, cyclones and landslides. While project formulation,
approvals and implementation of various urban housing, buildings and infrastructures schemes, this Atlas provides necessary
information for risk analysis and hazard assessment.

The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of
Housing and Urban Affairs, Government of India and available at their website www.bmtpc.org.

It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard risk assessment and include the relevant hazard
proneness specific to project location while planning and designing the project in terms of;

i) Seismic zone (Il to V) for earthquakes
ii) Wind velocity (Basic Wind Velocity: 55, 50, 47, 44, 39 & 33 m/s)
D) Area liable to floods and Probable max surge height
iv) Thunderstorms history
V) Number of cyclonic storms/ severe cyclonic storms and max sustained
vi) Landslides incidences with Annual rainfall normal
vii) District wise Probable Max. Precipitation
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18 T IEHAT / Price Schedule:

Lot ltem Qty. Unit
no.

Rs.

Rate

Ps.

1.| Painting the outside wall surface with acrylic exterior
emulsion  paint of approved quality (Dr. Fixit- Rain coat
[Asian- Apex Ultima/ Berger- All guard / ICI Dulex - weather
shied, Nippon- weather bond soio make) and colour two
coats over a coat of exterior wall primer (Approved Quality
and Make ) after thorough surface preparation by Wire 1770.00 M2
brushing, water papering , washing & cleaning the surface,
crack filling with approved quality crack filler ,Patch repairing
with exterior wall putty wherever necessary, including cost and
conveyance of all materials ,hire charges for tools and plants,
all labour charges, , loading-unloading charges, hire charges
and labour charges for scaffolding, using all safety appliances
such as safety belt safety net etc. complete as per standard
specification.

2.| Painting the inside wall surface with acrylic interior
emulsion  paint of approved quality (Asian- Apcolite/
Berger- Rengoli / IC Dulex- Super clean, Nippon-Matalex gold
make) and colour two coats over a coat of exterior wall
primer (Approved Quality and Make ) after thorough surface
preparation by Wire brushing, water papering , cleaning the 2624.00 M2
surface, crack filling with approved quality crack filler ,Patch
repairing with exterior wall putty wherever necessary,
including cost and conveyance of all materials ,hire charges
for tools and plants, all labour charges, loading-unloading
charges, hire charges and labour charges for  scaffolding,
using all safety appliances such as safety belt safety net etc.
complete as per standard specification.

Painting Synthetic enamel/ polyurethane ( matt or glaze finish)
paint for doors, windows, wood paneling ( Asian/ Berger/ IC
Dulex/ Nippon Make ) and colour two coats after thorough
surface preparation by rubbing sand paper/ Wire brushing ,
cleaning, buffing the surface, filling crack with crack filler / NC
Putty etc.. including cost and conveyance of all materials ,hire 795.00 M2
charges for tools and plants, all labour charges, loading-
unloading charges, hire charges and labour charges for
scaffolding using all safety appliance such as safety belt
safety net etc. complete as per standard specification.
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Plastering with CM 1:4,15mm thick one coat at all heights and
levels floated hard and trowelled smooth including for patch
plastering work etc. including cost and conveyance of
materials labour charges, providing necessary scaffolding,
watering and curing etc. complete as per standard
specification. but excluding cost of cement

30.00

M2

Supplying and stacking ISI mark best quality Portland cement
(OPC/PPC) of approved make in paper bags including cost
and conveyance of all materials, loading and unloading
charges etc. complete (Payment will be made only for actual
quantity of cement consumed)

0.18

Supplying & fixing 150 mm heavy duty stainless steel tower
bolt for wooden doors with SS screws etc. including all cost
and conveyance of materials, labour charges etc. complete as
per standard specification.

5.00

Each

.| Supplying & fixing 100 mm stainless steel heavy duty butt

hinges with SS screws etc. including all cost and conveyance
of materials, labour charges etc. complete as per standard
specification.

5.00

Each

Supplying & fixing 200mm or nearest size heavy duty stainless
steel casement stays screw type etc. including all cost and
conveyance of materials, labour charges etc. complete as per
standard specification.

5.00

Each

Supplying & fixing 75 mm stainless steel hooks & eye, screw
type etc. including all cost and conveyance of materials, labour
charges etc. complete as per standard specification.

10.00

Each

10

Sundry & Petty works such as repairs of existing aluminium
doors or partition etc. Aluminium Fabricator

5.00

Each

1

Sundry & petty works such as repair of walls, floors etc.
Mason

5.00

Each

12

Sundry & petty repair works such as repair of walls, floors,
wooden doors, windows etc. Man mazdoor

10.00

Each

13

Sundry & petty repair works of wooden doors, windows,
ventilators, false ceilings etc. Carpenter

5.00

Each
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14
Sundry & petty repair works of steel doors, windows,

ventilators, false ceilings etc. Blacksmith 5.00 Each a

The above rates are exclusive of GST.

Evaluation criteria is based on overall L1 basis

L1 Amount = 1770 M2 x (a) of Lot no.1 + 2624 M2 x (a) of Lot no.2 + 795 M2 x (a) of Lot no.3 + 30 M2 x (a) of Lot no.4 + 0.18
t x (a) of Lot no.5 + 5 E x (a) of Lot no.6 + 5 E x (a) of Lot no.7 + 5 E x (a) of Lot no.8 + 10 E x (a) of Lot no.9 + 5 E x (a) of
Lot no.10 + 5 E x (a) of Lot no.11 + 10 E x (a) of Lot n0.12 + 5 E x (a) of Lot no.13 + 5 E x (a) of Lot no.14.

DECLARATION:

We have fully read and understood and completely satisfied myself/ourselves of the conditions set forth under the tender and
accept the responsibility to carry out the work at the rates mentioned above.

I/We have studied the site requirements and held discussions with all concerned regarding employment of local people and the
wages and other benefits to be made to facilitate smooth execution of the contract and the rate quoted is after taking in to
consideration all such costs.

Place: Signature:

Date:
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Annexure-1

19. PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

(To be issued by approved Scheduled Banks)
In accordance with Notice Inviting Tender (NIT) No. Dated for the work of (herein after referred to

as “the said Works”) for Rs. (Rupees only), under (Chavara unit) of M/s IREL (India) Limited, a
company incorporated under Indian Companies Act, having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak
Temple, Veer SavarkarMarg, Prabhadevi, Mumbai — 400028, India (herein after referred to as IREL (India) Limited), M/s

Address [Herein after referred to as Contractor (s)] wish /wishes to participate in
the said tender and a Bank Guarantee for the sum of Rs. (in words) valid for a period of days (in words) is
required to be submitted by the Bidder towards the Bid Security.

We the Bank (hereinafter called the said Bank) do hereby undertake to pay to IREL (India)
Limited, the sum of Rs. (Rupees only) by reason of the said tenderer’s failure to enter into an
agreement of contract on intimation of acceptance of his tender and/or to commence the contract works and/or failure to deposit the
security deposit within the stipulated period as per the terms and conditions relating to and/or governing the contract and/or specified in
the Notice Inviting Tender (NIT). We also agree that any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in
respect of or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated by IREL (India) Limited
including the question as to the tenability of the claim of the IREL (India) Limited for forfeiting the Earnest Money being the Bank
Guarantee herein, we shall forthwith pay the said amount to IREL (India) Limited on demand being made as aforesaid.
We Bank further agree that the guarantee herein contained shall remain in full force and effect during the period
that would be taken for entering into an Agreement of contract and that it shall continue to be enforceable till all the dues of the IREL
(India) Limited under the terms and conditions of the NIT for the work have been fully paid and its claims satisfied or discharged or till
IREL (India) Limited certifies, that the terms and conditions of the NIT have been fully and properly carried out by the said tenderer and
accordingly discharges the guarantee.
We Bank further agree with the IREL (India) Limited that the IREL (India) Limited shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the NIT
and/or terms and conditions governing the contract or to extend the time of validity of the offer from the said tenderer from time to time
or to postpone for any time or from time to time any of the power exercisable by the IREL (India) Limited against the said tenderer and
to forbear or enforce any of the terms and conditions of the NIT and we shall not be relieved from our liability hereunder by reason of
any such variation, or extension being granted to the said tenderer or for any forbearance, act or omission on the part of the IREL
(India) Limited or any indulgence by the IREL (India) Limited to the said tenderer or by any such matter or thing whatsoever which
under the law relating to surety/guarantee would but for this provision have effect of so relieving us.
We Bank do hereby further agree that any change in the Constitution of the said tenderer or the Bank will
not affect the validity of this guarantee.
We Bank lastly undertake not to revoke this guarantee during its currency except with the previous consent
of the IREL (India) Limited in writing. Dated the day of 20--

Bank

(Signature with name in Block letters with designation, Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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Annexure-2
20. PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT

WHEREAS on or about the day of M/s (Tenderer's name & address), having its
registered office situated at (Postal address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing
reference no. dtd. with (Chavara unit) of M/s IREL (India) Limited, a company

incorporated under Indian Companies Act having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak Temple,
Veer SavarkarMarg, Prabhadevi, Mumbai — 400 028, India (herein after referred to as IREL (India) Limited), for

(details of order) (herein after referred to as ‘The Contract').

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with IREL (India) Limiteda security
deposit of Rs. (Rupees only) or submit a Bank Guarantee in lieu of cash deposit for the
fulfillment of the terms and conditions of the contract, and whereas the supplier has chosen to submit a Bank Guarantee.

We Bank do hereby undertake to pay the amounts due and payable under this Guarantee without any
demur, merely on a demand from IREL (India) Limitedstating that the amount claimed is due by way of loss or damage caused to or
that would be caused to or suffered by IREL (India) Limitedby reason of breach of any of the terms and conditions of the said contract.
Any such demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee.
The payment will be released within three working days from the date of demand for payment.

We undertake to pay to IREL (India) Limitedany money so demanded notwithstanding any dispute or disputes raised by the tenderer in
any suit or proceeding pending before any court or tribunal relating thereto, our liability under these present being absolute and
unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for payment thereunder and the tenderer
shall have no claim against us for making such payment.

We Bank further agree that the Guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Agreement and that it shall continue to be enforceable till all the dues of
IREL (India) Limitedunder or by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till IREL
(India) Limitedcertifies that the terms and conditions of the said Agreement have been fully and properly carried out by the said
tenderer and accordingly discharges this Guarantee. Our Guarantee shall remain in force until and unless a demand or
claim under this guarantee is made on us in writing within three months from the expiry of the Guarantee period, we shall be
discharged from all liability under this Guarantee thereafter.

We Bank, further agree that IREL (India) Limitedshall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said Agreement or to extent time of
performance by the said tenderer from time to time or to postpone for any time or from time to time any of the powers exercisable by
IREL (India) Limitedagainst the said tenderer and to forbear or enforce any of the terms and conditions relating to the said Agreement
and we shall not be relived from our liability by reason of any such variation, or extension being granted to the said contract or for any
forbearance, act or omission on the part of IREL (India) Limitedor any indulgence by IREL (India) Limitedto the said tenderer or by any
such matter or thing whatsoever which under the law relating to sureties would but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Consultant.

We Bank lastly undertakes not to revoke this guarantee during its currency except with the previous consent
of IREL (India) Limitedin writing. Dated the day of 20-- Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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Annexure-3
21. gAYy fAS9r / Important Instructions

This is an e-procurement event of IREL (India) Ltd., Chavara. The e-procurement service provider is MSTC Ltd., 225C, A.J.C.
Bose Road, Kolkata-700 020.

You are requested to read the terms & conditions of this tender before submitting your online tender. Tenderers who do not
comply with the conditions with documentary proof (wherever required) will not qualify in the Tender for opening of price bid.

21.1. | Process of E-tender :
A) Registration: The process involves vendor's registration with MSTC e-procurement portal which is free of cost. Only after
registration, the vendor(s) can submit his/their bids electronically. Electronic Bidding for submission of Techno-Commercial Bid
as well as Price Bid over the internet will be done. The Vendor should posses Class Il signing type digital certificate. Vendors
are to make their own arrangement for bidding from a P.C. connected with Internet. MSTC/ IREL is not responsible for making
such arrangement. (Bids will not be recorded without Digital Signature).
SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT
www.mstcecommerce.com/eprochome/IREL
1).Vendors are required to register themselves online with www.mstcecommerce.com— e-Procurement— PSU/Goy
—I|REL—Register as Vendor Filling up details and creating own user id and password— Submit.
2).  Vendors will receive a system generated mail confirming their registration in their email ~ which has been provided during
filling the registration form.
In case of any clarification, please contact MSTC/IREL, (before the scheduled time of the e- tender).
Contact person (MSTC):
1. Shri..V.Ganesa Moorthy (BM)- Mob- 9176616410 bmtvcmstc@mstcindia.in
2 Shri.Santhosh kumar Rajendran Mob- 8884600700 skrajendran@mstcindia.co.in
Contact Persons (IREL)
1) K.Suresh kumar 2) C.Usha Nandhini
HOD (Comml.) CM(Purchase)
Phone No0.0476-2682702 Phone No0.0476-2680701-05 (extn.134)
Email:- purchase-ch@irel.co.in Email:- purchase-ch@irel.co.in
B) System Requirement:
i)  Windows 98 /XP-SP3 & above/Windows 7 Operating System
i) IE-7 and above Internet browser.
iii)  Signing type digital signature (Class-3)
iv) JRE 7 update 65 and above software to be downloaded and installed in the system.
To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—Internet Options— custom level
21.2 | (A) Part | Techno-Commercial bid will be opened electronically on specified date and time as given in the NIT. Bidder(s) can
witness electronic opening of bid.
(B) Part Il Price bid will be opened electronically of only those bidder(s) whose Part | Techno-Commercial Bid is found to be
Techno-Commercially acceptable by IREL (India) limited. Such bidder(s) will be intimated date of opening of Part Il Price bid,
through valid email confirmed by them.
Note:
The tenderers are advised to offer their best possible rates. There would generally be no negotiations hence please submit your
most competitive prices while submitting the price bid. However in case the lowest rate appears to be reasonable taking into
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account the prevailing market conditions, the order may be awarded to the lowest bidder and if the rate is still considered high,
action as per prevailing instruction/guideline shall be taken.

21.3

All entries in the tender should be entered in online Technical & Commercial Formats without any ambiguity.

214.

Special Note towards Transaction fee:
The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My Menu” in the vendor login. The

vendors have to select the particular tender from the event dropdown box. The vendor shall have the facility of making the
payment either through NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling up a form.
The vendor shall remit the transaction fee amount as per the details printed on the challan without making change in the same.
On selecting Online Payment, the vendor shall have the provision of making payment using its Credit/ Debit Card/ Net Banking.
Once the payment gets credited to MSTC'’s designated bank account, the transaction fee shall be auto authorized and the
vendor shall be receiving a system generated mail.

Transaction fee is non-refundable.

A vendor will not have the access to online e-tender without making the payment towards transaction fee

NOTE : The bidders should submit the transaction fee well in advance before the last date of submission of tender as they will
be activated for bid submission only after receipt of transaction fee by MSTC.

Contact Details :

Fax No. :033-22831002

Email ids: sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in, rpradhan@mstcindia.co.in, smukherjee@mstcindia.co.in.
Bidders may please note that the transaction fee should be deposited by debiting the account of the bidder only; transaction fee
deposited from or by debiting any other party’s account will not be accepted. Transaction fee is non-refundable.

In case of failure to make payment towards Transaction fee for any reason, the vendor, in term, will not have the access to
online e-tender.

21.5.

Vendors are instructed to use Upload Documents link in My menu to upload documents in document library. Multiple
documents can be uploaded. Maximum size of single document for upload is 5 MB.

Once documents are uploaded in the library, vendors need to attach documents throughAttach Document link against the
particular tender. For further assistance please follow instructions of vendor guide.

216

All notices and correspondence to the bidder(s) shall be sent by email only during the process till finalization of tender by IREL
(India) Limited as well as by MSTC (e-procurement service provider). Hence the bidders are required to ensure that their
corporate email I.D. provided is valid and updated at the stage of registration of vendor with MSTC (i.e. Service Provider).
Bidders are also requested to ensure validity of their DSC (Digital Signature Certificate).

21.7.

(i) Please note that there is no provision to take out the list of parties downloading the tender document from the web site
mentioned in NIT. As such, bidders are requested to see the web site once again before the due date of tender opening to
ensure that they have not missed any corrigendum uploaded against the said tender after downloading the tender document.
The responsibility of downloading the related corrigenda, if any, will be that of the downloading parties.

(i) No separate intimation in respect of corrigendum to this NIT (if any) will be sent to tenderer (s) who have downloaded the
documents from web site. Please see website www.mstcecommerce.com/eprochome/IREL of MSTC Ltd.

21.8.

E-tender cannot be accessed after the due date and time mentioned in NIT.

21.9.

Bidding in e-tender & Reverse auction:

a) Bidder(s) need to submit necessary EMD, Tender fees (If ANY) and Transaction fees to be eligible to bid online in the
e-tender. Tender fees and Transaction fees are non refundable. No interest will be paid on EMD. EMD of the
unsuccessful bidder (s) will be refunded by IREL (India) Limited.

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as well as Price Bid.

c) The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids and Price Bid
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through internet in MSTC website www.mstcecommerce.com— e-procurement —PSU/GovtDepts—IREL Login
—My menu— Auction Floor Manager— live event —Selection of the live event—

d) The bidder should allow to run an application namely enApple by accepting the risk and clicking on run. This exercise
has to be done twice immediately after clicking on the Techno-Commercial bid. If this application is not run then the
bidder will not be able to save/submit his bid.

e) After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their Techno-Commercial bid. Once
the same is done, the Price Bid link becomes active and the same has to filled up and then bidder should click on
“save” to record their price bid. Then once both the Techno-Commercial bid & price bid has been saved, the bidder
can click on the “Submit” button to register their bid
NOTE: - The Techno-Commercial Bid & price bid cannot be revised once the submit button has been clicked by the

bidder.
f) In all cases, bidder should use their own ID and Password along with Digital Signature at the time of submission of
their bid.
g) During the entire e-tender process, the bidders will remain completely anonymous to one another and also to
everybody else.
h) The e-tender floor shall remain open from the pre-announced date & time and for as much duration as mentioned
above.

i)  All electronic bids submitted during the e-tender process shall be legally binding on the bidder. Any bid will be
considered as the valid bid offered by that bidder and acceptance of the same by the Buyer will form a binding contract
between Buyer and the Bidder for execution of supply. Such successful tenderer shall be called hereafter SUPPLIER.

j)  Itis mandatory that all the bids are submitted with digital signature certificate otherwise the same will not be accepted
by the system.

k) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the case may
be without assigning any reason thereof.

[)  No deviation of the terms and conditions of the tender document is acceptable. Submission of bid in the e-tender floor
by any bidder confirms his acceptance of terms & conditions for the tender.

m) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian Rupee as per UOM
indicated in the e-tender floor/tender document.

2110

Any order resulting from this open e-tender shall be governed by the terms and conditions mentioned therein.

21.11

No deviation to the technical and commercial terms & conditions are allowed.

2112

After submitting online bid, the bidder cannot access the tender, once it has been submitted with digital signature

2113

IREL (India) Limited, Chavara has the right to cancel this e-tender or extend the due date of receipt of bid(s) without assigning
any reason thereof.

2114

The online tender should be submitted strictly as per the terms and conditions and procedures laid down in the website
www.mstcecommerce.com/eprochome/IREL of MSTC Ltd.

2115

The bidders must upload all the documents required as per terms of NIT. Any other document uploaded which is not required
as per the terms of the NIT shall not be considered.

21.16

The bid will be evaluated based on the filled-in technical & commercial formats.

2117

The documents uploaded and attached to this event by bidder (s) will be scrutinized. In case any of the information furnished
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited. Punitive action including
suspension and banning of business can also be taken against defaulting bidders.
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22. TAUEAHT FE-TEAK TET TT=SATET /| _MSTC’s e-Procurement Portal Guidelines
for Vendors
(The following section is meant only to provide guidance to bidders about the e-procurement portal of MSTC. These guidelines are
subject to change from time to time depending on the development of the portal. Bidders are advised to keep checking the latest
guidelines from the website to keep themselves updated. They may also contact the offices of MSTC to seek clarification on any
point. MSTC shall not be responsible for any mistake committed by any bidder or for any consequent loss to the bidder due to
misunderstanding anything written hereunder.)
System Requirement
The following requirements need to be fulfilled for optimum use of MSTC e-procurement system.
(1) A computer connected to internet through an ISP.
2) The computer should have adequate RAM depending on version of Windows.
3) The computer (Desktop / Laptop) should have Windows XP SP3 or above.
4) The website is best viewed in Internet Explorer version 7 or above.
5) All the ActiveX controls of the Internet Explorer should be set in Enable mode. The settings under Browsing History (Under
Tools Minternet Options [ General) for Check for newer versions of web pages should be kept as Every time | visit the webpage.
6) All Pop-Blockers should be kept in Disable or turn off mode.
7) The protected mode of the computer should be turned off for higher version of Windows where available.
8
9

(
(
(
(

) Latest Drivers for your Digital Signature Certificate should be installed properly in the computer.
) The website https://www.mstcecommerce.com should be added to the list of Trusted Sites.
10) The computer should have Java Runtime Environment version 7 update 9 or above installed in it.
(11) Windows user should have the privilege to install packages on being prompted on screen like TCS signer certificate needs to
be installed for DSC operation, java applet needs to be loaded etc.
NB:- For further queries the vendors May refer to the FAQ at
www.mstcecommerce.com/eprochome
Registration
Vendors have to register separately for each Buyer in whose e-procurement events they wish to participate. For example, if a
vendor wishes to participate in e-procurement events for Buyer A and Buyer B, he will have to register separately for the two
Buyers.
Visit the website www.mstcecommerce.com/eprochome and the screen will look like

L

(
(
(
(
(

.

Click on the Logo of NHPC gister. Cickon“Register As Vedr”. A Form will open up. Fill p the

Form and

click on Submit.
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You need to create your own user name and password. Please check availability of user id and password policy before creating
the same. Please do not use any special character in any field except one for password
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Please refresh the image before clicking on Submit button. After that a preview page will appear and if you press continue then a
message of successful registration will come. This completes the on-line registration process. Your account is auto-activated

(unless mentioned otherwise) and you may proceed to login.
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Type your user id and password and click on
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Click on OK and select your DSC for authentication. When you are logging into the system for the first time, system shall verify the
name of the person to whom the DSC has been issued and the name of the contact person provided during registration for the

user id being used for

logging in. If the two names match, system will map the user id with the DSC without any prompt. If the two names don’t match,
system will give an alert stating that the two names are different and will ask you to confirm that the DSC being used is the correct

DSC for the user id.

If you proceed with the DSC, system will automatically change the contact person’s name to match with the DSC Issued to name
and will map the DSC with the user id for future use. For all subsequent logins, system will check if the correct pair of user id and

DSC are being used or not

and will allow login only if the correct pair of DSC and user id are used. Else, system will prevent you from logging into the system.

NB:- For further queries about system configuration the vendors May refer to the FAQ at
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www.mstcecommerce.com/eprochome
Change / Forget Password
In case a vendor forgets his password or wishes to change his password, he shall click on the link Reset password.
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The system will ask for user id and new password as shown below.
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Fill up the fields and click on reset. The system will ask for DSC and if authenticated correctly, the password will be reset. Please
remember that this facility is available only after first successful login with the DSC.

DOWNLOADING OF NIT / CORRIGENDUM BY VENDOR

a. Unregistered Vendors

Step 1: Click “Download NIT/Corr” link on

“http://www.mstcecommerce.com/eprochome/nhpc.”.

Step 2: 1Click ‘proceed’ button and fill up the format providing the details of Company

Name, e-mail ID, Mobile No. & Name of the contact person.
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b. Registered Vendors
Step 1: Login with user ID, password & DSC. Under “Vendor Login” at
http://www.mstcecommerce.com/eprochome/nhpc

, .
Step 2: Click “DOWNLOAD NIT/CORRIGENDUM” LINK.
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The vendor may enter the transaction fee details by using the “Transaction Fee entry” Link under “My Menu” in the vendor login.
On Clicking the following Page appears as shown below
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Clicking on the “Submit” Button at the bottom of the page as shown below.
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Here the vendor may select the particular tender in which they want to prticipate by clicking on the tick box at the right and then

¢ the vendors are required to fill up the transaction details, namely the UTR No, Date Of

Transaction, And the Remitting Bank in the given fields and then clicking on the “Confirm” Button as shown below. The amount

field cannot be edited.
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Pre-Bid Meet: Log in with your user id, password and DSC. Click on the link PRE BID MEET VENDOR.Select the Event. Type in
your query in the box provided and click on Send.

O e o - O - — e e e 2 -~

. - ke B TR e — o - -
__ ___
(; B w yéu‘_' [ oo dae Wiy | ot beaod TR i

et Byt &

e 2 e e & a— oo

When the Buyer replles to your query, it will be automatlcally displayed under your query in the second display box as shown
above. You can view all the queries and the replies thereto during the Pre Bid Meeting without knowing the names of the persons
raising the queries.

The Pre Bid Reports of all concluded Pre Bid Meetings can be accessed through the link PRE BID MEET REPORT.

Bidding in e-tender

Log into the website with your user id, password and DSC.Click on AUC FLOOR MANGR

B o T8 e WY i 19 @ rmeser Lo A
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Click on Live Events to view and participate in running events. Click on Forthcoming to view upcoming events. For bidding in any

e-tender, click on the event number from the list of live events. Wait for the enApple application to be downloaded on your

computer and Run the application by ticking the check box and clicking on the Run button. This exercise has to be done twice
before proceeding further.

If there is any problem in the Running of enApple application,
check for the JRE version installed in the computer and upgrade
the same if necessary. To bid in an e-tender, click on the “Techno-
Commercial” and “price” links under Cover 1 and Cover 2
respectively and save them for entering your Bid against the
desired lot. Some tenders may have “Common/Commercial
Specification or Terms”. In those tenders both the aforesaid links
will be activated only after saving the “Common/Commercial
Specifications or Terms” After opening the Tech Cover, fill up the
form and click on Save button provided at the bottom of the page. This will save your bid which you can edit later on. Once a bid
has been saved, the Bid Status would change to “Technical Bid Saved” after saving Cover 1 and “Price Saved” after Saving Cover
2. To edit your technical/price bid, click on the links “Techno-Commercial” and “Price” respectively. To quote the price bid, click on
the link “Price” under cover 2. As you fill the required fields, the system displays the site cost per unit and total site cost as alerts.
The price bid can be saved and edited subsequently through the same link. For item wise tenders, Final Submission will have to
be done against individual lot. For Event wise tenders, there will be only one Final Submission. After Final Submission, a bid can
be withdrawn and in such a case, the bidder’s bid will not be considered during opening of the tender. After Final Submission, if a
bidder wishes to change his/her bid, the bidder can delete his/her bid and submit bid afresh.

To upload & attach documents

-

Please select the Upload documents link from My menu to upload documents in document library. Multiple documents can be
uploaded. Maximum size of single document for upload is 5 MB. Once documents are uploaded in the library, vendors can attach
documents through Attach Document link against the particular tender

Documents can be removed from the library also.
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In the attached document link, Documents already uploaded, will be available. Vendors just need to select the particular tender
and click attach against the documents which are required. Vendors may detach the documents also if required. Documents once
uploaded can be used for multiple tenders and need not be re-uploaded for each tender separately. Documents need to be
attached with tenders; otherwise such documents will not be available to buyer for downloading against any tender. Once the
technical and price bids have been filled and documents have been uploaded and you feel that you won't edit them any further,
you are required to submit the bid by clicking on Final submission button provided at the extreme right against each lot. Once the
said button is clicked and the data is digitally signed with bidder’s Digital Signature, the bid stands submitted and no further editing
of the bid is possible thereafter. The screen will appear to read as Bid Already Submitted and the links for Technical and Price Bids
will get disabled. Bidders will receive an acknowledgement mail in their registered email id against each tender after final
submission against each lot Bidders are required to take special note of the following points.(a) A bid can be edited any number of
times and documents can be uploaded before the final submission of bid (i.e before clicking on Sign & Encrypt). Once the bid has
been submitted by clicking on Final Submission, no further editing of bid or uploading of documents is possible.(b) A bid can be
submitted up to the scheduled closing time of the event. After the closing time of event has passed, no bid will be accepted by the
system.

Hence, bidders are advised to make final submission of their bids well in advance.(c) A bid can be withdrawn or deleted prior to
the closing time of the event. However in case of withdrawal of bid, no fresh bid can be submitted. On the other hand if a bidder
wishes to edit his bid after final submission he may do so by clicking the “Delete Bid” button and re-submit his bid.
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Maint. Painting of main store building, generator shed, cement godown, R & D lab, godown nos.7& 8, old VT centre and fire pump house



