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Tender No. IREL/MK//ET/22/2023 
Date of publishing of Tender 
document in IREL and CPP portal 

19.07-2023  

Interested agencies may view and download 
the Tender document containing the detailed 
terms & conditions, free of cost from the 
website 
https://www.etenders.gov.in/eprocure/app and 
https://www.irel.co.in. The bids are to be 
submitted as per procedure given in this Tender 
document.  

Name of Work Annual maintenance contract for the 
maintenance and upkeep of equipments 

Type of Tender Open Tender, Single Stage Two Bid System 
Two cover System 

Tendering Mode: CPP Portal 
Public tender (Two cover System) 
 P re-Qualification Bid  
 Financia l Bid  

Cost of Tender Document  ₹1,770/- 
Earnest Money Deposit (EMD) ₹1,66,203/- 
Date & time of Starting of bid 15-07-2023 
Last date submission of Pre-bid 

queries  - 

Date of Pre-bid meeting  - 
Bid Submission start date 20-07-2023, 10.00 Hrs 
Date of closing of bid for 
submission of Bids 08-08-2023, 14.00 Hrs 

Date & time of opening of Cover 1  09.08.2023, 14.30 Hrs 
Date & time of opening of Financial 
Bid  

Shall be informed separately to the eligible 
bidders 

Declaration of Successful Bidder To be decided 

Issuance of Letter of Intent 
(LoI)/Work order 

To be decided 

Estimated Cost ₹98,06,000/-(inclusive of GST) 
Validity of tender 120 days from the date of opening of tender 
SD/PBG 5% of the contract value 
Contact details of tender inviting 
authority 

Shri K.J.M. Babu,DGM – Technical Purchase, 
Stores & Electrical) 
IREL (India) Limited 
Manavalakurichi .PO., Kanyakumari District 
Email:purchase-mk@irel.co.in; 
kjmbabu@irel.co.in 
Phone 04651-237255-256 (Extn No.            , 
04651-200402 
           

 

 

 

https://www.etenders.gov.in/eprocure/app�
https://jharkhandtenders.gov.in/�
mailto:purchase-mk@irel.co.in�
mailto:kjmbabu@irel.co.in�
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DISCLAIMER 

The information contained in this tender document (the “TENDER”) or subsequently provided to 
Bidder(s), whether verbally or in documentary or any other form, by or on behalf of IREL or any of its 
employees, is provided to Bidder(s) on the terms and conditions set out in this TENDER and such other 
terms and conditions subject to which such information is provided. The information provided is only 
for the information and reference of the Bidders. 

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any 
other person. The purpose of this TENDER is to provide interested parties with information that may be 
useful to them in the formulation of their bid for participation in this TENDER. This TENDER includes 
statements, which reflect various assumptions and assessments arrived at by IREL in relation to the 
tender work. Such assumptions, assessments and statements do not purport to contain all the 
information that each Bidder may require. This TENDER may not be appropriate for all persons, and it is 
not possible for IREL, or its employees to consider the investment objectives, financial situation and 
particular needs of each party who reads or uses this TENDER. The assumptions, assessments, 
statements and information contained in this TENDER may not be complete, accurate, adequate or 
correct. Each Bidder should therefore, conduct its own investigations and analysis and should check the 
accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments, 
statements and information contained in this TENDER and obtain independent advice from appropriate 
sources. 

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may 
depend upon interpretation of law. The information given is not intended to be an exhaustive account 
of statutory requirements and should not be regarded as a complete or authoritative statement of law. 
IREL accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law 
expressed herein. 

IREL, its employees and consultant make no representation or warranty and shall have no liability to 
any person, including any Bidder, under any law, statute, rules or regulations, principles of restitution 
or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 
incurred or suffered on account of anything contained in this TENDER or otherwise, including the 
accuracy, adequacy, correctness, completeness or reliability of the TENDER and any assessment, 
assumption, statement or information contained therein or deemed to form part of this TENDER or 
arising in any way with qualification of Bidders for participation in the Bidding Process. IREL also 
accepts no liability of any nature whether resulting from negligence or otherwise howsoever caused 
arising from reliance of any Bidder upon the statements contained in this TENDER. IREL may, in its 
absolute discretion but without being under any obligation to do so, update, amend or supplement the 
information, assessment or assumptions contained in this TENDER. 

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for 
Price Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to 
reject all or any of the Bids without assigning any reasons whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its 
Bid including but not limited to preparation, copying, postage, delivery fees, expenses associated with 
any demonstrations or presentations which may be required by IREL or any other costs incurred in 
connection with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL 
shall not be liable in any manner whatsoever for the same or for any other costs or other expenses 
incurred by a Bidder in preparation or submission of the Bid, regardless of the conduct or outcome of 
the Bidding Process. 
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1.0 

INSTRUCTIONS FOR ONLINE BID SUBMISSION 

GENERAL INSTRUCTIONS TO BIDDERS W.R.T PARTICIPATION IN THE E-
TENDERING EVENT 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 
using valid Digital Signature Certificates. The instructions given below are meant to assist the 
bidders in registering on the CPP Portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be obtained at 
https://etenders.gov.in/eprocure/app. 

REGISTRATION 

1) Bidders are required to enrol on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link 
“Online bidder Enrolment” on the CPP Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature 
Certificate (Class II or Class III Certificates with signing key usage) issued by any 
Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their 
profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSCs to others which may lead to 
misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / 
password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the CPP Portal, to facilitate bidders to search 
active tenders by several parameters. These parameters could include Tender ID, 
Organization Name, Location, Date, Value, etc. There is also an option of advanced search 
for tenders, wherein the bidders may combine a number of search parameters such as 
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a 
tender published on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk.  

 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document 
before submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully to 
understand the documents required to be submitted as part of the bid. Please note the 
number of covers in which the bid documents have to be submitted, the number of 

https://etenders.gov.in/eprocure/app�
https://etenders.gov.in/eprocure/app�
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documents - including the names and content of each of the document that need to be 
submitted. Any deviations from these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender document / schedule and generally, they can be in PDF / XLS / RAR / 
DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white 
option which helps in reducing size of the scanned document.   

4) To avoid the time and effort required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 
been provided to the bidders. Bidders can use “My Space” or ‘’Other Important 
Documents’’ area available to them to upload such documents. These documents may be 
directly submitted from the “My Space” area while submitting a bid and need not be 
uploaded again and again. This will lead to a reduction in the time required for bid 
submission process. 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they can upload 
the bid in time i.e., on or before the bid submission time. Bidder will be responsible for any 
delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

3) Bidders are requested to note that they should necessarily submit their financial bid in the 
format provided and no other format is acceptable. If the price bid has been given as a 
standard BoQ format with the tender document, then the same is to be downloaded and to 
be filled by all the bidders. Bidders are required to download the BoQ file, open it and 
complete the white colored (unprotected) cells with their respective financial quotes and 
other details (such as name of the bidder). No other cells should be changed. Once the 
details have been completed, the bidder should save it and submit it online, without 
changing the filename. If the BoQ file is found to be modified by the bidder, the bid will be 
rejected.  

4) The server time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid submission. 

5) All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data 
storage encryption of sensitive fields is done. Any bid document that is uploaded to the 
server is subjected to symmetric encryption using a system generated symmetric key. 
Further this key is subjected to asymmetric encryption using buyers/bid openers public 
keys. Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

6) The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

7) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission message & a 
bid summary will be displayed with the bid no. and the date & time of submission of the bid 
with all other relevant details.  

8) The bid summary has to be printed and kept as an acknowledgement of the submission of 
the bid. This acknowledgement may be used as an entry pass for any bid opening 
meetings. 

 
Contact person of Tendering Authority IREL (India) Limited, Manavalakurichi. 
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N  A  M  E email-id Mobile No./Landline No. 
Smt. T.Pushparathi 

AM -Technical (Purchase) 
 

purchase-mk@irel.co.in 
pushparathi@irel.co.in 

 

No.04561 237255-256, 
04651 200402 or 
+91 7598375285 

Shri S.Arul Prathab Singh, 
Manager – Tech 
(Maintenance) 

 

arulpsingh@irel.co.in 
No.04561 237255-256, 
04651 200402 or + 91 

9944737320 

Shri Neelesh Krishna Rao 
Chandorker 
Dy.Manager –Technical 
(Maintenance) 

neeleshchandorker@irel.co.in 
Mobile 
No.7977950125 

 

 
 

 NB:  

• Bidders may please note that they are required to upload all the documents as called for in 
the tender document in order to enable them to be eligible for considering their price bid 
opening event. 

 

2.0 Introduction  
 

IREL (India) Limited (the “IREL”), a Mini-Ratna Category-I company, is a Public Sector 
Undertaking of the Government of India under the Administrative Control of the 
Department of Atomic Energy. The company is engaged in mining and separation of 
atomic minerals and produces different rare earth compounds. The operating units of 
the company are located at Chavara, Kerala; Manavalakurichi, Tamil Nadu; 
Chhatarpur, Odisha and Aluva, Kerala. The corporate office is located at Mumbai. 
 
IREL in the process of setting up of the futuristic concept of Rare Earth and Titanium 
Theme Park at Bhopal, Madhya Pradesh.  
 
The work envisaged in this tender is for Supply, installation, configuration, 
commissioning of the Networking Equipment, UTM Security Appliance, optical fiber 
cable(OFC), HDPE pipes etc.at the project site of Rare Earth Titanium Theme Park 
(RETTP) located at IREL (India) Limited, Acharpura, Bhopal, Madhya Pradesh. 
 
The broad scope of work to be undertaken by the selected bidder is indicated under 
the head Scope of Work.  
 
 
 
 
 
 
 
 
 
 

mailto:purchase-mk@irel.co.in�
mailto:neeleshchandorker@irel.co.in�
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3.0 Pre-Qualification Criteria 
 

a. Technical: 
Tenderers have to furnish documentary evidence like WO/Contract Document 
in support of the qualification criteria from concerned authority/ department/ 
organization for similar supplies and works executed along with Copy of 
Completion / Performance Certificate satisfying above PQ during last Seven 
years ending March 2023. 

b. Financial: 
1. Average financial turnover during last 3 years, ending 31st March 2022 should 

be at least  Rs.29,41,800/-. 
 

2. Experience of having successfully completed similar works during last 7 years 
from the date of tender  which should be either of the following:- 
 
a. Three similar completed works costing not less than the amount of              

 Rs. 39,22,400/-  each 
or 

b. Two similar completed works costing not less than the amount of             
 Rs.49,03,000/- each 

or 
c. One similar completed work costing not less than the amount of                   

Rs. 78,44,800/- each 
 
Similar works means:  
Mechanical maintenance contract in Heavy industries like mining, chemical, 
cement, fertilizer for maintenance of material handling equipments such as 
Dryers,  centrifugal pumps, Bucket elevators and belt conveyors. 

OR 

Fabrication and erection of steel structures / piping fabrication / erection of 
tanks, pumps and other equipments in Public or Private sector industries etc. 

OR 

Maintenance of material handling equipments & process equipments, 
fabrication/ welding/cutting and dismantling of steel structural along with 
successful completion Certificate.  
 

3. Following documents need to be submitted towards PQC compliance. 
a. Financial turnovers for FY 2019-20, FY 2020-21 and FY 2021-22. 
b. Work order copies. 
c. Experience certificate.  

 
NOTE:  The party should have an existing local office within 150 kilometre 
radius of IREL. Valid proof for the same shall be submitted at the time of offer. 

 
 
 
PRE-BID CONFERENCE 
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A Pre-bid conference will be held through video conferencing on Wednesday, July 26 · 11:00am –
 11:00 am Time zone: Asia/Kolkata Google Meet joining info Video call link: https://meet.google.com/tis-frsu-wji 

• The representatives of the interested organisations may attend the pre-bid conference 
at their own cost. The prospective participants have to inform the IREL on the email 
id: purchase-mk@irel.co.in mentioned above for attending the pre-bid conference along 
with name, email and contact no 3 days prior to the pre-bid date. 

• The purpose of the conference is to provide bidders with information regarding the 
proposed work requirements, and to provide each bidder with an opportunity to seek 
clarifications regarding any aspect of the work requirement. 

• Request for clarifications shall be sent by bidders not later than the date specified in the 
Tender. All the requests shall be addressed to the contact person in IREL as mentioned 
in the tender document. 

• IREL will endeavour to provide a complete, accurate, and timely response to all 
questions to all the bidders. However, IREL makes no representation or warranty as to 
the completeness or accuracy of any response, nor does IREL undertake to answer all 
the queries that have been posed by the bidders. 

• IREL may incorporate any changes in the Tender based on acceptable suggestions 
received the interactive Pre-Bid Conference. The decision of the IREL regarding 
acceptability of any suggestion shall be final in this regard and shall not be called upon 
to question under any circumstances. 

• However, prospective bidders are free to raise their queries during the meeting and 
acceptable responses, if felt necessary by IREL, will be conveyed to all the prospective 
bidder (by way of hosting amendments/ clarifications on the website i.e. 
at https://www.irel.co.in OR https://www.etenders.gov.in/eprocure/app) in accordance 
with the respective clauses of the Tender and no participant would be intimated 
individually about the response. 

 
4.0 SPECIAL CONDITIONS OF CONTRACT 

Annual Maintenance contract for the maintenance and upkeep of equipments. 
TECHNICAL SPECIFICATION 

1. Technical details 

• Scheduled maintenance of equipments are to be carried out as per monthly/weekly 
schedule and the report of the same are to be submitted to the respective EIC’s. The 
works noted during condition monitoring are to be carried out during the allotted 
preventive / routine maintenance time to minimize down time. 

• Routine maintenance works are to be carried out as per monthly/weekly maintenance 
schedules and the report of the same is to be submitted to the respective EIC.   

• The executed works are to be guaranteed to avoid any breakdowns till the next 
scheduled preventive / routine maintenance.  After the preventive / routine maintenance 
works carried out in same equipment, if any breakdown occurs with respect to the 
scope of work, the party has to do the work immediately without any additional cost to 
the company. 

• Installation, Replacement work includes, dismantling, shifting of material/equipment, 
assembling of spares, erection and commissioning including bearings, chutes, 
discharge hoppers etc.   

• Dismantled items are to be shifted from site to Maintenance workshop / designated 
place meant for the same after maintenance. 

• Fabricated / new / repaired items are to be brought from stores / maintenance workshop 
/ designated place for replacement at site. 

• Lubrication / greasing activities are to be carried out as per monthly schedules and 
report of the same to be submitted to EIC’s. Greasing of the equipments is part of the 
work and no additional payment will be given. 

https://meet.google.com/tis-frsu-wji�
mailto:purchase-mk@irel.co.in�
https://www.irel.co.in/�
https://www.etenders.gov.in/eprocure/app�
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• Machining work can be done at IRE premises or in local workshops after obtaining 
necessary gate pass. 

• Housekeeping activities are to be carried out immediately after maintenance works at 
site. Housekeeping of Mechanical workshop and plant maintenance is under the scope 
of contract. No additional payment will be given for housekeeping. 

• For replacement works, if only dismantling or only erection is there, only half the 
amount will be sanctioned. 

• List of spares for each category of equipments required for the maintenance works is to 
be correlated with availability of spares from stores / designated places and report to be 
submitted to EIC. 

• Monthly report is to be given to EIC regarding total maintenance activities, spares 
requirement and an updated report regarding the repaired as well as assembled 
spares, fabricated items and overhauled items. 

• Only one preventive / routine maintenance cost will be permitted for equipment in a 
month irrespective of the frequency mentioned in the schedule other than the 
replacement works. The preventive / routine maintenance cost shall cover the rates for 
condition monitoring / Lubrication / greasing.   

• Intimation regarding breakdown of equipment will be given using email/SMS/phone call. 
Hence the party shall provide phone number of executing supervisor to EIC/SIC. 

• All fabricated items/Reconditioned equipments shall be painted with 2 coats of Primer 
and 3 coats of Chlorinated rubber paint/Epoxy whichever is applicable as per the 
direction of EIC. Accordingly paint shall be supplied by the contractor 

• Reported works apart from the routine maintenance works which is not specified in the 
schedule shall be chargeable at 1/4th of the scheduled maintenance value of the 
equipment, cumulative of which should not be more than that of individual equipment’s 
maintenance cost. However, no payment will be done for poor workmanship or 
repeated works. 

• Uniform (preferably in blue or grey colour) shall be arranged for the persons working 
under the contract. Uniform pant shall have multi pocket to hold small hand tools for 
carrying out the work.  

 

2. Scope of work : The work involves maintenance and upkeep of material handling 
equipments like Dryers, Elevators, Conveyors, Slurry & water pumps, filters and 
process equipments like HTRS, ESPS, IRMS, Exolon Magnetic Separator, REDMS, 
RERMS and various types of screens. Engaging manpower and supplying 
consumables like welding electrodes & Gas cutting appliances, Paint, hand gloves, 
safety mask, cotton waste, Rustlick, Penoil and cutting gases as per requirement, 
all tool and tackles, Safety harness is a part of the work. 

3. Duration of the contract:  
This CONTRACT shall remain valid for a period of 12 (Twelve) months from the 
date of placement of Order. However, IREL(India)Limited reserves the right to 
terminate the contract at any time before the expiry of the normal tenure in case 
service is found to be deficient/ unsatisfactory. The contract shall commence within 
15 days from the date of issue work order. Contractor has to confirm Order 
acceptance, payment of Security Deposit and signing of articles of agreement and 
all other requirements as per the contract terms within 15 days of issue Letter of 
Intent / work order. Any delay in commencement / completion of work shall attract 
Liquidated damages. 

 

 

Appointment of Competent Person: 
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The Contractor must appoint a Safety Officer/ Supervisors/ stewards to ensure the 
provision of safe practices are followed at work place and the persons employed by 
contractors are following the safety rules, regulations and gadgets strictly. 
The scale of appointment of Safety officers/ Supervisors/stewards is given below based 
on the persons engaged by him 
No. of employees < 30 One supervisor 

No. of employees : 30 – 100 One safety officer plus Two supervisors 

No. of employees : 101 – 250 Two safety officer and three supervisors 

The basic qualification of Supervisors and Safety Officers: 

For Supervisor- Graduate in Science or Diploma in Mechanical/ Electrical/ Mining/ Civil with 
minimum two years industrial exposure. 

For Safety Officer – Graduate in Engineering with post diploma/post graduate in Industrial 
safety or Diploma in Mechanical/Electrical/Mining/Civil with minimum three years of 
experience in industry and basic knowledge in Industrial Safety. 

Duties and Responsibility of Safety Officers/Supervisors 

a) All safety officers/ supervisors engaged by contractors shall ensure that, all the persons 
working under them are following and practicing the rules, regulation issued by the 
IREL and statutory authority from time to time. 

b) All the persons working under them are using the personal protective equipment 
supplied by the contractors and adhered to the normal safety rule of the company. 

c) Before starting the work, they should understand the job, nature of risk involved and its 
mitigation measures. They should submit a risk assessment/Job hazard analysis report 
to the engineer in charge prior to commencement of work. 

d) Before starting the work, ask for the site clearance from EIC. Once site clearance is 
achieved, barricade the area to check the inadvertent entry to the work site. 

e) Raise the safety work permit and ensure that due safety measures are taken, safety 
tags are attached, supply is isolated and locked, testing of isolation is carried out in your 
presence and satisfy himself that all precautions have been taken to make the area, 
installation, machineries safe to work. Once the maintenance is over or at the end of the 
day you should return the safety permit to EIC. 

f) To instruct the contract people fixing the guards in proper place, remove the scraps or 
additional materials from the work site to a safe distance before handing over the safety 
permit. 

g) To ask the contract people under your control to maintain good housekeeping. 
h) Any unsafe condition or practices noticed is to be addressed forthwith and information 

must be given to EIC. 
i) Any safety appliances required for specialized work to be arranged or seek help from 

EIC to get the appliances. 
j) To maintain a register of near miss incidents and accident on day to day basis and get it 

signed by EIC every day. 
k) To arrange delivering pep/safety talks to workmen regularly prior to work. 
l) To encourage your manpower to furnish constructive suggestion to improve safety 

standard at work place and discuss with EIC for implementation. 
m) To ensure proper scaffolding while working at height. Obtain height pass and instruct 

workmen to use safety belts with anchorage. Fix the catch net where required. 
n) To ensure the supply of proper tools and tackles for the work. 
o) Any accident resulting in injury to workmen to be immediately reported to the EIC. 

 

Employee’s / Workmen’s Responsibility: 
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a) A contractor’s employee must, while at work, take reasonable care for the health and 
safety of people who are at the employee’s place of work and who may be affected by 
the employee’s act or omissions at work. 

b) An employee must, while at work, cooperate with his or her employer or other persons 
so far as is necessary to enable compliance with any requirement under the act or the 
regulations that is imposed in the interest of health, safety and welfare of the employee 
or any other person. 

c) An employee shall strictly adhere to the provision of rules, regulation, bylaws issued by 
the IREL from time to time. 

d) No person shall interfere with, impede or obstruct any person in the discharge of his 
duties, nor shall he offer or render any service, or use any threat to any other person 
with a view to preventing him from complying with the provision of the rules, regulation, 
bylaws and orders made there under. If any persons who receive such offer or threat 
shall inform the EIC forthwith for further course of action. 

e) No person shall, except with the authority of EIC, go in to any part of the plant other 
than that part of which he works. 

f) No person shall sleep while on duty. 
g) Every person receiving any injury in the course of his duty shall report to their 

supervisors, safety officers or contractor, who in turn arrange necessary first aid to the 
injured persons. 

h) No person shall, while on duty throw any stone or missile with intent to cause injury, 
fight or behave in violent manner. 

i) Every person shall use the safety gadgets during the work supplied by the contractor to 
them. 

j) Smoking and chewing tobacco, being in state of intoxication etc is strictly prohibited 
inside the plant area. 

k) No person shall negligently or willfully do anything likely to endanger life or health or 
negligently or willfully omit to do anything necessary for the compliance of safety. 

General Obligation: 

a) The Contractor shall maintain a record of register of his all machines, tools and tackles, 
lifting equipment, supports, welding machines, Gas cylinders, safety appliances or any 
other equipment or appliances belonging to him or hired to execute the job in the 
register. This register shall be subjected to audit or checked by the IREL official at any 
point of time. Every addition or deletion of equipment shall be certified and counter 
signed by the concerned EIC. 

b) All the lifting equipment shall be tagged properly for their easy identification. 

c) Contractor using machineries shall maintain check list of their machines aligned with 
the requirement of OEM. 

d) All web slings, wire rope slings shall be maintained in a good condition. Any sign of tear 
or worn out shall not be used. 

e) All safety belts shall be suitably tagged indicating date of purchase and nos. Anchorage 
coupling and life line rope shall be checked regularly. 

f) Contractor must supply DGMS approved safety equipment to his workmen. 

g) Contractor shall maintain daily check list for his equipment. 

h) Contractor shall maintain the medical check up and training record of his workmen. 

i) The vehicles used shall be appropriate for the purpose, shall hold valid fitness 
certificates, registration, insurance, PUC etc as applicable and shall be maintained at 
the site office for inspection by EIC or any official. 
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j) It shall be ensured that only competent persons are engaged in executing the works/ 
tasks/ jobs and wherever required shall hold valid licenses/ certificates as mentioned in 
the tender. 

k) The Contractor on request shall be provided space inside plant premises for 
construction of temporary sheds to be utilized for storing tools, tackles, personal 
belongings of their employees etc. However, the said space is to be made devoid of any 
constructions/ obstructions and retuned back to IREL within 30 days of completion of 
the contract failing which ground rent @ Rs 1000/- per day shall be deducted from the 
bills due for payments.  

l) Record Keeping, Incident Reporting, & Major Accident Protocol: The contractor shall 
maintain records of safety training for their employees and shall document any incidents 
that occur on the Project (including near misses). The contractor shall notify the EIC 
immediately about any incident that occurs on the jobsite. In the event that significant 
injury to a person (worker or other member of community) or building damage has 
occurred, the contractor shall contact the EIC as soon as possible with initial details of 
the incident. The EIC will then initiate the appropriate accident protocols. The EIC 
reserves the right to hold a meeting with all responsible parties after an incident occurs 
to discuss its details, cause, and preventative measures contractors will implement 
going forward.  

m) The contractor shall ensure that their workmen while on duty in active zone of mine ( 
where active mining operations are carried out) shall not carry mobile phones. There 
shall be provision for safe keep storage of their mobile phones at a suitable place. In 
case of emergent situations the Mines Manager/EIC may allow any person or category 
of persons to carry mobile phones in such zones. 

n) EIC from IREL (India) Limited, shall have the right to stop the work of the contractor, if 
in his opinion, proceeding with the work will lead to an unsafe and dangerous condition. 
EIC shall get the unsafe condition removed or provide protective equipment at the 
contractors cost, whichever is applicable. 

o) Contractor shall devise a procedure on Accident Reporting. All accidents including Near 
Misses and property damages to be reported as per the IREL’s Accident Reporting 
Procedure. All Accidents including Near Misses to be communicated immediately to 
EIC over telephone/ verbally, followed by a detailed written accident report. All 
accidents must be investigated, classified, analysed & comply with the 
recommendations to avoid its recurrence. Monthly Accident statistics must be 
developed and circulated. Contractor shall maintain a register of all such accidents. 

 
Operation & Maintenance: 

a) All persons who work with material handling and process equipments shall be aware of 
the electrical, mechanical  hazards, use of protective devices and safe operational 
procedures. They shall be given training in firefighting, first aid and artificial 
resuscitation techniques. 

b) The supervisor shall instruct the proper procedure, specify and enforce the use of 
necessary protective equipment such as safety goggles, gloves etc,., if ladders used for 
the work more than 3 meter height, same shall be tied and double lifeline safety belt 
shall be used. 

c) No material/ cotton waste/ grease or other scraps shall be allowed to be dumped at the 
work spot. 

d) Separate work permits shall be issued for individual group leaders working on the same 
system which shall be returned after the completion of the work to Safety Supervisor. 
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e) Before any maintenance work is commenced on any equipments, the supervisor and 
the workmen engages shall ensure the electrical and mechanical isolation of the 
equipments. The area shall be protected by using caution tape to avoid the movement 
of other personnel.  

f) When the intimation of work was given the concerned technician/ worker shall carry the 
tool box to the wok spot to  avoid wastage of time. Hand gloves shall be used to 
enhance safety of fingers.  

g) No equipments shall be switched off by the contractor. Isolation of the equipment shall 
be done through work permit system. 

h)  Floors shall be kept free from lubricants. 

i) Power supply to all the machines and lighting fixture shall be switched off when not in 
use. 

j) Temporary electrical connections shall be removed as soon as the stipulated work is 
over. After completion of the works, the contractor shall dismantle the distribution 
boards and the other facilities he may have erected. 

k)  No flammable materials shall be stored in any working area near the switch boards. 

l)  Safety work permits shall be used for switching off the main feeder and equipment by 
the contractor. 

m) “MEN ON LINE” “DO NOT SWITCH ON” “DANGER” or “CAUTION” board as applicable 
shall be used during maintenance works on the equipment. 

For details you may obtain a copy of the manual from Safety department of IREL(India)Limited, 
MK 

Tools and Tackles: 

The following equipments, consumables, Tools shall be arranged by the contractor for carrying 
out the work at free of cost. The quoted price shall include the cost of the following items. 

Sl. 
No 

Description Quantity 

1.  5” angle grinder with accessories 1 

2.  4” angle grinder with accessories 3 

3.  Single phase portable welding machine 2 

4.  3 phase welding machine with all accessories. 
Spare cables, holders, safety goggles, Welding 
shield, Electrodes shall be maintained 

2 

5.  Oxy Acetylene Gas cutting equipment with 
accessories. Spare nozzle, regulators shall be 
maintained. Cutting nozzle for Air plasma 
cutting machine shall be arranged by the 
contractor. 

2 

6.  Circular saw 2 

7.  Cutting blade for the band saw cutting machine As per work 
requirement 

8.  Hand gloves for all workmen job specific As per work 
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requirement 

9.  Portable drilling machine along with drill bits as 
per requirement. 

1 

10.  Rustlick 631  (As and when needed) 150 nos. of 370 ml 
canister 

11.  Fevicol (As and when needed) 5 Kg 

12.  M-seal (As and when needed) 10 Kg of 100gm 
pack 

13.  Pen oil Co2   18 nos. of  
500mlcanister 

14.  Nail for Air table maintenance work and other 
carpentry works (size as per requirement) 

20 KG 

15.  Cotton banian yarn waste 500Kg 

16.  Teflon Tape 120 nos 

17.  Cold Vulcanising Solution  with hardner 
Make:Thejo 

TC 310- 3 nos. per 
month 

TN-9000 -4 nos per 
month 

18.  Facemask as per standard for working in dust 
environment 

As per requirement 
for persons use  

 

1. All fitters, welders, helpers shall be equipped with the required tools and wrenches.  
2. If any damage caused to the material/tools/equipments of IREL shall be replaced by an equivalent 

new one with reputed brand as per the direction of EIC. 
3. Additional cutting torches, regulators, Oxygen, acetylene cylinders, electrode holders, welding 

cables shall be maintained by the contractor. 
 

Note: Chain pulley block and web sling will be provided by IREL. However, and damage to the tools and 
tackles shall be replaced by the contractor with a new one. 

 

Safety shoes, safety Helmut, Safety goggles, Safety belt, safety accessories related to welding as per 
the standard shall be provided by the contractor during starting of work. 

 

 

 

 

 

Penalty clause: 
1. No short supply of manpower allowed below the minimum strength specified.  Any short fall will 

attract Rs.400/- per person per day.  
2. In case you fail to attend the work intimation from production in charge/Engineer in charge within an 

hour of intimation Rs.600 per hour of delay of work. 
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3. Absence of supervisor during the work will attract a penalty of Rs. 500 per day. 
4. Supplying of required tools shall be arranged by the contractor within 15days of starting of contract. 

Otherwise attracts a penalty of Rs.500 per day. 
5. Delay in starting of the work like brick lining, Structural replacement, maintenance painting within 48 

hours of intimation shall attracts a penalty of Rs. 1000 Per day 
 

Manpower requirement (minimum) 

The contractor shall maintain a pool of minimum 27 people as per the classification given below. 

The manpower shall be available 7 days in a week. Minimum strength of 22 per day shall be maintained 
all the days considering the weekly off of the persons engaged.  

Schedule Equipments Minimum strength 
requirement 

Part A 

(Material Handling 
Equipments) 

Bucket Elevators 

Belt Conveyors 

Bucket Belt conveyor 

Screw conveyors 

Vibro feeder 

 

 

 

 

 

 

 

 

 

2 Supervisor (common for 
part A to G) 

6 Fitters 

5 welders 

11 Semiskilled Helpers 

1 Painter 

1 Machinist 

1 carpenter 

 

Part B 

(Driers & Accessories) 

Rotary drier 

FBD’s 

Shaft driers 

Oil pumps  

Part C 

(Process Equipments) 

HTS, ESPS 

IRMS 

EXOLON MS 

REDMS 

RERMS 

Vibrating screens 

Air Tables  

Part D 

(Wet circuit Equipments) 

Pumps 

Pipes & fittings 

Valves 

Wet tables 

Hydrosizers 

Pan filter & Screw 

Compressors 

Part E 

(General works &  spares 
assembling) 

General works & Spares 
assembling. 
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Part F 

(Drive motor & Gear 
boxes replacement) 

All type of Drive motor & Gear boxes 
replacement on as and when required 
basis. 

Part G 

Machining works 

All type of machining works on as and 
when required basis. 

Shift maintenance in II & III rd shifts as and when required basis 

  

Part H 

(Shift Maintenance)  

 

All process and material handling equipments 
in HUP, MSP and Valliyar pump house and 
aranvilai pond. 

1 Supervisor 

1 Welders 

1 Fitters 

1 Semiskilled Helper 

 

Shift Maintenance  Plant Maintenance - 
General 

Mechanical Maintenance - 
General 

Supervisor - 1 Supervisor - 1 Supervisor - 1 

Fitter - 1 Fitter - 1 Fitter - 5 

Semiskilled Helper - 1 Semiskilled Helper  - 2 Welder - 5 

Welder - 1 Carpenter-1  Semiskilled Helper  -9 

  Painter - 1 

  Machinist - 1 

Total – 4+ relievers Total – 5 Total – 22 

As and when required Regular basis Regular basis 

 
 
 
 
 
SAFE OPERATING PROCEDURE (SOP)  

Scope/Purpose: To define the safety practices to be followed while engaging persons for 
repair and maintenance of roof sheets and structural works. 

1. Safety Helmet (IS 2925:1984)  2. Safety Shoe (IS 15298 : 2011 (Part-II) 3. Double 
Lifeline Full Body Safety Belt (IS 3521 :1999(2002) 4. Hand gloves. 

Safe Operating Procedure for repair and replacement of structural works. 

1. All persons before being deployed for the work (at a height of more than 3 mtrs from the 
ground level) shall produce a medical fitness certificate through a competent Medical 
Officer and height pass will be issued by the safety Dept. 

2. All contractual workmen and their authorized supervisors shall undergo Vocational 
training as per MVTR 1966 before commencement of work. 

3. Safety Work Permit should be obtained from the Safety Dept. by EIC before 
commencement of work. The permit shall clearly specify the (A) Description of the work, 
(B) Workmen deployed and the supervisor/EIC, (C) Identified hazards, (D) PPEs to be 
used, (E) Safety provisions to mitigate the hazard and (F) Hours of work etc. 
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4. Before commencement of work in each shift, all persons engaged for the work shall be 
given a safety briefing by EIC or supervisor authorized for the purpose. 

5. Safety belt and PPE’s mentioned above to be worn by the persons engaged by the 
contractor before commencement of the work and will be ensured by EIC or his 
authorized supervisor. 

6. Authorised supervisor deployed by the contractor shall be present at site full time to 
ensure compliance to the rules and safety procedures by the workers from the time of 
mobilization for work till the time last worker leaves the workplace. 

7. Barricading shall be done below the working area before commencing any work at 
height and “Work in Progress” caution boards shall be displayed. 

8. Scaffolding should be used by all workmen for climbing to the roof top and shall stand 
on the platform for carrying out the work. Preferably H-frame scaffolding shall be used. 

9. All scaffolds and platform will be examined and approved by EIC before 
commencement of the work. 

10. Ladders will not be used as work platforms or scaffolding.  
11. A safety net (made of polypropylene rope of IS 5175) of adequate strength should be 

secured through scaffolding platform at place where there is a danger of fall of 
person/fall of objects. 

12. Crawling board or roof ladder should be used to walk across the roof sheet at roof top. 
13. Double life line full body safety harness having ISI mark shall be used. 
14. Safety belt shall be suitably anchored immediately after reaching the roof top. 
15. One of the life lines of the safety belt should be anchored to the guide rope (which shall 

be tied taut without any sag) at any point of time. 
16. Any visible damage to the safety belt should be immediately replaced. 

For the structural work to be carried out : 
PPE’s to be used : Safety shoe, Safety helmet, Safety belt, Nose mask, hand gloves, 
welding goggles, welding gloves, welding shields, welding aprons 

a. All welders and helpers must wear PPE’s as mentioned above before commencement 
of the work and will be ensured by EIC or his authorized supervisor. 

b. Only authorised person shall perform the welding operations. 
c. Before starting the welding and cutting job at roof tops/work at height all safety 

procedures as mentioned above for working at height shall be followed. 
d. Intimation to be given to the technician/operator/area in charge of the concerned area 

regarding commencement of the work. 
e. Qualified electrician shall inspect the power sources for its worthiness including earthing 

before commencement of the work and to know how to shutdown the power in case of 
emergency. 

f. After verifying all energy sources welding and cutting or maintenance shall be 
performed. 

g. All welding equipment must be carefully inspected prior to use. 
h. All cables, electrode holders and clamps shall be inspected before starting of the work. 
i. During welding operation fire extinguisher shall be kept nearby. 
j. Welding person shall be trained in fire protection method also. 
k. The steel structures to be cut and removed from the roof top are to be tied at both ends 

with rope of adequate strength before cutting and to be lowered carefully.  
l. The structural steels to be lifted are to be tied at both ends with rope of adequate 

strength and shall be kept on the scaffolding platform to position it at proper place and 
to be joined. 
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Identified hazard, Risk and Control measures 
 
Hazard Cause Prevention 
Hazard Analysis: Gas cutting/Welding  works 

Fire burns, 
eye damage, electric 
shock 

Risk of catching fire  Provision of fire extinguisher 
Exposure to fumes, Gases and ultraviolet 
rays during welding 

Following code of practice 
(IS818)  

Insulation failure of cables 
Following code of practice 
(IS818) 

Slip, hose leakage & gas 
leakage could cause fire,  
could ignite other material 

Loose hose/ risk of catching fire during gas 
cutting/ cracks or damage to hoses/ improper 
tightening of torch valves & regulators 

Following code of 
practice (IS818) 

Lack of skilled persons/ using unskilled 
persons in specified jobs. 

Only skilled personnel shall 
do the specific jobs 

Hazard analysis : Working at height 

Fall from height Body injury, permanent  
disability, Casualty 

1.Safety Helmet (IS 2925:1984)  2. 
Safety Shoe (IS 15298 : 2011 (Part-II) 3. 
Double Lifeline Full Body Safety Belt (IS 
3521 1999(2002) 4  Hand glo es  Hazard analysis: Paints 

Eye injury Splash, fumes Goggles 

Contact irritation, bum or 
absorption Splash, Skin contact 

Gloves, Apron (long sleeves), Review and 
communicate material safety data sheet to workers 
involved in painting works. 

Inhalation Breathing fumes 
Wear respirator/ mask (as needed), Cap 
containers when paints are not in use 

Face Splash Wear face shield 
Hazard analysis: Grinding/Hand held power tools 

Injury(Head/Eye/Hand/Foot) 
Projectiles, impact, drop of object, 
dust, rotating parts, flying chips, 
sparks, point of operation 

Safety awareness, safety 
helmet, gloves, goggles, safety 
glasses, safety shoes, protective 
clothing 

Inhallation 
Dust/ particles generated during 
machine operation 

Wear dust mask  

Noise Machine operation Hearing protection 
Trauma Impact Hearing protection 
Foot injury Dropped objects Wear safety shoes 
 
 

 

 

 

 

 

5.0 Bill of quantity 
Bill of quantity along with scope of work  (Part A) 

A. MATERIAL HANDLING EQUIPMENTS  
• Routine maintenance works shall be carried out as per the direction of EIC/ Section in charge 
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• For replacement works, if only dismantling or only erection is there, only half the amount will be 
sanctioned. 
 

Sl. No. Description Unit Qty 
A1 Routine maintenance works    

1.  BUCKET ELEVATOR -120 nos & BUCKET BELT CONVEYOR 1 nos. 
Plummer blocks: cleaning, Bearings checking / adjustments / greasing; Gear box / geared motor: 
inspection, oil top up,  tightening of bolts; Coupling: checking / tightening / replacement work; 
Coupling guard: checking / replacement; Tongue plate – inspection / adjustment / replacement; 
Bucket elevator casing inspection/ any kind of leakage arresting, spillage arresting work / repair; / 
Discharge pipe leakage arresting.,Bucket belt: checking / alignment / tensioning / shortening if 
required, Joint inspection / tightening / repair; Buckets:  checking / replacement / fixing / tightening;  
Tensioning stud checking / adjustment /slide plate replacement;Equipment platform & boot area 
cleaning work.  

 
 
 
 
 
 

Nos 

 
 
 
 
 
 

600 

2.  BELT CONVEYORS -90 nos. : Plummer blocks: cleaning, Bearings checking / adjustments / greasing;   
Gear box / geared motor: inspection, oil topup,  tightening of bolts; Coupling/Pulley: checking / 
tightening / replacement work; Coupling guard / drum guard: checking / replacement; Conveyor 
Belt: checking / alignment / tensioning / tensioning bolt replacement, Belt joint checking,  Carrying 
idlers / Return idlers / Guide rolls / idler frames:   checking / replacement; Skirt board inspection / 
repair / replacement, Snub drum checking (if required); take-up drumset inspection / maintenance 
(if required); inspection / adjustment / replacement of scrapper(if required); All kind of leakage 
arresting work /Discharge pipe checking and corrective action . 

 
 
 
 
 

Nos 

 
 
 
 
 

180 

3.  Screw Conveyors -1nos,  
Plummer blocks cleaning, bearings checking / adjustments, Bearings greasing, Gearbox checking, 
Oil top up in gearbox, tightening of foundation bolts of motor & gearbox, Coupling checking / 
tightening / replacement work, Checking / replacement of coupling guard, Inspection of Screw 
Flight & casing, Screw & cover plate repair work. 

 
 
 
 

Nos 

 
 
 
 

24 
4.  Vibrofeeder: Counter Weight adjustment, inspection / repair of tray;  Nos 12 
5.  Trommel- 1 number 

Plummer blocks cleaning, bearings checking / adjustments, Bearings greasing, Gearbox checking, 
Oil top up in gearbox, tightening of foundation bolts of motor & gearbox, Coupling checking / 
tightening / replacement work, Checking / replacement of coupling guard. Checking the wiremesh. 

 
 

Nos 

 
 

24 
 

A2 Replacement works: Material handling equipments   
1.  Head drumset (inclusive of bearing): for elevators Nos. 10 
2.  Head drum bearing replacement for elevators Nos. 20 
3.  Bucket belt for elevators / bucket belt conveyors  Mtrs. 200 
4.  Drive drumset replacement: inclusive of bearings for other equipments  Nos. 15 
5.  Tail drumset / snub drumset / take-up drumset: (inclusive of bearings)  for BE and BC wherever 

applicable 
Nos. 15 

6.  Drive drum bearing for belt conveyor Nos 20 
7.  Tail drum bearing for BC and BE wherever applicable Nos 30 
8.  Idler replacement in belt conveyor Nos 200 
9.  Idler frame replacement Nos 20 
10.  Buckets replacement in BE or BC  Nos 50 
11.  Replacement of takeup screw in bucket elevator Nos 20 
12.  Bucket Elevator drive modification including fabrication from the old casing-  from flat belt to 

Geared drive 
Nos. 10 

13.  Screw flight for screw conveyors Nos 2 
14.  1. Belt conveyor joint preparation 250/350mm per set Nos 18 

2. Belt conveyor joint preparation 600mm per set Nos 6 
3. Conveyor Belt Replacement: 

Dismantling of old conveyor belt, recoiling and shifting from site to designated area; 
Shifting of conveyor belt of suitable length from stores/designated area to site, laying of 
belt of width 250mm / 350mm  

 
 

Mtrs. 

300 
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Bill of quantity along with scope of work (Part B) 

B. DRIERS & ACCESSORIES 

• For carrying out the refractory work the contractor shall arrange a separate crew apart from the 
regular maintenance works. 

• All the debris shall be cleared after completion of the works 
• Work shall be started with in notified time. 
• For replacement works, if only dismantling or only erection is there, only half the amount will be 

sanctioned. 

4. Conveyor Belt Replacement: 
Dismantling of old conveyor belt, recoiling and shifting from site to designated area; 
Shifting of conveyor belt of suitable length from stores/designated area to site, laying of 
belt of width 600 mm 

Mtrs 200 

5. Vulcanizing of conveyor belt of width 250/300 mm per joint (Vulcanising solution shall be 
supplied by the party) 

Nos 12 

6. Vulcanizing of conveyor belt of width 600 mm per joint (Vulcanising solution shall be 
supplied by the party) 

Nos 6 

7. Spot vulcanizing (Joint repair)   (Vulcanising solution shall be supplied by the party) Nos 10 
8. Belt conveyor scraper replacement Nos 30 

15.  Trommel Screen mesh preparation and replacement per piece Nos. 60 
16.  Trommel screen repair/patch up work Nos 24 
17.  Replacement of Trommel frame No  1 

A3 Fabrication/ Installation/ Dismantling of material handling equipments   
1.  Fabrication of bucket elevator intermediate casing of all size Mtr 20 
2.  Fabrication of bucket elevator bottom casing of all size Nos 5 
3.  Fabrication of bucket elevator top casing of all size Nos 5 
4.  Fabrication of belt conveyor frame 250mm/350mm/600mm (includes fixing of idlers/ idler frame) Mtr 50 
5.  Installation/dismantling of bucket elevator or part  Mtr 30 
6.  Installation/dismantling of belt conveyor or part Mtr  30 
7.  Replacement of pulleys/couplings of material handling equipment Nos 26 
8.  Fabrication and replacement of Feed shutter/inspection door Nos 20 
9.  Fabrication of carrying Idler frames of conveyor Nos 20 

Sl. No. Description Unit Qty 
B1 Routine maintenance works    

1.  FBD & accessories of MSP – 2 no 
Dryer Shell , duct line, bag filter: 
Inspection of dryer shell, bed, duct line, valves, bag filter, Rotary valve checking / 
maintenance / replacement, checking / replacement of insulators / ropes; opening, inspection 
and closing of manhole;  
Blowers  
Inspection, cleaning and balancing of blowers, Inspection of exhaust blower bearing, pulley, 
replacement of belts, foundation bolt tightening. 
Fuel pump system 
Inspection of oil pump, oil line checking / welding, oil filter cleaning, oil filter gasket 
replacement, Inspection of valves / replacement.   Burner Checking / cleaning / replacement. 
Air compressor: Inspection of air compressor and accessories, checking air leaks, check 
drive belts, check/replacement of air filters, drain the condensate,  checking of relief 
valves/replacement. 

Nos. 24 

2.  SHAFTDRIER & ACCESSORIES – 5 nos 
Blower – cleaning, impeller checking & alignment, foundation bolt tightening, pulley checking 
/ replacement, duct line valves checking, lubrication and greasing, oil line filter cleaning, oil 
line pump foundation bolt tightening, oil line valve inspection, Rope/Cloth replacement, 
exhaust blower foundation bolt tightening,  blower bearing checking, oil pump coupling spider 
replacement, burner checking / cleaning, manhole – opening for inspection / maintenance 
and closing. 

Nos. 60 

3.  DIESEL/FURNACE OIL PUMPS – 5 nos 
Inspection / maintenance / replacement of oil pump, oil filter, valves, oil heater, coupling, 

Nos. 24 
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Bill of quantity along with scope of work (Part C) 

C. PROCESS EQUIPMENTS  

spider, foundation bolt, hose pipe 
B2 Replacement works  FBD and shaft dryer   

1.  Replacement of impellers of blower. Nos 2 
2.  Replacement of bearing of blowers 1 set. Nos 2 
3.  Dismantling & Erection of blowers.  Nos 2 
4.  Replacement of Heater coils in heater unit of oil pumps up to 6 KW. Nos 2 
5.  

 
FBD/Shaft drier burner assembly cleaning and replacement Nos 52 

6.  Replacement of fluid couplings Nos 2 

      B3 Repair & installation of  structural and equipment   
 Dismantling, fabrication and installation of Mild steel parts including all fabrication related 
works 

  

1.  Dismantling of Damaged Structural work. Ton 10 
2.  Fabrication & painting of structural work. Ton 10 
3.  Erection of structural work Ton 10 
4.  Precision fabrication works including painting Kg 500 
5.  Fabrication and Erection of FRP structural  m 100 
6.  FRP handrails M 100 
7.  Fabrication and installation of FRP platforms m2 100 
8.  Dismantling or Installation of process/other equipments Tons 10 
9.  Table feeder Jamming rectification (blockage/wet sand jamming) Nos 6 

B4 Refractory works: (Fresh / repair works) 
Dismantling and relining of refractory as per drawing / as per site requirement excluding 
supply of materials (which shall be made by IREL at stores) including labour, charges of 
supervision, moving material from stores, disposal of debris at designated areas, site 
clearing etc. 
Inspection of defective / damaged refractory works, assessment and preparation of repair 
plans in consultation with EIC; Mobilize tools/tackles etc required for refractory works; 
erection of shuttering, scaffolding & platforms as required; removal of damaged refractory by 
using pneumatic / electric breakers or manual chipping; erection of temporary supports, 
shutters and lifting arrangements; fixing of anchors, painting of anchors with black bituminous 
paints / suitable primers & paint; thorough cleaning of the shell plate by grinding / chipping; 
Prepare and execute refractory works following prudent quality system – following proper 
water and refractory mixing ratio, mixing time, pouring, vibrating, curing time as applicable; 
care must be taken while applying to minimize refractory wastage; carryout the refractory dry 
out as per the heating curve given by the refractory supplier / OEM.  The burner and fuel 
required will be given by IREL; Removal of shuttering after ensuring the setting of refractory.  
After completion of work, clear the area by removing all debris, scrap the site and shifting of 
dismantled refractory material to scrap yard / area assigned. 

  

1.  Refractory like fire bricks, insulation brick, insulation block etc  Ton 1 
2.  Refractory like dense castable, insulation castable etc   Ton 1 
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• Routine maintenance works shall be carried out as per the direction of EIC/ Section in charge 
• For replacement works, if only dismantling or only erection is there, only half the amount will be 

sanctioned. 

Sl. No. Description Unit Qty 

C1 Routine Maintenance works   
1.  HIGH TENSION SEPERATORS (HTS) – 10 nos 

Machine cleaning by blowing out with air, Feed gate cleaning and adjustment, inspection / repair 
/ replacement of feed trash screen, rotor wiping brush inspection / replacement, electrode 
position checking / adjustment,  splitter checking / adjustments, metal hose pipe checking / 
replacement, V belts / pulleys /  springs - checking / adjustment / replacement, rotor bearings 
checking, greasing of bearings, Metal hose pipe replacement, Rotor and Geared motor Pulley 
inspection / replacement.  

Nos. 

 
 
 
120 

2.  ELECTROSTATIC PLATE SEPERATORS (EPS) – 13 nos 
Machine cleaning by  blowing out with air , Plate and electrode cleaning, Feed gate cleaning and 
adjustment, inspection / repair / replacement of feed screen, electrode position checking / 
adjustment,  splitter checking / adjustments/replacements, feed roller bearing checking / 
replacement,    geared motor checking / oil top up, Feed roller checking/adjustment. 

Nos. 

 
 
156 

3.  INDUCED ROLL MAGNETIC SEPERATORS (IRMS) – 09 nos ( IRMS 5 Nos. and Exolon 4 
Nos.) : Machine cleaning by  blowing out with air , Feed gate cleaning and adjustment, 
inspection / repair / replacement of feed screen, rotor wiping brush inspection / replacement, 
splitter checking / adjustments / replacement, rubber  hose pipe checking / replacement, V belts 
/ pulleys / spring -  checking / adjustment / replacement, Idler pulley assembly checking / 
replacement, rotor bearings checking, greasing of bearings, Rotor and Geared motor Pulley 
replacement, Air gap checking / adjustment. 

Nos. 

 
 
 
108 

4.  RARE EARTH DRUM MAGNETIC SEPERATORS (REDMS) – 10 nos 
Machine cleaning by  blowing out with air , vibrofeeder feed gate cleaning and adjustment, 
inspection / repair / replacement of feed screen, splitter checking / adjustments/ replacement, V 
belts / pulleys / springs - checking / adjustment / replacement, Idler pulley assembly checking / 
replacement, rotor bearings checking and greasing, Rotor and Geared motor Pulley 
replacement, inspection/adjustment of fly mass of vibrofeeder, tightening of motor foundation 
bolts, vibrofeeder bolts and tray bolts, vibratory tray repair / replacement. 

Nos. 

 
 
 
120 

5.  RARE EARTH ROLL MAGNETIC SEPERATORS (RERMS) – 13 nos 
Machine cleaning by  blowing out with air,  Kevlar/PU belt inspection / adjustment / replacement, 
vibrofeeder feed gate cleaning and adjustment, inspection / repair / replacement of feed screen, 
splitter checking / adjustments / replacement, rotor bearings checking and greasing, coupling 
checking / replacement, Rotor and Geared motor Pulley/coupling replacement, inspection / 
adjustment of fly mass of vibrofeeder, tightening of motor foundation bolts, vibrofeeder bolts and 
tray bolts. 

Nos. 

 
 
136 

6.  VIBRATING SCREENS – 28 nos : Feed chute box cleaning and adjustment, inspection / repair / 
replacement of screen mesh, inspection/adjustment of fly mass of vibrofeeder, tightening of 
motor foundation bolts and vibrofeeder bolts, checking of balls/rope, Repair of screen body / 
collection trays, replacement of support rod.  

Nos. 
 
 
336 

7.  AIR TABLES – 16 nos : Inspection / adjustment / replacement of cloth by removing top deck, 
alignment checking, bearings checking / greasing, foundation bolt tightening of motor, blowers 
and air table structure, deck lifting stud repairing / replacement, drive belt checking / 
replacement, Drive pulley / Counter weight pulley replacement, blower impeller balancing/ 
bellows replacement. 

Nos. 

 
 
192 

8.  Auto Samplers- 7 numbers: Inspection/ adjustment/ replacement of plungers, hydraulic 
powerpacks, hoses, cylinders, solenoid coils, moving arm, motor, replacement/installation of 
auto samplers 

Nos 
12 

C2 Replacement Works   
1.  Rotor for HTRS / Corona HTS/ IRMS Nos. 10 
2.  Rotor for Exolon Nos 10 
3.  Rotor for REDMS Nos 2 
4.  ESPS electrode replacement Nos 6 
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Bill of quantity along with scope of work (Part D) 

5.  Drive end Bearing of process equipments Nos. 20 
6.  Non drive end  Bearing of process equipments Nos. 20 
7.  Feed Roll of IRMS / ESPS/HTRS Nos. 2 
8.  Wire electrode HTS Nos 20 
9.  Induction Electrode HTS Nos 8 
10.  Capacitance Electrode HTS Nos 8 
11.  RERMS belt replacement of all sizes Nos 30 
12.  Vibrating screen chute replacement Nos 10 
13.  Vibrating screen meshes assembling in spare frames of all sizes. Nos. 28 
14.  Air table Main Shaft replacement with bearing Nos. 2 
15.  Air table air blower replacement Nos. 4 
16.  Air table cloth replacement Nos. 264 

17.  Air table bearing replacement 1 set Nos 12 

18.  Reconditioning table top and replacement Nos. 12 

19.  Air chamber fabrication and replacement Nos 10 

20.  fabrication of bottom chamber and replacement Nos 6 

21.  Reconditioning of  foundation Frame & wooden spring Nos 2 

22.  Replacment of Air table wooden spring Nos 12 

23.  Reconditioning of  Air table chute Nos 10 

24.  Replacement of pulleys/couplings of process equipments Nos 15 

25.  Reconditioning/fabrication of Auto samplers Nos 4 

26.  Reconditioning and replacement of brass/coir/fiber brushes in process equipments Nos 60 

27.  Magnetic separator pole gap/rotor adjustment Nos 10 

28.  Trash mesh fabrication and replacement  Nos 20 

29.  Rotex Gearbox replacement Nos 2 

C3 Reconditioning/ fabrication works   

1.  Reconditioning of vibrating screen motors inclusive of bearing replacement and painting Nos 12 

2.  HTRS induction electrode fabrication/reconditioning  Nos 8 

3.  HTRS capacitance electrode fabrication/reconditioning Nos 8 

4.  Leak arresting/ fixing or replacement of chutes/pipes/ hoppers Nos 30 

5.  Airtable eccentric shaft preparation Nos 2 

6.  Airtable blower fabrication /reconditioning Nos 2 

7.  Reconditioning of Shaft drier burner assembly  Nos 12 

8.  RERMS belt/AT cloth/ Screen mesh patch up work/reconditioning work Nos 12 

9.  Carpentry works for 10 nos for flange gasket/ hammer handle Nos 40 

10   Carpentry works of wooden planks/plywoods/compressed woods Sq.m 20 
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D. WET CIRCUIT EQUIPMENTS  

• For replacement works, if only dismantling or only erection is there, only half the amount will be 
sanctioned. 

Sl. 
No. 

Description Unit Qty 

D1 Routine Maintenance works    
1.  PUMPS – 50 Nos 

Bearing blocks: cleaning, Bearings checking / adjustments / greasing;    
Pulley: checking / tightening / replacement work / alignment work ;  
Belt guard: checking / replacement;  
V belt: checking / alignment / tensioning/ replacement;  
Tensioning stud: checking / adjustment /slide plate replacement; 
Pump platform & nearby area cleaning work. 
Suction & delivery piece / suction components: checking / replacement, bolts 
tightening. Pump and motor foundation bolts tightening. MDC valve checking, 
MDC valve checking and pin replacement. CPD tank: Inspection / stilling 
arrangement checking  

Nos. 516 

2.  HYDROSIZER – 3 Nos 
Water box: inspection / cleaning; spray pipes checking and clearing of spray 
water holes, NRV’s checking / replacement, check for any leakages in the 
water box / rectification, cleaning of water filters, check the discharge valve / 
repair / replacement. 

Nos. 36 

3.  WET TABLE – 3 Nos 
Deck: Inspection / repair, Checking of head motion,  Spare parts repair/ 
replacement like yoke pin, Rocker shaft, Connecting link with bushed 
Crosshead, Connecting link Pin, Connecting Link stud with nut, Adjusting 
Block, Adjusting Block Pin, Adjusting Block stud replacement / adjustment, 
Lube oil top up, Lubrication & Greasing 

Nos. 36 

4.  PAN FILTER 3 Nos., SCREW CLASSIFIER & SCREW FEEDER – 2 Nos 
Cleaning of Pan filter, cleaning of grills,  Bearing: Checking / Greasing 
Gearbox: Checking/ oil topup, Lubrication of drive mechanism  
Pan filters Gear & Pinion: Inspection/ Greasing. 
Scroll / Chain / sprocket: adjustment / replacement / lubrication.  
Vacuum unit: lines / receiver inspection / repair, rubber hose checking / 
replacement, hose clips checking / replacement, cloth replacement includes 
preparation. 

Nos. 36 

5.  SPIRALS – 108 Sticks 
Launder discharge cuff bend replacement includes fixing of clamps 

Nos. 20 

6.  COMPRESSORS – 5 nos 
2 stage reciprocating compressor. Check and replace the air 
filters,check/replace drive belts, check for leak/damage, check for all valves, 
Check lube oil, Dain the condensate water from the reservoir, check/replace 
the safety relief valve 

Nos 36 

D2 
          
  
 a 

Pump reconditioning: Dismantling of pump (warman or other make 
centrifugal pumps) and its accessories at site, reconditioning, reassembling 
and fitting the same including suction as well as delivery short pieces as per 
the standard procedure of OEM or as directed by the EIC  . This includes 
handling / shifting of new / usable, damaged/worn out parts from site to any 
location inside the plant as per requirement. All consumables, spares, 
transportation, EME shall be provided by IREL free of cost.   If any other 
grade pump installed by IREL in between the contract which is not included 
then its nearer value will be given to contractor. 

  

1.  Size of the pump upto 3/2 CAH Nos. 10 
2.  size of the pump upto  6/4  DAH Nos. 2 
3.  Vacuum pumps  Nos. 1 
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4.  Split casing Water pumps of all sizes  Nos. 12 
5.  Mono block water pumps Nos. 6 
6.  Submersible pumps Nos. 1 
7.  Summersible slurry pump (Toyo) Nos. 4 
b Screw classifier screw reconditioning Nos 1 

D3 Replacement works   
a.  Pumps 

Dismantling of pump and accessories (warman or other make centrifugal 
pump) from site and replacement of the same  with  new / assembled pump 
including suction and delivery pieces as per the   standard procedure of OEM 
or as directed by EIC at MSP, HUS and Pump houses, Aramvilai pond. Cost 
of replacement shall include shifting of equipments (new/assembled) from 
Central stores / assembly yard or any location within the plant to the required 
site and shifting of old/damaged equipment from site to designated location 
for repairing. All spares, EME  shall be provided by IREL free of cost.  

  

1   -do- but size of the pump upto 3/2 CAH Nos 10 
2   -do- but size of the pump upto 6/4 DAH Nos 2 
3   Split casing Water pumps of all sizes  Nos. 12 
4   Mono block water pumps Nos 12 
5   -do- Vacuum pumps Nos. 1 
6   -do- Submersible pumps Nos. 1 
7.  MDC valce/operating mechanicsm replacement/repair Nos 30 
8.  Suction and deliver short piece/ T piece/suction pipes replacement Nos 20 
9.  Bearing assembly of pumps upto 3/2 or equivalent Nos 20 
10   Bearing assembly of pump upto 6/4 or equivalent Nos 10 

b.  VALVES   
1.  Dismantling & Erection of Metallic / Non metallic valves / NRV / foot valves at 

all elevations as per the scope of work with gasket (If only dismantling or only 
erection is there, only half the amount will be sanctioned.) 
Valve size 15 mm – 90 mm NB. 

Nos 5 

2.  -do- but size 100 mm – 250 mm NB Nos 5 
3.  -do- but size above 250 mm – 400 mm NB Nos 2 
c.  HYDROSIZER   
1.  Teeter water pipes replacement  Nos. 3 
2.  Feed well replacement along with all supporting pipelines Nos. 1 
d.  WET TABLE   
1.  Replacement / repair / overhauling of head motion mechanism Nos. 3 
e.  PAN FILTER    
1.  Filter cloth replacement Nos. 2 

        
f. 

Water meter replacment/ cleaning Nos 1 

1.  Size upto 200mm Nos 2 
2.   Size above 200mm to 400mm Nos 2 
g. 2 stage reciprocating compressor head replacement Nos 1 
h. Hydrocyclone  Nos 2 

 1.Apex valve replacement Nos 6 

 2.Reconditioning  including fabrication work Nos 2 

 3. Replacment Nos 2 

i Replacement of spiral launder Nos 2 
j Screw classifier screw replacement work inclusive of bearing Nos 1 
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Bill of quantity along with scope of work and price schedule (Part E) 

E. DRIVE MOTOR / GEARBOX REPLACEMENT 

• Dismantling, shifting and erection of  geared motor / electric motor / gear boxes at MSP, 
HUS and Pump houses- including all related works like any gas cutting, grinding, 
welding works;  pulley / coupling, belt removal, refixing, alignment  etc  involving 
standard procedure or as directed by EIC 

• The party has to collect new / repaired motor/gear box from Stores / designated place 
of MSP and the dismantled motor / gear is to be shifted back to designated place at 
MSP/ Electrical Workshop/Mechanical Workshop. Party has to provide adequate 
manpower with required tools, tackles and consumables to carry out job. 

• If a new type of gearbox installed, this will be paid to the nearer size value. 
• For replacement works, if only dismantling or only erection is there, only half the 

amount will be sanctioned. 
 

D4 PIPE & FITTINGS   
•  Fabrication of HDPE fittings: 

Measuring, marking, cutting and fabrication of HDPE short piece, bend, Tee 
etc of all sizes using the infrastructure available at MSP for fabrication of 
HDPE items. All spares, EME  shall be provided by IREL free of cost. Party to 
provide adequate manpower with HDPE welding infrastructure, required tools 
& tackles to carry out job. Payment shall be made per joint basis for different 
sizes of pipes & Fittings. 

 
 

Nos. 

 
 

200 

•  Fabrication of split Collar Clamps for HDPE pipe Nos 20 
•  Fabrication of Metal clamps for cuff bends/ flanges Nos 20 
•  HDPE pipe/collar joining using mirror welding Nos     20 
•  Fabrication of Short piece for pump: 

Measuring, marking, cutting and fabrication of Metal short piece, bend, Tee 
etc with HDPE pipe inserted of all sizes using the infrastructure . All spares, 
EME  shall be provided by IREL free of cost. Party to provide adequate 
manpower with HDPE welding infrastructure, required tools & tackles to carry 
out job. Payment shall be made per joint basis for different sizes of pipes & 
Fittings. 

Nos 20 

•  HDPE PIPE LINE WORKS of all sizes 
Replacement of  prefabricated HDPE pipes / rubber hoses  and fittings 
including erection by bolts and nuts at all levels including proper supporting 
system as per drawing or as directed by EIC. If any valves need to be erected 
during the erection process, as a part of piping system, shall be deemed 
inclusive. This also includes opening and refitting of pipes for checking/choke 
cleaning purpose. All spares, EME shall be provided by IREL free of cost. 
Party to provide adequate manpower with required tools, tackles and 
consumables   to carry out job. Payment shall be made as per linear meter 
length basis for different sizes of pipes. Fittings and valves shall be calculated 
on linear meter length basis. If the size pipes are not in the list the nearer size 
value will be paid to the contractor.  

  

 a) Pipe size upto 90mm NB Mtrs 300 
 b) Pipe size above upto 160mm NB Mtrs 400 

 c) Material handling hose size upto 80 mm NB Mtrs 40 
 d) Material handling hose size above upto 200 mm NB Mtrs 80 

Sl. 
No. 

Description Unit Qty 

E1 Replacement of drive motor:   
1.  For Pumps, Blowers, Driers/ other equipments  -  electric motor rating upto 

7.5 kW 
Nos. 5 
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Bill of quantity along with scope of work and price schedule    (Part F) 

 

F. GENERAL WORKS AND SPARES ASSEMBLING 

• For overhauling works - Dismantling, overhauling and assembling of pumps / gear 
boxes / geared motor with replacement of damaged spares at designated place. Cost of 
servicing / overhauling should include handling charges, replacement of damaged parts 
and reassembling. All consumables, spares shall be provided by IREL free of cost. 
Party to provide adequate manpower with required tools, tackles to carry out job. 
Payment shall be made for each equipment after completion of overhauling, testing and 
certifying OK. 
  

• For maintenance painting: 
• Complete scraping / surface preparation and painting work of equipments / 

items as per the direction of EIC. Paint items (Shalimar / Berger / Asian Paints 
only), labour, scaffolding (Confirming to IS 3696), tools, safety appliances & all 
accessories required for the work are under the scope of the contractor.  

• Aluminium painting shall be carried out at 5 numbers of shaft dryer and 
accessories, 2tph FBD and 22tph FBD and accessories,Exhaust of diesel 
generators and other equipments as per the direction of EIC. The chimneys of 
shaft dryers are approximaely 15 meter height, 2tph FBD 17 meter height, 22tph 
FBD 32 meter height. 

• All the paints shall be supplied from the latest production batch.you have to 
supply Material Safety data sheet (MSDS) for the supplied paint. 

• For maintenance painting separate crew shall be engaged apart from the 
regular maintenance personnel.  

• Scaffolding and any other requirements shall be included in the painting cost. 
 

2.                     – do – but rating above upto 22 kW. Nos. 5 

3.                     – do – but rating above upto 45 kW Nos. 5 

4.                     – do – but rating above 45 kW Nos. 5 

5.  For Elevator, rating of motor / geared motor 1.1 kW to 5.5 kW   Nos. 5 

6.  For other material handling equipments / process equipments, rating of 
geared motor / motor upto  5.5 kW 

Nos. 5 

7.               -do-  but rating  above 5.5 kW to 15 kW Nos. 5 

8.               -do-  but rating above 15 kW  Nos 5 

9.  For  vibrating feeder, Vibrating screens & other equipments - Vibromotors 
upto 0.75 kW 

Nos 5 

10.  For  vibrating feeder, Vibrating screens & other equipments - Vibromotors 
rating above 0.75KW to 2.92 kW 

Nos 5 

E2 Replacement of Gear Boxes   

1.  For elevators the type of gear box 3NU/4NU or equivalant Nos 12 

2.  For Elevators the type of gear box U 500 or equivalent Nos 5 

3.  For belt conveyor the type of gearbox 3NU/4NU or equivalent  Nos 6 

4.  For belt conveyor the type of gearbox U500/U600/U700/U800/U1000 or 
equivalent 

Nos 2 

5.  For other equipments-  the type of gear box model V600 or equivalent Nos 2 
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• For Pipe / duct line modification -   This includes repairing the damaged portion by 
replacement with new pipe / duct as required, removing, fixing the pipe / duct line, 
including cutting, grinding, joint welding and gasket. Rate will be charged only for the 
actual length of replaced portion of the Pipe / duct. 

• For replacement works, if only dismantling or only erection is there, only half the amount will be 
sanctioned. 
 
 

No. Description Unit Qty 
F1 General works   

1.  Gas cutting Works (CI / MS / SS);  
(Cutting gases and Gas cutting set to be arranged by the party).   
Scrap generated if any is to be shifted to scrap yard. 

Mtrs. 1000 

2.  Welding works (CI / MS / SS) 
(Welding electrode and machines to be arranged by the party).   
Scrap generated if any is to be shifted to scrap yard. 

Mtrs. 1000 

3.  Any size electric hoist - erection / dismantling and shifting to designated 
places. Any size electric hoist reconditioning work 

Nos 2 

4.  Pipe line modification and replacement up to 50 mm NB (old or new metal 
pipes). 

Mtrs. 100 

5.  Pipe line modification and replacement above 50mm up to 150 mm NB 
(old or new metal pipes). 

Mtrs. 100 

6.  Duct line modification and replacement above 150mm upto  600 mm NB 
(old or new metal pipes) 

Mtrs 100 

F2 Overhauling works   
1.  Overhauling of gear boxes (other than U series) / geared motor of all sizes Nos. 36 
2.  Overhauling of gear boxes U/V series or Rotex equivalent Nos. 2 
3.  Overhauling of any size / type of Valves / NRV / Rotary union, Chain. Nos. 36 

F3 SPARES ASSEMBLING   
1.  Slurry pumps bearing unit assembling and testing of size upto 4/3 Nos. 36 
2.  Slurry pumps bearing unit assembling and testing of size 6/4  Nos. 12 
3.  Bucket belt preparation: 

Shifting of belt from Stores to designated area, sizing of belt, dismantling of 
reusable buckets from old belt / new buckets from stores / fixing of buckets 
using bolts & gaskets, rolling and stacking of bucket belt. 

 
 

Mtrs 

 
 

200 

4.  Bucket Elevator and Belt conveyor drum setting of all sizes.  Nos. 10 
5.  Slurry pump / water pump and drive motor base frame fabrication and 

painting.  
Nos. 2 

6.  Gear box / geared motor frame/motor frame of all sizes – fabrication and 
painting. 

Nos. 2 

7.  Chutes, feedbox, discharge pipes, skirt boards, collection boxes, wiper / 
scraper, collection tray – fabrication, painting and fixing. 

Nos 5 

8.  Belt guards of all sizes – fabrication, painting and fixing in equipments. Nos. 10 
9.  Coupling guards of all sizes – fabrication, painting and fixing in equipments. Nos. 10 
10   Tail drum guards for belt conveyors of all sizes -  fabrication, painting and 

fixing. 
Nos. 10 

F4 Maintenance Painting work as per schedule   
1.  Surface preparation cleaning, hammering, rigorious brushing/sand 

blasting 
Sqm 5000 

2.  Painting with one coat of Red oxide primer (40 mics per coat) without 
surface preparation 

Sqm 2000 

3.  Painting one coat Epoxy Zinc chromate/Epoxy zinc chromate red oxide/ Zinc 
phosphate grey primer without surface preparation 

Sqm 3000 
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Bill of quantity along with scope of work  (Part G) 

G.  Machining Works 

• Identify the materials / spares for repair & machining work (HTRS roll, IRMS roll, 
Conveyor / Elevator Drum sets / dryer pinions / support rollers / Blower shafts / any 
other equipment shafts etc). 

• Execute the indemnity bond, Collection and transportation of materials / spares for 
repair through central stores to the outsourced designated workshops for repair works 
after obtaining necessary gate pass. 

• The scope of work also includes shaft dismantling, damaged shaft length cutting, shaft 
joining, metal filling, machining, turning & polishing to match exact dimensions (sizing) 
and alignment checking etc.   

• The repaired items are to be delivered at the designated place at IREL through central 
stores. Final inspection and acceptance of materials will be carried out by the EIC at 
IREL site.  

• Tools, tackles, fixtures, welding electrodes, cutting gas, grinding, transportation, 
loading, unloading and any other requirement to carry out the work will be under in the 
scope of the contractor.  

• All machining tools required for lathe operation shall be arranged by the contractor 
    

Sl. 
No. 

Description Unit Qty 

1.  Repair & machining work of shaft of size up to 50mm Nos. 6 

2.                                              -do-  but size more than 50 mm to 100 mm Nos. 3 

3.  Key way machining for shafts of size up to 50mm Nos. 100 

4.                    -do- but for shafts of size more than 50mm to 120mm Nos. 40 

5.  TL Bush / Coupling / Sprockets – boring of size up to 65mm & keyway 
machining.  

Nos. 1 

6.  Bucket elevator / Belt conveyor / Bucket belt conveyor - drum surface 
repairing & crowning. 

Nos. 100 

7.  Repairing, static and dynamic balancing of blower impellers. Nos. 1 

8.  MS Sheet / plate bending & rolling works of thickness up to 12mm MT 5 

9.  Thread repair/preparation work  Nos 12 

10.  Flange preparation all material includes cutting and machining Nos. 24 

11.  HTRS/Exolon/IRMS/RERMS shaft replacement and repair work includes 
welding 

Nos. 12 

 

4.  Painting one coat epoxy coal tar black paint without surface preparation 100 
micron DFT 

Sqm 3000 

5.  Painting of one coat enamel/CR paint without surface preparation 25 micron 
DFT (Smoke grey/ Golden yellow) 

Sqm 2000 

6.  Painting with 2 coats (25 mics per coat) of HR Aluminium paint 600 degree Sqm 250 

7.  Painting with 2 coats (25 mics per coat) of HR Aluminium paint 250 degree Sqm 560 
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Bill of quantity along with scope of work  (Part H) 

H. SHIFT MAINTENANCE WORKS 

 

I.  Load testing of Forklift, crane, lifting tackles and pressure testing of Air 
compressors (Part I) 

 

• The contractor shall inspect the chains, hooks and check internal parts of each lifting 
devices for any possible damages/ defects and shall carry out the load testing under the 
Factories Act 1948 and the Tamil Nadu factories Rules 1950. 

• The contractor will have to carry out works of testing, Examination, /Inspection and 
Certification of load testing devices available in IREL (India) Limited, Manavalakurichi 
unit. 

• The contractor shall engage persons authorized by Inspector of Factories/competent 
person to carry out the load testing/ pressure vessel testing. Copy of valid Authorization 
Certificate shall be furnished along with test Certificates. 

• Test Certificate, valid for one year, shall be issued for all the lifting devices after 
inspection and testing. 

• The contractor shall have to arrange his own dynamometer/ Load cell (range 0- 25 ton) 
for load test. 

• The work shall be carried out within 15 days from the notification form EIC/OIC. 
 

Sl. 
No. 

Description Unit Qty 

1   Deployment of maintenance personnel per shift at MSP & HUP 
on as and when required basis to carry out all type shift 
maintenance works & other continuous shift works in second 
and third shift  to run the plant smoothly as per instruction of 
EIC / Shift in charges in A, B & C - Shifts should be Four (04) in 
which one (01) should be a supervisor, one(1) should be a 
welder and others capable to execute all type of maintenance 
works in second and third shifts.  
Note:  Any miscellaneous jobs for the plant operation in A, B & 
C-shift is to be carried out by the maintenance personnel on as 
and when required basis as per instruction of EIC / shift in 
charge.  
The work which is carried out during 08.00Pm to 06.00Am will 
be coming under shift maintenance works.  

Nos 60 

Sl. No Description Unit Nos 

1.  0.5 ton chain pulley block  Nos 1 

2.  1 ton chain pulley block  Nos 7 

3.  2 ton chain pulley block Nos 3 

4.  5 ton chain pulley block Nos 1 

5.  25 ton Derrick Nos 1 

6.  Mobile crane (hydraulic) 1.5-5.0 tons Nos 1 

7.  Motorized Trolley & Motorized Lifting machine (EOT CRANE) 10 Nos 1 



Page 32 of 103 
 

 

Note: 

The unit rates in the Bill of Quantities shall also include cost of the following:  

 

1. Transport of material, personnel, etc. to site at the start of the work and their withdrawal 
on completion of work 

2. Cost of uniform for the contract workers. 
3. Storage of materials at site and hoisting and Lowering to all Levels. 
4. Supplying, transporting to site, unloading, protecting and installing materials in 

accordance with the specifications.  
5. Accommodation of the contractor’s staff and labour. 
6. Insurance of materials at the site, labour and the work as directed by the Engineer-in-

charge.  
7. Protection of all equipment and materials, etc.; 
8. Necessary care and precaution against damage to equipment including that supplied by 

the purchaser  
9. All wastages.  
10. Workmen compensation policy  
11. Minimum wages to workmen, Notice pay, gratuity or bonus as applicable, PF and ESI 

contribution of all laborers engaged for the work  
12. Medical fitness certificate for all workmen from a Government doctor not below the rank 

of Assistant Surgeon. 
13. Police verification certificate from local police station for all workmen engaged for the 

work  
14. Providing basic personal protection equipments such as safety helmets, safety shoes etc. 

to all workmen engaged for the work. 
15. Scaffoldings, aluminum ladders, lifting & hoisting equipments. 
16. Cost towards arranging all tools& tackles. 

 

This is an Annual Maintenance Contract and hence quantity mentioned above is an 
approximate value. Actual quantity may vary according to requirements. 

 
In case a tie exist between two bidders on quoted price preference will be given to 
bidder who is a MSME, who has already executed similar order with IREL (India) 
Limited, GST registration within the state in that order. However the selection of EIC will 
be final and binding. 

 
Party to quote considering the following:- 

Before filling the price schedule, tenderers are directed to take the following points into 
consideration. 

a. The party should visit the site before submitting the offer, to evaluate the various 
maintenance activities and have a total understanding of the total requirements of this 

tons 

8.  Portable Jib Crane-1 ton Nos 1 

9.  Portable Jib Crane- 3 ton Nos 1 

10.  Fork lift-3 ton Nos 4 

11.  2 stage reciprocating Air compressor with reservoir (220 ltr- 480 
Ltrs). Max. work pressure 12 bar. Nos 5 
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AMC.  The party has to quote for all activities in each part of work in Part A to Part I 
schedules, otherwise their offers will be summarily rejected. 

b. The works are to be carried out round the clock 24 hrs in A-Shift (07:00am to 03:00pm), 
B-Shift (03:00pm to 11:00pm), C-Shift (11:00pm to 07:00am) on as and when required 
basis and  G-Shift (08:00am to 04:00pm) on every day basis and if required on 
Sundays and IREL holidays. 

c. The persons deployed per shift on as and when required basis to carry out all type shift 
maintenance works & other continuous shift works round the clock throughout the year 
(365 days x 24 hrs) to run the plant smoothly as per instruction of EIC / Area 
maintenance In-charges / Shift in charges in A, B & C Shifts - should be four (04) in 
which one (01) should be supervisor, one (01) should be welder and other capable to 
execute all type of maintenance work in each shift. Sufficient persons to be deployed to 
execute the work as per order. 

d. Sufficient Manpower and Supervising is must for carrying out all type of maintenance / 
repair / fabrication / erection / work at height / structural / painting works in a time bound 
manner.  The Contractor has to ensure the safety of all workmen working under him 
and also has to ensure proper maintenance of equipments to avoid breakdowns and 
the quality of work is to be guaranteed.   

a. The contractor has to put minimum 2 supervisors to carry out the supervision of 
maintenance activities at various sections mentioned as per part A to part I;  one 
supervisor each for production shifts on as and when required basis for shift 
maintenance activities under part H.   

b. There should be an overall in-charge for managing all the maintenance activities.   
c. The minimum manpower requirement to ensure the maintenance works as per the 

schedules is shown in annexure, but it is only indicative, the contractor has to 
ensure sufficient manpower for carrying out the works in a time bound manner.    

  
e. Qualification & Experience for  maintenance work in A, B & C-Shifts round the clock and 

in General  shift :- 
a. Supervisor: - Degree (Mechanical) with min. 1 year exp./ Diploma (Mechanical) with 

min. 3 years exp. In mechanical maintenance in any industry.  Apprenticeship 
can also be considered as experience. 

b.  Fitter: - ITI Passed (Fitter Trade) with min. 2 years exp. in mechanical maintenance 
of any industries, Apprenticeship can be considered as experience. 

c.  Welder: -     ITI Passed (Welder Trade) with min. 2 years exp.  OR person with 5 
years experience in arc welding, gas welding and gas cutting works connected 
with fabrication / mechanical maintenance works of any industry, Apprenticeship 
can also be considered as experience.. 

Proof should be submitted before starting the work order to EIC / OIC. 

f. The day to day routine maintenance & other scheduled preventive maintenance works 
are to be carried out in G-shift from 08:00 AM to 04:00 PM everyday and if required on 
Sundays and IREL Holidays. For this sufficient skilled and experienced technicians are 
to be deployed with necessary tool kits in each group to execute the works mentioned 
in part A to part I of Maintenance activities  as per maintenance schedules given by 
EIC/Area in-charges & after recording PM checklists and report should be submitted 
daily and to be vetted by the EIC / area in charges.   

g. Police clearance certificate for the workers and supervisor engaged by the contractor 
has to be submitted to the HRM & copy to EIC prior to start up of the work. 

h. Guarantee period: Erection/ Repair/ Replacement work of steel structural and  process 
equipments has to be guaranteed against workmanship for a period of 12 months from 
the date of completion of the work. The failures occurred during guarantee period has to 
be repaired free of charge. 

i. Estimated quantity is approximate and the payment will be made on the actual quantity 
of work done only.  



Page 34 of 103 
 

j. All tools & safety gadgets required for work will be supplied by the contractor. All the 
fitters, welders, everybody engaged by contractor as per this order should have 
separate tool kits & safety gadgets. 

k. Job hazard analysis: The work is to be done at site. The work involves working at 
various heights in plants. Safety helmet, safety gloves, nose mask, vapour respirator, 
face shield/goggles, safety belt, safety shoes, etc are required for carrying the site work. 
All the safety equipments required for the work are to be provided by the contractor. 
The decision of the IREL safety department will be final in this regard. 

                                                                                                                     

CONTRACTOR - FURNISHED INSURANCE 

 Insurance Cover for Workmen:  

The contractor shall obtain adequate Insurance Policy in respect of his workmen to be 
engaged for the work compulsorily towards compensations as admissible under the 
Workmen’s Compensation Act 1923, and Rules framed there under upon 
death/disablement of a worker and the same has to be produced before start of the 
work. 

 (1) Workmen's Compensation Insurance (WCI) This insurance shall confirm to and 
satisfy all the requirements of the applicable laws and regulations of the country, state 
territory or province having jurisdiction over the contractor’s employees engaged in the 
WORKS.  

(2) Employer's Liability Insurance (ELI) The insurance shall cover the liability of the 
CONTRACTOR as employer, for compensation beyond the coverage of the Workmen's 
Compensation Insurance for bodily injury to or loss of life the contractor’s employees 
while engaged in the WORKS.  

(3) Third Party Liability Insurance (TPL) This insurance shall cover legal liability for 
bodily injury to loss of life of and/or damage to and loss of properties of the third person 
party arising out of the performance by the contractor of the works. 

 (4) Automobile Liability Insurance (ALI) This insurance shall cover all the contractor’s 
liabilities in connection with use by the contractor for the WORKS of any mobile 
equipment and automobile and when used which are owned, non-owned hired and 
otherwise placed under the contractor’s administration and control, for bodily injury to 
loss of life of and/or property damage of any person or party.  

(5) Movable All Risks Insurance (MRI) This insurance shall cover the damage to and/or 
loss of the construction equipment including  the contractor's temporary works, owned, 
non-owned, hired or otherwise placed under the contractor's administration and control 
with the full replacement value coverage for each and every occurrence.  

 

6.0 Preparation and submission of online bid: 
The tender bids duly filled in all aspects and uploaded at CPP Portal 
(https://etenders.gov.in/eprocure/app)on or before the scheduled time and date as 
mentioned in the tender enquiry will be considered for evaluation. 

The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part 1) and Price 
Bid (Part 2). 

Technical bid(Part 1) and Price Bid (Part 2)shall be submitted be through CPP Portal. 
Bids submitted in CPP portal shall only be considered. 

https://etenders.gov.in/eprocure/app�
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Technical Bid will be opened at the first instance and evaluated by IREL’s concerned 
authority. In the second stage, financial bids of only the technically eligible offers will 
be opened for further evaluation and ranking before awarding the contract.  

PQ cum Techno-commercial bid (Part 1)  

It contains documents in support of eligibility criteria, self-attested tender document 
and any other document specifically specified in this tender document. 

i.  The complete Qualifying Data as required in Prequalification Criteria (PQ)  

ii.  Signed and sealed copy of Tender Acceptance letter (in format enclosed as 
Annexure II) as a token of acceptance of all tender terms and conditions. 

iii.  Duly filled Tender documents, Annexures (I to VIII) & Undertaking  
iv.  Any other technical details/documents etc. required to be submitted by the 

bidder as contained in the bid document  
Part 2 shall contain Price Bid (to be submitted electronically). 

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal 
Schedules.  No physical submission of hard copy is permitted. 

Method of selection: 

Part I of the bid will be evaluated and bidders meeting the PQ criteria and other 
tender conditions will be qualified as eligible bidders for opening of the price bids. The 
price bids opened subsequently will be scrutinized for responsiveness and IREL shall 
consider placement of order on the qualified bidder, whose offer shall be overall 
lowest. However, IREL reserves the right to accept or reject all or any tender without 
assigning any reasons and does not bind itself to accept the lowest offer. 

Note:  To assist in the examination of documents submitted by the bidder in support 
of eligibility criteria (PQ), IREL may, at its discretion, ask the Bidder for clarification of 
its bid. The request for clarification and the response shall be in writing and no 
change in the price or substance of the bid shall be sought, offered or permitted. 

 
7.0Special Terms and Conditions 

1. Site Visit: Prior to quoting rates, the bidders are advised to visit the site at IREL 
(India) Limited, Manavalakurichi P.O., Kanyakumari District, Tamil Nadu – 629 252. 
Contact details of site officials are as under: 
• Shri  K.J.M. Babu, DGM – Tech. (Purchase, Stores & Electrical), email: 

kjmbabu@irel.co.in, purchase-mk@irel.co.in, Mob No.9446525129, Landline 
No.04561 237255-256, 04651 200402 or 

• Smt. T. Pushparathi AM-Technical (Purchase) email: pushparathi@irel.co.in, 
 Mob. No.7598375285 

• Shri. S.Arul Prathab Singh, Manager – Technical (Maintenance) 
    email: arulpsingh@irel.co.in , Mob No.9944737320 - for technical information  
  Shri Neelesh Krishna Rao Chandorker, Dy. Manager- Technical (Maintenance)     
     email neeleshchandorker@irel.co.in Mobile No.7977950125 

2.   Effect and validity of bid: 

mailto:kjmbabu@irel.co.in�
mailto:purchase-mk@irel.co.in�
mailto:pushparathi@irel.co.in�
mailto:neeleshchandorker@irel.co.in�
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(i) The submission of any bid connected with these documents and specifications 
shall constitute an agreement that the bidder shall have no cause of action or 
claim against IREL for rejection of his bid.  

(ii) The bid shall be valid for a period of 90 daysfrom bid due date. 
 

3.    Right to reject the Tender:  
(a) IREL reserves the right to reject any tenders whatsoever without assigning 

any reason thereof.  
(b) IREL reserves the right to modify/ add/ reduce the scope, either in whole or in 

part any of the clauses mentioned herein without assigning any reason 
thereof.  

Further IREL, in its sole discretion and without incurring any obligation or liability, 
reserves the right, at any time, to; 
a. suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the 

Bidding Process or modify the dates or other terms and conditions relating thereto;  
b. consult with any Bidder in order to receive clarification or further information; 
c. pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in 

order to receive clarification or further information; 
d. retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or 

in relation to any Bidder; and/ or 
e. independently verify, disqualify, reject and/ or accept any and all submissions or 

other information and/ or evidence submitted by or on behalf of any Bidder 
 
It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its 
employees, agents and advisers, irrevocably, unconditionally, fully and finally from any 
and all liability for claims, losses, damages, costs, expenses or liabilities in any way 
related to or arising from the exercise of any rights and/ or performance of any 
obligations hereunder and the Bidding Documents, pursuant hereto, and/ or in 
connection with the Bidding Process, to the fullest extent permitted by applicable law, 
and waives any and all rights and/ or claims it may have in this respect, whether actual 
or contingent, whether present or in future. 

 
4.   Prices: Tenders offering firm prices are only acceptable to us. Firm Price shall be 

quoted as per the price schedule for delivery at designated works.GST as 
applicable is to be considered as per the Price Schedule of the tender document.  

5.  TENDER RATES: a) The rates quoted in the price schedule shall be in Indian 
rupees only. The quoted rates shall be firm throughout the period of Contract 
including extension of time, if any. b) If the bidder submits abnormally low bid in 
combination with other elements of the bid which raises material concern as to the 
capability of the bidder to perform the contract at the offered price, the bidder shall 
be asked to provide detailed price analysis of the bid in relation to the scope, 
schedule allocation of risk and responsibilities and any other requirements of the 
bid documents. If the bidder fails to demonstrate its capability to deliver the 
contract at the offered price the price bid shall be considered un-responsive. 

6.  Vendor should be responsible for clearing the waste materials generated during 
installation work. 

7.  Data Sheet of the products(s) offered in the bid, are to be uploaded along with the 
bid documents. Buyers can match and verify the Data Sheet with the product 
specifications offered. In case of any unexplained mismatch of technical 
parameters, the bid is liable for rejection.  
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8.  The Bidder must quote all the products as per the Tender. Partial Bids will be 
rejected. 
 

9.  Organization is the final authority to judge the tender called items and has every 
power - to accept or reject the same without assigning any reasons 

10.   WARRANTY  
The materials/equipment(s) and all accessories supplied shall be warranted 
against any defective material, malfunctioning or poor workmanship for a minimum 
period of 36 months from the   date of installation.  

11. Purchase Preference for Micro & Small Enterprises (MSE’s)  
Benefits, as prescribed by the MSME Policy of the Government of India shall be 
provided to MSE vendors registered as manufacturers for the goods procured or 
for the service providers. The procuring Entity reserves its option to give price 
preference to Micro and Small Industries in comparison to the large-scale 
industries as per policies of the Government from time to time. 

12.   Make In India 
For this procurement, Public Procurement (Preference to Make in India). Order 
2017 dated 15.06.2017, 28.05.2018 & 29.05.2019 and subsequent Orders issued 
by the respective Nodal Ministry shall be applicable. The bidder to provide 
certificate for minimum 50% and 20% local content required for qualifying Class 1 
and Class 2 Local Supplier respectively.  
 
The bidder to provide needful certificate attached at Annexure-VII. 
 

13. Restriction on procurement from a bidder of a country which shares a land border 
with India(As per GoI guidelines amended from time to time) 

 
The bidder to provide needful certificate attached at Annexure-VIII.  
15. IREL reserves the right to increase or decrease the quantity to be ordered up to 

25 percent of bid quantity at the time of placement of contract. IREL also 
reserves the right to increase the ordered quantity by up to 25% of the 
contracted quantity during the currency of the contract at contracted rates. 
Bidders are bound to accept the orders accordingly.  

8.0General Conditions of  the Contract 

SL. No.  
1.0 DEFINITIONS 
1.2 SINGULAR & PLURAL 
1.3 CLAUSE HEADINGS OR MARGINAL NOTES 
1.4 SPECIFICATION 
1.5 ENGINEERING-IN-CHARGE 
2.0 ASSIGNMENT AND SUBLETTING 
3.0 EXTENT OF CONTRACT 
4.0 CONTRACT DOCUMENTS 
4.1 CUSTODY OF DRAWINGS 
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This document shall accompany and be apart of the tender. General conditions of 
procurement shall include the following clauses:                                                                                                                                                  

4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 
4.3 FURTHER DRAWINGS AND INSTRUCTIONS 
5.0 CONTRACT AGREEMENT 
6.0 MODIFICATION IN CONTRACT 
7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 
7.4 CONTRACT TO INFORM HIMSELF FULLY- 
7.5 GENERAL INFORMATION 
7.6 STANDARDS 
7.7 PRIORITY OF CONTRACT DOCUMENTS 
7.8 SPECIAL CONDITIONS OF CONTRACT: 
8.0 PATENT INFRINGEMENT 
9.0 INDEMNITIES 

9.1.1 CONTRACTOR INDEMNITIES FOR LIABILITIES 
9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES 
9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/ VENDOR 
9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 
9.1.5 PERMITS AND CERTIFICATES 
9.1.6 MECHANICS LIEN 
10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 
11.0 PROGRAMME TO BE FURNISHED : 
12.0 CONTRACTORS SUPERINTENDENCE: 
13.0 CONTRACTOR'S EMPLOYEE: 
14.0 EXTRA SUPERVISION ON WORK: 
15.0 SETTING-OUT OF THE WORKS 
16.0 USE OF EXPLOSIVES 
17.0 CARE OF WORKS 
17.2 EXCEPTED RISKS 
18.0 USE OF LAND & BUILDINGS 
19.0 DAMAGES TO PERSONS AND PROPERTY 
20.0 ACCIDENT OR INJURY TO WORKMEN 
21.0 WORKMEN'S COMPENSATION ACT 
22.1 GIVING OF NOTICE AND PAYMENT OF FEES 
22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 
23.0 FOSSILS ETC.: 
24.0 PATENT RIGHTS & ROYALTIES 
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25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 
26 (A) EXTRAORDINARY TRAFFIC: 
26(B) WATERBORNE TRAFFIC: 
27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 
28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 

29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 

30.0 SITE CLEARANCE ON COMPLETION OF WORK 
31.0 RETURN OF SURPLUS MATERIALS 

 WORK MATERIAL AND PLANT 
32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 
33.0 ACCESS TO SITE 
34.0 INSPECTION, TESTING AND EXPEDITING: 
35.1 EXAMINATION OF WORK BEFORE COVERING UP 
35.2 UNCOVERING & MAKING OPENINGS 
36.0 REMOVAL OF IMPROPER WORK & MATERIALS 
37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 
38.0 SUSPENSION OF WORK: 
39.0 SUSPENSION LASTING MORE THAN 90 DAYS 
40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES 

 COMMENCEMENT TIME AND DELAYS 
41.0 COMMENCEMENT OF WORK 
42.0 WAY LEAVES ETC. 
43.0 TIME FOR COMPLETION 
44.0 EXTENSION OF TIME FOR COMPLETION 
44.1 TIME EXTENSION OF CONTRACT 
45.0 NO NIGHT OR SUNDAY WORK: 
46.0 RATE OF PROGRESS 

47.0 PRICE REDUCTION FOR DELAYED EXECUTION OFCONTRACT 

48.0 FORCE MAJEURE 
49.0 CERTIFICATE OF COMPLETION OF WORK 
50.0 MAINTENANCE AND DEFECTS 
50.1 DEFINITION OF PERIOD OF MAINTENANCE 
50.2 EXECUTION OF WORKS OF REPAIR ETC. 
50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC. 

50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRYOUT 

51.0 CONTRACTOR TO SEARCH 
52.0 ALTERATIONS, ADDITIONS AND OMISSIONS 
52.1 VARIATIONS 
53.1 VALUATION OF VARIATIONS 
53.2 POWER OF ENGINEER TO FIX RATES 
53.3 CLAIMS 
53.4 EXTRA ITEM 
54.0 PROPERTY IN MATERIALS: 
54.2 MATERIALS OBTAINED FROM DISMANTLEMENT &EXCAVATION ETC 
54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 
55.0 NO APPROVAL BY VESTING: 

 MEASUREMENT 
56.0 QUANTITIES 
57.0 WORKS TO BE MEASURED 
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58.0 MODE OF MEASUREMENT 
59.0 PAYMENT FOR WORK DONE 
59.2 BILL TO BE SUBMITTED MONTHLY 
59.3 BILLS TO BE ON PRINTED FORMS 
59.4 RETENTION MONEY 
59.5 SET-OFF 

 59.6  DEDUCTIONS FROM CONTRACT PRICE 
 

59.7 
TAXES APPLICABLE TO CONTRACTOR‟S MANPOWER, TURNOVER, 
EQUIPMENT ETC. 

60.0 APPROVAL BY MAINTENANCE CERTIFICATE 
61.0 MAINTENANCE CERTIFICATE 
61.2 CESSATION OF EMPLOYER'S LIABILITY 
61.3 UNFULFILLED OBLIGATION: 
62.0 URGENT REPAIRS 
63.0 RESOLUTION OF DISPUTES/ ARBITRATION 
63.4 ARBITRATION: 
63.5 JURISDICTION 

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHERAUTHORITIES AND 
BYE-LAWS: 

64.1 COMPLYING WITH REGULATIONS 
65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION 

65.1.1 BREACH OF TERMS 
65.2 SUSPENSION 
65.3 TEMPORARY SUSPENSION 
65.4 EVENT OF DEFAULT 
65.5 RECOURSE TO EVENT OF DEFAULT 

65.6 TERMINATION DUE TO CONTRACTOR EVENT OFDEFAULT 

65.7 PAYMENT UPON TERMINATION 
65.8 DISPUTES ABOUT EVENTS OF TERMINATION` 
66.0 LIMITATION OF LIABILITY 
67.0 METHOD OF BLACKLISTING VENDORS 
68.0 SECRECY 
69.0 LABOUR 
70.0 RETURNS OF LABOUR 
71.0 LABOUR LICENCE: 
72.0 WOMAN LABOUR 
73.0 EMPLOYMENT OF CHILDREN 
74.0 ENTRY PASS 
75.0 SAFE CUSTODY OF ENTRY PASS 
76.0 LIABILITY FOR ACCIDENTS AND DAMAGES 
77.0 SAFETY CLAUSES 
78.0 INSURANCE 
79.0 GENERAL 
80.0 EARNEST MONEY DEPOSIT (EMD) 
81.0 SECURITY DEPOSIT (PERFORMANCESECURITY) OR PERFORMANCE BANK 

GUARANTEE 
82.0 RETENTION MONEY 
83.0 REFUND OF SD AND RETENTION MONEY 
84.0 FORFEITURE OF SD & RETENTION MONEY 
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General Conditions of Contract 
 

1.0 Definitions: 
 
In the contract (as hereinafter defined), the following „words‟ and „Definitions‟ expression shall 
have the meaning hereby assigned to them except where the context otherwise requires: 

a) "Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207, Veer 
Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The term 
Employer includes successors, assigns of IREL. 

b) "Contractor" means the person or persons, firm or company whose tender has been accepted 
by the Employer and includes the Contractors‟ personal representatives, successors and 
permitted assignees. 

c) "Engineer" means the representative of IREL or the other Engineer appointed from time to 
time by the Employer and notified in writing to the contractor to act as Engineer for the 
purposes of the contract in place of the said representative. 

d) "Engineer's Representative" means any resident engineer or assistant of the Engineer or any 
other employee or agent appointed from time to time by the Employer or the Engineer to 
perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified in 
writing to the Contractor by the Engineer. 

e) "Work" shall mean and include all works specified or setforth and required in and by the 
specifications, drawing and schedule hereto annexed or to be implied therefrom or incidental 
thereto or to be hereafter specified or required in such explanatory instructions and drawings 
(being in conformity with the original specification, drawing and schedule) and also such 
additional instructions and drawings not in conformity as aforesaid as shall from time to time, 
during the progress of the work hereby contracted for, be supplied by the Employer. 

f) "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of 
Contract, Special. Conditions of Contract, Specifications, Drawings. Tender Schedule showing 
approximate quantities, quoted rates and amount against each item, Time Schedule, Letter of 
Intent/Award, Tender and Contract agreement. 

 
g) "Contract Price" means: 

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned 
in the Contract for each line item. Price is fixed & firm during the entire duration of 
contract subject to price reduction clause in case of delay in performance; however, 
price is subject to price variation clause as per special conditions of contract, if any In 
the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and 
accepted by the Company for the various items. 

h) "Constructional Plant" means all appliances or things of whatsoever nature as required or 
about the execution, completion or maintenance of the Works or, Temporary Works (as 
hereafter defined) but does not include materials or other things intended to form or forming 
part of the permanent work or temporary housing, hutting, offices & Stores etc. 

i) "Temporary Works" means all temporary works of every kind required in or about the 
execution, completion or maintenance of the works. 

j) "Drawings" means the drawings referred to in the Specification and any modification of such 
drawings approved in writing by the Engineer and such other drawings as may from time to 
time be furnished or approved in writing by the Engineer. 

k) "Site “means the lands and other places envisaged by the Employer where the Works are to be 
executed or carried out. 



 
 

l) "Letter of Intent" is intimation by a letter to tenderer that tender has been accepted in accordance 
with the provisions contained in that letter. 

m) "Approved" means approved in writing including subsequent written confirmation of previous verbal 
approval and "approval" means approval in writing including aforesaid. 

 
1.2 Singular & Plural: Words importing the singular only also include the plural and vice versa where 

the context requires. 
 
1.3 Clause Headings or Marginal notes: The Clause headings or marginal notes in these General 

Conditions shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

 
1.4 Specification: The term "Specification" shall mean schedules, detailed designs, and statements of 

technical data, performance characteristics and all such particulars mentioned as such in the 
contract. In the absence of any specific specifications issued by the Employer, the specifications 
issued by the BIS will apply. 

 
1.5 ENGINEER-IN-CHARGE: 

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the 
currency of the all notices, instructions, orders, certificates, approvals and all other 
communications under this Contract shall be given by the Engineer-in-charge, except as 
herein otherwise provided. 
The Engineer-in-charge shall have authority for 
1.5.1 General supervision, follow up of supply and direction of the Works 
1.5.2 Direction to stop the Works whenever such stoppage may be necessary to ensure the proper 

execution of the works 
1.5.3 To reject all Works and Materials which do not conform to the contract specifications. The 

Engineer-in-charge shall have no authority to relieve the CONTRACTOR of any of his duties or 
obligations under the contract or except as expressly provided here-in-under or elsewhere in 
the Contract to order any work involving delay or any extra payment by IREL or to make any 
variation of or in the Works. 

 
2.0 ASSIGNMENT AND SUB-LETTING: 

The Contractor shall not assign the Contract or any part thereof or any benefit or interest therein or 
there under (other than a charge in favour of the Contractor's Bankers of any money due or to 
become due under this Contract) without the prior written consent of Employer. 

The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by 
the Contract, and even then only with the prior written consent of the Employer and such Consent if 
given shall not relieve the Contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or 
workmen as fully as if they were the acts, defaults or neglects of the Contractor, his agents, servants 
or workmen Provided always that the provision of labour on a piecework basis shall not be deemed 
to be a sub- letting under this clause. 

CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall be responsible 
for co-coordinating their work. If CONTRACTOR fails to correct, or commence to correct and execute 
the correction with due diligence of deficient or defective work performed by any SUB-CONTRACTOR 
within reasonable time (provided it doesn’t materially impact safe operation of plant), after receipt 
by CONTRACTOR of a notice from EMPLOYER with respect thereto. EMPLOYER may (but shall not be 
obligated to), after seven days following receipt by CONTRACTOR of an additional notice, and 
without prejudice to any other right or remedy take all reasonable steps to remedy such defective or 
deficient work at risk and cost of CONTRACTOR. 

CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the relevant 
requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLE LAWS and APPLICABLE 



 
 

PERMITS, Prudent Utility Practice, Good Engineering Practices, the requirements of the NIT, and all 
Warranties of SUB-CONTRACTORS/SUBVENDORS and Manufacturers and all insurance policies 
relating to the PLANT or the WORK. 

 
CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any other person to 
whom any amount is due from CONTRACTOR for services, equipment, construction equipment, 
materials or supplies otherwise related to the PLANT or the WORK. 

 
CONTRACTOR shall take all reasonable steps and actions to ensure that such service, equipment, 
construction equipment, materials and supplies and the like have been or will be received, inspected 
and approved and that such services have been or will be properly performed. 

 
EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or 
relationship with any SUB-CONTRACTOR. 

 

3.0 EXTENT OF CONTRACT: 
The Contract comprises the construction, completion and maintenance of the works and 
except in so far as the contract otherwise provides, the provision of all labour, materials, 
constructional plant, temporary works and everything whether of a temporary or permanent 
nature required in and for such construction, completion and maintenance. 

 
4.0 CONTRACT DOCUMENTS: 
a) CUSTODY OF DRAWINGS: 

The drawings shall remain in the sole custody of the Engineer but two copies thereof shall be 
furnished to the Contractor free of cost. The Contractor shall provide and make at his own 
expense any further copies required by him. On the completion of the contract, the Contractor 
shall return to the Engineer all drawings provided under the contract, The Contractor shall 
give adequate notice in writing to the Engineer or Engineer's representative, of any further 
drawings or specifications that may be required for the execution of the works or otherwise 
under the contract. 

 
b) ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the 
Contractor on the site and the same shall at all reasonable time be available for inspection 
and use by the Engineer and the Engineer's representative and by any other person 
authorized by the Engineer in writing. 

 

c) FURTHER DRAWINGS AND INSTRUCTION: 
The Engineer shall have full power and authority to supply to the Contractor from time to time 
during the progress of the works such further drawings and instructions as shall be 
necessary for the purpose of the proper and adequate execution and maintenance of the 
works and the Contractor shall carry out and be bound by the same. 

 

5.0 CONTRACT AGREEMENT: 
The Contractor shall enter into and execute a Contract Agreement in the form annexed 
hereto within the specified time in Letter of Intent/ Award and in default there of the earnest 
money paid by the Contractor shall be forfeited and acceptance of his Tender shall be 
considered as withdrawn. The cost of the stamp fee of the agreement is to be borne and paid 
by the Contractor. 

 



 
 

6.0 MODIFICATIONS IN CONTRACT: 
All modifications leading to changes in the CONTRACT with respect to technical or 
commercial aspects including terms of completion period shall be considered valid only when 
amendment to the CONTRACT is issued by the Employer. 
The modification or amendment of the CONTRACT for an adjustment in the CONTRACT 
PRICE and/ or COMPLETION DATE in accordance with the applicable provision of the 
CONTRACT, if any, shall be subject to mutual agreement. 

 
IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's bid 
forms or acknowledgement of CONTRACT and other documents which support to impose 
any condition at variance with or supplemental to CONTRACT. 

 
7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION: 
7.1 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any 

provision thereof, or any specification, plan, drawing, pattern, sample or information furnished by or 
on behalf of the IREL in connection therewith, to any person other than a person employed by the 
CONTRACTOR in the performance of the CONTRACT. Disclosure to any such employed person shall 
be made in confidence and shall extend only so far as may be necessary for purpose of such 
performance. 

 
7.2 The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or 

information enumerated in Clause 7.1 except for purpose of performing the CONTRACT. 
7.3 Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of 

the IREL and shall be returned (all copies) to the IREL on completion of the CONTRACTOR's 
performance under the CONTRACT, if so required by the IREL. 

 
7.4 CONTRACTOR TO INFORM HIMSELF FULLY: 

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, 
deemed to have himself independently obtained all necessary information for the purpose of 
preparing his tender and his tender as accepted shall be deemed to have taken into account 
all contingencies as may arise due to such information or lack of same. The correctness of 
the details, given in the Tender Document to help the CONTRACTOR to make up the tender 
is not guaranteed. 
 
The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to 
have generally obtained his own information in all matters whatsoever that might affect the 
carrying out of the works at the schedules rates and to have satisfied himself to the 
sufficiency of his tender. Any error in description of quantity or omission there from shall not 
vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in 
the CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. 
He is deemed to have known the scope, nature and magnitude of the WORKS and the 
requirements of materials and labour involved etc., and as to what all works he has to 
complete in accordance with the CONTRACT documents whatever be the defects, 
omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be 
deemed to have visited surroundings, to have satisfied himself to the nature of all existing 
structures, if any, and also as to the nature and the conditions of the Railways, Roads, 
Bridges and Culverts, means of transport and communication, whether by land, water or air, 
and as to possible interruptions thereto and the access and egress from the site, to have 
made enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, 
bricks and other materials, the sites for disposal of surplus materials, the available 
accommodation as to whatever required, depots and such other buildings as may be 
necessary for executing and completing the works, to have made local independent 
enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, 
climatic conditions and all other similar matters affecting these works. He is deemed to have 
acquainted himself as to his liability of payment of Government Taxes, Customs duty and 
other charges, levies etc. 



 
 

 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and 
reliable information upon the foregoing or any other matters affecting the CONTRACT shall not 
relieve him from any risks or liabilities or the entire responsibility from completion of the works 
at the scheduled rates and times in strict accordance with the CONTRACT. 
 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of 
any portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof in writing 
to IREL in duplicate, before submission of tender. IREL may provide such clarification as 
may be necessary in writing to CONTRACTOR, such clarifications as provided by IREL shall 
form part of CONTRACT DOCUMENTS. 
No verbal agreement or inference from conversation with any effect or employee of the IREL 
before, during or after the execution of the CONTRACT AGREEMENT shall in any way affect 
or modify and of the terms or obligations herein contained. Any change in layout due to site 
conditions or technological requirement shall be binding on the CONTRACTOR and no extra 
claim on this account shall be entertained. 

7.5 GENERAL INFORMATION: 
a) Location of Site: The proposed location of Project site is defined in the Special Conditions of 

Contract. 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual 

site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit 
the use of the roads so constructed by him for vehicles of any other parties who may be engaged on 
the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads 
should the construction there of start while he is engaged on this work. He shall make allowance in 
his tender for any inconvenience he anticipates on such account. Non-availability of access roads, 
railway siding and railway wagons for the use of the CONTRACTOR shall in no case condone any 
delay in the execution of WORK nor be the cause for any claim for compensation against the 
EMPLOYER. 

c) Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and 
maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. 

d) Water Supply: Contractor will have to make his own arrangements for supply of water to his labour 
camps and for works. All pumping installations, pipe network and distribution system will have to be 
carried out by the Contractor at his own risk and cost. Alternatively, IREL at his discretion may 
endeavour to provide water to the Contractor at its source of supply provided the Contractor makes 
arrangement for pipe networks from source of supply and such distribution pipe network shall have 
prior approval of the Engineer-in- Charge so as not to interfere with the layout and progress of the 
other construction works. In such case, the rate for water shall be deducted from the running account 
bills (Subject to rate of deduction specifically mentioned in the tender, if any). However, IREL does 
not guarantee the supply of water and this does not relieve the Contractor of his responsibility in 
making his own arrangement and for the timely completion of the various works as stipulated. 

e) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the 
nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary 
distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S 
premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-IN-
CHARGE. The temporary line will be removed forthwith after the completion of work or if there is 
any hindrance caused to the other works due to the alignment of these lines, the CONTRACTOR will re-
route or remove the temporary lines at his own cost. The CONTRACTOR at his cost will also provide 
suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should be in the 
custody and control of the IREL. The cost of power supply shall be payable to IREL every month for 
Construction Works which would be deducted from the running account bills (subject to rate of 
deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply 
of electricity nor have any liability in respect thereof. No claim for compensation for any failure or 
short supply of electricity will be admissible. 



 
 

 
It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 
installation on the load side of the supply with due regard to safety requirement at site. All 
cabling, equipment, installations etc. shall comply in all respects with the latest statutory 
requirements and safety provisions, i.e., as per the Central/State Electricity Acts and Rules etc. 
The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, 
modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced 
to the ENGINEER-IN-CHARGE for his approval, before power is made available. 
 
At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect 
the power supply without any reference to the CONTRACTOR. No claim shall be entertained 
for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected 
only after production of fresh certificate from authorized electrical supervisors. 
 
The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result 
of variation in voltage or frequency or interruption in power supply or other loss to the 
CONTRACTOR arising therefrom. 
The total requirement of power shall be indicated by the tenderer along with his tender. 

 
7.6 STANDARDS: 

The goods and services supplied under this CONTRACT shall conform to the standards 
mentioned in the technical specifications and when no applicable standard is mentioned, 
CONTRACTOR shall follow best engineering practices. 
 

7.7 PRIORITY OF CONTRACT DOCUMENTS: 
Except if and the extent otherwise provided by the Contract, the provisions of the General 
Conditions of Contract and Special Conditions shall prevail over those of any other 
documents forming part of the CONTRACT. Several documents forming the CONTRACT are 
to be taken as mutually explanatory of one another, but in case of ambiguities or 
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who 
shall thereupon issue to the Contractor instructions thereon and in such event, unless 
otherwise provided in the Contract, the priority of the documents forming the Contract shall be 
as follows: 
7.7.1 The Contract Agreement; 
7.7.2 The Letter of Acceptance; 
7.7.3 The Instructions to Bidders(ITB); 
7.7.4 Special Conditions of Contract (SCC); 
7.7.5 General Conditions of Contract (GCC) 
7.7.6 Any other document forming part of the Contract. 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in 
the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be 
deemed to be included in the same manner as if they had been specifically shown upon the 
DRAWINGS and described in the SPECIFICATIONS. 

 

7.8 SPECIAL CONDITIONS OF CONTRACT: 
Special Conditions of Contract shall be read in conjunction with the General Conditions of 
Contract, specification of Work, Drawings and any other documents forming part of this 
CONTRACT wherever the context so requires. Notwithstanding the sub-division of the 
documents into these separate sections and volumes, every part of each shall be deemed to 
be supplementary to and complementary of every other part and shall be read with and into 
the CONTRACT so far as it may be practicable to do so. 
Where any portion of the General Conditions of Contract is repugnant to or at variance with 
any provisions of the Special Conditions of Contract, unless a different intention appears, the 
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of 
the General Conditions of Contract and shall to the extent of such repugnancy, or variations, 
prevail. 



 
 

8.0 PATENT INFRINGEMENT: 
CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims or suits and 
defend, at its own cost, any suit or action brought against IREL and hold IREL free and harmless against 
all costs of such claims or suits which may be made against IREL in respect of any infringement of any 
rights protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, 
or action is a result of the use of CONTRACTOR‟s technical Information for the construction, 
maintenance, and operation of PLANT and the use of CONTRACTOR‟s and/or any other process, 
licenser‟s processes used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for 
settlement. 

CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR‟s 
Technical Information for the construction, maintenance, and operation of PLANT and the use of 
CONTRACTOR‟s processes used in PLANT will not infringe any valid patent rights of a third party. 
However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and 
harmless against such claims and costs thereof and make arrangements that will allow IREL to 
continue the operation of PLANT. 

IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for 
infringement of patents brought against it by a third party and based upon the use of CONTRACTOR‟s 
Technical Information. If such use is in accordance with instructions given in writing by CONTRACTOR, 
CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final 
judgment or settlement. 

CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge and direction of 
the defence, and shall bear all costs related thereto. CONTRACTOR shall further hold IREL harmless 
from any damages or other sums that may become payable by IREL under a final judgment or 
settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be 
required by CONTRACTOR in the defence, and shall have the right to be represented therein by 
advisory council of its own selection and at its own expense. 

In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, 
in reasonable consultation with IREL, seek to abate the alleged infringement by modification of PLANT 
or its operation without adversely affecting the performance and/or secure for IREL immunity from 
suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the 
said modification and to the said immunity. 

In the event that IREL is legally restrained from operating PLANT on account of any infringement 
action or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use PLANT, is 
so far his area of operation is concerned. 
 

Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the written 
consent of the other, if settlement or compromise obliges the other to make any payment or part 
with any property or assume any obligations or surrender any rights or to be subjected to any 
injunction by reason of such settlement or compromise. 

5.0 INDEMNITIES: 
a) INDEMNIFICATION FOR LIABILITIES: 
9.1.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to 
indemnify, protect, save and hold harmless IREL from and against any and all Liabilities 
(including, any strict liability), arising out of acts or omissions of CONTRACTOR or its 
personnel or its agents in the performance of its obligations under the CONTRACT causing 
bodily injury, sickness, disease or death, damage to or loss of any property, and whether or 
not involving damage to WORKS or SITE that may be imposed on, suffered or incurred by or 
asserted against IREL and in any way relating to or arising out of WORK, any EQUIPMENT 
the presence, discharge, treatment, storage, transportation, disposal, escape or release of 
any Hazardous Substance, or the threat thereof, at, to or from SITE after commencement of 



 
 

work (any hazardous substance already existing at SITE before commencement of WORK 
excluded) The performance of WORK, or as a result of personal injuries (including wrongful 
death); the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any 
Government Approval or applicable Law; Any breach of CONTRACT with any SUB-
CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shall not be required 
under this Clause to indemnify IREL for any liability arising out of or resulting from events or 
circumstances occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except 
where the liability arises from an act or omission of CONTRACTOR or any SUB- 
CONTRACTOR/VENDOR or any other Person directly or indirectly employed by either of 
them or anyone for whose acts either of them may be liable that was a contributory cause of 
such liability. 

 

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES: 
It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive 
liability for and save and hold IREL harmless from and against of all Taxes arising from the 
performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT 
PRICE, except for GST. GST at applicable rate is payable extra. Seller need to prepare E-
Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to 
submit GST Return on time as per GST Rules may result into deduction of GST while 
processing Bills. 

 

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 
CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an affiliate, 
and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, an 
indemnification materially similar in form and substance to Clause-9.1.1 and Clause-9.1.2 of 
which the IREL shall be named as beneficiary. 

 
9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR 
to IREL under this Clause shall be deducted from CONTRACT PRICE or any other amounts 
owed by IREL to CONTRACTOR here under. If such amounts payable by IREL to 
CONTRACTOR are less than the amounts payable and due by CONTRACTOR under this 
Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount 
to IREL immediately upon demand. 

9.1.5 PERMITS AND CERTIFICATES: 
CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences 
required by virtue of all applicable laws, regulations, ordinances and other rules in force at the 
place where any of the works is to be performed, and CONTRACTOR further agrees to hold 
IREL harmless from liability or penalty which might be imposed by reason of any asserted or 
established violation of such laws, regulations, ordinances or other rule. IREL shall provide the 
necessary permits for CONTRACTOR's personnel to undertake any work in India in 
connection with CONTRACT. 

 

9.1.6 MECHANICS LIEN: 
CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material, 
men's and/or mechanics liens arising from its work, and shall keep the premises of IREL free 
from all such claims, liens and encumbrances. 

 
9.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

The Contractor shall execute, complete and maintain the Works in strict accordance with the 
contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to the 
Engineer's instructions and direction on any matter (whether mentioned in the Contract or 
not). The Contractor shall take instructions and directions only from the Engineer or from the 
Engineer's representative on any matter touching or concerning the Works. 

 



 
 

10.0 PROGRAMME TO BE FURNISHED: 
As soon as practicable after the acceptance of his tender, the Contractor shall, if required, 
submit to the Engineer for his approval a programme showing the order of procedure and the 
method in which he proposes to carry out Works and shall whenever required by the 
Engineer or Engineer's representative furnish for his information particulars in writing of the 
Contractor's arrangement for the carrying out of the Works and of the constructional plant 
and temporary Works which the Contractor intends to supply, use or construct as the case 
may be. The submission to and approval by the Engineer or Engineer's representative of 
such programme or the furnishing of such particulars shall not relieve the Contractor of any 
of his duties or responsibilities under the Contract. 

 

11.0 Contractors Superintendence: 
The Contractor shall give and provide all necessary superintendence during the execution of 
the works and as long thereafter as the Engineer may consider necessary for the proper 
fulfilling of the Contractor's Obligation under the contract. The Contractor or one of his 
competent and authorised agent approved of in writing by the Engineer (which approval may 
at any time be withdrawn) is to be constantly on the Works and shall give his whole time to 
the superintendence of the same. If such approval shall be withdrawn by the Engineer, the 
Contractor shall as soon as is practicable (having regard to the requirement of replacing him 
as here-in-after mentioned) after receiving written notice of such withdrawal, remove the 
agent from the Site and shall not thereafter employ him again on the Site in any capacity and 
shall replace him by another agent approved by the Engineer, Such authorised agent shall 
receive on behalf of the Contractor directions and instructions from the Engineer or (subject to 
the limitations of Clause 2 hereof) the Engineer's representative. 

 
12.0 CONTRACTOR'S EMPLOYEE: 

The Contractor shall provide and employ on the Site in connection with execution and 
maintenance of the Works. 

13.1.1 Only such technical assistants and other staff as are skilled and experienced in their respective callings 
and such sub-agents, foreman and loading hands as are competent to give proper supervision to the work 
they are required to supervise and 

13.1.2 Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 
maintenance of the Works. 

13.1.3 The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the 
Works any person employed by the Contractor in or about the execution or maintenance of the 
Works who in the opinion of the Engineer misconducts himself or incompetent or negligent in the 
proper performance of his duties or whose employment is other-wise considered by the Engineer to 
be undesirable and such person shall not be again employed upon the Works without the written 
permission of the Engineer. Any person so removed from the Works shall be replaced without delay 
by a competent substitute approved by the Engineer. 

 

13.0 EXTRA SUPERVISION ON WORK: 
If in the opinion the Engineer, due progress is not made with the work in accordance with the 
contract, and or the execution thereof becomes contrary to specifications, and/or bad work is 
executed and/or bad materials are used or supplied by the Contractor, and/or any directions 
given by the Engineer are not properly complied with or attended to, the Engineer may if he 
considers it necessary or proper for the execution of the work in accordance with the 
contract, of which his certificate in writing will be sufficient evidence order the employment of 
extra supervising staff to supervise the work and the expenses of the employment including 
the salary of the supervising staff shall be provided by the Contractor, provided that the 
Engineer shall give to the Contractor not less than 7 days previous notice in writing of 
intention to exercise his power. 
 

14.0 SETTING-OUT OF THE WORKS: 
The Contractor shall be responsible for the true and proper setting out of the Works and the 



 
 

correctness of the position levels, dimensions and alignment of all parts of the Works and for 
the provision of all necessary instrument appliances and labour in connection therewith. If at 
any time during the progress of the works, any error shall appear or arise in the position, 
levels, dimensions or alignment of any part of the Works, the Contractor on being required so 
to do by the Engineer or Engineers representative shall at his own expense rectify such error 
to the satisfaction of the Engineer or Engineer's representative unless such error is based on 
incorrect data supplied in writing by the Engineer or the Engineer's representative in which 
case the expense of rectifying the same shall be borne by the Employer. The checking of any 
setting out or of any line or level by the Engineer or the Engineer's representative shall not in 
any way relieve the Contractor of his responsibility for the correctness thereof and the 
Contractor shall carefully protect and preserve all bench marks, site rails, pegs and other 
things used in setting out the works. 

 
15.0 USE OF EXPLOSIVES: 

Explosives shall not be used on the work by the contractor without the permission in writing of 
the Engineer and then only in the manner and to the extent to which he has prescribed. 
Where explosives are used, the same shall be stored in a special magazine to be provided by 
and at the cost of the Contractor, who shall be liable for all damages, loss or injury to any 
person or property & shall be responsible for complying with all the statutory obligations in 
these respects. 

 
16.0 CARE OF WORKS: 

The Contractor shall in connection with the Works provide and maintain at his own cost all 
lights, guards, fencing and watching when and where necessary or required by the Engineer 
or Engineer’s representative or by a duly constituted authority for the protection of the Works 
or for the safety and convenience of the Public or others. 

 
16.1 From the commencement to the completion of the Works, the Contractor shall take full 

responsibility or the care thereof and of all Temporary Works and in case any damage, loss or injury 
shall happen to the Works or to any part thereof or to any temporary Works from any cause 
whatsoever (save and except the excepted risks as defined in sub-clause(2) of the clause) shall at his 
own cost repair and make good the same so that at completion the Works shall be in good order 
and condition and in conformity in every respect with the requirements of the Contract and the 
Engineer's instructions. In the event of any such damage, loss or injury happening from any of the 
excepted risks the Contractor shall if and to the extent required by the contractor shall also be liable 
for any damage to the Works occasioned by him in the course of any operations carried out by him 
for the purpose of complying with his obligations under Clause 58 hereof. 

 
16.2 EXCEPTED RISKS: 

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be 
declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection of military 
or usurped power, civil war or (otherwise than among the Contractor‟s own  employees) riot, 
commotion or disorder or any such operation of the forces of nature as responsible foresight 
and ability on the part of Contractor could not foresee or reasonably provide against (all of 
which are herein collectively referred to as "the excepted risks".) 

 
17.0 USE OF LAND & BUILDINGS 
17.1 Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall 

return vacant possession of the same land/building in good condition to IREL after the completion of 
works as soon as the contract is over/terminated, failing which IREL would be entitled to withhold the 
payment of the security deposit and/or final bill in addition to any other action which the IREL may 
like to take for getting the vacant possession of the land or building as aforesaid. 

17.2 The Contractor should obtain the prior approval of the competent authority for construction of 
purely temporary shed. The Contractor should submit written application accompanied by layout plan 
for construction of such temporary shed. Any modification/alteration if deemed necessary thereafter 



 
 

should be done with prior approval of the competent authority. 
17.3 The Contractor shall have to pay licence fee for the area occupied as per rates fixed by the 

Management of IREL from time to time. 
17.4 The permission for such temporary shed will be accorded only for the purpose of work as awarded to 

such Contractor and the temporary shed so constructed should be dismantled within 15 days from 
the date of completion of the maintenance work and restore the possession of vacant land in the 
original condition or in a condition acceptable to the Management of IREL. In case of any difficulty, 
the Contractor may obtain specific approval of the competent authority which may not be extended 
more than a period of one month in any case. 
In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant 
possession of the premises, the department shall be compelled to dismantle the temporary 
shed so constructed at the risk and cost of the contractor without prejudice to any other action 
which may be taken including recovery of damages as per rates fixed by IREL for the 
unauthorised occupation of the shed/ premises beyond the permitted period. 

17.5 The Contractor should use such premises/shed for such purpose incidental to such awarded work 
and not as otherwise. It shall be the liability of the contractor to ensure that this occupation of the 
premises/shed does not provide to be of nuisance to the residents in the vicinity. The Contractor 
shall also not sublet the premises to any other party. 

 
18.0 DAMAGES TO PERSONS AND PROPERTY: 

The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and 
keep indemnified the IREL against all losses and claims for injuries or damages to any person or any 
property whatsoever which may arise out of or in consequence of the construction and maintenance 
of the works and against all claims, demands, proceedings, damages, costs charges and expenses 
whatsoever in respect of or in relation thereto. Provided always that nothing hereby contained shall 
be deemed to render the Contractor liable for or in respect of or to indemnify the IREL against any 
compensation or damages for or with respect to: 
1.a.1 The permanent use or occupation of land by the works or any part thereof (save as herein -

after provided) surface or other damage as aforesaid i.e. surface or other damage caused by 
contract works in the normal course. 

1.a.2 The right of the IREL to construct the Works or any part thereof on over under in or through 
any land. 

1.a.3 Interference whether temporary or permanent with any right to light, air, way or water or 
other easement or quasi-easement which is unavoidable result of the construction of the 
Works in accordance with the Contract. 

 
Provided further that for the purposes of this clause, the expression "the land" shall be 
deemed to be limited to the area defined in the specification as shown on the drawings in 
which land crops, trees and structures will be disturbed or damaged as an inevitable 
consequence of the carrying out of the Works. 

 
19.0 ACCIDENT OR INJURY TO WORKMEN: 
17.5.1 The employer shall not be liable for or in respect of any damages or compensation payable as per or 

otherwise in respect of or in consequence of any accident or injury to any workmen or other persons 
in the employment of the Contractor or any Sub-Contractor and the Contractor shall indemnify and 
keep indemnified the Employer against all such damages and compensation and against all claims, 
demands, proceedings, cost, charges and expenses whatsoever in respect thereof in relation there to. 

 
17.5.2 The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to 

the employer or his representative. 
 

20.0 WORKMEN'S COMPENSATION ACT: 
The Contractor shall at all times indemnify the Employer against all claims for compensation 
under the provision of the Workmen's Compensation Act, 1923 (VIII of 1923) or any other 
law for the time being in force by or in respect of any workmen employed by the Contractor in 



 
 

carrying out the contract and against all costs and expenses incurred by the employer in 
connection therewith and (without prejudice to any other means of recovery) the employer 
shall be entitled to deduct from any money due or to become due to the Contractor (whether 
under this contract or any other contract) all moneys paid or payable by the Employer by 
way of compensation aforesaid or for costs or expenses in connection with any claim 
thereto and the Contractor shall abide by the decision of the Employer as to the sum 
payable by the Contract, under the provision of this clause. 

 
21.0 GIVING OF NOTICE AND PAYMENT OF FEES: 

The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or 
State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of local or other duly 
constituted authority in relation to the execution of the Works or of any temporary works and by the 
rules and regulations of all public bodies whose property or rights are affected or may be affected in 
any way by the works or any Temporary Works. 

 
22.0 COMPLIANCE WITH STATUTES REGULATIONS ETC.: 

The Contractor shall conform in all respects with the provision of any such statute, ordinance, 
or Law as aforesaid and the rules, Regulations or Bye-laws of any local or other duly 
constituted authority which may be applicable to the Works or to any Temporary Works and 
with such rules and regulations of public bodies as aforesaid and shall keep the employer 
indemnify against all penalties and liability of every kind for breach of any such Statute, 
Ordinance, Law, Rules, Regulation or Bye-laws. 

23.0 FOSSILS ETC.: 
All fossils, coins, articles, value of antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the site of the works shall as between the 
employer and the Contractor be deemed to be the absolute property of the Employer and the 
Contractor shall take reasonable precautions to prevent, his workmen or any other persons 
from removing or damaging any such article or thing and shall immediately upon discovery 
thereof and before removal acquaint the Engineers representative of such discovery and 
carry out at the expense of the employer the engineer's Representative's orders as to the 
disposal, removal or otherwise of the same. 

 

24.0 (a) PATENT RIGHTS & ROYALTIES: 
The Contractor shall save harmless and indemnify the Employer from and against all claims 
and proceeding for or on account of infringement of any patent rights, designs trade-mark or 
name or other protected rights in respect of any Constructional plant, machine, work or 
material used for or in connection with the Works or Temporary Works of any of them and 
from and against all claims, demands, proceeding, damages, cost, charges and expenses 
whatsoever in respect thereof or in relation there to. 
(b) Except where otherwise specified, the Contractor shall pay all tollage and other royalties, 

rent and other payments or compensation (if any) for getting stone, sand, gravel, clay or 
other materials required for the Works or temporary Works or any of them. 

 
25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES. 

All operations necessary for the execution of the Works and for the construction of any 
Temporary works shall so far as compliance with the requirements of the Contract permits be 
carried on so as not to interfere unnecessarily or improperly with the Public convenience or 
the access to use and occupation of public or private roads and footpaths or to or properties 
whether in the possession of the Employer’s Workmen or of any other person and Contractor 
shall save harmless and indemnify employer in respect of all claims, demands, proceeding, 
damages, costs, charges and expenses whatsoever arising out of or in relation to any such 
matters. 

 

26.0 (a) EXTRAORDINARY TRAFFIC: 
The Contractor shall use every reasonable means to prevent any of the highways and 



 
 

bridges communicating with or on the routes to the site from being damaged or injured by any 
traffic of the Contractor or any of his Sub-Contractors and in particular shall select routes, 
choose and use vehicles and restrict and distribute loads so that any such extraordinary 
traffic as will inevitably arise from the moving of plant and material from and to the site shall 
be limited as far as reasonably possible and so that no unnecessary damage or injury may 
be occasioned to such highways and bridges. For any damage caused by the breach hereof, 
the Contractor shall be solely responsible. 

(b) WATERBORNE TRAFFIC: 
Where the nature of the works is such as to require the use by the Contractor of water borne 
transport, the fore going provisions of this clause shall be construed as though "highway" 
included a dock, deck, sea wall, or other structure related to a water-way and "vehicles" 
included craft and shall have effect accordingly. 

 
27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 

The Contractor shall in accordance with the requirements of the Engineer afford all 
reasonable opportunities for carrying out their work to any other contractors employed by the 
Employer and their workmen and to the workmen of the Employer and of any other duly 
constituted authorities who may be employed in the execution on or near the site of any work 
not included in the Contract or of any Contract which the Employer may enter into in 
connection with or ancillary to the works. 

28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 
Except where otherwise specified the Contractor shall at his own expense supply and 
provide all the Constructional Plant, Temporary Works, materials both for temporary and for 
permanent Works, labour (including the supervision thereof), transport to or from the Site 
and in and about the Works and other things of every kind required for the constructions, 
completion and maintenance of the Works. 

 
29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: 

If the Employer has undertaken to supply materials specified in the special conditions at 
rates stated therein, the Contractor shall keep himself in touch with the day-to-day position 
regarding the supply of materials from the Engineer and so adjust the progress of the work that 
their labour may not remain idle nor may there be any other claim due to or arising from 
delay if any, in obtaining the materials. It should be clearly understood that no claim 
whatsoever shall be entertained by the Employer on account of delay in supplying materials. 

30.0 SITE CLEARANCE ON COMPLETION OF WORK: 
On the completion of the work all rubbish, debris, vats tanks, materials, and temporary 
structures of any sort or kind used for the purpose of or connected with its construction are to 
be removed by the Contractor and all pits and excavations filled up and the site handed over 
in a tidy and workman like condition and no final payment in settlement of the account for the 
said work shall be held to be due or shall be made to the Contractor, till such site clearance 
shall have been effected by him, and such clearance may be made by the Engineer, at the 
expense of the Contractor in the event of his failure to comply with this provision within 7 days 
after receiving notice in writing from the Engineer to that effect. If it becomes necessary for the 
Engineer to have the site cleared as indicated above at the expense of the Contractor, the 
Employer shall under no circumstances, be held liable for any losses or damages to such of 
Contractor's property as may be on such site due to such removal there from which removal 
may be effected by means of public sale of such materials and property or in such way as 
seems fit and most convenient to the Engineer. 

 

31.0 RETURN OF SURPLUS MATERIALS: 
Notwithstanding anything contained to the contrary anywhere in this contract, wherever any 
materials for the execution of the contract are procured with the assistance of the Employer 
either by issue from Employer's stocks or purchase made under orders or permits or licenses 



 
 

issued by the Employer, the Contractor shall use the said materials economically and solely 
for the purpose of the contract and not dispose of them without the permission of the 
Employer, and if required by the Engineer shall return to the Employer all surplus or 
unserviceable materials that may be left with the Contractor after the completion of the 
contract or at its termination, for any reason whatsoever on being paid or credited such price 
as the Engineer shall determine, having due regard to initial cost and the condition of the 
materials at the time of such return thereof. The price to be allowed to the Contractor, 
however, shall not exceed the amount charged to him excluding the storage charge if any. 
The decision of the Engineer shall be final and conclusive. In the event of breach of the 
aforesaid condition, the Contractor shall in addition to making himself liable of action for 
contravention of the terms of the licences or permit and/or for criminal breach of trust) be 
liable to the Employer for payment of all moneys, advantages or profit resulting or which in 
the usual course would have resulted to him by reason of such breach. 

WORK MATERIAL AND PLANT 

 
32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

All materials and workmanship shall be of the respective kinds described in the Contract and 
in accordance with the Engineer‟s  instructions and shall be subjected from time to time to 
such tests as the Engineer may direct at the place of manufacture or fabrication or on the Site 
or at all or any of such places. The Contractor shall provide such assistance, instruments, 
machines, labour and materials as are normally required for examining, measuring and 
testing any work and the quality, quantity or weight of any material used and shall supply 
samples of materials before incorporation in the Works for testing as may be selected and 
required by the Engineer. 

 
Cost of samples: All samples shall be supplied by the Contractor at his cost. 

 
Cost of tests: The cost of making any test in performance of his works shall be borne by the 
Contractor. 

 
Cost of tests not provided for: 
If any test is ordered by the Engineer which is either, 
32.1 not so intended or provided or 
32.2 is not so particularised for or 
32.3 though so intended or provided for is ordered by the Engineer to be carried by an 

independent person at any place other than the Site or the place of manufacture or 
fabrication of the materials tested. Then the cost of such test shall be borne by the 
Contractor if the test shows the workmanship of materials not to be in accordance with the 
provisions of the Contract or the Engineer's instructions but otherwise by the Employer. 
 

 

33.0 ACCESS TO SITE: 
The Employer/Engineer and any person authorised by him shall at all times have access to 
the Works and to the Site and to all workshops and places where work is being prepared or 
where materials, manufactured articles or machinery are being obtained for the Works and 
the Contractor shall afford every facility for and every assistance in or in obtaining the right to 
such access. 

 
34.0 INSPECTION, TESTING AND EXPEDITING: 

The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to 
conform to the specifications laid down in the CONTRACT. The SPECIAL CONDITIONS OF CONTRACT 
and/ or the TECHNICAL SPECIFICATIONS shall specify what inspections and test the EMPLOYER 
requires and where they are to be conducted. The EMPLOYER shall notify the CONTRACTOR in 
writing of the identity of any other representatives retained for this purpose. Expediting by 
EMPLOYER‟s representative in no way relieves the CONTRACTOR of his obligation under the terms 
and conditions of this CONTRACT. 



 
 

 
The inspections and tests may be conducted on the premises of the CONTRACTOR or his SUB-
CONTRACTOR at point of completion and/or at the good's final destination. When conducted on the 
premises of the CONTRACTOR or his SUB-CONTRACTOR, all reasonable facilities and assistances 
including access to drawings and production data shall be furnished to the inspector at no charge to 
the EMPLOYER. 
 
CONTRACTOR shall be held responsible for any possible delay in the approval or testing phase as well 
as for any possible delay in the remittance of necessary certificates. Delay on the part of the 
Inspection institutions will not be considered a case of 'Force Majeure'. 

 Participation or presence of EMPLOYER or their representatives at any tests or their failure to be 
present at or to witness any tests to be undertaken pursuant here to shall not in any way or manner 
relieve or release the CONTRACTOR from any of its warranties, guarantees or other obligations 
under the CONTRACT. 

 
 Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to 

EMPLOYER. 
 

35.1 EXAMINATION OF WORK BEFORE COVERING UP: 
No work shall be covered up or put out of view without the approval of the Engineer or the 
Engineer's representative and the Contractor shall afford full opportunity for the Engineer or 
the Engineer's representative to examine and measure any work which is about to be 
covered up or put out of view and to examine foundations before permanent work is over, 
any such work or foundations is or are ready or about to be ready for examination and the 
Engineer's representative shall without unreasonable delay unless he considers it 
unnecessary and advises the Contractor accordingly attend for the purpose of examining 
and measuring such work or of examining such foundations. 

 

35.2 UNCOVERING & MAKING OPENINGS: 
The Contractor shall uncover any part or parts of the Works or make opening in or through 
same as the Engineer may from time to time direct and shall reinstate and make good such 
part or parts to the satisfaction of the Engineer. If any such part or parts have been covered 
up or put out of view after compliance with the requirements of subclause(l) of this Clause 
and are found to be executed in accordance with the Contract, the expenses of uncovering 
making opening in or through reinstating and making good the same shall be borne by the 
Employer but in any other case all such expenses shall be borne by the Contractor and shall 
be recoverable from him by the Employer or may be deducted by the Employer from any 
moneys due or which may become due to the Contractor. 

36.0 REMOVAL OF IMPROPER WORK & MATERIALS: 
The Engineer shall during the progress of the Works have power to order in writing from time 
to time: 

(a) the removal from the Site within such time or times as may be specified in the order of any materials 
which in the opinion of the Engineer are not in accordance with the contract, 

(b) the substitution of proper and suitable materials and 
(c) the removal and proper re-execution (not withstanding any previous test there of or interim 

payment there for) of any work which in respect of materials of workmanship is not in the opinion of 
the Engineer in accordance with the contract. 

 
37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE: 

In case of default on the part of the Contractor in carrying out such order, the employer shall 
be entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be borne by the Contractor and shall be 
recoverable from him by the Employer or may be deducted by the Employer from any 
moneys due or which may become due to the Contractor. 



 
 

 

38.0 SUSPENSION OF WORK: 
The Contractor shall on the written order of the Engineer suspend the progress of the works 
or any part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall during such suspension properly protect and secure the work so far as 
is necessary in the opinion of Engineer. Provided that the Contractor shall not be entitled to 
recover any such extra cost unless he gives notice in writing of his intention to claim to the 
Engineer within 28 days of the Engineer's order. The Engineer shall settle and determine the 
extra payment to be made to the Contractor in respect of such claim as the Engineer shall 
consider reasonable. 

39.0 SUSPENSION LASTING MORE THAN 90 DAYS: 
If the progress of the works or any part thereof is suspended on the written order of the 
Engineer for more than 90 days, the Contractor may serve a written notice on the Engineer 
requiring permission within 28 days from the receipt thereof to proceed with the works or that 
part thereof in regard to which progress is suspended and if such permission is not granted 
within that time the Contractor by a further written notice so served may (but is not bound to) 
elect to treat the suspension where it affects part only of the Works as an omission of such 
part under Clause 62 thereof or where it affects the whole Works as an abandonment of the 
Contract by the Employer. 

 

40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES: 
(i) Use of additional items: 

If the Engineer directs the use of additional items of IREL stores in the work, the 
Contractor is bound to comply with such directions. The recovery rate for such stores 
shall be fixed by the Engineer. 

 
(ii) Recovery Rates: 

In addition to the above, other materials from IREL stores can be supplied subject to 
availability if the Engineer is satisfied as to the necessity for such issues. Recovery rates 
for the materials so issued shall be IREL issue rates plus 12% plus GST as may be in force 
from time to time. 

 
 
(iii) Handling Conveyance etc: 

All handling, conveyance, etc. from place of issue to the worksite of the Contractor are to 
be borne by the Contractor and the rates quoted in the Tender Schedule cover these. 

 
(iv) Proper accounting: 

AII materials issued to the Contractor whether free of cost or on cost recoverable basis 
shall be properly accounted for. Any loss or damage to the stores issued by IREL will be 
debited to the Contractor at the IREL issue rates plus 20% plus GST as may be in force 
from time to time. 

 
(vi) Excess/misuse: 

Steel drawn in excess or misused will be charged at 100% overissue/recovery rates as 
stipulated in the contract. 

 
(vii) Surplus stock: 

No claim will be entertained for non-supply or delay in supply of any or all the above stores. 
 
(viii) Except Steel, materials issued to the Contractor on recovery basis shall not normally be taken 

back. In case of steel and materials issued free, the surplus stock will be taken back at the 
stipulated rates of issue, provided they are returned in good condition. In case of steel, rebate at full 
rates will be made only if the pieces are returned in length not less than 6M. Shorter pieces in the 
range of 4M to 6M length will be taken back @ 50% of the issue rates. The materials shall be 



 
 

returned at IREL stores and all expenses towards conveyance, handling, weighing, sorting, etc. shall 
be at Contractor's accounts. As regards to the conditions of the materials to be returned, the 
decision of the Engineer shall be final and binding on the Contractor. The norms prevalent for 
consumption in respect of Steel shall apply for calculating the consumption of these materials for 
recovery. 

COMMENCEMENT TIME AND DELAYS 
 

41.0 COMMENCEMENT OF WORK: 
The Contractor shall commence the works on site within the period as mentioned in the 
contract and shall proceed with the same with due expedition and without delay. 

 

42.0 WAY LEAVES ETC.: 
The Contractor shall bear all expenses and charges for special or temporary way leaves 
required by him in connection with access to the Site. The Contractor shall also provide at his 
own cost any additional accommodation outside the Site required by him for the purposes of 
the works, except when otherwise specifically agreed and provided for. 

 
43.0 TIME FOR COMPLETION: 

Subject to any requirement in the Contract as to completion of any portion of the works 
before completion of the whole of the works, it shall be completed within the time stated in the 
LOI/Award Letter/Agreement. 

 
44.0 EXTENSION OF TIME FOR COMPLETION: 

Should the amount of extra or additional work of any kind or other special circumstances of 
any kind whatsoever which may occur be such as fairly to entitle the contractor to an 
extension of time for the completion of the work, the Engineer shall determine the amount of 
such extension. Provided that the Engineer as not bound to take in to account any extra or 
additional work or other special circumstances unless the Contractor has within 14 days after 
such work has been commenced on such circumstances have arisen or as soon thereafter 
as is practicable, delivered to the Engineer's representative full and detailed particulars of 
any claim to extension of time to which he may consider himself entitled in order that such 
claim may be investigated at the time. 

 

44.1 TIME EXTENSION OF CONTRACT: 
The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or 
conditions which might delay the completion of work in accordance with the approved 
schedule and the steps being taken to remedy such situation. 

 
44.2 If the Work is delayed at any time in the commencement or during the progress of the WORK by any 

act, delay or neglect solely attributable to IREL or his employees, or by any other contractor utilised by 
the IREL or by FORCE MAJEURE conditions, the time of completion shall be extended by IREL 
(without levy of Mutually Agreed Damages) in writing for a reasonable period as may be mutually 
agreed upon, at the time of closure of contract. The CONTRACTOR shall, immediately on occurrence 
of such special circumstances but not later than 14 working days, bring to the knowledge of IREL 
through written application for any such delay as mentioned above. 

 
44.3 IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary 

in order that WORKS shall be well and properly executed. In such events, suitable extension of time 
shall be granted to CONTRACTOR. 

 
45.0 NO NIGHT OR SUNDAY WORK: 

Subject to any provision to the contrary contained in the contract, none of the permanent 
work shall save as hereinafter provided be carried on during the night or on Sundays (if 



 
 

locally recognized as days of rest) or their locally recognized equivalent without the 
permission in writing of the Engineer's representative save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the Works in which 
case the Contractor shall immediately advise the Engineer's representative. Provided always 
that the provisions of this Clause shall not be applicable in the-case of any work which it is 
customary to carry out by rotary or double shifts. 

 

46.0 RATE OF PROGRESS: 
The whole of the materials, plant and labour to be provided by the Contractor and the mode, 
manner and speed of execution and maintenance of the work are to be of a kind and 
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the 
works or any part thereof be at any time in the opinion of the Engineer too slow to ensure the 
completion of the works by the prescribed time or extended time for completion the Engineer 
shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as 
the contractor may think necessary and the Engineer may approve to expedite progress so 
as to complete the works by the prescribed time or extended time for completion. If the work 
is not being carried on by day and by night and the Contractor shall request permission to 
work by night as well as by then if the Engineer shall grant such permission, the Contractor 
shall not be entitled to any additional payment for so doing but if such permission shall be 
refused and there shall be no equivalent practicable method of expediting the progress of the 
work, the time for completion shall be extended by such period as is solely attributable to 
such refusal. All work at night shall be carried out without unreasonable noise and 
disturbance. The Contractor shall indemnify the Employer from and against any liability for 
damages on account of noise or other disturbance created while or in carrying out the work 
and from and against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in regard or in relation to such liability. 

47.0 LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT: 
Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or 
performance of the services within the time period(s) specified in the CONTRACT, the 
EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy 
Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis of the 
CONTRACT PRICE, including subsequent modifications. 

Deductions shall apply as per following formula: 
For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the 
contract value per week subject to a maximum of ten percent (10%) of contract value 

 
For all other works : 
Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten 
percent (10%) of contract value. 

47.1    EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling 
due to the CONTRACTOR or by recovery against the Performance Guarantee. Both 
CONTRACTOR and EMPLOYER agree that the above percentages of price reduction are 
genuine pre-estimates of the loss/damage which the EMPLOYER would have suffered on 
account of delay/breach on the part of the CONTRACTOR and the said amount will be 
payable on demand without there being any proof of the actual loss/or damage caused by 
such breach/delay. A decision of the EMPLOYER in the matter of applicability of price 
reduction shall be final and binding. 

 
48.0 FORCE MAJEURE: 

 Force majeure is an event beyond the control of contractor and not involving the contractor’s fault 
or negligence and which is not foreseeable. Such events may include, but are not restricted to acts of 
the purchaser/contractor either in its sovereign or contractual capacity, wars or revolution, hostility, 
acts of public enemy, civil commotion, floods, explosions, epidemics, quarantine restrictions, strikes, 



 
 

lockouts and freight embargoes or any other event which IREL may deem fit to consider so. The 
decision about force majeure shall rest with IREL which shall be final and binding. 

 
If there is delay in performance or other failures by the contractor to perform obligations under its 
contract due to event of a Force Majeure, the supplier/contractor shall not be held responsible for 
such delays/failures. 
 

If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of 
such conditions and the cause thereof within fifteen days of occurrence of such event. Unless 
otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall continue to perform its 
obligations under the contract as far as reasonable/practical and shall seek all reasonable alternative 
means for performance not prevented by the Force Majeure event. 
 
If the performance in whole or in part or any obligation under this contract is prevented or delayed 
by any reason of Force Majeure for a period of exceeding 120 days, IREL may aits option terminate 
the contract without any financial repercussion on either side. 

 
 

49.0 CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer the works shall have been substantially completed 
and shall have satisfactorily passed any final test that may be prescribed by the Contract, the 
Engineer shall on receiving a written undertaking by the Contractor to finish any outstanding 
work during the period of Maintenance issue a Certificate of completion in respect of the 
works and the Period of Maintenance of the works shall commence from the date of such 
certificate. Provided that the Engineer may give such a certificate with respect to any part of 
the works before the completion of the whole of the work and shall upon the written 
application of the contractor give such certificate with respect to any substantial part of the 
works, which has been both completed to the satisfaction of the Engineer and occupied or 
used by the employer and when any such certificate is given in respect of a part of the works 
such part shall be considered as completed and the Period of Maintenance of such part shall 
commence from the date of such certificate. Provided also that a Certificate of Completion 
given in accordance with the foregoing provision of any part of the works occupied and use 
as aforesaid shall not be deemed to certify completion of any round or surfaces requiring 
reinstatement unless such certificate shall expressly so state. 

50.0 MAINTENANCE AND DEFECTS: 
50.1 DEFINITION OF PERIOD OF MAINTENANCE: 

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) 
months or any other period if specifically specified in the special conditions of this contract, and 
calculated from the date of completion of the works certified by the Engineer in accordance 
with Clause 49 hereof or in the event of more than one certificate having been issued by the 
Engineer Under the said Clause from the respective dates so certified and in relation to the 
Period of maintenance, the expression “the works” shall be construed accordingly. 

 
50.2 EXECUTION OF WORKS OF REPAIR ETC.: 

To the intent that the works shall at or as soon as practicable after the expiration of the 
period of Maintenance be delivered up to the Employer in as good and perfect a condition (fair 
wear and tear expected) to the satisfaction of the Engineer as that in which they were at 
commencement of the Period of Maintenance, contractor shall execute all such work of repair, 
amendment, reconstruction, rectification and making good of defects, imperfections, 
shrinkages or other faults as may be required of the Contractor in writing by the Engineer 
during the Period of Maintenance or within fourteen days after its expiration as a result of an 
inspection made by or on behalf of the Engineer prior to its expiration. 

 
50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC.: 



 
 

All such work shall be carried out by the Contractor at his own expense if the necessity 
thereof shall in the opinion of the Engineer be due to the use of materials or workmanship 
not in accordance with the Contract or to neglect or failure on the part of the Contractor to 
comply with any obligation expressed or implied on the Contractor’s part under the 
Contract. If in the opinion of the Engineer such necessity shall be due to any other cause, 
the value of such work shall be ascertained and paid for as if it was an additional work. 

 
50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT: 

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the 
Employer shall be entitled to carry out such work by his own workmen or by other 
Contractors, and if such work is the work which the Contractor should have carried out at his 
own cost, Employer shall be entitled to recover from the Contractor the cost thereof or may 
deduct the same from any moneys due or that may become due to the Contractor. 

 
51.0 CONTRACTOR TO SEARCH: 

The Contractor shall if required by the Engineer in writing search or the cause of any defect in 
perfection or fault under the directions of the Engineer. Unless such defect, imperfection or 
fault shall be one for which the Contractor is liable under the contract, the cost of the work 
carried out by the Contractor in searching as aforesaid shall be borne by the Employer. But if 
such defect, imperfection or fault shall be one for which the Contractor is liable as aforesaid 
the cost of the work carried out in searching as aforesaid shall be borne by the Contractor and 
he shall in such case repair, rectify and make good such defect, imperfection or fault at his 
own expense in accordance with the provisions of Clause 50 hereof. 

 
52.0 ALTERATIONS, ADDITIONS AND OMISSIONS: 

 
52.1 VARIATIONS 

The Engineer shall make any variation from quality or quantity of the works or any part there 
of that may in his opinion be necessary and for that purpose or if for any other reason it shall in 
his opinion be desirable he have power to order the Contractor to do and the Contractor shall 
do any of the following: 
52.1.1 increase or decrease the quantity of any works included in the contract. 
52.1.2 omit any such work 
52.1.3 change the character or quality or kind of any such work 
52.1.4 change the levels, lines position and dimensions of any part of works and 
52.1.5 execute additional work of any kind necessary for the completion of the works and no such 

variation in any way vitiate or invalidate the contract but the value (if any) of all such 
variations shall be taken into account in ascertaining the amount of the contract price. 

52.2 No such variation shall be made by the Contractor without an order in writing of the Engineer. 
Provided that no order in writing shall be required for increase or decrease in the quantity of any 
work where such increase or decrease is not the result of an order given under this Clause but is the 
result of the quantities exceeding or being less than those stated in the Tender Schedule. Provided 
also that if for any reason the Engineer shall consider it desirable to give any such order verbally, the 
contractor shall comply with such order and any confirmation in writing of such verbal order given by 
the Engineer whether before or after the carrying out of the order shall be deemed to be an order in 
writing within the meaning of this clause. 

 

53.1 VALUATION OF VARIATIONS: 
The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum 
named in the Tender in respect of any extra or additional work done or work omitted by his 
order. All such work shall be valued at the rates set out in the Contract, if in the opinion of the 
Engineer the same shall be applicable. If the Contract shall not contain any rates applicable 
to the extra or additional work then reasonable prices shall be fixed by the Engineer. 

53.2 POWER OF ENGINEER TO FIX RATES: 
Provided that if the nature of amount of any omission or addition relative to the nature or 



 
 

amount of the whole of the contract work or to any part thereof shall be such that in the 
opinion of the Engineer the rate or price contained in the contract for any item of the work is 
by reason of such omission or additions rendered unreasonable or inapplicable, the Engineer 
shall fix such other rate or price as in the circumstances he shall think reasonable and proper. 

 
Provided also that no increase of the Contract Price under sub-clause (1) of this clause on 
variation of rate or price under sub-clause (2) of this clause shall be made unless as soon 
after that date of the order as is practicable and in the case of extra or additional work before 
the commencement of the work or as soon thereafter as is practicable notice shall have 
been given in writing. 

53.2.1 by the Contractor to the Engineer of his intention to claim extra payment or a varied rate or. 
53.2.2 by the Engineer to the Contractor of his intention to vary a rate or price as the case may be. 

53.3 CLAIMS: 
The Contractor shall send to the Engineer's representative once in every month an account 
giving particulars (as full and detailed as possible) of all claims for any additional expenses to 
which the Contractor may consider himself entitled and of all extra or additional work ordered 
by the Engineer which he has executed during the preceding month and no claim for 
payment for any such work will be considered which has not been included in such 
particulars. Provided always that the Engineer, shall be entitled to authorise payment to be 
made for any such work notwithstanding the Contractor's failure to comply with this 
condition, if the contractor has at the earliest practicable opportunity notified the Engineer 
that he intends to make a claim for such work. 

 
53.4 EXTRA ITEM: 

Any extra item arising during the execution of work due to any reason shall be paid for based 
on the sanctioned schedule of rates or rates derived there from. The percentage quoted by 
the tenderer shall be applied to the rate arrived at from the schedule of rates or rates derived 
there from. In case the rates cannot be derived from the Schedule of rates or the quoted 
rates, CPWD norms shall be followed for determination of rates. Analysis of rates on the 
basis of field observations shall be considered if schedule of rates/CPWD norms are not 
available. The rates given in the schedule are complete for labour and materials including all 
leads, lifts, royalty etc. except otherwise stated in the items. No extra claim on account of these 
items shall be entertained. 

 

54.0 PROPERTY IN MATERIALS: 
If the specification or estimate of the work provides for use of any special description of materials to 
be supplied from the Engineer's store, or if it is required that the Contractor shall use certain stores 
to be provided by the Engineer (such materials and stores, and Plants and the prices to be charged 
therefore, as here-in-after mentioned being so far as practicable for the convenience of the 
Contractor but not so as in any way to control the meaning or effect of this contract specified in the 
schedule or memorandum hereto annexed), the Contractor shall be supplied with such materials and 
stores as required from time to time to be used by him for the purposes of the contract only, this 
being calculated out from specifications, drawing etc. and the value of the full quantity of materials 
and stores so supplied at the rates specified in the said schedule or memorandum may be set off or 
deducted from any sums then due, or thereafter to become due to the Contractor under the 
contract, or otherwise, or against or from the security deposit or the proceeds of sale thereof if the 
same is held in Government securities, the same or a sufficient portion thereof being in this case to 
fulfil the purpose. All materials supplied to the Contractor shall remain in the absolute property of 
Employer and shall not on any account be removed from the site of the work and shall at all times 
be open to inspection by the Engineer. 

 
Any such materials unused and in perfectly good condition at the time of the completion of 
determination of the contract shall be returned to the Engineer store. If by a notice in writing 
under his hand he shall so require but the Contractor shall not be entitled to return any such 
materials unless with such consent and shall have no claim for compensation on account of 



 
 

any such materials so supplied to him as aforesaid during being unused by him or for any 
wastage in or damages to any such materials. 

 
54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors in 

the course of their works, should understand that all material (e.g. store and other materials obtained 
in the work of dismantling, excavation, etc. will be considered Employer's property) and issued to the 
Contractor (if they require the same for their own use) at rates approved by him. If these materials 
are not required by them they will be disposed off to the best advantage of Employer. 

 

54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 
All gold, silver, oil and other minerals of any description and precious stones, coins, 
treasures, relics, antiquities and other similar things which shall be found in or upon the site 
shall be the property of the Employer, and the Contractor shall duly preserve the same to the 
satisfaction of Employer and shall, from time to time deliver the same to such person or 
persons as the Employer may appoint to receive the same. 

 

55.0 NO APPROVAL BY VESTING: 
The operation of the Clause numbered 62 shall not be deemed to imply any approval by 
the Engineer of the materials or other matters referred to therein nor shall it prevent the 
rejection of any such materials at any time by the Engineer. 

MEASUREMENT 
56.0 QUANTITIES: 

The quantities set out in the Tender Schedule are the approximate estimated quantities of 
the work but they are not to be taken as the actual and correct quantities of the works to be 
executed by the Contractor in fulfilment of his obligations under the Contract. Any item may 
be omitted or altered and no claim for compensation will be entertained on this account or 
for any variation however substantial it may be in the Tender Schedule. 

 
57.0 WORKS TO BE MEASURED: 

The Engineer shall except as otherwise stated ascertain and determine by measurement 
the value in accordance with the Contract of work done in accordance with the contract. He 
shall when he requires any part or parts of the Works to be measured give notice to the 
Contractor's authorised agent or representative who shall forthwith attend or send a 
qualified agent to assist the Engineer or the Engineer's representative in making such 
measurement and shall furnish all particulars required by either of them. Should the 
Contractor not attend or neglect or omit to send such agent then the measurement made 
by the Engineer or approved by him shall be taken to be the correct measurement of the 
work. For the purpose of measuring such permanent work as is to be measured by record 
drawings, the Engineer's representative shall prepare record drawing month by month of 
such work and the Contractor as and when called upon to do so in writing shall within 14 
days attend to examine and agree such record drawings, with the Engineer's 
representative and shall sign the same when so agreed and if the Contractor does not so 
attend to examine and agree any such record drawings they shall be taken to be correct. If 
after examination of such record drawings the Contractor does not agree the same or does 
not sign the same as agreed, they shall nevertheless be taken to be correct unless the 
Contractor shall within 14 days of such examination lodge with the Engineer's 
representative for decision by the Engineer's notice in writing of the respects in which such 
record drawings are claimed by him to be incorrect. The Contractor shall be paid for the 
quantities resulting from measurement of the executed work. 

 

58.0 MODE OF MEASUREMENT FOR CIVIL WORKS: 
The mode of measurement shall be as per Indian Standard 1200 latest, subject to the 
following: 
(a) In case the mode of measurement is not covered by the said Indian Standard for a particular 

item, the method of measurement shall be as per CPWD specifications for that item only. 
(b) Wherever a particular mode of measurement is specified in the description of the item in the 



 
 

tender schedule/special conditions, the same shall only apply. 
(c) In case of dispute regarding mode of measurement, the decision of the Engineer shall be 

final and binding on the Contractor. 
 

59.0 PAYMENT FOR WORK DONE 
 100% payment against bills for the work done (Subject to the required deductions) shall be made 

to the Contractor based on detailed measurements and certification of bills by the Engineer. 
 

ON ACCOUNT PAYMENT:  
Bills shall be prepared and submitted by the Contractor. Joint measurements shall be taken 
continuously and need not be connected with billing stage. Based on these joint measurements 
recorded in the register, the Contractor shall submit the bills in both soft and hard copies (three 
copies) in the prescribed format along with the detailed measurements item wise. All the pages of 
the measurement sheets shall be serially machine numbered and signed by the Contractor. The 
bills along with measurement sheet shall be computer generated and also suitably programmed for 
effecting the necessary corrections easily. The bills shall be accompanied with necessary documents 
such as abstract of quantities, variation statements, reconciliation of materials, part rate statements 
indicating the extent of work done, statement of secured advance claimed and fulfilling other 
statutory obligations such as ESI / PF / Insurance / labour licence etc. Payment against bills for 
the work done (Subject to necessary deductions) will be made after the verification and certification 
by the Engineer of the bill submitted by the Contractor. 

 
COMPLETION CERTIFICATE:  

1. The Works shall be deemed to have been completed in all respects on the day the Engineer certifies 
that the works have been so completed in accordance with this Contract, takes over the completed 
Works and issues a certificate to that effect. The Defect Liability Period will start from the said date 
of completion / handing over of the work. 

 
2. FINAL PAYMENTS:  

Based on the measurement of Work performed, the Contractor shall submit his final bill for the 
Works within 3 months of completion of work. The bill shall be based only on Works as measured 
and at accepted tender rates including rates for any additional or extra work which might have 
been approved by the Company. All deductions due under the Contract shall be incorporated. The 
final bill shall be accompanied by: 
A) A copy of the Completion Certificate issued by the Engineer. 
B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the 

final bill with full details. 
 
The Engineer shall examine and certify the final bill for payment after satisfying that the Works 
have been satisfactorily completed and that all properties, works and things removed or 
disturbed or damaged in consequence of the Work have been properly replaced and made 
good and all expenses and demands incurred or made by or on the Company or in respect of 
any damage or loss by, from or consequence of the Works have been satisfied, all materials 
have been returned and the site cleared. 
 

59.1 SECURED ADVANCE: 
75% payment against bills as Secured Advance on the cost of all non-perishable materials 
brought by the Contractor to Site for use in the Works (excluding chargeable materials 
issued by the Company) as assessed and approved by the Engineer may be paid, provided 
the materials confirm to the specifications of the contract an accepted by the Engineer. 
These materials shall be pledged by the Contractor to the Company. All the Secured 
Advance allowed will be deducted while making payment of any bill for the work done and a 
fresh Secured Advance on the materials remaining then at Site will be paid along with the 
same bill. 

 



 
 

59.2 BILL TO BE SUBMITTED MONTHLY: 
A bill shall be submitted by the Contractor each month on or before the date by the 
Engineer for all work executed in the previous month and the Engineer shall take or cause to 
be taken the requisite measurement for the purpose of having the same verified and the 
claim, as far as admissible, adjusted if possible, before the expiry of ten days from the 
presentation of the bill. If the Contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer may depute his representative to measure up the said work in the 
presence of the Contractor, whose counter signature to the measurement list will be 
sufficient warrant, and the Engineer may prepare a bill from such list which shall be binding on 
the Contractor in all respects. 

 

59.3 BILLS TO BE ON PRINTED FORMS: 
The Contractor shall submit all bills on the printed forms to be had on application at the 
office of the Engineer and the charges in the bills shall always be entered at the rates 
specified in the tender in the case of any extra work ordered in pursuance of these 
conditions and not mentioned or provided for in the tender at the rates herein after provided for 
such work. 
Invoice must contain Contractor‟s GST Registration number, PAN, Bank detail of 
Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code for service 
rendered. 

59.4 RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER): 
As and by way of additional security from every progressive on account bill of the 
Contractor, prescribed percent of the value of the work executed shall be deducted as 
Retention money and kept as security deposit until the total of the amount so deducted plus 
the initial security (including the Earnest money) already deposited will equal the prescribed 
security. 

 

59.5 SET-OFF: 
59.5.1 Any sum of money due and payable to the Contractor (including security deposit returnable to him) 

may be appropriated/ retained/ withheld and/or set off by the Employer or Government against 
any claim of the Employer or Government or such other person or persons for the payment of a 
sum of money arising out of or under this contract or other contracts made by Contractor with the 
employer or Govt. or such other person or persons. 

59.5.2 The Employer will be at liberty to recoup any damage/loss suffered as a result of any action on the 
part of the Contractor. 

 
59.6 DEDUCTIONS FROM CONTRACT PRICE: 

All costs, damages or expenses which the EMPLOYER may have paid for which, under the 
CONTRACT, the CONTRACTOR is liable, will be claimed by the EMPLOYER. All such claims 
shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall 
due. Such claims shall be paid by the CONTRACTOR within fifteen days of the receipt of 
the corresponding bills and if not paid by the CONTRACTOR within the said period, the 
EMPLOYER may then deduct the amount from any bill due or becoming due by him to the 
CONTRACTOR under the CONTRACT or may be recovered by action of law or otherwise, 
if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, 
EQUIPMENT ETC. 
The CONTRACTOR shall be solely responsible for all taxes that may be levied on the 
CONTRACTOR's turnover & profit or on the earnings of any of his employees or personnel 
engaged by him and shall hold the EMPLOYER indemnified and harmless against any 
claims that may be made against the EMPLOYER in this behalf. The EMPLOYER does not 
undertake any responsibility whatsoever regarding any taxes levied on CONTRACTOR 
and/or his personnel by Centre/ State/ Local Authorities. 



 
 

 

DEDUCTION OF INCOME TAX AT SOURCE: 
Income Tax on the gross amount billed will be deducted from Contractor‟s bills as per  
Section 194 (C) of the Income Tax Act. In case of contract for consultancy or professional 
services Tax deduction at source as per Section 194 J. will be carried out 

 
OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT: The 
Company reserves the right to carry out post-payment audit and technical examination of the 
running/ final bill including all supporting vouchers etc. The Company also reserves the right to 
propose recoveries detected by CVC (Central Vigilance Commission) based on their audit and 
observations of works / bills etc. The Company further reserves the right to enforce recovery of 
any over payment when detected, notwithstanding the fact the amount of running / final bill may 
be included by one of the parties as an item of dispute before an arbitrator appointed and 
notwithstanding the fact that the amount of running / final bill figures in the arbitration award. 

If as a result of such audit and technical examination any over payment is discovered in 
respect of any work done by the Contractor under the contract, the Company from the 
Contractor shall recover it, or if any under payment is discovered, the amount shall be duly 
paid to the Contractor by the Company. 

60.0 APPROVAL BY MAINTENANCE CERTIFICATE: 
No certificate other than the maintenance certificate referred to in clause 61 here of shall be 
deemed to constitute approval of any work or other matter in respect of which it is issued or 
shall be taken as admission of the due performance of the contract or any part here of or of 
the accuracy of any claim or demand made by the contractor or of additional or varied work 
having been ordered by the Engineer nor shall any other certificate conclude or prejudice 
any of the powers of the Engineer. 

 

61.0 MAINTENANCE CERTIFICATE: 
The contract shall not be considered as completed until a maintenance certificate shall 
have been signed by the Engineer and delivered to the Employer stating that the Works 
have been completed and maintained to his satisfaction. The maintenance certificate will be 
given by the Engineer twenty - eight days after the expiration of the Period of maintenance 
(or if different Periods of maintenance shall become applicable to different parts of Works 
the expiration of the latest such period) or as soon thereafter as any works ordered during 
such Period pursuant to Clause 50 and 51 hereof shall have been completed to the 
satisfaction of the Engineer and full effect given to this Clause notwithstanding any previous 
entry on the Works of taking possession, working or using thereof or any part thereof by the 
Employer. 

 
61.2 CESSATION OF EMPLOYER'S LIABILITY 

The Employer shall not be liable to the Contractor for any matter or thing arising out of or in 
connection with the Contract or the execution of the Works Unless the Contractor shall have 
made a claim in writing in respect thereof before the giving of the maintenance certificate 
under this Clause. 

 

61.3 UNFULFILLED OBLIGATION: 
Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub 
- clause (2) of this clause) the Employer shall remain liable for the fulfillment of any 
obligation incurred under the provisions of the Contract prior to the issue of the 
Maintenance Certificate which remains un-performed at the time such certificate is issued 
and for the purpose of determining the nature and extent of any such obligation, the 
contract shall be deemed to remain in force between the parties hereto. 

 
62.0 URGENT REPAIRS: 



 
 

If by reason of any accident or failure or other event occurring to in or in connection with the 
works or any part thereof either during the execution of the works or during the Period of 
Maintenances, any remedial or other work or repair shall in the opinion of the Engineer or 
the Engineer's representative be urgently necessary for security and the Contractor is 
unable or un-willing at once to do such work or repair, the Employer may by his own or 
other workmen to such work or repair as the Engineer or the Engineer's representative may 
consider necessary. If the work or repair so done by the Employer is work which in the 
opinion of the Engineer the Contractor was liable to do at his own expense under the 
contract, all cost and charges properly incurred by the Employer in so doing shall on 
demand be paid by the Contractor to the employer or may be deducted by the employer 
from any moneys due or which may become due to the Contractor. Provided always that 
the Engineer or the Engineer's representative (as the case may be) shall, as soon after the 
occurrence of any such emergency as may be reasonably practicable notify the Contractor 
thereof in writing. 

 

63.0 RESOLUTION OF DISPUTES/ ARBITRATION: 
63.1 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct 

informal, good faith negotiations any disagreement or dispute arising between them under or in 
connection with the Contract. 

63.2 If, after thirty days from the commencement of such informal, good faith negotiations, the 
EMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or dispute, the 
same shall be referred for resolution as per the formal mechanism as specified hereunder shall be 
applicable. 

 
63.3 LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated as an 

Indian Contract and in accordance with Indian Laws as in force for the time being. 
 

63.4 ARBITRATION: 

a) All disputes and differences of any kind whatsoever arising out of or in connection with the contract 
or carrying out of the works (whether during the course of works or after their completion and 
whether before or after determination, abandonment or breach of contract) shall be referred to 
and settled by the person authorized and notified in writing by IREL who shall state his decision in 
writing. Such a decision may be in the form of a final certificate or otherwise and shall be made 
within a period of 30 days from the date of receipt of such reference to them. 

 
b) If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may within 

30 days of receipt of such decision send a written appeal to PURCHASER, represented by the 
Chairman and Managing Director at the registered office, Mumbai for the same to be referred to 
Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval of CMD, 
IREL. The Arbitration proceedings shall be conducted as per the provisions of the Arbitration and 
Conciliation Act, 1996. It is made clear that this Arbitration Clause shall be applicable to any and all 
disputes and differences between the Parties arising out of and/or relating to this CONTRACT and 
the Parties shall be bound to refer the same to arbitration in accordance with the procedure 
contemplated herein. 

 
c) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras 

without any response from the CONTRACTOR before such expiry, the CONTRACTOR is deemed to 
have communicated his satisfaction to the decision of IREL at the relevant stage and all his rights of 
further appeal or as the case may be, adjudication are deemed to have been waived once and for all. 

 
d) The seat of arbitration will be at Mumbai and the language thereof shall be English. 
 
e) Notwithstanding the invocation, commencement and/or pendency any dispute resolution 

proceedings under this Clause 63 including arbitration under Clause 63.4, the CONTRACTOR shall 
continue to be bound by the provisions of the CONTRACT, if not terminated by the EMPLOYER, and 



 
 

shall be obligated to discharge its obligations under the CONTRACT including continuation of the 
WORK under the CONTRACT. 

 
f) The CONTRACTOR shall not in any way delay or default or cause to delay or default the carrying out 

of the works by reason of the fact that any matter has been agreed to be referred to and / or 
referred to dispute resolution under Clause 63 including Arbitration under Clause 63.4. 

 
63.5 JURISDICTION: 

The courts within the local limits of whose jurisdiction the place from which the purchase order is issued is 
situated only shall, subject to Arbitration Clause, have jurisdiction to deal with and decide any matter arising 
out of this contract.  

The contract shall be deemed to have been entered into in MANAVALAKURICHI and all cases of action in 
relation to the contract will thereof be deemed to have arisen within the jurisdiction of Civil Court of 
NAGERCOIL /  THUCKALAY. 

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-
LAWS: 

64.1 COMPLYING WITH REGULATIONS: 
64.1.1 Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of 

all applicable laws and regulations, bye-laws or orders made there under and to the requirements of 
public, municipal and other authorities in any way affecting or applicable to the work. IREL shall, 
when requested by the CONTRACTOR, give all reasonable assistance to the CONTRACTOR in 
obtaining information concerning local conditions. 

 
64.1.2 Before making any departure from the specification or drawings which may be necessary to 

conform to such requirements, the CONTRACTOR shall give the IREL written notice specifying the 
departure proposed to be made and the reason for making it and applying for instructions thereon. 
If the CONTRACTOR does not receive such instructions within thirty (30) days, he shall conform to 
those requirements and inform the IREL accordingly. 

 
64.1.3 The Contractor shall remain liable for the payments of all wages or other money to his employees 

or labourers under the Minimum Wages Act, Payment of Wages Act, Employees Liability Act, 
Workmen's Compensation Act, PF and ESI Act or any other enactments and rules made applicable 
from time to time. The Contractor shall also comply with the provisions of the Apprenticeship Act, 
Contract Labour Regulation and Abolition) Act and the Rules and Orders issued there under from 
time to time. The Contractor shall be liable to pay the wages directly to the workmen employed by 
him on the Works. 

 
64.1.4 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities 

for issue of ESIC numbers, make timely contribution towards ESI and PF in accordance with the 
provisions of relevant acts from time to time in respect of labour engaged by him for all the works 
executed in the Company. The Contractor should contact the jurisdictional ESI and PF authorities and 
ensure to observe all formalities such as maintenance of muster rolls, opening of identification 
cards, making remittance etc. The Contractors / firms / establishments shall remit the PF and ESI 
contributions in their respective codes. However, in such cases, copies of muster roll, wage register, 
ESI / PF remittance, copies of the returns shall be furnished to the Engineer for verification and 
records while preferring bills. 

 
64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules & 

Regulations framed there under as appreciable in relation to its employees/workmen and 
establishments in mandatorily, even though not explicitly mentioned here. It shall be the 
responsibility of the Contractor to get itself acquainted about them adequately. 

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION: 



 
 

 
65.1.1 BREACH OF TERMS: 

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without 
prejudice to any and all other remedies available to it, without incurring any liability what- 
so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done or 
fulfilled by it here under until the CONTRACTOR on terms herein makes good the said 
breach; 

 
65.2 SUSPENSION: 

IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR a notice in 
writing, if the CONTRACTOR shall be in breach of this Contract or shall fail to perform any of its 
obligations under this Contract, including the carrying out of the Works; provided that such notice of 
suspension (i) shall specify the nature of the breach or failure, and (ii) shall provide an opportunity 
to the CONTRACTOR to remedy such breach or failure within a period not exceeding 30 (thirty) 
days after receipt by the CONTRACTOR of such notice of suspension. 

On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which 
IREL has directed to be suspended with immediate effect. IREL may at any time cancel the 
suspension notice for all or any part of suspended work by giving written notice to the 
CONTRACTOR specifying the part of work to be resumed and the effective date of suspension 
withdrawal. The CONTRACTOR shall resume the suspended work on immediately upon receipt of 
such withdrawal of suspension notice. In the event of suspension of work, IREL shall not be liable to 
the CONTRACTOR for any damage and loss. 

 
65.3 TEMPORARY SUSPENSION: 
65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the 

Contract or any part thereof by notice in writing to the CONTRACTOR. All the work so suspended 
shall be resumed by the CONTRACTOR and extended as assessed and deemed fit by IREL. 

 
65.3.2 IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of 

suspension, and IREL shall not be liable to the CONTRACTOR for any damages or loss caused by such 
suspension of work. 

 

65.4 EVENT OF DEFAULT: 
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or 
both as the context may admit or require. 

 
65.4.1 CONTRACTOR EVENT OF DEFAULT: 

Any of the following events shall constitute an event of default by the CONTRACTOR 
("CONTRACTOR Event of Default"); 
 

65.4.1.1 the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of its 
obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause 65.2 
hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within such further 
period as IREL may have subsequently granted in writing; 

65.4.1.2 The CONTRACTOR fails to commence the Works ; 
65.4.1.3 The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per 

schedule mentioned in the contract/ agreement; 
65.4.1.4 Any representation made or warranties given by the CONTRACTOR under this Contract is found to 

be false or misleading; 
65.4.1.5 The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR 

under the Contract, or (b) all or material part of the CONTRACTOR; except where such transfer in 
the reasonable opinion of IREL does not affect the ability of the CONTRACTOR to perform, and the 
CONTRACTOR has the financial and technical capability to perform. its material obligations under 



 
 

the Contract; 
65.4.1.6 The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that 

the CONTRACTOR shall be deemed not to have suspended/ abandoned operation if such 
suspension/ abandonment was (i) as a result of Force Majeure Event and is only for the period 
such Force Majeure is continuing, or (ii) is on account of a breach of its obligations under the 
Contract by IREL; 

65.4.1.7 the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its creditors 
for relief of debt or take advantage of any law for the benefit of debtors or goes into liquidation 
or receivership whether compulsory or voluntary; 

65.4.1.8 the CONTRACTOR fails to comply with any final decision reached as a result of arbitration 
proceedings pursuant to Clause 63 hereof; 

65.4.1.9 the CONTRACTOR submits to IREL a statement which has a material effect on the rights, obligations 
or interests of IREL and which the CONTRACTOR knows to be false; 

65.4.1.10 any document, information, data or statement submitted by the CONTRACTOR in its Bid, based on 
which the CONTRACTOR was considered eligible or successful, is found to be false, incorrect or 
misleading; or 

65.4.1.11 The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound 
by the Contract. 

 

65.4.2 IREL EVENT OF DEFAULT: 
The following events shall constitute events of default by IREL ("IREL Event of Default”), 
unless any such IREL Event of Default has occurred as a result of CONTRACTOR Event 
of Default or due to a Force Majeure Event: 

65.4.2.1 IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days of receipt 
of notice in that behalf from the CONTRACTOR; 

65.4.2.2 IREL repudiates the Contract or otherwise evidences an intention not to be bound by this 
Contract; 

65.4.2.3 Any representation made or warranties given by IREL under the Contract is found to be false or 
misleading. 

 

65.5 RECOURSE TO EVENT OF DEFAULT: 
65.5.1 In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or 

both as the situation may warrant: 
65.5.1.1 In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of Clause 

65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL specifying the 
conditions that have restricted the CONTRACTOR to complete the tasks in stipulated time. 
However, IREL‟s decision on said matter shall stand final as the case may be; 

65.5.1.2 In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled to 
terminate this CONTRACT as per Clause 65.6 herein. 

65.5.1.3 In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall 
have an option to seek Termination of this Contract. In seeking the Termination of the Contract, 
CONTRACTOR would have to clearly demonstrate that the Event of Default has occurred despite 
all possible steps taken by CONTRACTOR to avoid Termination. The Parties shall mutually decide 
the modalities of Termination. 

 

65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT: 
65.6.1 Without prejudice to any other right or remedy which IREL may have in respect thereof under the 

Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL shall be entitled to 
terminate the Contract by issuing a Termination Notice (the “Termination Notice”) to the 
CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in 
writing inform the CONTRACTOR of its intention to issue the Termination Notice (the 
"Preliminary Notice"). In case the underlying breach/default is not resolved within a period of 
sixty (60) days from the date of the Preliminary Notice, IREL shall be entitled, to terminate the 
Contract by issuing the Termination Notice. 



 
 

 
65.6.2 Upon termination of the Contract by notice of either Party to the other pursuant to Sub- clauses 

65.5.1 b or 65.5.1 c hereof, the CONTRACTOR shall, immediately upon dispatch or receipt of such 
notice, take all necessary steps to bring the Works to a close in a prompt and orderly manner and 
shall make every reasonable effort to keep expenditures for this purpose to a minimum. 

 
65.7 PAYMENT UPON TERMINATION: 
65.7.1 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 c hereof, IREL shall make the 

following payments to the CONTRACTOR (after offsetting against these payments any amount 
that may be due from the CONTRACTOR to IREL): 
Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed 
prior to the date of termination; 

 
65.8 DISPUTES ABOUT EVENTS OF TERMINATION: 
65.8.1 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 65.4.2 

hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination 
from the other Party, refer the matter to arbitration pursuant to Sub-clause hereof. 

66.0 LIMITATION OF LIABILITY: 
Notwithstanding anything contrary contained herein, the aggregate total liability of 
Contractor under the Contract or otherwise shall be limited to 100% of contract price. 
However, neither party shall be liable to the other party for any indirect and consequential 
damages, loss of profits or loss of production. 

 

67.0 METHOD OF BLACKLISTING VENDORS: 
Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result 
in blacklisting of vendor by the authority competent to conclude the contract. The blacklisted 
vendor shall not be considered for a minimum period of one year from the date of black listing. 

Further, the competent authority may blacklist the bidder, if the bidder changes bid either techno-
commercial and / or price or withdraw his bid after receipt of the same and during the validity 
period of bid. 

 
Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL in case of : 

a. If security considerations including question of loyalty to the state so warrant. 
b. If the proprietor of the firm, its partner or representative is convicted by a court of law following 

prosecution for offences relating to business dealings. 
c. If there is strong justification for believing that the proprietor or employee or representative of the 

CONTRACTOR has been guilty of malpractice such as bribery, corruption, fraud, substitution of 
tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax levied 
by law, etc. 

 
An order for ban/ suspension passed for a certain specified period shall be deemed to have been 
automatically revoked on expiry of that specified period and it will not be necessary to issue a 
specific formal order of revocation, except that an order of suspension/ban passed on account of 
doubtful loyalty or security consideration shall continue to remain in force until it is specifically 
revoked. 

An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of the 
same facts, the accused has been wholly acquitted by a court of law. 

68.0 SECRECY 
The CONTRACTOR shall not at any time during the pendency of the contract or there 
after disclose any information furnished to them by IREL or any drawings, designs, reports 



 
 

and other documents and information prepared by the Contractor for this contract, without 
the prior written approval of IREL except in so far as such disclosure is necessary for the 
performance of the Contractor‟s work and service hereunder. 

69.0 LABOUR: 
(a) In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the 

work, it shall be the bounden duty of the Contractor to abide by and to strictly comply with all 
labour legislations, as may be applicable, enacted by the parliament or by the State Legislature and 
the rules/regulations framed thereunder by the Central or State Government or Local Authorities 
providing for the conditions of employment protection of health, Sanitary arrangements, wages, 
provident fund, gratuity, welfare, and safety of workmen. These rules and statutory obligations 
shall be deemed to be part of the Contract. Instructions issued by the Employer in this behalf from 
time to time shall be equally binding on the contractor & the Contractor shall observe them 
stringently. 

(b) In the event of the Contractor failing to discharge his obligations imposed upon him by or under any 
statute as aforesaid, the employer shall be entitled to rescind the Contract.at the sole risk and 
cost of the Contractor and/or recover from him the amount of loss sustained by the Employer. 

 
(c) It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as 

applicable to his workmen and the work under this contract or in connection herewith, so as to 
preclude the possibility of infringement and noncompliance thereof and to make it easy for him 
to observe clause 69 without any deviation. 

 
(d) The Contractor shall maintain records, registers in respect of workers employed by him as 

required under various statutes and or prescribed by the Employer, shall issue attendance cards to 
each worker and shall produce the same for inspection on demand to the authorities under 
statutes or to the authorised representatives of the Employer. 

 
(e) All payments of whatever nature to be made by the Contractor to his workmen shall be made in 

the presence of an authorised representative of Employer and Employer's representative shall 
sign the acquaintance in token of having witnessed the payment, as prescribed under law. 

 
(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives 

clearance regarding compliance of all statutory provisions by the contractor. Final bill of the 
Contractor shall be cleared only when a clearance certificate is issued by the Contractor from an 
authority declared for the purpose by the Employer, that the claims of workmen in respect of 
wages, workmen's compensation, statutory payments etc. have been paid by Contractor to his 
workmen in full and subject to fulfilment of other conditions of Contract. Labour Rules etc. 

 
(g) The Contractor shall be entirely responsible for safe and good conduct of his employees during 

the period of his contract. The Contractor shall also ensure, that no safety rules/instructions are 
violated by him or his workmen. The Contractor shall maintain his machineries and tools for work in 
safe condition and shall present the same for checking whenever called by Employer/ his 
representatives. 

 
(h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all 

statutes such as Mines Act 1952, Rules and Regulations including amendments made thereunder, if 
any, applicable for the work, Indian Electricity Act. 1910 and Indian Electricity Rules 1956 
including amendments, if any. applicable for the work. 

 
(i) The Contractor shall provide and ensure proper use of safety appliances by his workmen 

throughout the course of their employment. 
 

(j) The Contractor in fulfilment of his statutory obligations imposed by or under various Labour Laws, 
will among other things: 

i) Arrange to provide cool and wholesome drinking water at appointed place/places near work site. 



 
 

The container of water shall be in hygienic condition. 
ii) Implement the Employees Provident Fund Scheme or Produce exemption certificate from Regional 

Provident Fund Commissioner if they are so exempted Otherwise, bills for the work will be 
released withholding 10% from such sums or as decided by the Management from time to time 
till such time they implement the scheme or produce exemption certificate from the Regional 
Provident Fund Commissioner. The Contractors are further required to indemnify Employer 
against any loss or damage, whatsoever, that may be suffered by Employer as a result of any 
claim. damage or penalties for any failure or non-compliance on their (Contractor's) part with the 
provisions of the aforesaid Act and Scheme framed thereunder. 

 
(k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at 

the Training Department of the Company and shall pay all statutory allowances for such training to 
his workmen under training. The Contractor shall ensure the proper use of safety appliances by 
his workmen throughout the course of their employment. 

 

70.0 RETURNS OF LABOUR: 
The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his 
office a return in detail in such from and at such intervals as the Engineer may prescribe showing 
the numbers of the labour from time to time employed by the contractor on the Site. 

 

71.0 LABOUR LICENCE: 
a) The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing 

Authority) within 15 days from the award of the Contract under Contract Labour (Regulation and 
Abolition) Act. 1970 and shall have to comply with all the provisions of the Act and Rules framed 
thereunder and shall ensure that no violations are pointed out by the Authorities under the Act. 

b) The RA Bills of the contract shall not be released until the licence for the number of labour 
employed under Contract Labour(Regulation and Abolition)Act, 1970 has been produced by the 
Contractor to the office of the employer. Whenever the number is increased, the Contractor shall 
arrange to get such changes incorporated in the licence. 

c) The Contractor shall make payment to their workmen in the presence of authorised representative 
of the Employer only, and obtain the required certificate regarding witnessing of payments. 

 

72.0 WOMEN LABOUR: 
The working hours of women labour employed by the Contractor/ tenderer shall conform 
to the relevant labour acts in force. They shall not be detained after 7,00 PM and employed 
before 6.00 AM and in no case employed during the night time. 

 

73.0 EMPLOYMENT OF CHILDREN: 
No child below the age of 18 years shall be employed. If children/young persons in the 
work premises are employed contravening the provision of the Factories Act, 1948 and 
rules framed thereunder, their agreement/ contract is liable to cancellation and/or 
termination without any compensation or notice. 

74.0 ENTRY PASS: 
All representatives and workers of Contractor shall possess the Entry Pass issued from 
the Security Deptt. and concerned Officer/Engineer shall have the right to refuse the Entry 
passes to any worker or representative of the Contractor without assigning any reason. 
Permission to enter the Plant to any representative or worker of the Contractor may be 
suspended or withdrawn at any time by the Security Deptt. or concerned Officer/Engineer 
without assigning any reason. The Contractor(s) shall ensure that any gate pass issued 
to their workmen or representatives by authorities are not misused by the unauthorised 
persons for entry in the plant area/in specified area inside the plant. 
 

 



 
 

75.0 SAFE CUSTODY OF ENTRY PASS: 
The Contractor shall be governed by the following provisions for enforcing safe custody 
and proper use of gate passes that may be issued to him for entry into the Plant area: 

a) it shall amount breach of rules and regulations regarding entry into a prohibited place by 
Contractors in case any entry passes issued on their demand are found to be misused by any 
unauthorised person (s). 

b) It shall also amount to breach of terms of the contract for which the employer reserves the right 
to terminate the contract at any stage at the risk and cost of the Contractor. 

c) Final payment would be made to the Contractor only after all the passes issued by the Security 
Department are surrendered to the Security Department for cancellation for which 'No Demand 
Certificate' should be obtained. 

d) In case of passes lost/ not surrendered for any reason an amount as fixed shall be levied as penalty 
before final payments are cleared or as amended from time to time. No Dues Certificate will not 
be issued unless all the statutory payments to contract labour including retrenchment benefits, 
gratuity etc. are paid and a copy of full and final payment Muster Roll duly witnessed by the 
nominee of employer is submitted to Welfare Dept. by the contractor The Contractor may be 
debarred in case he is found that he is not complying with the statutory provisions. 

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES: 
The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new 
equipment and machineries in lieu of equipment/machineries lost/ damaged beyond repairs, free 
of cost until the PLANT is handed over after successful completion of performance guarantee test 
run. 

Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be 
responsible for any loss or damage to the PLANT or any part thereof if and to the extent 
that such loss or damage is not covered by insurance coverage such as War risk, provided 
the same is general exclusion of the policy of the EAR insurance. War Risks shall mean 
any of the following events occurring within India: War, hostilities, warlike operations 
(whether a state of war be declared or not), invasion, act of foreign enemy, civil war, 
rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military 
government, conspiracy, riot, civil commotion, mine, bomb, shell, grenade or other 
projectile, missile, munitions or explosive of war. 

 
The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to 
any property (other than property forming part of the Work) and against all actions, suits, claims, 
demands, costs, charges and expenses arising in connection therewith which shall have been 
occasioned by the negligence of the CONTRACTOR or any SUB-CONTRACTOR, or by defective 
design (other than a design made, furnished or specified by the IREL and which the CONTRACTOR 
has disclaimed responsibility in writing within a reasonable time after receipt of the IREL's 
instructions), material or workmanship, any breach of the CONTRACTOR's obligations. 

77.0 SAFETY CLAUSES: 
 

Before commencement of the work, the Contractor will give an undertaking in writing that 
they would abide by the safety Rules and Regulations laid down by the organisation 
rigorously and any deviation from this would make them liable for action. 

 
a) SAFETY CLEARANCE : 

Along with contract document and job instructions from the contracting department, the 
Contractor will come to Safety & Training Deptt. where he will be further briefed and 
Contractor's Safety Management Policy will be explained. The Contractor will not be 
permitted to start the job without getting a written safety clearance from Safety & 
Training Deptt. 

 



 
 

b) SHUTDOWNS 
The contracting department would take necessary shutdowns wherever there are 
hazards of gases, electricity, moving machinery, etc. The Contractor shall ensure that 
the shutdowns/ clearance are taken before sending workers in such locations. 

 
c) WORK AT HEIGHT 

Whenever work at height is involved Contractor should obtain passes to work at height 
for these persons who will be required to work at height from Safety & Training Dept. 

 
d) INJURY TO WORKMEN 

The Contractor after preliminary examination at PHC may take his injured workmen to 
his own Doctor with permission from the Doctor at PHC at his own risk giving an 
undertaking to that effect in writing to the Doctor. He will, however, have to keep S&T 
Dept. informed about the nature of the injury and the period for which the injured 
person is off duty on account of injury. 

 

e) RESPONSIBILITY FOR ACCIDENTS 
The Contractor shall be fully, responsible for accidents caused due to his or his agent's or 
workmen's negligence or carelessness in regard to the observance of the safety 
requirements and shall be liable to pay compensation for injuries and delay work due to 
these accidents. 

 
f) PRECAUTIONS & SUPERVISION: 

The Contractor shall take all safety precautions and provide adequate supervision in 
order to do the job safely and without damage to equipment. 

 
g) SAFETY CODE 

The Contractors shall strictly follow the IREL Safety Code and also the instructions 
issued by the Safety & Training Deptt. from time to time. Before starting the work, the 
Contractor shall meet the safety Officer and get himself familiar with the safety 
measures to be taken during the execution of the job. The contractor shall be 
personally responsible for the safety of his workmen and shall be liable for prosecution in 
case of any accident. 

 
h) OTHER ACTS RULES ETC. 

Notwithstanding the above clauses, there is nothing in these conditions to exempt the 
Contractor from the operations of any other Act or Rule in force in the Republic of India. 

 
i) FAILURE TO OBSERVE SAFETY RULES: 

Failure to observe the safety rules will make the Contractor liable to penalty by way of 
suspension of work, fine and termination of contract. 

 

j) SAFE USE OF VEHICLES: 
It will be entirely the responsibility of the Contractor to ensure that the vehicles are not 
driven with so high speed or in so reckless or rash manner as to cause accident or 
prove to be potential threat to the safety of the traffic. Where the speed limits have 
been fixed, they will be strictly adhered to by the Contractor's drivers who will also 
adhere to slow and safe driving inside the Plant and Township Area. Failure to comply 
with the above may result in termination of the contract. 

 
k) THEFT ETC. 

Similarly, if a driver or any staff of the Contractor is caught in theft case or in any 
unauthorised movement of materials or in the activity which is punishable under the law 



 
 

or not authorised by the Plant, the Contractor will bear the full responsibility for the loss 
and other consequences which may result to the Plant due to such illegal/ unauthorised 
acts besides the action to terminate the contract by the Plant. 

 

l) COMPENSATION : 
In case of accident or injury or damages caused by the Contractor's vehicle or staff to 
any person or property, the financial responsibility to compensate be borne solely by 
the Contractor and this amount may, at the discretion of the competent authority of 
IREL, be recovered from the bills or Security or other deposits of the Contractor. 

 
m) PRECAUTIONS FOR VEHICULAR TRAFFIC: 

Suitable safety precautions must be taken by the Contractor for his vehicular traffic at 
the level crossing/roads inside the Plant/ Township area. Contractors would be using 
those roads on their own risk and responsibility without any liability on the part of IREL 
Management. 

 
78.0 INSURANCE: 

GENERAL: 

CONTRACTOR shall at his own expense arrange, secure and maintain insurance with 
reputed insurance companies to the satisfaction of the EMPLOYER as follows: 
 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the WORKS in progress from 
time to time and the interest of EMPLOYER against all risks as detailed herein. The form 
and the limit of such insurance, as defined here in together with the under works thereof in 
each case should be as acceptable to the EMPLOYER. However, irrespective of work 
acceptance the responsibility to maintain adequate insurance coverage at all times during 
the period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in 
this regard shall not relieve him of any of his responsibilities and obligations under 
CONTRACT. 
Any loss or damage to the equipment, during ocean transportation, port/custom clearance, 
inland and port handling, inland transportation, storage, erection and commissioning till 
such time the WORK is taken over by EMPLOYER, shall be to the account of 
CONTRACTOR. 

CONTRACTOR shall be responsible for preferring of all claims and make good for the 
damage or loss by way of repairs and/or replacement of the parts of the Work damaged or 
lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and 
documents taken out by him in pursuance of the CONTRACT. Such copies of document 
shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken 
such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 
60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such 
documents and ensure revalidation/renewal etc., as may be necessary well in time. 

 

Statutory clearances, if any, in respect of foreign supply required for the purpose of 
replacement of equipment lost in transit and/or during erection, shall be made available by 
the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite 
licences, port clearances and other formalities relating to such import. The risks that are to 
be covered under the insurance shall include, but not be limited to the loss or damage in 
handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all 
kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance 
shall cover the entire value of supplies of equipments, plants and materials to be imported 
from time to time. 
All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the 
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the 



 
 

parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF 
CONTRACT to the extent of reduced premium amounts. 

78.1 CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, 
including marine Insurance during ocean transportation. 

a) EMPLOYEES’ STATE INSURANCE ACT: 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the 
compliance with all obligations imposed by the Employees‟ State Insurance Act 1948 and 
the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless 
for any liability or penalty which may be imposed by the Central, State or Local authority 
by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the 
Employees' State Insurance Act, 1948, and also from all claims, suits or proceeding that 
may be brought against the EMPLOYER arising under, growing out of or by reasons of 
the work provided for by this CONTRACTOR, by third parties or by Central or State 
Government authority or any political sub- division thereof. 

The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the 
Declaration Forms, and all forms which may be required in respect of the 
CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK 
provided for or those covered by ESI from time to time under the Contract. The 
CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to 
deduct the employee's contribution as per the first schedule of the Employee's State 
Insurance Act from wages and affix the Employees Contribution Card at wages payment 
intervals. The CONTRACTOR shall remit and secure the agreement of SUB- 
CONTRACTOR to remit to the State Bank of India, Employee's State Insurance 
Corporation Account, the Employee's contribution as required by the Act. The 
CONTRACTOR agrees to maintain all cards and Records as required under the Act in 
respect of employees and payments and the CONTRACTOR shall secure the agreement 
of the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the 
contributions, making contributions or maintaining records shall be to the CONTRACTOR's 
or SUB-CONTRACTOR's account. 

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF 
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributions 
as required by the Employees‟ State Insurance Act, 1948, have been paid. This will be  
pending on the CONTRACTOR when the ESI Act is extended to the place of work. 

 

b) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance 
shall be effected for all the CONTRACTOR's employees engaged in the performance of this 
CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR 
to provide workman's compensation and employer's liability insurance for the latter‟s 
employees if such employees are not covered under the CONTRACTOR's Insurance. 

c) TRANSIT INSURANCE: 
In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the 
cost of transit insurance should be borne by the CONTRACTOR and the quoted price 
shall be inclusive of this cost. 

 

d) COMPREHENSIVE AUTOMOBILE INSURANCE: 
This insurance shall be in such a form as to protect the Contractor against all claims for 
injuries, disability, disease and death to members of public including EMPLOYER‟s men 
and damage to the property of others arising from the use of motor vehicles during on or off 
the `site‟ operations, irrespective of the Employership of such vehicles. 

 
 



 
 

e) COMPREHENSIVE GENERAL LIABILITY INSURANCE: 
78.1.e.1 This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 

disease or death of member of public or damage to property of others due to any act or omission 
on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractor‟s or 
from riots, strikes and civil commotion. 

78.1.e.2 Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 
damage or any other risks in respect of his Engineers and other Supervisory staff who are not 
covered under Employees‟ State Insurance Act. 

78.1.e.3 The policy shall cover third party liability. The third party liability shall cover the loss/ disablement 
of human life (person not belonging to the Contractor) and also cover the risk of damage to 
others materials/ equipment/ properties during construction, erection and commissioning at site. 
The value of third party liability for compensation for loss of human life or partial/full disablement 
shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 
disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such 
compensation as may be awarded by Court by Law in India and cover for damage to others‟ 
equipment/ property as approved by the Purchaser. However, third party risk shall be maximum 
to Rs. 10 (ten) lakhs to death. 

78.1.e.4 The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in 
respect of all his plant, equipments and machinery, erection tools & tackles and all other temporary 
attachments brought by him at site to execute the work. 

78.1.e.5 The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from 
one or more nationalised insurance company from any branch office at Project site. 

78.1.e.6 Any such insurance requirements as are hereby established as the minimum policies and 
coverages which Contractor must secure and keep in force must be complied with, Contractor 
shall at all times be free to obtain additional or increased coverages at Contractor‟s sole expenses. 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS 
OR BY EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may 
be required under any law or regulation from time to time without any extra cost to 
EMPLOYER. He shall also carry and maintain any other insurance which may be required 
by the EMPLOYER. 

 
 

79.0 General 
In the event that terms and conditions stipulated in the General Conditions of Contract should 
deviate from terms and conditions stipulated in the Contract, the latter shall prevail. 

79.1 LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS: 
Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR‟s failure to 
adhere to any of the instructions given by the EMPLOYER in connection with the contract 
execution shall be recoverable from the CONTRACTOR. 

 
79.2 RECOVERY OF SUMS DUE: 

All costs, damages or expenses which the EMPLOYER may have paid, for which under 
the CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is 
hereby irrevocably authorized to do so) from any money due to or becoming due to the 
CONTRACTOR under this Contract or other Contracts and/or may be recovered by 
actionat law or otherwise. If the same due to the CONTRACTOR be not sufficient to 
recover the recoverable amount, the CONTRACTOR shall pay to the EMPLOYER, on 
demand, the balance amount. 

 

79.3 PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER: 
No sum paid on account by the EMPLOYER nor any extension of the date for 



 
 

completiongranted by the EMPLOYER shall affect or prejudice the rights of the 
EMPLOYER against the CONTRACTOR or relieve the CONTRACTOR of his obligation 
for the due fulfilment of the CONTRACT. 

79.4 CUT-OFF DATES: 
No claims or correspondence on this Contract shall be entertained by the 
EMPLOYER/Consultant after 90 days after expiry of the performance guarantee (from 
thedate of final extension, if any). 

 
79.5 PARAGRAPH HEADING: 

The paragraph heading in these conditions shall not affect the construction thereof. 
 

80. EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY 

Rs.1,66,203/- (Rupees one lakh sixty six thousand  two hundred and three only) 

80.1 Earnest Money Deposit (EMD) is a deposit received from the tenderers in token of their 
earnestness in submitting their offer to undertake the supplies/works/services/consultancy 
contracts and conclude a contract if entrusted to them on the basis of their tender. 

80.2 EMD is to be remitted by way of ‘Insurance Surety Bonds’ or ‘account payee demand 
draft’ or ‘fixed deposit receipt’ or ‘bankers cheque’ or ‘Bank Guarantee from any 
scheduled commercial Banks’ or “online payment’ in favour of IREL. In case of online 
payment, bidders should submit the UTR no. enabling verification of receipt of the 
amount. 

80.3 Government Body/Public Sector Undertakings may be exempted from payment of EMD 
with the approval of Competent Authority. 

80.4          EMD amount in rupee value is to be mentioned as a fixed amount in the tender and not 
as a percentage of the estimated cost and no interest is payable on the EMD. 

80.4 EMD shall be exempted to MSEs and Start-ups as per prevailing guidelines in this regard. 
80.5  EMD is liable to be forfeited if: 
a.  The tenderer changes the terms and conditions or prices or withdraw his quotation 

subsequent to the date of opening/ The tenderer impairs or derogates from the tender in 
any respect within the period of validity of the tender 

b. T he tenderer fails to accept the order when placed or fails to commence 
supplies/works/services after accepting the order. 

c. In case bidder submits false/fabricated documents. d) In case bidder fails to submit SD as 
stipulated in the tender. 

80.6 The offers received from tenderers without EMD and/or tender cost shall be summarily 
rejected except where an exemption is provided in the tender. 

80.7 EMD may be adjusted against security deposit / performance security of the successful 
bidder. EMD of the unsuccessful bidders should be returned to them at the earliest after 
expiry of the final bid validity period and latest by the 30th day after the award of the 
contract. Bid security should be refunded to the successful bidder on receipt of 
performance security. However, in case of two stage bidding/ 2or 3 envelope bidding, 
EMD of unsuccessful bidders during first stage i.e. technical evaluation etc. should be 
returned within 30 days of declaration of result of first stage i.e. technical evaluation etc. 

80.8 In case where the EMD is provided in form of BG in the prescribed format to be attached 
with the tender, the BG shall be obtained from a scheduled commercial Bank with validity of 
45 days beyond final bid validity period. 

81.0 SECURITY DEPOSIT (PERFORMANCESECURITY) OR PERFORMANCE 
BANK GUARANTEE: 
a) Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) 

towards satisfactory completion of the order/works as under: 
b)  for works contract valued more than Rs.2 lakhs. b) For supply & service contract valued 

more than Rs.5 lakhs. 



 
 

Performance Security is to be furnished by a specified date (generally 14 
(fourteen) days after notification of the award) and it should remain valid for a period 
of 60 (sixty) days beyond the date of completion of all contractual obligations of the 
supplier/ contractor, including warranty obligations/ defect liability period (DLP). 
In exceptional cases waiver of SD shall be approved by Competent Authority after  recording 
the reasons for such waiver. 

Submission of SD/PBG, if called for in the tender can also be paid through Insurance Surety Bonds‟ 
or „account payee demand draft‟ or „fixed deposit receipt from a Scheduled Commercial bank‟ or 
„Bank Guarantee issued/ confirmed from any Scheduled Commercial Banks in India‟ or online 
payment to be confirmed sharing Unique Transaction Reference (UTR) to the tender inviting 
authority as called for in tender. In case of GTE tenders, the performance security should be in the 
same currency as the contract and must conform to Uniform Rules for Demand Guarantees (URDG 
758) – an international convention regulating international securities. In case of JV, the BG 
towards performance security shall be provided by all the partners in proportion to their 
participation in the project. Bank Guarantees towards Bid Security/ Security Deposit/ PBG issued by 
Nationalized Banks/ Scheduled Commercial Banks(otherthanCooperative Banks) only acceptable.  

 Purchase Department should immediately forward the SD to finance department for     necessary 
action under intimation to EIC/ OIC. 

 In exceptional cases of work contracts, the approving authority may consider Recovering 
balance SD (in addition to EMD if it is given not in BG form) amount from 1st running bill of the 
contractor which shall be specifically mentioned in the tender document itself. 

 EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in the form of Bank 
Guarantee, fresh Bank Guarantee in the prescribed format or demand draft/ bankers cheque is to 
be submitted towards SD. 

          BG format for security deposit and performance guarantee is attached in Annexure-XXV. 

 The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion 
or on abandonment of the supply/ work order. 

 Additional amount of SD due to enhancement in scope of work is also to be obtained. 
 A register for the receipt, refund, forfeiture of these deposits shall be maintained by the 

Purchase/Finance department. 

82.0 Retention money: 
82.1  Where in a contract, payment is made on progressive billing of work executed, 5% of the 

bill value shall be retained at the time of making payment towards 
rectification/defective work made a s  retention money. 

82.2 The total SD and retention money together towards performance guarantee shall not 
exceed 10% of the contract value. 

83.0 Refund of SD and Retention money: 
83.1 Before releasing SD or retention money in respect of supplies/works, a “No Due 

Certificate” shall be issued by EIC/OIC duly cou ntersigned by head of the department 
after ensuring that no amounts  are recoverable from the supplier/contractor. 

83.2 EIC/OIC shall recommend release of SD and retention money after compliance by the 
contractor towards uarantee/warranty/performance guarantee & other related 
clauses as stipulated in the purchase/work order and on submission of formal claim by 
contractor. 

83.3 On receipt of “no dues certificate”  from  EIC/OIC,  SD or retention money retained in 
the form of B.G and / or any form shall be refunded at the earliest, if the contractor is 
not liable to pay any money to IREL (India) Limited under any other contract. 

84.0 Forfeiture of SD & Retention Money 

The SD & retention money shall stand  forfeited  in favour  of IREL (India) 
Limited, without any further notice to the contractor in the following 



 
 

circumstances: 

In case of any failure whatsoever on the part of the contractor at any time during 
performance of his part of the contract including the extended periods of contract, 
where notice is given and time for rectification allowed. 

If the contractor indulges at any time in any subletting/sub -contracting of any 
portion of the work without approval of IREL (India) Limited. 

 

 
25. ETHICS IN TENDERING & OTHER BUSINESS DEALINGS: 
 
Dear Sir,  
IREL (India) Limited, a Government of India undertaking under the administrative control of 
Department of Atomic Energy is doing its business as per the rules and regulations of the 
Public Sector Undertaking and other statutory agencies. The business is done in an ethical, 
rational & impartial manner with good corporate governance. 
 
In our endeavour to be more transparent in our dealings and to support our ideology all 
Vendors, Customers and Business Partners are requested not to provide any gift and / or 
inducement to any of our employees for securing/ being granted favour in dealings with our 
company. In assurance of your commitment to the aforesaid, it will be highly appreciated if 
you fill up, sign and abide by the attached undertakings. 
 
Report of any gifts and / or inducements sought by any employee of the company should be 
immediately reported to any one of the following. 
 
Chairman & Managing Director 
IREL (India) Limited. 
1207, V.S. Marg, Prabhadevi, 
Mumbai-400 028 
Ph:022-24225778 
Email:cmd@irel.co.in 

Chief Vigilance Officer 
 IREL (India) Limited. 
1207, V.S. Marg, Prabhadevi, 
Mumbai-400 028 
Ph:022-24221065 
Email:cvo@irel.co.in 

 
We assure you that complaints if any made by you on the subject will be kept confidential 
and fair investigation will be conducted and appropriate action will be taken. Similarly, we 
accept your commitment to thee undertaking and its violation will have consequences as 
per prevailing rule of the company. 

 
Thanking you, 
For IREL (India) Limited 

Name_____________________ 
Designation________________ 
Date 
 
 
 
 
 
 
 
 
 



 
 

 
 
 
 
 
 
26.UNDERTAKING: 
 
                                                                                                                                                                    Date: 
 
To,  

M/s. IREL (India) Limited.,  
1207, V.S. Marg, Prabhadevi 
Mumbai 400 028.  

 
I / We …................................................................................... am / are a Vendor / Customer 
of IREL (India) Limited (now onwards to be referred as Company).  
 
I / We agree and undertake:  
Not to provide any gift and / or inducement to any employee of the Company in connection 
with securing / being granted favour (s) in my / our dealings with the corporate office of the 
company and / or its any field units namely MK, Chavara, OSCOM, RED & IRERC.  
To immediately report any gift and / or inducement sought by any employee of the Company 
granting favour(s) to me / us in my / our dealings with the Company and / or its field units.  
 
 
Signature…………………………….. 
Name………………………………….. 
Title………………………………….. 
Name of the Company and Address (with Seal)………………………………………….. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 
 

 
Annexure- I 

 
 

DECLARATION – NON-BLACKLISTING 

(To be submitted by an Authorized Signatory on the company’s original letter head with 
signature and seal) 

To, 

DGM -Technical (Purchase, Stores & Electrical) 
IREL (India) Limited 

          Manavalakurichi .PO., 

          Kanyakumari District, Tamil Nadu – 629 252. 

Sir, 

In response to the Bid Ref No.: ______________________ dated ____________ 2023, 
I/We hereby declare that presently our agency has not been declared ineligible or black 
listed for corrupt & fraudulent practices either indefinitely or for a particular period of time by 
any State Govt./ Central Govt./PSU/Government of India Society on the date of bid 
submission. 

 

If this declaration is found to be incorrect then without prejudice to any other action that may 
be taken, my/ our bid if any, to the extent accepted may be cancelled. 

Thanking you, 

Yours faithfully, 
 
Name of the  agency : - 
Authorized Signatory: - 
Seal of the Organization: - 

 
Date: 
Place: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

 
 

Annexure II 
 

Tender Acceptance Letter (Format) 
(To be given on Company Letter Head) 

Date: 

To, 

DGM -Technical (Purchase, Stores & Electrical) 
IREL (India) Limited 
Manavalakurichi, 
Kanyakumari District, 
Tamil Nadu – 629 252 

 

Sub: Acceptance of Terms & Conditions of Tender. 

 Tender Reference No:   

Name of Tender/Work: -  

Dear Sir, 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the website(s) namely:  

https://etenders.gov.in/eprocure/app  
as per your advertisement, given in the above mentioned website(s). 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No. __to (including all documents like annexure(s), schedule(s), 
drawings etc.,), which form part of the contract agreement and I / we shall abide hereby by the 
terms / conditions / clauses contained therein. 
3. The corrigendum(s) issued from time to time by your department/ organization too has also 
been taken in to consideration, while submitting this acceptance letter. 
4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) /corrigendum(s) in its totality/ entirety. 
5. I/We do hereby declare that our Firm has not been blacklisted/debarred by any Govt. 
Department/Public sector undertaking. 
6. I / We certify that all information furnished by the our Firm is true & correct and in the event that 
the information is found to be incorrect/untrue or found violated, then your department/ 
organisation shall without giving any notice or reason therefore or summarily reject the bid or 
terminate the contract, without prejudice to any other rights or remedy including the forfeiture of 
the full said earnest money deposit absolutely, if any. 

 
Yours Faithfully, 

 
  (Signature of the Bidder, with Official Seal) 

 

 

 
 
 



 
 

 
 

Annexure III 

 
FORMAT FOR CERTIFICATE FROM PRACTICING CHARTERED ACCOUNTANT FOR 

ELIGIBLE WORKS 

Certificate from the practicing chartered accountant  

 

Based on its books of accounts and other published information authenticated by 
it, this is to certify that …………………….. (name of the Bidder) was engaged by 
………………….. (title of company) for ………………. (name of work). 
 

The total fees received by the Bidder for the work is ……………………  
 

We further certify that the said work was completed on …………….. (date).  
 

 

Name of the audit firm: 
Seal of the audit firm: 
Date: 
License/registration no:  
UDIN NO. 
(Signature, name, designation of the authorized signatory of the audit firm) 

 

 

 

Signature of Authorised Signatory with seal 
 
 
 

 
 
 

 

 



 
 

 

 

Annexure IV 

Particulars of the bidder 

Sl. Particulars Details 
1.  a) Name of Bidder 

b) Legal status (e.g. incorporated private 
company, unincorporated business, partnership 
etc.): 

c) Date of incorporation and/ or commencement of 
business 

d) Brief details about main line of business. 

 

2.  Bank details:- 
The payments to be released from IREL will be 
made through                      e-payments. The 
contractor has to provide the following details: 
• Beneficiary name: 
• Account Number: 
• Name of the bank: 
• IFSC: 
• Nature of Account (Savings/Current/CC/OD): 
Branch Code 

 

3.  Particulars of individual(s) who will serve as the 
point of contact/ communication for the Bidder 

a) Name 
b) Designation 
c) Company 
d) Address 
e) Telephone Number 
f) Email address 

 

4.  Particulars of the Authorized Signatory of the 
Bidder 

a) Name 
b) Designation 
c) Company 
d) Address 
e) Telephone Number  
f) Email address 

 

5.  GST and PAN no details:  



 
 

 

Annexure V 

Requirement details of tender documents 
 

Note: The complete bid document submitted by the bidder as technical bid (Part 1) shall be 
duly numbered in each page. Based on the numbering done, the following table should be 
filled up by the bidder. 

 
Sl. Required Documents (bidder should 

correctly fill the 
following column) 

(Indicate page 
number of the bid 
document where 
related information 
is shown/available, 
so that it can be 
verified by IREL) 

1.0 Complete documents as per the 
Pre-qualification criteria 
a. WO and completion certificate 
b. Financial capability  
c. A self-certified letter that the bidder 
has not been blacklisted 
d.The party should have an existing 
local office within 50 kilometer radius of 
IREL. Valid proof for the same shall be 
submitted at the time of offer 
 

  

2.0 Scope of work   
3.0 Particulars of the bidder   
4.0 Ethics and Undertaking of GCOC   
5.0 Annexures (I, II,  III,  IV, V,  VI, VII & 

VIII) 
  

 
 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

 

 

 

ANNEXURE VI 

 

EMD Declaration  

I have furnished a sum of Rs.1,66,203/- (Rupees one lakh sixty six thousand two hundred and three 
only) towards EMD vide NEFT/RTGS/BG No…………………. dated………………………… 

 

Place:                                                                                             Signature of tenderer: 

                                                                                                       Full Address:  

 

IREL Bank Details 

 

Name of Bank State Bank of India, Manavalakurichi 

Account Type Current Account 

Account Number 

 

57052533526 

IFSC Code 

 

SBIN0070333 

 

MICR Code 

 

629009009 

 

 

Details of payment to be uploaded as attachment during tender submission and the same 
shall be e-mailed to: purchase-mk@irel.co.in 

 

Email should contain the following details 

 

1) Name of the Company. 
2) Your E-mail ID and Contact Details including full postal Address. 
3) EMD & TDC Amount. 
4) Transaction ID with details of bank and branch. 
 

 

mailto:purchase-mk@irel.co.in�


 
 

 

 

 

Annexure VII 

 

Self-Certificate under preference to Make in India order Certificate 

 

In line with Government Public Procurement Order No. P-45021/2/2017-PP (BE-II) 
dated 04.06.2020 issued by Ministry of Commerce and Industry and subsequent 
amendment of the order dt. 16th September 2020, we hereby certify that we, 
M/s…………………………………………………, are local supplier meeting the 
requirement of minimum local content (i.e amount of value addition) ………. As defined 
in above orders for the item/s against Enquiry/Tender 
No……………………………….Details of location at which local value addition is made 
for the item/s are as follows: 

 

We also understand, false declarations will be in breach of the code of integrity under 
rule 175(1)(i)(h) of the General Financial Rules for which a bidder or its successors can 
be debarred for upto two years as per Rule 151(ii) of the General Financial Rules along 
with such other actions as may be permissible under law. 

 

 

(Signature of the Bidder, with Official Seal) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

 

 

Annexure VIII 

 

Annexure to Bid Form: Eligibility Declarations 

 

Tender Document No. 

Tender Title: 

Bidder’s Name:  

 

 

Bidder’s Reference No.                                                                        Date: 

 

Restrictions on procurement from Bidders from a country or countries, or a class 
of countries under Rule 144 (xi) of the General financial Rules 2017. 

 

“I/We have read the clause regarding restrictions on procurement from a bidder of a 
country which shares a land border with India: and solemnly certify that we are not from 
such a country or, if from such a country, has been registered with the Competent 
Authority. I hereby certify that this bidder fulfills all requirements in this regard and is 
eligible to be considered. 

Penalties for false or misleading declarations: 

We hereby confirm that the particulars given above are factually correct and nothing is 
concealed and also undertake to advise any future changes to the above details. We 
understood that any wrong or misleading self-declaration by us would be violation of 
Code of integrity and would attract penalties as mentioned in this tender document, 
including debarment. 

 

(Signature of the Bidder, with Official Seal) 

 

 

 

 

 



 
 

 

Annexure -IX 

Price Bid Format  

(to be submitted online) 

Sl. No. Description Unit Qty Rate GST Total 
A1 Routine maintenance works       

1.  BUCKET ELEVATOR -120 nos & BUCKET BELT CONVEYOR 1 nos. 
Plummer blocks: cleaning, Bearings checking / adjustments / greasing; 
Gear box / geared motor: inspection, oil top up,  tightening of bolts; 
Coupling: checking / tightening / replacement work; Coupling guard: 
checking / replacement; Tongue plate – inspection / adjustment / 
replacement; 
Bucket elevator casing inspection/ any kind of leakage arresting, spillage 
arresting work / repair; / Discharge pipe leakage arresting.,Bucket belt: 
checking / alignment / tensioning / shortening if required, Joint inspection / 
tightening / repair; Buckets:  checking / replacement / fixing / tightening;  
Tensioning stud checking / adjustment /slide plate replacement;Equipment 
platform & boot area cleaning work.  

 
 
 
 
 
 

Nos 

 
 
 
 
 
 

600 

   

2.  BELT CONVEYORS -90 nos. : Plummer blocks: cleaning, Bearings checking / 
adjustments / greasing;   Gear box / geared motor: inspection, oil topup,  
tightening of bolts; Coupling/Pulley: checking / tightening / replacement 
work; Coupling guard / drum guard: checking / replacement; Conveyor Belt: 
checking / alignment / tensioning / tensioning bolt replacement, Belt joint 
checking,  Carrying idlers / Return idlers / Guide rolls / idler frames:   
checking / replacement; Skirt board inspection / repair / replacement, Snub 
drum checking (if required); take-up drumset inspection / maintenance (if 
required); inspection / adjustment / replacement of scrapper(if required); 
/All kind of leakage arresting work /Discharge pipe checking and corrective 
action . 

 
 
 
 
 

Nos 

 
 
 
 
 

180 

   

3.  Screw Conveyors -1nos,  
Plummer blocks cleaning, bearings checking / adjustments, Bearings 
greasing, Gearbox checking, Oil top up in gearbox, tightening of foundation 
bolts of motor & gearbox, Coupling checking / tightening / replacement 
work, Checking / replacement of coupling guard, Inspection of Screw Flight 
& casing, Screw & cover plate repair work. 

 
 
 
 

Nos 

 
 
 
 

24 

   

4.  Vibrofeeder: Counter Weight adjustment, inspection / repair of tray;  Nos 12    
5.  Trommel- 1 number 

Plummer blocks cleaning, bearings checking / adjustments, Bearings 
greasing, Gearbox checking, Oil top up in gearbox, tightening of foundation 
bolts of motor & gearbox, Coupling checking / tightening / replacement 
work, Checking / replacement of coupling guard. Checking the wiremesh. 

 
 

Nos 

 
 

24 
 

   

A2 Replacement works: Material handling equipments      
1.  Head drumset (inclusive of bearing): for elevators Nos. 10    
2.  Head drum bearing replacement for elevators Nos. 20    
3.  Bucket belt for elevators / bucket belt conveyors  Mtrs. 200    
4.  Drive drumset replacement: inclusive of bearings for other equipments  Nos. 15    
5.  Tail drumset / snub drumset / take-up drumset: (inclusive of bearings)  for 

BE and BC wherever applicable 
Nos. 15    

6.  Drive drum bearing for belt conveyor Nos 20    
7.  Tail drum bearing for BC and BE wherever applicable Nos 30    
8.  Idler replacement in belt conveyor Nos 200    
9.  Idler frame replacement Nos 20    
10.  Buckets replacement in BE or BC  Nos 50    
11.  Replacement of takeup screw in bucket elevator Nos 20    
12.  Bucket Elevator drive modification including fabrication from the old casing-  Nos. 10    



 
 

 

from flat belt to Geared drive 
13.  Screw flight for screw conveyors Nos 2    
14.  1. Belt conveyor joint preparation 250/350mm per set Nos 18    

2. Belt conveyor joint preparation 600mm per set Nos 6    
3. Conveyor Belt Replacement: 

Dismantling of old conveyor belt, recoiling and shifting from site to 
designated area; Shifting of conveyor belt of suitable length from 
stores/designated area to site, laying of belt of width 250mm / 
350mm  

 
 

Mtrs. 

300    

4. Conveyor Belt Replacement: 
Dismantling of old conveyor belt, recoiling and shifting from site to 
designated area; Shifting of conveyor belt of suitable length from 
stores/designated area to site, laying of belt of width 600 mm 

Mtrs 200    

5. Vulcanizing of conveyor belt of width 250/300 mm per joint 
(Vulcanising solution shall be supplied by the contractor) 

Nos 12    

6. Vulcanizing of conveyor belt of width 600 mm per joint 
(Vulcanising solution shall be supplied by the contractor) 

Nos 6    

7. Spot vulcanizing (Joint repair)   (Vulcanising solution shall be 
supplied by the contractor) 

Nos 10    

8. Belt conveyor scraper replacement Nos 30    
15.  Trommel Screen mesh preparation and replacement per piece Nos. 60    
16.  Trommel screen repair/patch up work Nos 24    
17.  Replacement of Trommel frame No  1    

A3 Fabrication/ Installation/ Dismantling of material handling equipments      
1.  Fabrication of bucket elevator intermediate casing of all size Mtr 20    
2.  Fabrication of bucket elevator bottom casing of all size Nos 5    
3.  Fabrication of bucket elevator top casing of all size Nos 5    
4.  Fabrication of belt conveyor frame 250mm/350mm/600mm (includes fixing 

of idlers/ idler frame) 
Mtr 50    

5.  Installation/dismantling of bucket elevator or part  Mtr 30    
6.  Installation/dismantling of belt conveyor or part Mtr  30    
7.  Replacement of pulleys/couplings of material handling equipment Nos 26    
8.  Fabrication and replacement of Feed shutter/inspection door Nos 20    
9.  Fabrication of carrying Idler frames of conveyor Nos 20    

B1 Routine maintenance works       
1.  FBD & accessories of MSP – 2 no 

Dryer Shell , duct line, bag filter: 
Inspection of dryer shell, bed, duct line, valves, bag filter, Rotary valve 
checking / maintenance / replacement, checking / replacement of insulators 
/ ropes; opening, inspection and closing of manhole;  
Blowers  
Inspection, cleaning and balancing of blowers, Inspection of exhaust 
blower bearing, pulley, replacement of belts, foundation bolt tightening. 
Fuel pump system 
Inspection of oil pump, oil line checking / welding, oil filter cleaning, oil filter 
gasket replacement, Inspection of valves / replacement.   Burner Checking 
/ cleaning / replacement. 
Air compressor: Inspection of air compressor and accessories, checking 
air leaks, check drive belts, check/replacement of air filters, drain the 
condensate,  checking of relief valves/replacement. 

Nos. 24 

   

2.  SHAFTDRIER & ACCESSORIES – 5 nos 
Blower – cleaning, impeller checking & alignment, foundation bolt 
tightening, pulley checking / replacement, duct line valves checking, 
lubrication and greasing, oil line filter cleaning, oil line pump foundation bolt 
tightening, oil line valve inspection, Rope/Cloth replacement, exhaust 
blower foundation bolt tightening,  blower bearing checking, oil pump 

Nos. 60 

   



 
 

 
 
 
 
 
 
 

coupling spider replacement, burner checking / cleaning, manhole – 
opening for inspection / maintenance and closing. 

3.  DIESEL/FURNACE OIL PUMPS – 5 nos 
Inspection / maintenance / replacement of oil pump, oil filter, valves, oil 
heater, coupling, spider, foundation bolt, hose pipe 

Nos. 24 
   

B2 Replacement works  FBD and shaft dryer      
1.  Replacement of impellers of blower. Nos 2    
2.  Replacement of bearing of blowers 1 set. Nos 2    
3.  Dismantling & Erection of blowers.  Nos 2    
4.  Replacement of Heater coils in heater unit of oil pumps up to 6 KW. Nos 2    
5.  

 
FBD/Shaft drier burner assembly cleaning and replacement Nos 52    

6.  Replacement of fluid couplings Nos 2    

      B3 Repair & installation of  structural and equipment      
 Dismantling, fabrication and installation of Mild steel parts including all 
fabrication related works 

     

1.  Dismantling of Damaged Structural work. Ton 10    
2.  Fabrication & painting of structural work. Ton 10    
3.  Erection of structural work Ton 10    
4.  Precision fabrication works including painting Kg 500    
5.  Fabrication and Erection of FRP structural  m 100    
6.  FRP handrails m 100    
7.  Fabrication and installation of FRP platforms m2 100    
8.  Dismantling or Installation of process equipments  Tons 10    
9.  Table feeder Jamming rectification (blockage/wet sand jamming) Nos 6    

B4 Refractory works: (Fresh / repair works) 
Dismantling and relining of refractory as per drawing / as per site 
requirement excluding supply of materials (which shall be made by IREL at 
stores) including labour, charges of supervision, moving material from 
stores, disposal of debris at designated areas, site clearing etc. 
Inspection of defective / damaged refractory works, assessment and 
preparation of repair plans in consultation with EIC; Mobilize tools/tackles 
etc required for refractory works; erection of shuttering, scaffolding & 
platforms as required; removal of damaged refractory by using pneumatic / 
electric breakers or manual chipping; erection of temporary supports, 
shutters and lifting arrangements; fixing of anchors, painting of anchors 
with black bituminous paints / suitable primers & paint; thorough cleaning of 
the shell plate by grinding / chipping; Prepare and execute refractory works 
following prudent quality system – following proper water and refractory 
mixing ratio, mixing time, pouring, vibrating, curing time as applicable; care 
must be taken while applying to minimize refractory wastage; carryout the 
refractory dry out as per the heating curve given by the refractory supplier / 
OEM.  The burner and fuel required will be given by IREL; Removal of 
shuttering after ensuring the setting of refractory.  After completion of work, 
clear the area by removing all debris, scrap the site and shifting of 
dismantled refractory material to scrap yard / area assigned. 

     

1.  Refractory like fire bricks, insulation brick, insulation block etc  Ton 1    
2.  Refractory like dense castable, insulation castable etc   Ton 1    



 
 

 

C1 Routine Maintenance works      
1.  HIGH TENSION SEPERATORS (HTS) – 10 nos 

Machine cleaning by blowing out with air, Feed gate cleaning and 
adjustment, inspection / repair / replacement of feed trash screen, rotor 
wiping brush inspection / replacement, electrode position checking / 
adjustment,  splitter checking / adjustments/replacement, metal hose pipe 
checking / replacement, V belts / pulleys /  springs - checking / 
adjustment / replacement, rotor bearings checking, greasing of bearings, 
Metal hose pipe replacement, Rotor and Geared motor Pulley inspection / 
replacement.  

Nos. 

 
 
 
120 

   

2.  ELECTROSTATIC PLATE SEPERATORS (EPS) – 13 nos 
Machine cleaning by  blowing out with air , Plate and electrode cleaning, 
Feed gate cleaning and adjustment, inspection / repair / replacement of 
feed screen, electrode position checking / adjustment,  splitter checking / 
adjustments/replacement, feed roller bearing checking / replacement,    
geared motor checking / oil top up, Feed roller checking/adjustment. 

Nos. 

 
 
156 

   

3.  INDUCED ROLL MAGNETIC SEPERATORS (IRMS) – 09 nos ( IRMS 5 
Nos. and Exolon 4 Nos.) : Machine cleaning by  blowing out with air , 
Feed gate cleaning and adjustment, inspection / repair / replacement of 
feed screen, rotor wiping brush inspection / replacement, splitter checking 
/ adjustments / replacement, rubber  hose pipe checking / replacement, V 
belts / pulleys / spring -  checking / adjustment / replacement, Idler pulley 
assembly checking / replacement, rotor bearings checking, greasing of 
bearings, Rotor and Geared motor Pulley replacement, Air gap checking / 
adjustment. 

Nos. 

 
 
 
108 

   

4.  RARE EARTH DRUM MAGNETIC SEPERATORS (REDMS) – 10 nos 
Machine cleaning by  blowing out with air , vibrofeeder feed gate cleaning 
and adjustment, inspection / repair / replacement of feed screen, splitter 
checking / adjustments/ replacement, V belts / pulleys / springs - 
checking / adjustment / replacement, Idler pulley assembly checking / 
replacement, rotor bearings checking and greasing, Rotor and Geared 
motor Pulley replacement, inspection/adjustment of fly mass of 
vibrofeeder, tightening of motor foundation bolts, vibrofeeder bolts and 
tray bolts, vibratory tray repair / replacement. 

Nos. 

 
 
 
120 

   

5.  RARE EARTH ROLL MAGNETIC SEPERATORS (RERMS) – 13 nos 
Machine cleaning by  blowing out with air,  Kevlar/PU belt inspection / 
adjustment / replacement, vibrofeeder feed gate cleaning and 
adjustment, inspection / repair / replacement of feed screen, splitter 
checking / adjustments / replacement, rotor bearings checking and 
greasing, coupling checking / replacement, Rotor and Geared motor 
Pulley replacement, inspection / adjustment of fly mass of vibrofeeder, 
tightening of motor foundation bolts, vibrofeeder bolts and tray bolts. 

Nos. 

 
 
136 

   

6.  VIBRATING SCREENS – 28 nos : Feed chute box cleaning and 
adjustment, inspection / repair / replacement of screen mesh, 
inspection/adjustment of fly mass of vibrofeeder, tightening of motor 
foundation bolts and vibrofeeder bolts, checking of balls/rope, Repair of 
screen body / collection trays, replacement of support rod.  

Nos. 

 
 
336 

   

7.  AIR TABLES – 16 nos : Inspection / adjustment / replacement of cloth 
by removing top deck, alignment checking, bearings checking / greasing, 
foundation bolt tightening of motor, blowers and air table structure, deck 
lifting stud repairing / replacement, drive belt checking / replacement, 
Drive pulley / Counter weight pulley replacement, blower impeller 
balancing/ bellows replacement. 

Nos. 

 
 
192 

   

8.  Auto Samplers- 7 numbers: Inspection/ adjustment/ replacement of 
plungers, hydraulic powerpacks, hoses, cylinders, solenoid coils, moving 
arm, motor, replacement/installation of auto samplers 

Nos 
12    

C2 Replacement Works      



 
 

1.  Rotor for HTRS / Corona HTS/ IRMS Nos. 10    
2.  Rotor for Exolon Nos 10    
3.  Rotor for REDMS Nos 2    
4.  ESPS electrode replacement Nos 6    
5.  Drive end Bearing of process equipments Nos. 20    
6.  Non drive end  Bearing of process equipments Nos. 20    
7.  Feed Roll of IRMS / ESPS/HTRS Nos. 2    
8.  Wire electrode HTS Nos 20    
9.  Induction Electrode HTS Nos 8    
10.  Capacitance Electrode HTS Nos 8    
11.  RERMS belt replacement of all sizes Nos 30    
12.  Vibrating screen chute replacement Nos 10    
13.  Vibrating screen meshes assembling in spare frames of all sizes. Nos. 28    
14.  Air table Main Shaft replacement with bearing Nos. 2    
15.  Air table air blower replacement Nos. 4    
16.  Air table cloth replacement Nos. 264    

17.  Air table bearing replacement 1 set Nos 12    

18.  Reconditioning table top and replacement Nos. 12    

19.  Air chamber fabrication and replacement Nos 10    

20.  fabrication of bottom chamber and replacement Nos 6    

21.  Reconditioning of  foundation Frame & wooden spring Nos 2    

22.  Replacement of Air table wooden spring Nos 12    

23.  Reconditioning of  Air table chute Nos 10    

24.  Replacement of pulleys/couplings of process equipments Nos 15    

25.  Reconditioning/fabrication of Auto samplers Nos 4    

26.  Reconditioning and replacement of brass/coir/fiber brushes in process 
equipments 

Nos 60    

27.  Magnetic separator pole gap/rotor adjustment Nos 10    

28.  Trash mesh fabrication and replacement  Nos 20    

29.  Rotex Gearbox replacement Nos 2    

C3 Reconditioning/ fabrication works      

1.  Reconditioning of vibrating screen motors inclusive of bearing 
replacement and painting 

Nos 12    

2.  HTRS induction electrode fabrication/reconditioning  Nos 8    

3.  HTRS capacitance electrode fabrication/reconditioning Nos 8    

4.  Leak arresting/ fixing or replacement of chutes/pipes/ hoppers Nos 30    

5.  Airtable eccentric shaft preparation Nos 2    

6.  Airtable blower fabrication /reconditioning Nos 2    

7.  Reconditioning of Shaft drier burner assembly  Nos 12    

8.  RERMS belt/AT cloth/ Screen mesh patch up work/reconditioning work Nos 12    



 
 

 

 

9.  Carpentry works for 10 nos for flange gasket/ hammer handle Nos 40    

10.  Carpentry works of wooden planks/plywoods/compressed woods Sq.m 20    

D1 Routine Maintenance works       
1.  PUMPS – 50 Nos 

Bearing blocks: cleaning, Bearings checking / adjustments / greasing;    
Pulley: checking / tightening / replacement work / alignment work ;  
Belt guard: checking / replacement;  
V belt: checking / alignment / tensioning/ replacement;  
Tensioning stud: checking / adjustment /slide plate replacement; 
Pump platform & nearby area cleaning work. 
Suction & delivery piece / suction components: checking / replacement, 
bolts tightening. Pump and motor foundation bolts tightening. MDC valve 
checking, MDC valve checking and pin replacement. CPD tank: Inspection 
/ stilling arrangement checking  

Nos. 516    

2.  HYDROSIZER – 3 Nos 
Water box: inspection / cleaning; spray pipes checking and clearing of 
spray water holes, NRV’s checking / replacement, check for any leakages 
in the water box / rectification, cleaning of water filters, check the discharge 
valve / repair / replacement. 

Nos. 36    

3.  WET TABLE – 3 Nos 
Deck: Inspection / repair, Checking of head motion,  Spare parts repair/ 
replacement like yoke pin, Rocker shaft, Connecting link with bushed 
Crosshead, Connecting link Pin, Connecting Link stud with nut, Adjusting 
Block, Adjusting Block Pin, Adjusting Block stud replacement / adjustment, 
Lube oil top up, Lubrication & Greasing 

Nos. 36    

4.  PAN FILTER 3 Nos., SCREW CLASSIFIER & SCREW FEEDER – 2 Nos 
Cleaning of Pan filter, cleaning of grills,  Bearing: Checking / Greasing 
Gearbox: Checking/ oil topup, Lubrication of drive mechanism  
Pan filters Gear & Pinion: Inspection/ Greasing. 
Scroll / Chain / sprocket: adjustment / replacement / lubrication.  
Vacuum unit: lines / receiver inspection / repair, rubber hose checking / 
replacement, hose clips checking / replacement, cloth replacement 
includes preparation. 

Nos. 36    

5.  SPIRALS – 108 Sticks 
Launder discharge cuff bend replacement includes fixing of clamps 

Nos. 20    

6.  COMPRESSORS – 5 nos 
2 stage reciprocating compressor. Check and replace the air 
filters,check/replace drive belts, check for leak/damage, check for all 
valves, Check lube oil, Dain the condensate water from the reservoir, 
check/replace the safety relief valve 

Nos 36    

D2 
          
  
 a 

Pump reconditioning: Dismantling of pump (warman or other make 
centrifugal pumps) and its accessories at site, reconditioning, reassembling 
and fitting the same including suction as well as delivery short pieces as 
per the standard procedure of OEM or as directed by the EIC  . This 
includes handling / shifting of new / usable, damaged/worn out parts from 
site to any location inside the plant as per requirement. All consumables, 
spares, transportation, EME shall be provided by IREL free of cost.   If any 
other grade pump installed by IREL in between the contract which is not 
included then its nearer value will be given to contractor. 

     

1.  Size of the pump upto 3/2 CAH Nos. 10    
2.  size of the pump upto  6/4  DAH Nos. 2    
3.  Vacuum pumps  Nos. 1    
4.  Split casing Water pumps of all sizes  Nos. 12    



 
 

5.  Mono block water pumps Nos. 6    
6.  Submersible pumps Nos. 1    
7.  Summersible slurry pump (Toyo) Nos. 4    
b Screw classifier screw reconditioning Nos 1    

D3 Replacement works      
a.  Pumps 

Dismantling of pump and accessories (warman or other make centrifugal 
pump) from site and replacement of the same  with  new / assembled pump 
including suction and delivery pieces as per the   standard procedure of 
OEM or as directed by EIC at MSP, HUS and Pump houses, Aramvilai 
pond. Cost of replacement shall include shifting of equipments 
(new/assembled) from Central stores / assembly yard or any location within 
the plant to the required site and shifting of old/damaged equipment from 
site to designated location for repairing. All spares, EME shall be provided 
by IREL free of cost.  

     

1.  -do- but size of the pump upto 3/2 CAH Nos 10    
2.  -do- but size of the pump upto 6/4 DAH Nos 2    
3.  Split casing Water pumps of all sizes  Nos. 12    
4.  Mono block water pumps Nos 12    
5.  -do- Vacuum pumps Nos. 1    
6.  -do- Submersible pumps Nos. 1    
7.  MDC valce/operating mechanicsm replacement/repair Nos 30    
8.  Suction and deliver short piece/ T piece/suction pipes replacement Nos 20    
9.  Bearing assembly of pumps upto 3/2 or equivalent Nos 20    
10.  Bearing assembly of pump upto 6/4 or equivalent Nos 10    

b.  VALVES      
1.  Dismantling & Erection of Metallic / Non metallic valves / NRV / foot valves 

at all elevations as per the scope of work with gasket (If only dismantling or 
only erection is there, only half the amount will be sanctioned.) 
Valve size 15 mm – 90 mm NB. 

Nos 5    

2.  -do- but size 100 mm – 250 mm NB Nos 5    
3.  -do- but size above 250 mm – 400 mm NB Nos 2    
c.  HYDROSIZER      
1.  Teeter water pipes replacement  Nos. 3    
2.  Feed well replacement along with all supporting pipelines Nos. 1    
d.  WET TABLE      
1.  Replacement / repair / overhauling of head motion mechanism Nos. 3    
e.  PAN FILTER       
1.  Filter cloth replacement Nos. 2    

        f. Water meter replacment/ cleaning Nos 1    
1.  Size upto 200mm Nos 2    
2.   Size  above 200mm to 400mm Nos 2    
g. 2 stage reciprocating compressor head replacement Nos 1    
h. Hydrocyclone       

 1.Apex valve replacement Nos 6    

 2.Reconditioning  including fabrication work Nos 2    

 3. Replacment Nos 2    

i Replacement of spiral launder Nos 2    
j Screw classifier screw replacement work inclusive of bearing Nos 1    

D4 PIPE & FITTINGS      



 
 

 

 

1.  Fabrication of HDPE fittings: 
Measuring, marking, cutting and fabrication of HDPE short piece, bend, 
Tee etc of all sizes using the infrastructure available at MSP for fabrication 
of HDPE items. All spares, EME  shall be provided by IREL free of cost. 
Party to provide adequate manpower with HDPE welding infrastructure, 
required tools & tackles to carry out job. Payment shall be made per joint 
basis for different sizes of pipes & Fittings. 

 
 

Nos. 

 
 

200 

   

2.  Fabrication of split Collar Clamps for HDPE pipe Nos 20    
3.  Fabrication of Metal clamps for cuff bends/ flanges Nos 20    
4.  HDPE pipe/collar joining using mirror welding Nos 20    
5.  Fabrication of Short piece for pump: 

Measuring, marking, cutting and fabrication of Metal short piece, bend, Tee 
etc with HDPE pipe inserted of all sizes using the infrastructure . All spares, 
EME  shall be provided by IREL free of cost. Party to provide adequate 
manpower with HDPE welding infrastructure, required tools & tackles to 
carry out job. Payment shall be made per joint basis for different sizes of 
pipes & Fittings. 

Nos 20    

6.  HDPE PIPE LINE WORKS of all sizes 
Replacement of  prefabricated HDPE pipes / rubber hoses  and fittings 
including erection by bolts and nuts at all levels including proper supporting 
system as per drawing or as directed by EIC. If any valves need to be 
erected during the erection process, as a part of piping system, shall be 
deemed inclusive. This also includes opening and refitting of pipes for 
checking/choke cleaning purpose. All spares, EME shall be provided by 
IREL free of cost. Party to provide adequate manpower with required tools, 
tackles and consumables   to carry out job. Payment shall be made as per 
linear meter length basis for different sizes of pipes. Fittings and valves 
shall be calculated on linear meter length basis. If the size pipes are not in 
the list the nearer size value will be paid to the contractor.  

     

 a) Pipe size upto 90mm NB Mtrs 300    
 b) Pipe size above upto 160mm NB Mtrs 400    

 c) Material handling hose size upto 80 mm NB Mtrs 40    
 d) Material handling hose size above upto 200 mm NB Mtrs 80    

E1 Replacement of drive motor:      
1.  For Pumps, Blowers, Driers/ other equipments  -  electric motor rating upto 

7.5 kW 
Nos. 5    

2.                     – do – but rating above upto 22 kW. Nos. 5    

3.                     – do – but rating above upto 45 kW Nos. 5    

4.                     – do – but rating above 45 kW Nos. 5    

5.  For Elevator, rating of motor / geared motor 1.1 kW to 5.5 kW   Nos. 5    

6.  For other material handling equipments / process equipments, rating of 
geared motor / motor upto  5.5 kW 

Nos. 5    

7.               -do-  but rating  above 5.5 kW to 15 kW Nos. 5    

8.               -do-  but rating above 15 kW  Nos 5    

9.  For  vibrating feeder, Vibrating screens & other equipments - Vibromotors 
upto 0.75 kW 

Nos 5    

10.  For  vibrating feeder, Vibrating screens & other equipments - Vibromotors 
rating above 0.75KW to 2.92 kW 

Nos 5    

E2 Replacement of Gear Boxes      

1.  For elevators the type of gear box 3NU/4NU or equivalant Nos 12    



 
 

 

 

2.  For Elevators the type of gear box U 500 or equivalent Nos 5    

3.  For belt conveyor the type of gearbox 3NU/4NU or equivalent  Nos 6    

4.  For belt conveyor the type of gearbox U500/U600/U700/U800/U1000 or 
equivalent 

Nos 2    

5.  For other equipments-  the type of gear box model V600 or equivalent Nos 2    

F1 General works      
1.  Gas cutting Works (CI / MS / SS);  

(Cutting gases and Gas cutting set to be arranged by the party).   
Scrap generated if any is to be shifted to scrap yard. 

Mtrs. 100
0 

   

2.  Welding works (CI / MS / SS) 
(Welding electrode and machines to be arranged by the party).   
Scrap generated if any is to be shifted to scrap yard. 

Mtrs. 100
0 

   

3.  Any size electric hoist - erection / dismantling and shifting to designated 
places. Any size electric hoist reconditioning work 

Nos 2    

4.  Pipe line modification and replacement up to 50 mm NB (old or new 
metal pipes). 

Mtrs. 100    

5.  Pipe line modification and replacement above 50mm up to 150 mm NB 
(old or new metal pipes). 

Mtrs. 100    

6.  Duct line modification and replacement above 150mm upto  600 mm NB 
(old or new metal pipes) 

Mtrs 100    

F2 Overhauling works      
1.  Overhauling of gear boxes (other than U series) / geared motor of all sizes Nos. 36    
2.  Overhauling of gear boxes U/V series/Rotex or equivalent Nos. 2    
3.  Overhauling of any size / type of Valves / NRV / Rotary union, Chain. Nos. 36    

F3 SPARES ASSEMBLING      
1.  Slurry pumps bearing unit assembling and testing of size upto 4/3 Nos. 36    
2.  Slurry pumps bearing unit assembling and testing of size 6/4  Nos. 12    
3.  Bucket belt preparation: 

Shifting of belt from Stores to designated area, sizing of belt, dismantling of 
reusable buckets from old belt / new buckets from stores / fixing of buckets 
using bolts & gaskets, rolling and stacking of bucket belt. 

 
 

Mtrs 

 
 

200 

   

4.  Bucket Elevator and Belt conveyor drum setting of all sizes.  Nos. 10    
5.  Slurry pump / water pump and drive motor base frame fabrication and 

painting.  
Nos. 2    

6.  Gear box / geared motor frame/motor frame of all sizes – fabrication and 
painting. 

Nos. 2    

7.  Chutes, feedbox, discharge pipes, skirt boards, collection boxes, wiper / 
scraper, collection tray – fabrication, painting and fixing. 

Nos 5    

8.  Belt guards of all sizes – fabrication, painting and fixing in equipments. Nos. 10    
9.  Coupling guards of all sizes – fabrication, painting and fixing in equipments. Nos. 10    
10.  Tail drum guards for belt conveyors of all sizes -  fabrication, painting and 

fixing. 
Nos. 10    

F4 Maintenance Painting work as per schedule      
1.  Surface preparation cleaning, hammering, rigorious brushing/sand 

blasting 
Sqm 500

0 
   

2.  Painting with one coat of Red oxide primer (40 mics per coat) withour 
surface preparation 

Sqm 200
0 

   

3.  Painting one coat Epoxy Zinc chromate/Epoxy zinc chromate red oxide/ 
Zinc phosphate grey primer without surface preparation 

Sqm 300
0 

   



 
 

    

G Machining Works      
1.  Repair & machining work of shaft of size up to 50mm Nos. 6    

2.                                              -do-  but size more than 50 mm to 100 mm Nos. 3    

3.  Key way machining for shafts of size up to 50mm Nos. 100    

4.                    -do- but for shafts of size more than 50mm to 120mm Nos. 40    

5.  TL Bush / Coupling / Sprockets – boring of size up to 65mm & keyway 
machining.  

Nos. 1    

6.  Bucket elevator / Belt conveyor / Bucket belt conveyor - drum surface 
repairing & crowning. 

Nos. 100    

7.  Repairing, static and dynamic balancing of blower impellers. Nos. 1    

8.  MS Sheet / plate bending & rolling works of thickness up to 12mm MT 5    

9.  Thread repair/preparation work  Nos 12    

10.  Flange preparation all material includes cutting and machining Nos. 24    

11.  HTRS/Exolon/IRMS/RERMS shaft replacement and repair work includes 
welding 

Nos. 12    

 

 

 

 

 

 

4.  Painting one coat epoxy coal tar black paint with out surface preparation 
100 micron DFT 

Sqm 300
0 

   

5.  Painting of one coat enamel/CR paint with out surface preparation 25 
micron DFT (Smoke grey/ Golden yellow) 

Sqm 200
0 

   

6.  Painting with 2 coats (25 mics per coat) of HR Aluminium paint 600 degree Sqm 250    

7.  Painting with 2 coats (25 mics per coat) of HR Aluminium paint 250 degree Sqm 560    

H Shift Maintenance works      

1.  Deployment of maintenance personnel per shift at MSP & HUP on as and 
when required basis to carry out all type shift maintenance works & other 
continuous shift works in second and third shift to run the plant smoothly as 
per instruction of EIC / Shift in charges in A, B & C - Shifts should be Four 
(04) in which one (01) should be a supervisor, one (1) should be a welder 
and others capable to execute all type of maintenance works in second and 
third shifts.  
Note:  Any miscellaneous jobs for the plant operation in A, B & C-shift is to 
be carried out by the maintenance personnel on as and when required basis 
as per instruction of EIC / shift in charge. 
The work which is carried out during 08.00Pm to 06.00Am will be coming 
under shift maintenance works.  

Nos 60 

   



 
 

 

 

 

MAINTENANCE WORKS 

 

Sl No.  Description Amount GST Amount Total Amount 

1.  Part A Material Handling Equipments    

2.  Part B Driers & Accessories    

3.  Part C Process Equipments    

4.  Part D Wet Circuit Equipments    

5.  Part E Drive motor/Gear box replacement    

6.  Part F General Works & Spares assembling    

7.  Part G Machining works    

8.  Part H Shift Maintenance Works    

9.  Part I Load and pressure testing    

Grand Total Amount  

 

If GST is not mentioned in BOQ, the rate quoted will be considered as inclusive of GST 
 

I Load testing of Forklift, crane, lifting tackles and pressure testing of Air 
compressors 

     

1.  0.5 ton chain pulley block  Nos 1    

2.  1 ton chain pulley block  Nos 7    

3.  2 ton chain pulley block Nos 3    

4.  5 ton chain pulley block Nos 1    

5.  25 ton Derrick Nos 1    

6.  Mobile crane (hydraulic) 1.5-5.0 tons Nos 1    

7.  Motorized Trolley & Motorized Lifting machine (EOT CRANE) 10 tons Nos 1    

8.  Portable Jib Crane-1 ton Nos 1    

9.  Portable Jib Crane- 3 ton Nos 1    

10.  Fork lift-3 ton Nos 4    

11.  2 stage reciprocating Air compressor with reservoir (220 ltr- 480 Ltrs). Max. 
work pressure 12 bar. Nos 5    



 
 

 

Annexure – XI 

CONTRACTOR ENROLMENT/ REGISTRATION FORM 

 

1. NAME             :   
 

2. ADDRESS   :  
 

3. E-MAIL/ MOBILE  :  
 

4. WORK ORDER DETAILS : 
 

Sl. 
No 

Work Order 
No.  & Date 

Work Order Validity Nature of Work Dept.  EIC/ OIC 
Name 

From To 

        

 

5. P.F. CODE NO  :  
6. INSURANCE DETAILS : 

 

ESI No. 

 

Name of 
Insurance 
Company 

Policy No. Valid  

 

Type of Policy No. of 
persons 
covered 

      

 

7. LABOUR LICENSE DETAILS: 
 

Labour License No. Address of 
Licensing Office 

License Issuance 
Authority 

Date of 
Expiry 

Maximum No. 
of Labourers as 
per License 

     

  

    SIGNATURE OF CONTRACTOR 

 

 



 
 

 

Annexure - XIII 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of 
___________ (herein after referred to as “the said Works”) for Rs._______________ (Rupees___________ 
only), under ______ (MK unit/Chavara unit/OSCOM unit/RED unit/Corporate Office) of M/s IREL (India) 
Limited,  a company incorporated under Indian Companies Act, having its registered office at Plot No.1207, 
ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400028, India 
(herein after referred to as IREL), M/s _________________ Address __________________ [Herein after 
referred to as Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum 
of Rs.______________ (in words) valid for a period of _________ days (in words) is required to be submitted 
by the Bidder towards the Bid Security.  
We the _______________________Bank (hereinafter called the said Bank) do hereby undertake to pay to 
IREL, the sum of Rs. ____________ (Rupees________________ only) by reason of the said tenderer’s failure 
to enter into an agreement of contract on intimation of acceptance of his tender and/or to commence the 
contract works and/or failure to deposit the security deposit within the stipulated period as per the terms and 
conditions relating to and/or governing the contract and/or specified in the Notice Inviting Tender (NIT). We 
also agree that any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. We also agree that notwithstanding any dispute or difference or 
any litigation in respect of or arising from the said contract and/or the acceptance of the tender of the tenderer 
afore stated by IREL including the question as to the tenability of the claim of the IREL for forfeiting the 
Earnest Money being the Bank Guarantee herein, we shall forthwith pay the said amount to IREL on demand 
being made as aforesaid.  
We ________________ Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for entering into an Agreement of contract and that it shall 
continue to be enforceable till all the dues of the IREL under the terms and conditions of the NIT for the work 
have been fully paid and its claims satisfied or discharged or till IREL certifies, that the terms and conditions of 
the NIT have been fully and properly carried out by the said tenderer and accordingly discharges the 
guarantee.  
We _____________________ Bank further agree with the IREL that the IREL shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the NIT and/or terms and conditions governing the contract or to extend the time of validity of 
the offer from the said tenderer from time to time or to postpone for any time or from time to time  
any of the powers exercisable by the IREL against the said tenderer and to forbear or enforce any of the terms 
and conditions of the NIT and we shall not be relieved from our liability hereunder by reason of any such 
variation, or extension being granted to the said tenderer or for any forbearance, act or omission on the part of 
the IREL or any indulgence by the IREL to the said tenderer or by any such matter or thing whatsoever which 
under the law relating to surety/guarantee would but for this provision have effect of so relieving us.  
We _______________________Bank do hereby further agree that any change in the Constitution of the said 
tenderer or the Bank will not affect the validity of this guarantee.  
We ______________________ Bank lastly undertake not to revoke this guarantee during its currency except 
with the previous consent of the IREL in writing.  
Notwithstanding anything to the contrary contained herein before :  
(i) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs……………  (in words)  
(ii) This Bank Guarantee shall be valid upto …………………………, unless extended on demand.  
(iii) The bank is liable to pay the guaranteed amount or any part thereof under this bank Guarantee only if 

IREL serve a written claim or demand on or before ……………………………… (Three months from the 
expiry of Guarantee period)  

Dated the __________ day of __________ 2023 
________________Bank   
(Signature with name in Block letters with designation,  
Attorney as per power of Attorney No._____dt. _____)                                        Bank’s Common seal  

 



 
 

Annexure – XIV 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
WHEREAS on or about the _______________ day of __________________M/s ________ (Tenderer’s name 
& address), having its registered office situated at _________(Postal address) (herein after referred to as ‘The 
Tenderer’) entered into a contract bearing reference no. __________________ dtd. ____________ with 
______ (MK unit/Chavara unit/OSCOM unit/ RED unit/Corporate Office) of M/s IREL (India) Limited, a 
company incorporated under Indian Companies Act having its registered office at Plot No.1207, ECIL building, 
Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400 028, India (herein after 
referred to as IREL), for _______________ (details of order) (herein after referred to as ‘The Contract’).  
AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with IREL a 
security deposit of Rs. ________________ (Rupees_______________ only) or submit a Bank Guarantee in 
lieu of cash deposit for the fulfillment of the terms and conditions of the contract, and whereas the supplier has 
chosen to submit a Bank Guarantee.  
We ______________ Bank do hereby undertake to pay the amounts due and payable under this Guarantee 
without any demur, merely on a demand from IREL stating that the amount claimed is due by way of loss or 
damage caused to or that would be caused to or suffered by IREL by reason of breach of any of the terms and 
conditions of the said contract. Any such demand made on the bank shall be conclusive as regards the 
amount due and payable by the Bank under this Guarantee. The payment will be released within three 
working days from the date of demand for payment.  
We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes raised by the 
tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability under these 
present being absolute and unequivocal.  
The payment so made by us under these guarantees shall be valid discharge of our liability for payment there 
under and the tenderer shall have no claim against us for making such payment.  
We ______________Bank further agree that the Guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Agreement and that it shall 
continue to be enforceable till all the dues of IREL under or by virtue of the said Agreement have been fully 
paid and its claims satisfied or discharged or till IREL certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out by the said tenderer and accordingly discharges this 
Guarantee. Our Guarantee shall remain in force until ____________ and unless a demand or claim under this 
guarantee is made on us in writing within three months from the expiry of the Guarantee period, we shall be 
discharged from all liability under this Guarantee thereafter.  
We _____________ Bank, further agree that IREL shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said 
Agreement or to extent time of performance by the said tenderer from time to time or to postpone for any time 
or from time to time any of the powers exercisable by IREL against the said tenderer and to forbear or enforce 
any of the terms and conditions relating to the said Agreement and we shall not be relived from our liability by 
reason of any such variation, or extension being granted to the said contract or for any forbearance, act or 
omission on the part of IREL or any indulgence by IREL to the said tenderer or by any such matter or thing 
whatsoever which under the law relating to sureties would but for this provision, have effect of so relieving us.  
This guarantee will not be discharged due to the change in the constitution of the Bank or the Consultant.  
We____________ Bank lastly undertakes not to revoke this guarantee during its currency except with the 
previous consent of IREL in writing.  
Notwithstanding anything to the contrary contained herein before:  
(i) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs …………… (in words)  
(ii) This Bank Guarantee shall be valid upto …………………………, unless extended on demand.  
(iii) The bank is liable to pay the guaranteed amount or any part thereof under this bank Guarantee only if 

IREL serve a written claim or demand on or before ……………… (Three months from the expiry of 
Guarantee period)  

Dated the __________ day of  __________ 2023 
__________Bank (Signature with name in Block letters with designation,   Attorney as per power of Attorney 
No._____dt. _____)                  


	Instructions for Online Bid Submission
	Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the right, at any time, to;
	It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees, agents and advisers, irrevocably, unconditionally, fully and finally from any and all liability for claims, losses, damages, costs, expenses or liabilit...

	Definitions:
	ENGINEER-IN-CHARGE:
	ASSIGNMENT AND SUB-LETTING:
	EXTENT OF CONTRACT:
	CONTRACT DOCUMENTS:
	ONE COPY OF DRAWINGS TO BE KEPT ON SITE:
	FURTHER DRAWINGS AND INSTRUCTION:
	CONTRACT AGREEMENT:
	MODIFICATIONS IN CONTRACT:
	USE OF CONTRACT DOCUMENTS AND INFORMATION:
	CONTRACTOR TO INFORM HIMSELF FULLY:
	GENERAL INFORMATION:
	STANDARDS:
	PRIORITY OF CONTRACT DOCUMENTS:
	SPECIAL CONDITIONS OF CONTRACT:
	PATENT INFRINGEMENT:
	INDEMNITIES:
	CONTRACTOR INDEMNIFICATION FOR LIABILITIES:
	CONTRACTOR INDEMNIFICATION FOR TAXES:
	INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:
	PAYMENT OF AMOUNTS UNDER THIS CLAUSE:
	PERMITS AND CERTIFICATES:
	MECHANICS LIEN:
	WORK TO BE TO THE SATISFACTION OF ENGINEER:
	PROGRAMME TO BE FURNISHED:
	Contractors Superintendence:
	CONTRACTOR'S EMPLOYEE:
	EXTRA SUPERVISION ON WORK:
	SETTING-OUT OF THE WORKS:
	USE OF EXPLOSIVES:
	CARE OF WORKS:
	EXCEPTED RISKS:
	USE OF LAND & BUILDINGS
	DAMAGES TO PERSONS AND PROPERTY:
	ACCIDENT OR INJURY TO WORKMEN:
	WORKMEN'S COMPENSATION ACT:
	GIVING OF NOTICE AND PAYMENT OF FEES:
	COMPLIANCE WITH STATUTES REGULATIONS ETC.:
	FOSSILS ETC.:
	(a) PATENT RIGHTS & ROYALTIES:
	INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES.
	(a) EXTRAORDINARY TRAFFIC:
	(b) WATERBORNE TRAFFIC:
	OPPORTUNITIES FOR OTHER CONTRACTORS:
	SUPPLY OF PLANT, MATERIAL AND LABOUR:
	DELAY IN OBTAINING MATERIALS BY THE EMPLOYER:
	SITE CLEARANCE ON COMPLETION OF WORK:
	RETURN OF SURPLUS MATERIALS:
	ACCESS TO SITE:
	INSPECTION, TESTING AND EXPEDITING:
	EXAMINATION OF WORK BEFORE COVERING UP:
	UNCOVERING & MAKING OPENINGS:
	36.0 REMOVAL OF IMPROPER WORK & MATERIALS:
	DEFAULT OF CONTRACTOR IN COMPLIANCE:
	SUSPENSION OF WORK:
	SUSPENSION LASTING MORE THAN 90 DAYS:
	ISSUE OF OTHER MATERIALS FROM IREL STORES:
	COMMENCEMENT TIME AND DELAYS
	WAY LEAVES ETC.:
	TIME FOR COMPLETION:
	EXTENSION OF TIME FOR COMPLETION:
	TIME EXTENSION OF CONTRACT:
	NO NIGHT OR SUNDAY WORK:
	RATE OF PROGRESS:
	LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT:
	Deductions shall apply as per following formula:
	FORCE MAJEURE:
	CERTIFICATE OF COMPLETION OF WORK:
	MAINTENANCE AND DEFECTS:
	EXECUTION OF WORKS OF REPAIR ETC.:
	COST OF EXECUTION OF WORKS OF REPAIR ETC.:
	REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT:
	CONTRACTOR TO SEARCH:
	ALTERATIONS, ADDITIONS AND OMISSIONS:
	VALUATION OF VARIATIONS:
	POWER OF ENGINEER TO FIX RATES:
	CLAIMS:
	EXTRA ITEM:
	PROPERTY IN MATERIALS:
	RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE:
	NO APPROVAL BY VESTING:
	MEASUREMENT
	WORKS TO BE MEASURED:
	MODE OF MEASUREMENT FOR CIVIL WORKS:
	PAYMENT FOR WORK DONE
	SECURED ADVANCE:
	BILL TO BE SUBMITTED MONTHLY:
	BILLS TO BE ON PRINTED FORMS:
	RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER):
	SET-OFF:
	DEDUCTIONS FROM CONTRACT PRICE:
	TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC.
	DEDUCTION OF INCOME TAX AT SOURCE:
	APPROVAL BY MAINTENANCE CERTIFICATE:
	MAINTENANCE CERTIFICATE:
	CESSATION OF EMPLOYER'S LIABILITY
	UNFULFILLED OBLIGATION:
	URGENT REPAIRS:
	RESOLUTION OF DISPUTES/ ARBITRATION:
	ARBITRATION:
	JURISDICTION:
	ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS:
	BREACH OF TERMS, SUSPENSION AND TERMINATION:
	SUSPENSION:
	TEMPORARY SUSPENSION:
	EVENT OF DEFAULT:
	CONTRACTOR EVENT OF DEFAULT:
	("CONTRACTOR Event of Default");
	IREL EVENT OF DEFAULT:
	RECOURSE TO EVENT OF DEFAULT:
	TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT:
	PAYMENT UPON TERMINATION:
	DISPUTES ABOUT EVENTS OF TERMINATION:
	66.0 LIMITATION OF LIABILITY:
	METHOD OF BLACKLISTING VENDORS:
	SECRECY
	LABOUR:
	RETURNS OF LABOUR:
	LABOUR LICENCE:
	WOMEN LABOUR:
	EMPLOYMENT OF CHILDREN:
	ENTRY PASS:
	SAFE CUSTODY OF ENTRY PASS:
	LIABILITY FOR ACCIDENTS AND DAMAGES:
	SAFETY CLAUSES:
	SAFETY CLEARANCE :
	SHUTDOWNS
	WORK AT HEIGHT
	INJURY TO WORKMEN
	RESPONSIBILITY FOR ACCIDENTS
	PRECAUTIONS & SUPERVISION:
	SAFETY CODE
	OTHER ACTS RULES ETC.
	FAILURE TO OBSERVE SAFETY RULES:
	SAFE USE OF VEHICLES:
	THEFT ETC.
	COMPENSATION :
	PRECAUTIONS FOR VEHICULAR TRAFFIC:
	INSURANCE:
	EMPLOYEES’ STATE INSURANCE ACT:
	TRANSIT INSURANCE:
	COMPREHENSIVE AUTOMOBILE INSURANCE:
	COMPREHENSIVE GENERAL LIABILITY INSURANCE:
	ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER:
	General
	LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS:
	RECOVERY OF SUMS DUE:
	PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER:
	CUT-OFF DATES:
	PARAGRAPH HEADING:
	SECURITY DEPOSIT (PERFORMANCESECURITY) OR PERFORMANCE BANK GUARANTEE:
	Retention money:
	Refund of SD and Retention money:
	Forfeiture of SD & Retention Money
	Annexure IV
	Particulars of the bidder
	Annexure V
	Requirement details of tender documents
	If GST is not mentioned in BOQ, the rate quoted will be considered as inclusive of GST


