NOTICE INVITING TENDER
FOR

REFURBISHMENT OF KITCHEN AND OTHER
ANCILLARY WORKS
AT IREL OFFICERS’ RESIDENTIAL BUILDING, MUMBAI

IREL (India) Limited
(CIN-U15100MH1950G11008187)

(A Govt. of India Undertaking — Dept. of Atomic Energy)

Plot No. 1207, Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai-
400028. Website: http://irel.co.in




Schedule Of e-Tender

NIT Ref

IREL/CO/PT/20/2023

Description of tender

Refurbishment of kitchen and other ancillary works at
IREL Officers’ Residential Building No.7, Damodar Park,
Ghatkopar (W), Mumbai - 400086

Tendering Mode: E-tender CPP Portal

https://etenders.gov.in/eprocure/app

Public tender (Two Part)
1. Techno-commercial Bid
2. Price Bid

Date of issue of e-Tender

30.08.2023

Date of Pre-Bid Meeting

08.09.2023, 1500 Hrs
VC link: https://meet.google.com/hnr-obki-teb

Date of Bid submission start date

20.09.2023, 1700 Hrs

Date of closing of online e-tender for
submission of bids

05.10.2023, 1500 Hrs

Date & time of opening of Technical Bid

06.10.2023, 1600 Hrs

Date & time of opening of Price Bid

Shall be informed separately

Declaration of Successful Bidder

To be decided

Issuance of Letter of Intent (Lol)/Work
order

To be decided

Estimated Cost

Rs.23.24 Lakhs plus applicable tax

Earnest Money Deposit/Bid Security
(EMD) :

Rs. 46,500/-

Validity of tender

90 days from date of opening of Technical Bid

Completion Period

120 days from the date of acceptance of work order

Contact details of tender inviting authority

DGM —T & l/c Purchase

IREL (India) Limited

Plot No. 1207, V.S.Marg, ECILBuilding,

Opp. Siddhi Vinayak Temple, Prabhadevi,

Mumbai-400 028

Email: purchase-ho@irel.co.in
swaroopbiswas@irel.co.in

Phone 022- 24211630 (Ext. No. 266/259)
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DISCLAIMER

The information contained in this tender document (the “TENDER”) or subsequently provided to Bidder(s),
whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is
provided to Bidder(s) on the terms and conditions set out in this TENDER and such other terms and
conditions subject to which such information is provided. The information provided is only for the information
and reference of the Bidders.

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other
person. The purpose of this TENDER is to provide interested parties with information that may be useful to
them in the formulation of their bid for participation in this TENDER. This TENDER includes statements,
which reflect various assumptions and assessments arrived at by IREL in relation to the tender work. Such
assumptions, assessments and statements do not purport to contain all the information that each Bidder
may require. This TENDER may not be appropriate for all persons, and it is not possible for IREL, or its
employees to consider the investment objectives, financial situation and particular needs of each party who
reads or uses this TENDER. The assumptions, assessments, statements and information contained in this
TENDER may not be complete, accurate, adequate or correct. Each Bidder should therefore, conduct its
own investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments, statements and information contained in this TENDER
and obtain independent advice from appropriate sources.

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may
depend upon interpretation of law. The information given is not intended to be an exhaustive account of
statutory requirements and should not be regarded as a complete or authoritative statement of law. IREL
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed
herein.

IREL, its employees and consultant make no representation or warranty and shall have no liability to any
person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or
suffered on account of anything contained in this TENDER or otherwise, including the accuracy, adequacy,
correctness, completeness or reliability of the TENDER and any assessment, assumption, statement or
information contained therein or deemed to form part of this TENDER or arising in any way with qualification
of Bidders for participation in the Bidding Process. IREL also accepts no liability of any nature whether
resulting from negligence or otherwise howsoever caused arising from reliance of any Bidder upon the
statements contained in this TENDER. IREL may, in its absolute discretion but without being under any
obligation to do so, update, amend or supplement the information, assessment or assumptions contained
in this TENDER.

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price
Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all
or any of the Bids without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by IREL or any other costs incurred in connection
with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be
liable in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder
in preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding Process.
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Instructions for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist
the bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:

https://etenders.gov.in/eprocure/app.

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrolliment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il or Class Il Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID / password
and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender
published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1)

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.
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2)

3)

4)

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been
provided to the bidders. Bidders can use “My Space” or “Other Important Documents” area
available to them to upload such documents. These documents may be directly submitted
from the “My Space” area while submitting a bid, and need not be uploaded again and
again. This will lead to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS

1)

2)

3)

4)

5)

Bidder should log into the site well in advance for bid submission so that they can upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidders are requested to note that they should necessarily submit their financial bid in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to
be filled by all the bidders. Bidders are required to download the BoQ file, open it and
complete the white colored (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online, without
changing the filename. If the BoQ file is found to be modified by the bidder, the bid will be
rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128 bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key. Further this
key is subjected to asymmetric encryption using buyers/bid openers public keys. Overall,
the uploaded tender documents become readable only after the tender opening by the
authorized bid openers.
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6) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

7) Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

8) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

Contact person of Tendering Authority IREL (India) Limited, Corporate Office, Mumbai

NAME email-id Mobile No.
Shéllv?_s_rl\/hik)\er purchase-ho@irel.co.in 8104997193
shri SSV,\? r(oEo EN%ISW&S swaroopbiswas@irel.co.in 8104997121
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2 Introduction

2.1 Organization Background
IREL (India) Limited (the “IREL”), a Mini-Ratna Category-I company, is a Public Sector
Enterprise of the Government of India under the administrative control of the Department
of Atomic Energy. The Corporate Office is located at Prabhadevi, Mumbai.

2.2  Name of the work
Refurbishment of existing kitchen and other ancillary works in its residential
building located in Damodar Park. Ghatkopar West, Mumbai.

3 Pre-qualification (PQ) criteria:

The Bidders must read carefully the following Pre-qualification criteria provided herein and
shall submit the supporting documents for providing proof of satisfying the same. Bidders
having valid GST and EPF no and who satisfy the PQ will be considered for opening of

financial bid.

Sl. PQ requirement Documents to be submitted by bidder

(a) B_'d‘_’er ShOUId_ have - completed Documentary evidence copy of work
similar work* in last 7 (seven) order/purchase order along with client’s
years (as. on 3,1'97'2023) as PeT | certificate for satisfactory completion of work
the foIIow_lng criteria: _ shall be enclosed.
a) One similar work costing not
less than Rs.21.95 Lacs or

or The bidder along with copies of the Work
b) Two similar works, each | order(s) may submit certificate(s) from
costing notlessthan ~ Rs.13.72 | hracticing Chartered Accountant stating the
Lacs payments received and works completed, as
or the case may be, along with declaration on

c) Three similar works, each | the letter head of the Bidder in respect of the
costing not less than Rs.10.97 lacs | works specified in Pre-Qualification Criteria.
(*Similar work means providing &
fixing/installation ~ of  modular
kitchen or
interior work in
residential/commercial/institutional
buildings)
PS: Indictive list of work under interior
work is waterproofing, wall plastering,
tiling, P&F furniture, granite platform,
plumbing, sliding window, furnishing. At
least 3 of the works should be covered
under the work order. Only painting or
external repair work for building will not be
considered.

(b) Average annual financial turnover | Copies of Balance sheet and Profit & Loss
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of the firm during last 3 years- FY
2020-21, 2021-22, 2022-23
(ending 31st March 2023) should
be at least Rs 8.23 Lacs

account duly certified by the Chartered
Accountant should be enclosed in proof of
their creditworthiness and turnover for the
last 3 financial years.

In case, the audited balance sheet and Profit
& Loss account for latest financial year is not
available, a certificate from the Chartered
Accountant on their letter head certifying the
financial turnover for the above said financial
year may be submitted.

(©)

Bidder should have presence of
their Registered office / service
office at Mumbai Metropolitan
Region (MMR)

Documentary evidence such as shop &
establishment certificate/latest electricity bill/
GST certificate shall be enclosed.

(d)

Concurrent commitment:

The annualized concurrent
commitments of the bidder plus
annualized estimated value of the
work is not exceeding four times
the average annual financial
turnover during the last three
financial years of the bidder

[llustration:

Suppose X is the average annual
turnover of the bidder, Y is the
annualized concurrent
commitment of the bidder and Z (=
Rs. 23.24 Lakhs) is the estimated
value of work, then (Y+Z) < 4X

Bidder has to furnish necessary certificate in
this regard with due certification by
Chartered Account (CA). (3 years period will
be considered for FY 2020-21,2021-22 &
2022-23).

(e)

Blacklisting/Debarring

Bidder should not have been
blacklisted as on the bid
submission date by any Public
Sector Undertaking (PSU)/ Central
or State Government in India/
Central or State Government
Undertaking

A self-certified letter that the bidder has not
been blacklisted by an Authorised Signatory
on the company’s original letter head with
signature and seal.

NOTE: Prequalification shall be carried out based on the documents submitted by the

IREL (India) Limited
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3.1.1

Concurrent commitment:

Concurrent commitment of the bidder shall be evaluated based on the
confirmation/declaration of the bidders that they have disclosed all works being executed
by them. In case any adverse report/complaint are received against bidder and on enquiry
found correct, offer shall be rejected and bidder shall be liable for appropriate legal action.

Mode of bidding:

PQ cum Techno-commercial Bid and Price Bid

The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the
scheduled time and date as mentioned in the tender enquiry will be considered for
evaluation.

The Bids shall be prepared in two parts viz PQ cum Techno-commercial Bid (Part 1) and
Price Bid (Part 2).

PQ cum Techno-commercial Bid (Part 1) and Price Bid (Part 2) shall be submitted be
through CPP Portal. Bids submitted through CPP portal shall only be considered.

PQ cum Techno-commercial Bid will be opened at the first instance and evaluated by
IREL’s concerned authority. In the second stage, Price bids of only the technically eligible
offers will be opened for further evaluation and ranking before awarding the contract.

Part 1. PQ cum Techno-commercial bid:

It contains documents in support of eligibility criteria, self-attested tender document and
any other document specifically specified in this tender document.

The complete Qualifying Data as required in Prequalification Criteria (PQ)

Duly filled Tender documents and Annexures | to X

Any other technical details/documents etc. required to be submitted by the bidder
as contained in the bid document

Note:

Part 2. Price Bid (to be submitted electronically).

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal
Schedules. No physical submission of hard copy is permitted.

Method of selection:

PQ cum Techno-commercial bid will be evaluated and bidders meeting the criteria and
other tender conditions will be qualified as eligible bidders for opening of the price bids.
The price bids opened subsequently will be scrutinized for responsiveness and IREL shall
consider placement of order on the qualified bidder, whose offer shall be overall lowest.
However, IREL reserves the right to accept or reject all or any tender without assigning
any reasons and does not bind itself to accept the lowest offer.

To assist in the examination of documents submitted by the bidder in support of eligibility
criteria (PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The
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4.2

4.2
42.1

4.2.2
4.2.3

4.2.4

4.3

43.1

4.3.2

4.4
441

request for clarification and the response shall be in writing and no change in the price or
substance of the bid shall be sought, offered or permitted.

Splitting of Order

IREL reserves the right to award the work to more than one contractors, if required and
IREL may split the work among L1 & L2 in ratio of 60:40 so that 8 nos. of kitchen works
will be awarded to L1 bidder and 6 nos. of kitchen works will be awarded to L2 bidder if L2
agrees to execute the work at the rates of L1. In case L-2 does not agree to the match
rates of L-1, offer would be made to L-3, L-4 in that order and whosoever in that order
agrees to match L-1 rates, would be awarded work in pre-defined ratio. In case none of
the L-2, L-3, L-4 agree to match the rates of L-1, complete work order will be awarded to
L-1.

Queries and Clarifications

Any queries or request for additional information concerning this TENDER shall be
submitted by e-mail so as to reach the officers designated below

DGM - Technical
IREL (India) Limited
Email: purchase-ho@irel.co.in/swaroopbiswas@irel.co.in

The last date of receiving pre bid queries is the date of pre-bid meeting.

IREL shall endeavour to respond to the questions raised or clarifications sought by the
Bidders. However, IREL reserves the right not to respond to any question or provide any
clarification, in its sole discretion, and nothing in this Clause shall be taken or read as
compelling or requiring IREL to respond to any question or to provide any clarification.

IREL may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Bidders. All clarifications and interpretations issued by IREL shall be
deemed to be part of the Bidding Documents. Verbal clarifications and information given
by IREL or its employees or representatives shall not in any way or manner be binding on
IREL.

Amendment of the tender

At any time prior to the Bid Due Date, IREL may, for any reason, whether at its own
initiative or in response to clarifications requested by a Bidder, modify the tender by the
issuance of addenda.

Any addendum issued hereunder will be in writing and shall be uploaded in the tender
websites. In order to allow the Bidders a reasonable time for taking an addendum into
account, or for any other reason, IREL may, in its sole discretion, extend the Bid Due Date.

Cost of Bid and Tender Document

The Bidders shall be responsible for all of the costs associated with the preparation of their
Bids and their participation in the Bidding Process. IREL will not be responsible or in any
way liable for such costs, regardless of the conduct or outcome of the Bidding Process.

The tenderer whose tender is not accepted shall not be entitled to claim any costs,
charges, expenses of and incidental to or incurred by him through or in connection with
his submission of tender, even though IREL may elect to withdraw the invitation to tender.
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4.4.2

4.5
45.1

4.6
4.6.1

4.6.2

The Bidders can download the document from tender hosting websites.

Right to accept/reject any or all Bids

Notwithstanding anything contained in this tender, IREL reserves the right to accept or
reject any Bid and to annul the Bidding Process and reject all Bids, at any time without any
liability or any obligation for such acceptance, rejection or annulment, and without
assigning any reasons therefor.

Pre-Bid Meeting

A Pre-bid meeting will be held through Video Conferencing on the date mentioned in
schedule of tender. The representatives of the interested bidder may attend the pre-bid
conference at their own cost.

The purpose of the pre-bid meeting is to provide bidders with information regarding the
tender and to provide each bidder with an opportunity to seek clarifications regarding any
aspect of the tender and the intended work.

4.6.3 The IREL may incorporate any changes in the tender based on acceptable suggestions

4.6.4

4.7
4..7.1

4.8
4.8.1

4.9
49.1

received during the interactive Pre-Bid Conference. The decision of the IREL regarding
acceptability of any suggestion shall be final in this regard and shall not be called upon to
guestion under any circumstances.

However, prospective bidders are free to raise their queries during the meeting and
acceptable responses, if felt necessary by IREL, will be conveyed to all the prospective
bidders by way of hosting amendments/clarifications on the website in accordance with
the respective clauses of the tender and no participant would be intimated individually
about the response.

Bid Due Date Extension

IREL may, in its sole discretion, extend the Bid Due Date by issuing an Addendum.

Validity of Bids

The Tender for the works shall remain open for acceptance for a period of 90 days from
the date of opening of Tenders. If any Tenderer withdraws his Tender before the said
period or makes any modifications in the terms and conditions of the Tender which are not
acceptable to the IREL, then the IREL shall, without prejudice to any other right or remedy,
be at liberty to forfeit full value of the earnest money as aforesaid.

Confidentiality

Information relating to the examination, clarification, evaluation and recommendation for
the Bidders shall not be disclosed to any person who is not officially concerned with the
process or is not a retained professional advisor advising IREL in relation to, or matters
arising out of, or concerning the Bidding Process. IREL will treat all information, submitted
as part of the Bid, in confidence and will require all those who have access to such material
to treat the same in confidence. IREL may not divulge any such information unless it is
directed to do so by any statutory entity that has the power under law to require its
disclosure or is to enforce or assert any right or privilege of the statutory entity and/ or
IREL or as may be required by law or in connection with any legal process.
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5
5.1

VI.
VIl

5.2

b)

Scope of the work

The scope of work includes:

Preparing and submitting Computer Aided Drawing in 2 dimensional and 3 dimensional view
and get it approved by IREL, showing finished plan, layout, elevation, plumbing layout ,
electrical wiring and also project schedule; upon approval of drawings and schedule, work
shall commence as per approved drawing and schedule;

. Dismantling and removing existing kitchen main granite platform including vertical

supporting members, kitchen vertical granite storage unit wherever required, kitchen
wooden window shutter with frame, floor tiles, wall tiles, plaster etc. complete as per
specifications mentioned in the tender;

CIVIL WORKS involving scaffolding, brickwork for kitchen window modification, plastering,
stone cladding work for kitchen platform, stone and tile flooring work, window granite
framing, waterproofing works, associated plumbing and electrical works etc. as per
specifications mentioned in the tender;

Providing and fixing aluminum window for kitchen;

Providing and installing prefabricated/factory made Kitchen units with readymade 304 grade
SS kitchen basket with accessories complete, as per the specifications mentioned in tender.
Periodic removal of debris from site and on completion of work.

Warranty service during defect liability period of one year upon successful completion and
acceptance of work.

Place of work:

Above works need to be undertaken in pre-occupied flats of IREL Officers’ Residential
Building (Bldg No. 7) in Ghatkopar (W), Mumbai. The interested bidder may conduct its own
investigation and assessment to understand the requirement, specifications of materials to
be used, facilities of transportation, unloading & storage of ready material, effective labor
available and all related information before submitting their bid. It is in the interest of the
bidders to understand the scope of work in consultation with IREL officials as per actual site
requirement.

IREL reserves the right, but not any obligation, to undertake a pre-shipment inspection of
the prefabricated/factory made Kitchen units in the factory. For this purpose, IREL’s
personnel may visit the factory site, if required. Contractor shall assist and facilitate IREL
for undertaking such visit.

ADDRESS OF SITE Location No. of Flats Type Size of Kitchen

BUILDING NO. 7, DAMODAR
PARK, LBS MARG, GHATKOPAR

WEST, MUMBAI 400086 WING B 07 2 BHK 2.08x2.14m

WING A 07 3 BHK 2.08x3.61m

The flats shall be handed over to the contractor for work in different batches. The contractor
should note that work has to be carried out in the occupied flats and they have to ensure
that their work will not cause major inconvenience to the occupants and they have to clean
the work area on daily basis and remove all the debris of work on daily basis.
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d)

5.3

All sundry equipment, fittings, unit assemblies, accessories, hardware items etc. and all
other items which are required and necessary for satisfactory completion of the work shall
be deemed to have been included in the tender irrespectively of the fact whether such items
are specifically mentioned in the tender documents or not.

The work shall comprise of entire labour including supervision and all materials necessary
to make a complete installation. The term complete installation shall not mean only
description of work covered by specifications but all incidental sundry components
necessary for complete execution and satisfactory performance of installation as per
approved drawing whether or not those have been specifically mentioned in the tender
document. Any item required for completion of the project but left inadvertently shall be
executed within the quoted rates.

Inspection of site and sufficiency of tender

Bidders are advised to inspect and examine the site of work, its surroundings and satisfy
themselves before submitting their tenders as to the nature of the work another aspects
pertaining to the work, the form and nature of the site, the means of access to the site and in
general shall themselves obtain all necessary information as to risk, contingencies and other
circumstances. Contractor shall take all relevant safety precautions during the execution of

work.

5.4 Contractor to prepare drawings, project schedule

a)

b)

Before commencing work, The Contractor shall, within 2 (two) weeks of receipt of a Letter
of award of contract/Work order, submit two dimensional and three dimensional drawings
and get it approved by IREL. The Contractor will be responsible for any discrepancies,
errors and omissions in the drawings or particulars submitted by him even if these have
been approved by IREL. On approval of these drawings (within 2 weeks of submission), the
Contractor shall submit approved working drawings incorporating corrections / comments,
if any.

Following this, the contractor shall prepare project schedule and get it approved by IREL.
Time is the essence of order/contract and IREL reserves the right to impose penalty over
contractor if the contractor fails to meet the approved time schedule. Following approval of
time schedule, the contractor shall immediately commence the work.

The project schedule should be prepared keeping in mind the following conditions:

1. Working time shall be 8 hours per day, weekly 6 days; on Sundays work shall remain
closed.

2. Working time — 10:00 AM to 7:00 PM; in between one hour lunch break.

3. Completion of work: The entire contract work shall be made to complete in all respect
and hand over to IREL within 120 days from acceptance of work order.

The Contractor shall carry out all the work strictly in accordance with drawings, details and
instructions of IREL. Before commencement of any item of work, the contractor shall
correlate all the relevant drawings issued for the work and satisfy himself that the
information available there is complete and unambiguous. The discrepancy, if any, shall be
brought to the notice of Engineer-In-Charge before the execution of work. The contractor
alone shall be responsible for any loss or damage occurring by the commencement of work
on the basis of any erroneous and / or incomplete Information. Nothing extra shall be paid
on this account.
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6 Instructions to bidder regarding percentage rate tender:

6.1 In Percentage Rate Tenders, bidder shall fill up the Bill of quantity (BoQ) form in CPP portal,
stating at what percentage below/above (in figures) the total estimated cost given in Bill of
Quantities, he will be willing to execute the work. The tender submitted shall be treated as
invalid if :-

a) The bidder does not quote percentage above/below on the total amount of
tender.

b) The percentage above/below is not quoted in figures on the total
amount of tender.

6.2 Bidder, who proposes any alteration in the works specified in the bill of quantities mentioned
in this tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort including conditional rebates, will be summarily rejected.

6.3 In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more bidders is same, bidder having higher turnover
(considering average annual financial turnover during the last three financial years) shall be
considered as lowest eligible bidder.

6.4 In case of Percentage Rate Tenders only percentage quoted shall be considered. Any
tender containing item rates is liable to be rejected.

7 Special Conditions of Contract (SCOC):

1. | Works to be carried | The work to be carried out under the Contract shall, except as
out otherwise provided in these conditions, include all labourers,
materials, tools, plants, equipment and transport which may
be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given
in the Bill of Quantities shall, unless otherwise stated, be held
to include wastage on materials, carriage and cartage,
carrying and return of empties, hoisting, setting, fitting and
fixing in position and all other labours necessary in and for the
full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized
principles.

2. | Sufficiency of Tender | The Contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of his
tender for the works and of the rates and prices quoted in the
Bill of Quantities, which rates and prices shall, except as
otherwise provided, cover all his obligations under the
Contract and all matters and things necessary for the proper
completion and maintenance of the works.

3. | Timeis the essence | The time allowed for execution of the work as specified in the
of the contract tender shall be the essence of the Contract i.e. the contract
period will not be extended. If the contractor commits default
in commencing the execution of the work as aforesaid the
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performance guarantee shall be forfeited by the Engineer in
Charge and shall be absolutely at the disposal of the
Government without prejudice to any other right or remedy
available in law.

4. | Contractor to keep
Site Clean

The contract shall take every effort to keep the building
premises and flats in clean condition. Debris, construction and
building materials, tools etc. shall be removed and the surface
cleaned simultaneously with the completion of these items of
work in the individual flat where the work is done without
waiting for the actual completion of all the other items of work
in the contract. In case the contractor fails to comply with the
requirements of this clause, the Engineer-in- Charge shall
have the right to get this work done at the cost of the contractor
either departmentally or through any other agency. Before
taking such action, the Engineer-in- Charge shall give one day
notice in writing to the contractor.

5. Materials to be
provided by the
Contractor

i.The contractor shall, at his own expense, provide all
materials, required for the works other than those which are
stipulated to be supplied by IREL. The contractor shall, at his
own expense and without delay, supply to the Engineer-in-
Charge samples of materials to be used on the work and
shall get these approved in advance. All such materials to
be provided by the Contractor shall be in conformity with the
specifications laid down or referred to in the contract. The
contractor shall, if requested by the Engineer-in- Charge
furnish proof, to the satisfaction of the Engineer-in-Charge
that the materials so comply. The Engineer-in-Charge shall
within seven days of supply of samples or within such further
period as he may require intimate to the Contractor in writing
whether samples are approved by him or not. If samples are
not approved, the Contractor shall forthwith arrange to
supply to the Engineer-in-Charge for his approval, fresh
samples complying with the specifications laid down in the
contract.
i.The Contractor shall at his risk and cost submit the samples
of materials to be tested or analyzed and shall not make use
of or incorporate in the work any materials represented by
the samples until the sample is approved and accepted by
the Engineer-in-Charge. The Contractor shall not be eligible
for any claim or compensation either arising out of any delay
in the work or due to any corrective measures required to be
taken on account of approving of sample materials.
.The contractor shall, at his risk and cost, make all
arrangements and shall provide all facilities as the Engineer-
in-Charge may require for collecting, and preparing the
required number of samples and bear all charges and cost
of testing unless specifically provided for otherwise
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elsewhere in the contract or specifications. The Engineer -
in- Charge or his authorized representative shall at all times
have access to the works and the contractor shall afford
every facility and every assistance in obtaining the right to
such access.

iv.The Engineer-in-Charge shall have full powers to require the
removal from the premises of all materials which in his
opinion are not in accordance with the specifications and in
case of default, the Engineer-in-Charge shall be at liberty to
employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable
for any loss or damage that may happen or arise to such
materials. The Engineer-in-Charge shall also have full
powers to require other proper materials to be substituted
thereof and in case of default, the Engineer-in-Charge may
cause the same to be supplied and all costs which may
attend such removal and substitution shall be borne by the
Contractor.

6. | Work to be Executed
in Accordance with
Technical
Specifications,
CPWD
Specifications, EIC
Orders etc.

i.The contractor shall execute the whole and every part of the
work in the most substantial and workmanlike manner both
as regards materials and otherwise in every respect in strict
accordance with the technical specifications as described in
this tender document and as per CPWD specifications. The
contractor shall also conform exactly, fully and faithfully to
the instructions in writing in respect of the work assigned by
the Engineer-in-Charge.

i.The contractor shall comply with the provisions of the
contract and with the care and diligence execute and
maintain the works and provide all labour and materials,
tools and plants including for measurements and supervision
of all works, structural plans and other things of temporary or
permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is
specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy,
suitability and safety of all the works and methods of
construction.

7. | Action where no
Specifications are
Specified

In the case of any class of work for which there is no such
specifications as referred to in technical specification and
CPWD specifications, such work shall be carried out in
accordance with the Bureau of Indian Standards
Specifications. In case there are no such specifications in
Bureau of Indian Standards, the work shall be carried out as
per manufacturers' specifications. In case there are no such
specifications as required above, the work shall be carried out
in all respects in accordance with the instructions and
requirements of the Engineer-in-Charge
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8. | Contractor to Supply
Tools & Plants etc.

The contractor shall provide at his own cost all materials,
machinery, tools & plants for satisfactory execution of work. In
addition to this, ladders, cordage, tackle, scaffolding and
temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included
in the specifications or other documents forming part of the
contract or referred to in these conditions or not, or which may
be necessary for the purpose of satisfying or complying with
the requirements of the Engineer-in-Charge as to any matter
as to which under these conditons he is
entitled to be satisfied, or which he is entitled to require
together with carriage therefore to and from the work. The
contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary
for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at
any time and from time to time of the work or materials. Failing
his so doing, the same may be provided by the Engineer-in-
Charge at the expense of the contractor and the expenses
may be deducted, from any money due to the contractor,
under this contract or otherwise and/or from his security
deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

9. | Contractor’s
responsibility for
safety of items,
equipment’s etc.

Contractor is responsible to ensure safety of work related
items, materials, tools etc. against pilferage, theft and damage
till the installation is handed over to IREL.

10. | Contractor to
maintain hindrance
register at site

Whenever there is any hindrance encountered by the
Contractor, he should note the same in the hindrance register
kept at site, and immediately make a report to IREL’s
Engineer. The IREL Engineer will review the Hindrance
Register periodically.

The following points should be kept in mind while entering the
hindrances in the Hindrance Register:

(i) The entry of date of start of hindrance and date of removal
of hindrance should be made on the same day as the
hindrance takes place or the cause of the hindrance is
removed, respectively.

(ii) The items of work affected due to any hindrance should be
clearly mentioned in the Hindrance Register.

(iii) Each hindrance entered in the Hindrance Register should
be authenticated by the IREL’s Engineer.

(iv) The hindrances, which are in the control of contractor,
should not be entered in the Hindrance Register.

(v) If for any reason attributable to IREL, the work in case not
started until 11 AM, then considering idle sitting of labour
resources, the contractor may exercise the option to call off
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the entire day work. Proper reasoning and justification shall be
entered into hindrance register records. Proper record of such
incidents should be entered in the hindrance register for
consideration of waiver of LD in case of delay in project
completion due to reason not attributable to the contractor..

Earnest Money Deposit (EMD)

Bidders shall remit EMD (Rs. 46,500/-) through NEFT/RTGS in favour of M/s IREL (India)
Limited as mentioned in the schedule of tender or alternatively, EMD can be remitted by
way of ‘demand draft’ or ‘BG’ in favour of IREL. BG should be from Indian scheduled Banks
excluding co-operative banks. BG format is enclosed at Annexure-XIl. Details of payment
shall be uploaded in the portal as a separate PDF document. In case of payment through
DD/BG, the original should be submitted offline within 7 days of opening of bid date.
However, if the details of the payment of EMD through DD/NEFT/RTGS/BG are not
uploaded in the bid, the bid will be summarily rejected.

EMD if any is liable to be forfeited if:

i. The tenderer changes the terms and conditions or prices or withdraw his quotation
subsequent to the date of opening.

ii. The tenderer fails to accept the order when placed or fails to commence
supplies/works/services after accepting the order.

iii. In case bidder submits false/fabricated documents.

Security Deposit (SD)

The selected engaged agencies are required to deposit a Security Deposit of 5% (Five
percent) of the contract value in the form of RTGS/NEFT/demand draft/ Bank Guarantee
(Annexure-XIIl) from only Nationalized Bank, drawn in favour of the IREL (India) Limited,
Mumbai within 15 days of acceptance of Work order covering the period of the contract plus
warranty/ DLP period. In case, the contract is further extended beyond the initial period, the
demand draft/ Bank Guarantee will have to be accordingly renewed by the successful
bidder. The amount of security deposit will be determined by IREL, taking into account the
contractual obligation of the agency. The SD shall not bear any interest and is liable to be
forfeited for unsatisfactory completion or on abandonment of the order.

In case of revision of SD to any other higher percentage by any Govt. Notification, the same
shall be applicable.

Refund of SD:

i. Before releasing SD, a “No Due Certificate” shall be issued by Officer-in-Charge (OIC)
duly countersigned by head of the department after ensuring that no amounts are
recoverable from the agency.

ii. EIC shall recommend release of SD money and retention money after compliance by the
contractor towards guarantee/ warranty/ performance guarantee & other related clauses as
stipulated in the purchase/work order and on submission of formal claim by
supplier/contractor.
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iii. On receipt of “no dues certificate” from EIC, SD money retained in the form of B.G and/
or cash shall be refunded within 30 days, if agency is not liable to pay any money to IREL
under any other contract.

Forfeiture of SD:
The Security deposit is liable to be forfeited if

i) Any failure whatsoever on the part of the contractor at any time during performance of
his part of the contract, where notice is given and time for rectification allowed.

ii) If the contractor indulges at any time in any subletting/ sub-contracting of any portion of
the work without approval of IREL.

Payment Terms

No advance payment will be made by the IREL. Payment will be made on actual quantity of
work done and joint measurement taken with contractor and certified by IREL’s EIC.
Payment for each kitchen will be made only when entire works in said kitchen is completed
in all respect and accepted to IREL’s EIC and the kitchen is handed over to occupant for
use.

Progressive payment will be made upon completion of work. 5% of the bill value will be
retained at the time of making payment towards rectification/defective work as retention
money.

SD deposited and retention money together will constitute performance guarantee of value
maximum up to 10% of contract value.

The amount towards performance guarantee shall be refunded to contractor without interest,
after he performs and completes the contract in all respect including services called upon
on request during defect liability period (DLP) of one year from the date of final completion
of work contract.

Liquidated Damages for Delay in Execution of Work:

As per General Condition of Contract Clause No.47

Contractor shall be responsible

a) The contractor shall be responsible for damage to any person, animal or defective carrying

out of this contract, whatever, may be the reasons due to which the damage shall have been
caused.

The contractor shall also indemnify and keep indemnified IREL against all and any costs,
charges or expenses arising out of any claim or proceedings relating to the works and also
in respect of any of damage or compensation arising there from.

Without prejudice to the other rights of IREL against contractors in respect of such default,

IREL shall be entitled to deduct from any sums payable to the contractor the amount of any
damages, compensation costs, charges and other expenses paid by IREL and which are
payable by the contractor under above clause.

IREL (India) Limited 21




b)

d)

13

The Contractor shall be responsible for all injury or damage to persons, animals or things,
and for all damage to property which may arise from any factor omission on the part of the
Contractor or any Sub-Contractor or any nominated Sub-Contractor or any of their
employees. The liability shall also cover interalia any damages to structures, whether
immediately adjacent to the works as well as damage caused to the building and other
structures and works forming the subject matter of this contract. The contractor shall also be
responsible for any damage caused to the buildings and other structures and works forming
the subject, matter of this contract due to rain, wind, frost or other inclemency of weather.
The contractor shall, indemnify and keep indemnified IREL and hold it harmless in respect of
all and any loss and expenses arising from any such injury or damage to persons or property
as aforesaid and also against any claim made in respect of injury or damage, whether under
any statute or otherwise and also in respect of any award or compensation or damage
consequent upon such claims.

Necessary PF & ESI contribution of contractor’s labourers will have to be paid by contractor
as per statutory authority’s regulations and IREL shall be absolved of all the risk.

In addition to the above, from Commencement to Completion, the Contractor shall be
responsible for all injury to persons, animals or things and for all structural and decorative
damage to property which may arise from operation or neglect of himself or any subcontractor
or of any of his or a sub-contractor's employee whether such injury or damage may arise from
carelessness, accident or any other cause whether in any way connected with the carrying
out of this contract. This clause shall be held to include interalia any damage to building,
whether immediately adjacent or otherwise, any damages to roads, streets, footpaths,
bridges, or ways as well as all damage to the buildings and works forming the subject of this
contract by first or other inclemency weather. The contractor shall indemnify IREL and hold
it harmless in respect of all and any expenses arising from any such injury or damage to
persons or property as aforesaid and also in respect of any claim made in respect of any
award of compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every spot mentioned in this clause so as to
deliver up the whole of the contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damage to the property of third parties.

In addition to the above, the Contractor is responsible and liable for any third party insurance
and any damage to IREL’s property, person etc.

The contractor shall be responsible for any liability which may not be referred to above and
also for all other damages to any person, animal or defective carrying out of this contract,
whatever, may be the reasons due to which the damage shall have been caused.

The contractor shall also indemnify and keep indemnified IREL against all and any costs,
charges or expenses arising out of any claim or proceedings relating to the works and also
in respect of any of damage or compensation arising there from.

Without prejudice to the other rights of IREL against contractors in respect of such default,
IREL shall be entitled to deduct from any sums payable to the contractor the amount of any
damages, compensation costs, charges and other expenses paid by IREL and which are
payable by the contractor under above clause.

Compliance with all statutory requirements
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The Contractor shall comply with all statutory requirements by the local as well as central
government authorities as required.

Safety Management

The contractor shall strictly comply with all the provisions of the safety requirements by the
local as well as central government authorities.

Maintain safety management programs to protect workers from hazards through procedures,
practices, and inspection of the work areas, materials, equipment, information and training
necessary for safe work performance.

Bidder/Contractor to inform him fully

The bidder/contractor shall be deemed to have carefully examined the work and site
conditions including labour, the general and special conditions, the job requirements, and
shall be deemed to have visited the site of work, to have fully informed himself regarding the
local conditions, occupancy of flats and carried out their own investigations to arrive at the
rates quoted in the tender. In this regard they will be given necessary information available
with IREL but without any guarantee about its accuracy. If the contractor shall have any doubt
as to meaning of any portion of the general conditions, or the special conditions or the scope
of work or any other matter concerning the contract he shall in good time, before submitting
his tender, ascertain the particulars thereof by contacting the concerned officials before
tendering. Once a tender is submitted the matter will be decided according to contract
conditions etc.

All necessary permit/license, permission from public authorities etc., if required, has to be
arranged by the contractor.

Termination for default

IREL, without prejudice to any other remedy for breach of contract, by written notice of default
sent to the Bidder, may terminate this contract in whole or in part, if the Bidder fails to perform
any obligation(s) under the contract.

In the event of IREL terminating the contract in whole or in part, then IREL may procure, upon
such terms and in such manner, as it deems appropriate.

IREL’s Engineer will verify the specifications. On observation of deviation from the
specifications IREL may cancel the work order and assign the same to other contractor.
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17 Bill of Quantity (BOQ) for the Supply and Installation of Kitchen

Units

Sl.

o Description or Particulars

Qty

Unit

Rate
(Rs.)

Amount
(Rs.)

1 Dismantling carefully kitchen main platform
granite top, size approx. 2.08m (L) x 0.61 m (D)
x 0.85 m (H), along with vertical supports, base
etc. complete including stacking of useful
materials near the site and disposal of
unserviceable materials within 50 metres lead.

14.00

nos.

1183.00

16,562.00

2 Dismantling carefully kitchen vertical shelf unit,
size approx. 1.06m (L) x 0.41 m (D) x 2.2 m (H),
along with vertical supports, base, shelves etc.
complete including stacking of useful materials
near the site and disposal of unserviceable
materials within 50 metres lead.

14.00

nos.

1675.00

23,450.00

3 Dismantling tile work in floors and walls laid in
cement mortar including stacking material within
50 metres lead.

65.00

sgm

51.00

3,315.00

4 | Dismantling old plaster or skirting raking out
joints and cleaning the surface for plaster
including disposal of rubbish to the dumping
ground within 50 metres lead.

127.00

sgm

38.00

4,826.00

5 Brick work with common burnt clay F.P.S. (non
modular) bricks in all shapes and sizes in
Cement mortar 1:4 (1 cement : 4 coarse sand)

4.50

cum

7213.50

32,460.75

6 Providing and laying water proofing treatment to
vertical and horizontal surfaces of depressed
portions of kitchen sunk consisting of: (i) Ist
course of applying cement slurry @ 4.4 kg/sgm
mixed with water proofing compound conforming
to IS 2645 in recommended proportions
including rounding off junction of vertical and
horizontal surface. (ii) 2nd course of 20 mm
cement plaster 1:3 (1 cement: 3 coarse sand)
mixed with water proofing compound in
recommended proportion including rounding off
junction of vertical and horizontal surface. (iii) 3rd
course of applying blown or residual bitumen
applied hot at 1.7 kg. Per sgm of area. (iv) 4th
course of 400 micron thick PVC sheet. (Overlaps
at joints of PVC sheet should be 100 mm wide
and pasted to each other with bitumen @ 1.7
kg/sgm).

22.50

sgm

656.00

14,760.00
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Repair to plaster, internal and external, of
thickness 12mm to 20 mm, including cutting the
patch in proper shape, raking out joints and
preparing plastering the wall surface with white
cement based polymer modified self-curing
mortar, including disposal of rubbish, all
complete as per the direction of Engineer-In-
Charge.

171.00

sgm

458.00

78,318.00

Providing and fixing double scaffolding system
(cup lock type) on the exterior side of
building/structure, above ground level, including
additional rows of scaffolding in stepped manner
as per requirement of site, made with 40mm dia
M.S. tube, placed 1.5 metre centre to centre,
horizontal & vertical tubes joint with cup & lock
system with M.S. Tubes, M.S. tube challis, M.S.
clamps and staircase system in the scaffolding
for working platform etc. and maintaining it in a
serviceable condition for execution of work and
removing it thereafter. The scaffolding system
shall be stiffened with bracings, runners,
connecting with the building etc, wherever
required, , complete as per directions and
approval of Engineer-in-charge. Note: - (1) The
elevational area of the scaffolding shall be
measured for payment purpose. (2) The
payment will be made once only for execution of
all items for such works.

139.00

sgm

241.50

33,568.50

Providing and fixing 18 mm thick gang saw cut,
mirror polished, premoulded and prepolished,
machine cut for kitchen platforms, and similar
locations of required size, approved shade,
colour and texture laid over 20 mm thick base
cement mortar 1:4 (1 cement: 4 coarse sand),
joints treated with white cement, mixed with
matching pigment, epoxy touch ups, including
rubbing, curing, moulding and polishing of edges
to give high gloss finish etc. complete at all levels
with Raj Nagar Plain white marble/ Udaipur
green marble/ Zebra black marble - approx. size
ofthe slab-1n0.x2.08 mx0.61m,1no.x1.90
m x 0.61 m

35.00

sgm

2237.00

78,295.00
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Providing and fixing 18 mm thick gang saw cut,
mirror polished, premoulded and prepolished,
machine cut for kitchen platforms, and similar
locations of required size, approved shade,
colour and texture laid over 20 mm thick base
cement mortar 1:4 (1 cement: 4 coarse sand),
joints treated with white cement, mixed with
matching pigment, epoxy touch ups, including
rubbing, curing, moulding and polishing of edges
to give high gloss finish etc. complete at all levels
Granite stone slab of colour black, Cherry/Ruby
red - approx. size of the slab - 1 no. x 2.08 m x
0.61m,1n0.x1.90mx0.61m

35.00

sgm

3750.00

1,31,250.00

11

Providing edge moulding to 18 mm thick stone
counters, etc., including machine polishing to
edge to give high gloss finish etc. complete as
per design approved by Engineer-in-Charge.
Granite work

48.00

metres

354.00

16,992.00

12

Fixing marble /granite stone, in facia of kitchen
platform of width upto 150 mm with epoxy resin
based adhesive, including cleaning etc.
complete.

48.00

metres

403.00

19,344.00

13

Providing opening of required size & shape for
kitchen sink in kitchen platform, and similar
location in marble/ Granite/ stone work, including
necessary holes for pillar taps etc. including
moulding, rubbing and polishing of cut edges etc.
complete.

14.00

nos.

685.00

9,590.00

14

Providing and fixing 18 mm thick marble Stone
tile (polished) work for wall lining over 12 mm
thick bed of cement mortar 1:3 (1 cement : 3
coarse sand) and cement slurry @ 3.3 kg/sgm
including pointing in white cement complete.

58.00

sgm

2295.00

1,33,110.00

15

Providing and fixing 18 mm thick Granite Stone,
of approved colour & shade, for wall lining over
12 mm thick bed of cement mortar 1:3 (1 cement
: 3 coarse sand) and cement slurry @ 3.3 kg/sgm
including pointing in white cement complete over
kitchen platform upto 0.3 m height.

20.00

sgm

2631.00

52,620.00

IREL (India) Limited

26




16

Providing and laying 25 mm thick kota stone slab
flooring over 20 mm (average) thick base laid
over and jointed with grey cement slurry mixed
with pigment to match the shade of the slab,
including rubbing and polishing complete with
base of cement mortar 1 : 4 (1 cement : 4 coarse
sand).

34.00

sgm

1446.00

49,164.00

17

Providing and fixing Satin Finish Stainless Steel
A 1SI 304 (18/8) kitchen sink as per 1S:13983 with
C.I. brackets and stainless steel plug 40 mm,
including painting of fittings and brackets, cutting
and making good the walls wherever required.
Size of sink should not be less than 0.54 m x 0.46
m. Sample of kitchen sink shall be pre - approved
by EIC.

14.00

nos.

5644.00

79,016.00

18

Providing and laying Vitrified tiles , of approved
make and size, in approved colours & shade,
over thick bed of cement mortar 1:3 (1 cement: 3
coarse sand), jointing with grey cement slurry @
3.3 kg/sgm including grouting the joint with white
cement & matching pigments etc. complete.

7.00

sgqm

1241.50

8,690.50

19

Providing and fixing Ist quality ceramic glazed
wall tiles conforming to IS: 15622, of approved
make, in all colours, shades of any size as
approved by Engineer-in-Charge, in skirting, and
dados, over 12 mm thick bed of cement mortar
1:3 (1 cement: 3coarse sand) and jointing with
grey cement slurry @ 3.3kg per sgm, including
pointing in white cement mixed with pigment of
matching shade complete.

40.00

sgm

901.00

36,040.00

20

Disposal of building rubbish / melba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading,
transporting, unloading to approved municipal
dumping ground or as approved by Engineer-in-
charge, beyond 50 m initial lead, for all leads
including all lifts involved.

120.00

cum

17.00

2,040.00

21

Dismantling wooden window shutter including
wooden frame, chow hats, architrave, holdfasts
etc. complete and stacking within 50 metres
lead.

21.00

sgm

257.00

5,397.00

22

Providing and applying water proofing treatment
of Vertical joints before the installation of window
frames in position and fine finish with epoxy
Grout.

59.00

metres

36.00

2,124.00
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23

Providing and fixing 18 mm thick granite stone
gang saw cut, mirror polished, premoulded and
prepolished, machine cut for window sills - 150
mm width, approved shade, colour and texture
laid over 20 mm thick base cement mortar 1:4 (1
cement: 4 coarse sand), joints treated with white
cement, mixed with matching pigment, epoxy
touch ups, including rubbing, curing, moulding
and polishing of edges to give high gloss finish
etc. complete at all levels.

59.00

metres

758.00

44,722.00

24

Providing and fixing aluminium work for windows
with extruded built up standard tubular
sections/appropriate Z sections and other
sections of approved make conforming to IS: 733
and IS: 1285, fixing with dash fasteners of
required dia and size, including necessary filling
up the gaps at junctions, i.e. at top, bottom and
sides with required EPDM rubber/ neoprene
gasket etc. Aluminium sections shall be smooth,
rust free, straight, mitred and jointed
mechanically wherever required including cleat
angle, Aluminium snap beading for glazing /
paneling, C.P. brass / stainless steel screws, all
complete as per approved drawings and the
directions of Engineer-in-charge. For fixed
portion and For shutters of windows including
providing and fixing hinges/ pivots and making
provision for fixing of fittings wherever required
including the cost of EPDM rubber / neoprene
gasket required, including handle, lock etc. all
complete for Anodized aluminium section.

560.00

kg

451.00

2,52,560.00

25

Providing and fixing float glass panes of 5 mm
thickness glazing in aluminium window shutters
with  EPDM rubber / neoprene gasket etc.
complete as per the approved drawings and the
directions of engineer-in-charge, all complete.

14.00

sgm

1123.00

15,722.00
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26

Supplying prefabricated/factory made Kkitchen
units below main kitchen platform, kitchen
overhead wall unit, open able shutter to existing
loft in kitchen as per the following specification :
19mm thick one side decorative and other side
balancing lamination factory pressed BWP grade
marine ply as per IS 710 of approved brand
including edge banding laminate fixed with hot
glue by edge bending machine etc. with auto
closing spring loaded hinges (hydraulic type) etc.
complete as per direction of Engineer in-
charge.. Marine ply shall be finished with 1.5mm
thick decorative high pressure laminated sheet of
plain / wood grain in gloss finish with high density
protective surface layer. ONLY ELEVATION
AREA OF THE SHUTTERS SHALL BE
MEASURED FOR PAYMENT PURPOSE. The
frame work or carcass of the cabinet
sides/bottom, shelves etc. shall be made out of
marine plywood finished with laminate. Each
shutter shall be fixed to the framework using two
nos. of soft close auto hinges of approved make
and SS handles for all drawers/doors of
approved design and hardware. Each drawer,
fascia shall be made of prelaminated marine
plywood of approved make and fixed with
baskets of stainless steel 304 grade with all
accessories (samples of baskets to be approved
by IREL Engineer). It shall be mounted on
approved quality, high precision soft closed
telescopic channels of approved make of 45 kg
capacity to be designed as per drawer size and
to meet the weight requirement with minimum
length of 500 mm to ensure smooth movement
of drawer with or without content weights. Item
rate shall include material and labour charges for
providing and fixing 19mm thick BWP marine ply,
1.5 mm thick laminate, glue/bonding agent and
all associated hardware items.

Payment for SS baskets shall be made
separately as indicated in item no. 27.

87.00

sgqm

8691.00

7,56,117.00
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27 | Providing and fixing readymade 304 grade
stainless steel kitchen basket and accessories
such as right angle basket (Plain Cup & Saucer,
plant, Partition, Bottle rack, Thali, Cutlery)
kitchen utensil basket, Dinner set basket, kitchen
grain basket, Multipurpose basket as per site
requirement including finishing (wherever
required) and fittings. The same shall be fixed
with necessary stainless steel nuts & bolts,
Stainless Steel screws & telescopic channel etc.
as per direction of Engineer-in-charge. (For
payment purpose only weight of Stainless steel
basket shall be considered excluding weight of
all fixing accessories such as nuts, bolts,

fasteners telescopic basket channels etc.) 560.00 kg 359 00 2 01.040.00

28 | Providing and fixing 12 mm thick toughened
glass shelf with edges round off, supported on
glass shelf support, load capacity 10 kg per pc,
of appropriate size and CP finish fixed with SS
SCrews, rawl

plugs etc., complete. 10.00 sqm 1695.00 | 16,950.00

29 | Plumbing works - providing and fixing in position
kitchen drain pipe 110 mm along with nahani trap
etc. under kitchen sink, sink tape, provision for
water purifier unit along with brass angle cock,
stop cock, bottle trap, etc. complete all material
and labour. ON LUMPSUM BASIS FOR
KITCHEN. 14.00 nos. 5085.00 71,190.00

30 | Electrical works - Wiring for light point/exhaust
fan point with 1.5 sg.mm - 6 points and 2.5 sq.
mm - 3 points with FRLS PVC insulated copper
conductor single core cable in recessed medium
class PVC conduit, with modular switch, modular
plate, suitable Gl box, and earthing the point with
1.5 sg.mm, FRLS PVC insulated copper
conductor single core cable etc as required. ON

LUMPSUM BASIS FOR KITCHEN. 14.00 nos. 9660.00 | 1,35,240.00
TOTAL 23,24.473.75

Rounded
to £ 23.24,475.00

Note : 1There may be a difference in sizes of the Main Kitchen Granite Platform, Kitchen units etc.
However, payment will be made on actual measurement only.
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PREFERRED LIST OF MAKES / AGENCIES

The Contractor shall produce samples before procurement of the material for approval of EIC at-
least 10 days before execution for all materials required for works. The Contractor to obtain written
approval of brand and model prior to procurement of material.

In respect of materials for which approved makes are not specified here the same shall be
finalized by the Engineer-in-Charge and shall be as per sample got approved before procurement.
All efforts to be taken by bidder to source the various items from the list of preferred make/
agencies. However, in case of any sourcing issue or operational difficulty for getting the item from
preferred list of makes, then the bidder can procure from the other vendor/ alternate make on
prior approval from IREL’s EIC. The contractors shall distinctly understand that it will not be their
prerogative to insist for use of particular make/brand from following list and final selection will
have to be done with approval of engineer.

Sl. Materials Manufacturer/ Vendor as per Tender
Document

1 Cement: OPC/ PPC ACC / Ambuja / JSW / Lafarge India /
Ultratech

2 White cement ACC/ J.K white/ Birla White.

3 Adhesive Dunlop / Vamorganic /Sika / Fevicol / CICO/
Proofex of adhesive

4 Grout Ardex / Ferrous crete / LataPoxy / Fosroc GP2
/ Master builders solutions / MYK Arment /
Pidilite / Weber

5 Wooden Flush Door Shutters Greenlam/ Century ply/Green ply/ Kitply/ Duro
ply

6 Water proof Plywood, Commercial ply, Fire | Green ply / Kitply / Duroply / Archidply /

retardant ply and Block boards Century ply

7 Laminate Green Lam/ Century/ Merino/ Archidply /
Kitmica/ Sunmica / Formica / Decolam/Royale
Touche.

8 Hydraulic door closers / Floor springs Godrej/ Hardwyn/ Everite/ Dorma/ Dorset/
MAGNUM KIT

9 Locks/Latches Dorset/ Godrej/ Hitech/ Harrison/ Hafele

10 Stainless steel screws Kundan/ pooja/ Atul /Alloy/ GKW/Nettlefold

11 Tempered reflective / Clear Glass Modi Guard/ Saint Gobain

12 Stainless steel hardware Dorma/ Hafele/ Hetich/Ebco/Godrej

13 Stainless steel Butt hinges Prayag / Ozone / Dorma

14 Stainless Friction Hinges Hetich / Haffle / Ebco / Godrej/Dorma

15 Vitrified Tiles NITCO/ RAK/ Kajaria/ Somany/AGL / Marbito/
Restile / Jhonson / VarmoraGranito

16 Glazed Ceramic/Dado Tiles NITCO/ RAK/ Kajaria/ Somany/AGL / Jhonson
/ VarmoraGranito

17 Aluminium doors / windows sections. Hindalco/Jindal / Bhoruka/ Indal.

18 Aluminium systems / Anodised aluminium | Define / Schueco / Bhoruka / Hardima /

fittings for doors /windows Everite / Jyothi / Sigma
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19 Friction stay hinges Earl Bihari / KINLONG
20 E.P.D.M. Gaskets Anand/Roop/ Bohra/ Hanu/ Amee Rubber/
21 Silicon Gaskets Sree Gaurav/ Roop
22 Masking tapes 3M/Sun/Wonder polymer / Roop
23 Water proofing compound Fosroc/ Sika/ Dr. Fixit/ ArdexEndura/
Accoproof/ Master Builders solutions/ MYK
Arment
24 CP Brass fittings/ Fixtures like CP bib Jaquar / Parryware /Marc/ Hindware
cocks/ shower panels etc.
25 CPVC pipes and fittings Supreme/ Astral / Finolex/ Prince/
Sudhakar/Ashirvad/Aerocon HIL
26 Stainless steel Kitchen sinks Nirali /Silver Shine/ Hindware / Johnson /
Franke Diamond/ Nilkanth/ Jindal/ Joyna/
Futura
27 Modular type Switches/ Sockets/ Fan MK India-Blenze/ Legrand (Myrius)/North-
Regulators/ Telephone/ LAN/ TV Front West/ Crabtree/ Anchor/ Wipro
plates and Anodised Gl Boxes
28 FRLS Insulated Copper Conductor Wires Lapp/Finolex/RR Kabel
29 FRLS conduits & Accessories Sudhakar/Precision/Nelco/Avonplast
30 Exhaust Fans Usha/ Almonard/ Havells/ Crompton/
Panasonic
31 PVC Conduits & Accessories Sudhakar/ Nelco
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c)
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e)

o))

h)

)

k)

General Conditions of Contract

Definitions:

In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression shall have
the meaning hereby assigned to them except where the context otherwise requires:

"Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207, Veer
Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The term Employer
includes successors, assigns of IREL.

"Contractor" means the person or persons, firm or company whose tender has been accepted by
the Employer and includes the Contractors’ personal representatives, successors and permitted
assignees.

"Engineer" means the representative of IREL or the other Engineer appointed from time to time by
the Employer and notified in writing to the contractor to act as Engineer for the purposes of the
contract in place of the said representative.

"Engineer's Representative" means any resident engineer or assistant of the Engineer or any other
employee or agent appointed from time to time by the Employer or the Engineer to perform the
duties set forth in Clause 1.5 hereof and whose authority shall be notified in writing to the Contractor
by the Engineer.

"Work" shall mean and include all works specified or set forth and required in and by the
specifications, drawing and schedule hereto annexed or to be implied therefrom or incidental
thereto or to be hereafter specified or required in such explanatory instructions and drawings (being
in conformity with the original specification, drawing and schedule) and also such additional
instructions and drawings not in conformity as aforesaid as shall from time to time, during the
progress of the work hereby contracted for, be supplied by the Employer.

"Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of
Contract, Special. Conditions of Contract, Specifications, Drawings. Tender Schedule showing
approximate quantities, quoted rates and amount against each item, Time Schedule, Letter of
Intent/Award, Tender and Contract agreement.

"Contract Price" means:

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the
Contract for each line item. Price is fixed & firm during the entire duration of contract subject to
price reduction clause in case of delay in performance; however, price is subject to price variation
clause as per special conditions of contract, if any.

In the case of ltem Rate Contracts, Rates by the item rates quoted by the tenderer and accepted
by the Company for the various items.

"Constructional Plant" means all appliances or things of whatsoever nature as required or about
the execution, completion or maintenance of the Works or, Temporary Works (as hereafter defined)
but does not include materials or other things intended to form or forming part of the permanent
work or temporary housing, hutting, offices & Stores etc.

"Temporary Works" means all temporary works of every kind required in or about the execution,
completion or maintenance of the works.

"Drawings" means the drawings referred to in the Specification and any modification of such
drawings approved in writing by the Engineer and such other drawings as may from time to time
be furnished or approved in writing by the Engineer.

"Site “means the lands and other places envisaged by the Employer where the Works are to be
executed or carried out.

"Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance
with the provisions contained in that letter.
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"Approved" means approved in writing including subsequent written confirmation of previous verbal
approval and "approval” means approval in writing including aforesaid.

Singular & Plural: Words importing the singular only also include the plural and vice versa where
the context requires.

Clause Headings or Marginal notes: The Clause headings or marginal notes in these General
Conditions shall not be deemed to be part thereof or be taken into consideration in the interpretation
or construction thereof or of the contract.

Specification: The term "Specification” shall mean schedules, detailed designs, statements of
technical data, performance characteristics and all such particulars mentioned as such in the
contract. In the absence of any specific specifications issued by the Employer, the specifications
issued by the BIS will apply.

ENGINEER-IN-CHARGE:

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency
of the all notices, instructions, orders, certificates, approvals and all other communications under
this Contract shall be given by the Engineer-in-charge, except as herein otherwise provided.

The Engineer-in-charge shall have authority for

e General supervision, follow up of supply and direction of the Works

e Direction to stop the Works whenever such stoppage may be necessary to ensure the proper
execution of the works

e To reject all Works and Materials which do not conform to the contract specifications.

The Engineer-in-charge shall have no authority to relieve the CONTRACTOR of any of his duties
or obligations under the contract nor except as expressly provided here-in-under or elsewhere in
the Contract to order any work involving delay or any extra payment by IREL or to make any
variation of or in the Works.

ASSIGNMENT AND SUB-LETTING:

The Contractor shall not assign the Contract or any part thereof or any benefit or interest therein or
thereunder (other than a charge in favour of the Contractor's Bankers of any money due or to
become due under this Contract) without the prior written consent of Employer.

The Contractor shall not sub-let the whole or part of the Works except where otherwise provided
by the Contract, and even then only with the prior written consent of the Employer and such
Consent if given shall not relieve the Contractor from any liability or obligation under the contract
and he shall be responsible for the acts, defaults and neglects of any Sub-contractor, his agents,
servants or workmen as fully as if they were the acts, defaults or neglects of the Contractor, his
agents, servants or workmen Provided always that the provision of labour on a piecework basis
shall not be deemed to be a sub- letting under this clause.

CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall be
responsible for co-coordinating their work. If CONTRACTOR fails to correct, or commence to
correct and execute the correction with due diligence of deficient or defective work performed by
any SUB-CONTRACTOR within reasonable time (provided it doesn’t materially impact safe
operation of plant), after receipt by CONTRACTOR of a notice from EMPLOYER with respect
thereto. EMPLOYER may (but shall not be obligated to), after seven days following receipt by
CONTRACTOR of an additional notice, and without prejudice to any other right or remedy take all
reasonable steps to remedy such defective or deficient work at risk and cost of CONTRACTOR.

CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the relevant
requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLE LAWS and
APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices, the requirements
of the NIT, and all Warranties of SUB-CONTRACTORS/SUBVENDORS and Manufacturers and all
insurance policies relating to the PLANT or the WORK.
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CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any other
person to whom any amount is due from CONTRACTOR for services, equipment, construction
equipment, materials or supplies otherwise related to the PLANT or the WORK.

CONTRACTOR shall take all reasonable steps and actions to ensure that such services,
equipment, construction equipment, materials and supplies and the like have been or will be
received, inspected and approved and that such services have been or will be properly performed.

EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation
to or relationship with any SUB-CONTRACTOR.

EXTENT OF CONTRACT:

The Contract comprises the construction, completion and maintenance of the works and except in
so far as the contract otherwise provides, the provision of all labour, materials, constructional plant,
temporary works and everything whether of a temporary or permanent nature required in and for
such construction, completion and maintenance.

CONTRACT DOCUMENTS:
CUSTODY OF DRAWINGS:

The drawings shall remain in the sole custody of the Engineer but two copies thereof shall
be furnished to the Contractor free of cost. The Contractor shall provide and make at his
own expense any further copies required by him. On the completion of the contract, the
Contractor shall return to the Engineer all drawings provided under the contract, The
Contractor shall give adequate notice in writing to the Engineer or Engineer's
representative, of any further drawings or specifications that may be required for the
execution of the works or otherwise under the contract.

ONE COPY OF DRAWINGS TO BE KEPT ON SITE:

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the
Contractor on the site and the same shall at all reasonable time be available for
inspection and use by the Engineer and the Engineer's representative and by any other
person authorised by the Engineer in writing.

FURTHER DRAWINGS AND INSTRUCTION:

The Engineer shall have full power and authority to supply to the Contractor from time to
time during the progress of the works such further drawings and instructions as shall be
necessary for the purpose of the proper and adequate execution and maintenance of the
works and the Contractor shall carry out and be bound by the same.

CONTRACT AGREEMENT: Not applicable
MODIFICATIONS IN CONTRACT:

All modifications leading to changes in the CONTRACT with respect to technical or commercial
aspects including terms of completion period shall be considered valid only when amendment to
the CONTRACT is issued by the Employer.

The modification or amendment of the CONTRACT for an adjustment in the CONTRACT PRICE
and/ or COMPLETION DATE in accordance with the applicable provision of the CONTRACT, if
any, shall be subject to mutual agreement.

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's bid forms
or acknowledgement of CONTRACT and other documents which support to impose any condition
at variance with or supplemental to CONTRACT.
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USE OF CONTRACT DOCUMENTS AND INFORMATION:

The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT
or any provision thereof, or any specification, plan, drawing, pattern, sample or information
furnished by or on behalf of the IREL in connection therewith, to any person other than a person
employed by the CONTRACTOR in the performance of the CONTRACT. Disclosure to any such
employed person shall be made in confidence and shall extend only so far as may be necessary
for purpose of such performance.

The CONTRACTOR shall not without the IREL's prior written consent, make use of any document
or information enumerated in Clause 7.1 except for purpose of performing the CONTRACT.

Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property
of the IREL and shall be returned (all copies) to the IREL on completion of the CONTRACTOR's
performance under the CONTRACT, if so required by the IREL.

CONTRACTOR TO INFORM HIMSELF FULLY:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to
have himself independently obtained all necessary information for the purpose of preparing his
tender and his tender as accepted shall be deemed to have taken into account all contingencies
as may arise due to such information or lack of same. The correctness of the details, given in the
Tender Document to help the CONTRACTOR to make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have
generally obtained his own information in all matters whatsoever that might affect the carrying out
of the works at the schedules rates and to have satisfied himself to the sufficiency of his tender.
Any error in description of quantity or omission there from shall not vitiate the CONTRACT or
release the CONTRACTOR from executing the work comprised in the CONTRACT according to
DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known the
scope, nature and magnitude of the WORKS and the requirements of materials and labour involved
etc., and as to what all works he has to complete in accordance with the CONTRACT documents
whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The
CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the
nature of all existing structures, if any, and also as to the nature and the conditions of the Railways,
Roads, Bridges and Culverts, means of transport and communication, whether by land, water or
air, and as to possible interruptions thereto and the access and egress from the site, to have made
enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, bricks and
other materials, the sites for disposal of surplus materials, the available accommodation as to
whatever required, depots and such other buildings as may be necessary for executing and
completing the works, to have made local independent enquiries as to the sub-soil, subsoil water
and variations thereof, storms, prevailing winds, climatic conditions and all other similar matters
affecting these works. He is deemed to have acquainted himself as to his liability of payment of
Government Taxes, Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and
reliable information upon the foregoing or any other matters affecting the CONTRACT shall not
relieve him from any risks or liabilities or the entire responsibility from completion of the works at
the scheduled rates and times in strict accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any
portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof in writing to IREL
in duplicate, before submission of tender. IREL may provide such clarification as may be necessary
in writing to CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT
DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the IREL
before, during or after the execution of the CONTRACT AGREEMENT shall in any way affect or
modify and of the terms or obligations herein contained. Any change in layout due to site conditions
or technological requirement shall be binding on the CONTRACTOR and no extra claim on this
account shall be entertained.

GENERAL INFORMATION:

IREL (India) Limited 36




a)

b)

c)

d)

e)

Location of Site: The proposed location of Project site is defined in the Special Conditions of
Contract.

Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the
actual site of construction for his own work at his own cost. The CONTRACTOR shall be required
to permit the use of the roads so constructed by him for vehicles of any other parties who may be
engaged on the project site. The CONTRACTOR shall also facilitate the construction of the
permanent roads should the construction there of start while he is engaged on this work. He shall
make allowance in his tender for any inconvenience he anticipates on such account. Non-
availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR
shall in no case condone any delay in the execution of WORK nor be the cause for any claim for
compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and
maintenance of the WORK till completion unless otherwise mentioned in the Tender Document.

Water Supply: Contractor will have to make his own arrangements for supply of water to his labour
camps and for works. All pumping installations, pipe network and distribution system will have to
be carried out by the Contractor at his own risk and cost. Alternatively, IREL at his discretion may
endeavour to provide water to the Contractor at its source of supply provided the Contractor makes
arrangement for pipe networks from source of supply and such distribution pipe network shall have
prior approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the
other construction works. In such case, the rate for water shall be deducted from the running
account bills (Subject to rate of deduction specifically mentioned in the tender, if any). However,
IREL does not guarantee the supply of water and this does not relieve the Contractor of his
responsibility in making his own arrangement and for the timely completion of the various works as
stipulated.

Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the
nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary
distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S
premises. All the works will be done as per the applicable regulations and passed by the
ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work
or if there is any hindrance caused to the other works due to the alignment of these lines, the
CONTRACTOR will re-route or remove the temporary lines at his own cost. The CONTRACTOR
at his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of payment
to IREL which should be in the custody and control of the IREL. The cost of power supply shall be
payable to IREL every month for Construction Works which would be deducted from the running
account bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall
not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim
for compensation for any failure or short supply of electricity will be admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation
on the load side of the supply with due regard to safety requirement at site. All cabling, equipment,
installations etc. shall comply in all respects with the latest statutory requirements and safety
provisions, i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR wiill
ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a
licensed Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE
for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the
power supply without any reference to the CONTRACTOR. No claim shall be entertained for such
disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after
production of fresh certificate from authorized electrical supervisors.

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of
variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR
arising therefrom.

The total requirement of power shall be indicated by the tenderer along with his tender.
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STANDARDS:

The goods and services supplied under this CONTRACT shall conform to the standards mentioned
in the technical specifications and when no applicable standard is mentioned, CONTRACTOR shall
follow best engineering practices.

PRIORITY OF CONTRACT DOCUMENTS:

Except if and the extent otherwise provided by the Contract, the provisions of the General
Conditions of Contract and Special Conditions shall prevail over those of any other documents
forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken as
mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be
explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the
Contractor instructions thereon and in such event, unless otherwise provided in the Contract, the
priority of the documents forming the Contract shall be as follows :

1) Work Order;

2) The Letter of Acceptance;

3) The Instructions to Bidders(ITB);

4) Special Conditions of Contract (SCC);

5) General Conditions of Contract (GCC)

6) Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the
SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be
included in the same manner as if they had been specifically shown upon the DRAWINGS and
described in the SPECIFICATIONS.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract,
specification of Work, Drawings and any other documents forming part of this CONTRACT
wherever the context so requires. Notwithstanding the sub-division of the documents into these
separate sections and volumes, every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the CONTRACT so far as it may
be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any
provisions of the Special Conditions of Contract, unless a different intention appears, the provisions
of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail

PATENT INFRINGEMENT:

CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims or suits
and defend, at its own cost, any suit or action brought against IREL and hold IREL free and
harmless against all costs of such claims or suits which may be made against IREL in respect of
any infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the
extent that such claim, suit, or action is a result of the use of CONTRACTOR'’s technical Information
for the construction, maintenance, and operation of PLANT and the use of CONTRACTOR’s and/or
any other process, licenser’s processes used in PLANT. IREL shall pass on all claims made against
it to CONTRACTOR for settlement.

CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR’s
Technical Information for the construction, maintenance, and operation of PLANT and the use of
CONTRACTOR’s processes used in PLANT will not infringe any valid patent rights of a third party.
However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified
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and harmless against such claims and costs thereof and make arrangements that will allow IREL
to continue the operation of PLANT.

IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for
infringement of patents brought against it by a third party and based upon the use of
CONTRACTOR’s Technical Information. If such use is in accordance with instructions given in
writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the
defence, of the claim or suit up to final judgment or settlement.

CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge and
direction of the defence, and shall bear all costs related thereto. CONTRACTOR shall further hold
IREL harmless from any damages or other sums that may become payable by IREL under a final
judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance
that may be required by CONTRACTOR in the defence, and shall have the right to be represented
therein by advisory counsel of its own selection and at its own expense.

In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option,
however, in reasonable consultation with IREL, seek to abate the alleged infringement by
modification of PLANT or its operation without adversely affecting the performance and/or secure
for IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse
IREL all costs related to the said modification and to the said immunity.

In the event that IREL is legally restrained from operating PLANT on account of any infringement
action or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use
PLANT, is so far his area of operation is concerned.

Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the written
consent of the other, if settlement or compromise obliges the other to make any payment or part
with any property or assume any obligations or surrender any rights or to be subjected to any
injunction by reason of such settlement or compromise.

INDEMNITIES:
INDEMNIFICATION FOR LIABILITIES:
CONTRACTOR INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to
indemnify, protect, save and hold harmless IREL from and against any and all Liabilities (including,
any strict liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents
in the performance of its obligations under the CONTRACT causing bodily injury, sickness, disease
or death, damage to or loss of any property, and whether or not involving damage to WORKS or
SITE that may be imposed on, suffered or incurred by or asserted against IREL and in any way
relating to or arising out of

() WORK, any EQUIPMENT

(i) the presence, discharge, treatment, storage, transportation, disposal, escape or release of
any Hazardous Substance, or the threat thereof, at, to or from SITE after commencement
of work (any hazardous substance already existing at SITE before commencement of
WORK excluded)

(iii) The performance of WORK, or as a result of personal injuries (including wrongful death);

(iv) the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any
Government Approval or applicable Law;

(v) Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however,
that CONTRACTOR shall not be required under this Clause to indemnify IREL for any
liability arising out of or resulting from events or circumstances occurring or existing after
PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises from an act or
omission of CONTRACTOR or any SUB-CONTRACTOR/VENDOR or any other Person
directly or indirectly employed by either of them or anyone for whose acts either of them
may be liable that was a contributory cause of such liability.
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CONTRACTOR INDEMNIFICATION FOR TAXES:

It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for
and save and hold IREL harmless from and against of all Taxes arising from the performance of
WORK, and all such Taxes shall be deemed to be included in CONTRACT PRICE, except for GST.
GST at applicable rate is payable extra. Seller need to prepare E-Invoice under GST and submit
monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per
GST Rules may result into deduction of GST while processing Bills.

INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an affiliate, and
shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, an
indemnification materially similar in form and substance to Clause-9.1.1 and Clause-9.1.2 of which
the IREL shall be named as beneficiary.

PAYMENT OF AMOUNTS UNDER THIS CLAUSE:

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to
IREL under this Clause shall be deducted from CONTRACT PRICE or any other amounts owed by
IREL to CONTRACTOR here under. If such amounts payable by IREL to CONTRACTOR are less
than the amounts payable and due by CONTRACTOR under this Clause, CONTRACTOR shall be
liable to IREL for such excess and shall pay such amount to IREL immediately upon demand.

PERMITS AND CERTIFICATES:

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences
required by virtue of all applicable laws, regulations, ordinances and other rules in force at the place
where any of the works is to be performed, and CONTRACTOR further agrees to hold IREL
harmless from liability or penalty which might be imposed by reason of any asserted or established
violation of such laws, regulations, ordinances or other rule. IREL shall provide the necessary
permits for CONTRACTOR's personnel to undertake any work in India in connection with
CONTRACT.

MECHANICS LIEN:

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material, men's
and/or mechanics liens arising from its work, and shall keep the premises of IREL free from all such
claims, liens and encumbrances.

WORK TO BE TO THE SATISFACTION OF ENGINEER:

The Contractor shall execute, complete and maintain the Works in strict accordance with the
contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to the
Engineer's instructions and direction on any matter (whether mentioned in the Contract or not). The
Contractor shall take instructions and directions only from the Engineer or from the Engineer's
representative on any matter touching or concerning the Works.

PROGRAMME TO BE FURNISHED:

As soon as practicable after the acceptance of his tender, the Contractor shall, if required, submit
to the Engineer for his approval a programme showing the order of procedure and the method in
which he proposes to carry out Works and shall whenever required by the Engineer or Engineer's
representative furnish for his information particulars in writing of the Contractor's arrangement for
the carrying out of the Works and of the constructional plant and temporary Works which the
Contractor intends to supply, use or construct as the case may be. The submission to and approval
by the Engineer or Engineer's representative of such programme or the furnishing of such
particulars shall not relieve the Contractor of any of his duties or responsibilities under the Contract

Contractors Superintendence:

The Contractor shall give and provide all necessary superintendence during the execution of the
works and as long thereafter as the Engineer may consider necessary for the proper fulfilling of the
Contractor's Obligation under the contract. The Contractor or one of his competent and authorised
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agent approved of in writing by the Engineer (which approval may at any time be withdrawn) is to
be constantly on the Works and shall give his whole time to the superintendence of the same. If
such approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable
(having regard to the requirement of replacing him as here-in-after mentioned) after receiving
written notice of such withdrawal, remove the agent from the Site and shall not thereafter employ
him again on the Site in any capacity and shall replace him by another agent approved by the
Engineer, Such authorised agent shall receive on behalf of the Contractor directions and
instructions from the Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's
representative.

CONTRACTOR'S EMPLOYEE:

The Contractor shall provide and employ on the Site in connection with execution and maintenance
of the Works.

(a) Only such technical assistants and other staff as are skilled and experienced in their
respective callings and such sub-agents, foreman and loading hands as are competent to
give proper supervision to the work they are required to supervise and

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely
execution and maintenance of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the
Works any person employed by the Contractor in or about the execution or maintenance of the
Works who in the opinion of the Engineer misconducts himself or incompetent or negligent in the
proper performance of his duties or whose employment is other-wise considered by the Engineer
to be undesirable and such person shall not be again employed upon the Works without the written
permission of the Engineer. Any person so removed from the Works shall be replaced without delay
by a competent substitute approved by the Engineer.

EXTRA SUPERVISION ON WORK:

If in the opinion the Engineer, due progress is not made with the work in accordance with the
contract, and or the execution thereof becomes contrary to specifications, and/or bad work is
executed and/or bad materials are used or supplied by the Contractor, and/or any directions given
by the Engineer are not properly complied with or attended to, the Engineer may if he considers it
necessary or proper for the execution of the work in accordance with the contract, of which his
certificate in writing will be sufficient evidence order the employment of extra supervising staff to
supervise the work and the expenses of the employment including the salary of the supervising
staff shall be provided by the Contractor, provided that the Engineer shall give to the Contractor
not less than 7 days previous notice in writing of intention to exercise his power.

SETTING-OUT OF THE WORKS:

The Contractor shall be responsible for the true and proper setting out of the Works and the
correctness of the position levels, dimensions and alignment of all parts of the Works and for the
provision of all necessary instrument appliances and labour in connection therewith. If at any time
during the progress of the works, any error shall appear or arise in the position, levels, dimensions
or alignment of any part of the Works, the Contractor on being required so to do by the Engineer
or Engineers representative shall at his own expense rectify such error to the satisfaction of the
Engineer or Engineer's representative unless such error is based on incorrect data supplied in
writing by the Engineer or the Engineer's representative in which case the expense of rectifying the
same shall be borne by the Employer. The checking of any setting out or of any line or level by the
Engineer or the Engineer's representative shall not in any way relieve the Contractor of his
responsibility for the correctness thereof and the Contractor shall carefully protect and preserve all
bench marks, site rails, pegs and other things used in setting out the works.

USE OF EXPLOSIVES:

Explosives shall not be used on the work by the contractor without the permission in writing of the
Engineer and then only in the manner and to the extent to which he has prescribed. Where
explosives are used, the same shall be stored in a special magazine to be provided by and at the
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cost of the Contractor, who shall be liable for all damages, loss or injury to any person or property
& shall be responsible for complying with all the Statutory obligations in these respects.

CARE OF WORKS:

The Contractor shall in connection with the Works provide and maintain at his own cost all lights,
guards, fencing and watching when and where necessary or required by the Engineer or Engineer’s
representative or by a duly constituted authority for the protection of the Works or for the safety and
convenience of the Public or others.

From the commencement to the completion of the Works, the Contractor shall take full
responsibility or the care thereof and of all Temporary Works and in case any damage, loss or
injury shall happen to the Works or to any part thereof or to any temporary Works from any cause
whatsoever (save and except the excepted risks as defined in sub-clause (2) of the clause) shall
at his own cost repair and make good the same so that at completion the Works shall be in good
order and condition and in conformity in every respect with the requirements of the Contract and
the Engineer's instructions. In the event of any such damage, loss or injury happening from any of
the excepted risks the Contractor shall if and to the extent required by the contractor shall also be
liable for any damage to the Works occasioned by him in the course of any operations carried out
by him for the purpose of complying with his obligations under Clause 58 hereof.

EXCEPTED RISKS:

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be
declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection of military or
usurped power, civil war or (otherwise than among the Contractor's own employees) riot,
commotion or disorder or any such operation of the forces of nature as responsible foresight and
ability on the part of Contractor could not foresee or reasonably provide against (all of which are
herein collectively referred to as "the excepted risks".)

USE OF LAND & BUILDINGS:

Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall
return vacant possession of the same land/building in good condition to IREL after the completion
of works as soon as the contract is over/terminated, failing which IREL would be entitled to
withhold the payment of the security deposit and/or final bill in addition to any other action which
the IREL may like to take for getting the vacant possession of the land or building as aforesaid.

The Contractor should obtain the prior approval of the competent authority for construction of
purely temporary shed. The Contractor should submit written application accompanied by layout
plan for construction of such temporary shed. Any modification/alteration if deemed necessary
thereafter, should be done with prior approval of the competent authority.

The Contractor shall have to pay licence fee for the area occupied as per rates fixed by the
Management of IREL from time to time.

The permission for such temporary shed will be accorded only for the purpose of work as awarded
to such Contractor and the temporary shed so constructed should be dismantled within 15 days
from the date of completion of the maintenance work and restore the possession of vacant land
in the original condition or in a condition acceptable to the Management of IREL. In case of any
difficulty, the Contractor may obtain specific approval of the competent authority which may not
be extended more than a period of one month in any case.

In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant
possession of the premises, the department shall be compelled to dismantle the temporary shed
so constructed at the risk and cost of the contractor without prejudice to any other action which
may be taken including recovery of damages as per rates fixed by IREL for the unauthorised
occupation of the shed/ premises beyond the permitted period.

The Contractor should use such premises/shed for such purpose incidental to such awarded
work and not as otherwise. It shall be the liability of the contractor to ensure that this occupation
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of the premises/shed does not provide to be of nuisance to the residents in the vicinity. The
Contractor shall also not sublet the premises to any other party.

DAMAGES TO PERSONS AND PROPERTY:

The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and
keep indemnified the IREL against all losses and claims for injuries or damages to any person or
any property whatsoever which may arise out of or in consequence of the construction and
maintenance of the works and against all claims, demands, proceedings, damages, costs charges
and expenses whatsoever in respect of or in relation thereto. Provided always that nothing hereby
contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the
IREL against any compensation or damages for or with respect to:

(a) The permanent use or occupation of land by the works or any part thereof (save as herein
-after provided) surface or other damage as aforesaid i.e. surface or other damage caused
by contract works in the normal course.

(b) The right of the IREL to construct the Works or any part thereof on over under in or through
any land.
(c) Interference whether temporary or permanent with any right to light, air, way or water or

other easement or quasi-easement which is unavoidable result of the construction of the
Works in accordance with the Contract.

Provided further that for the purposes of this clause, the expression "the land" shall be deemed to
be limited to the area defined in the specification as shown on the drawings in which land crops,
trees and structures will be disturbed or damaged as an inevitable consequence of the carrying out
of the Works.

ACCIDENT OR INJURY TO WORKMEN:

(a) The employer shall not be liable for or in respect of any damages or compensation payable
as per or otherwise in respect of or in consequence of any accident or injury to any
workmen or other persons in the employment of the Contractor or any Sub-Contractor and
the Contractor shall indemnify and keep indemnified the Employer against all such
damages and compensation and against all claims, demands, proceedings, cost, charges
and expenses whatsoever in respect thereof in relation there to.

(b) The Contractor shall forthwith report all accidents and injuries as a result of his contractual
work to the employer or his representative.

WORKMEN'S COMPENSATION ACT:

The Contractor shall at all times indemnify the Employer against all claims for compensation under
the provision of the Workmen's Compensation Act, 1923 (VIII of 1923) or any other law for the time
being in force by or in respect of any workmen employed by the Contractor in carrying out the
contract and against all costs and expenses incurred by the employer in connection therewith and
(without prejudice to any other means of recovery) the employer shall be entitled to deduct from
any money due or to become due to the Contractor (whether under this contract or any other
contract) all moneys paid or payable by the Employer by way of compensation aforesaid or for
costs or expenses in connection with any claim thereto and the Contractor shall abide by the
decision of the Employer as to the sum payable by the Contract, under the provision of this clause.

GIVING OF NOTICE AND PAYMENT OF FEES:

The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or
State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of local or other duly
constituted authority in relation to the execution of the Works or of any temporary works and by the
rules and regulations of all public bodies whose property or rights are affected or may be affected
in any way by the works or any Temporary Works.

COMPLIANCE WITH STATUTES REGULATIONS ETC.:
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The Contractor shall conform in all respects with the provision of any such statute, ordinance, or
Law as aforesaid and the rules, Regulations or Bye-laws of any local or other duly constituted
authority which may be applicable to the Works or to any Temporary Works and with such rules
and regulations of public bodies as aforesaid and shall keep the employer indemnify against all
penalties and liability of every kind for breach of any such Statute, Ordinance, Law, Rules,
Regulation or Bye-laws.

FOSSILS ETC.: Not applicable
PATENT RIGHTS & ROYALTIES:

The Contractor shall save harmless and indemnify the Employer from and against all claims and
proceeding for or on account of infringement of any patent rights, designs trade-mark or name or
other protected rights in respect of any Constructional plant, machine, work or material used for or
in connection with the Works or Temporary Works of any of them and from and against all claims,
demands, proceeding, damages, cost, charges and expenses whatsoever in respect thereof or in
relation there to.

Except where otherwise specified, the Contractor shall pay all tollage and other royalties, rent and
other payments or compensation (if any) for getting stone, sand, gravel, clay or other materials
required for the Works or temporary Works or any of them.

INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES.

All operations necessary for the execution of the Works and for the construction of any Temporary
works shall so far as compliance with the requirements of the Contract permits be carried on so as
not to interfere unnecessarily or improperly with the Public convenience or the access to use and
occupation of public or private roads and footpaths or to or properties whether in the possession of
the Employer’s Workmen or of any other person and Contractor shall save harmless and indemnify
employer in respect of all claims, demands, proceeding, damages, costs, charges and expenses
whatsoever arising out of or in relation to any such matters.

(a) EXTRAORDINARY TRAFFIC:

The Contractor shall use every reasonable means to prevent any of the highways and bridges
communicating with or on the routes to the site from being damaged or injured by any traffic of the
Contractor or any of his Sub-Contractors and in particular shall select routes, choose and use
vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably
arise from the moving of plant and material from and to the site shall be limited as far as reasonably
possible and so that no unnecessary damage or injury may be occasioned to such highways and
bridges. For any damage caused by the breach hereof, the Contractor shall be solely responsible.

(b) WATERBORNE TRAFFIC:

Where the nature of the works is such as to require the use by the Contractor of water borne
transport, the fore going provisions of this clause shall be construed as though "highway" included
a dock, deck, sea wall, or other structure related to a water-way and "vehicles" included craft and
shall have effect accordingly.

OPPORTUNITIES FOR OTHER CONTRACTORS:

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable
opportunities for carrying out their work to any other contractors employed by the Employer and
their workmen and to the workmen of the Employer and of any other duly constituted authorities
who may be employed in the execution on or near the site of any work not included in the Contract
or of any Contract which the Employer may enter into in connection with or ancillary to the works.

SUPPLY OF PLANT, MATERIAL AND LABOUR:

Except where otherwise specified the Contractor shall at his own expense supply and provide all
the Constructional Plant, Temporary Works, materials both for temporary and for permanent Works,
labour (including the supervision thereof), transport to or from the Site and in and about the Works
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and other things of every kind required for the constructions, completion and maintenance of the
Works.

DELAY IN OBTAINING MATERIALS BY THE EMPLOYER:

If the Employer has undertaken to supply materials specified in the special conditions at rates
stated therein, the Contractor shall keep himself in touch with the day-to-day position regarding the
supply of materials from the Engineer and so adjust the progress of the work that their labour may
not remain idle nor may there be any other claim due to or arising from delay if any, in obtaining
the materials. It should be clearly understood that no claim whatsoever shall be entertained by the
Employer on account of delay in supplying materials.

SITE CLEARANCE ON COMPLETION OF WORK:

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures
of any sort or kind used for the purpose of or connected with its construction are to be removed by
the Contractor and all pits and excavations filled up and the site handed over in a tidy and workman
like condition and no final payment in settlement of the account for the said work shall be held to
be due or shall be made to the Contractor, till such site clearance shall have been effected by him,
and such clearance may be made by the Engineer, at the expense of the Contractor in the event
of his failure to comply with this provision within 7 days after receiving notice in writing from the
Engineer to that effect. If it becomes necessary for the Engineer to have the site cleared as
indicated above at the expense of the Contractor, the Employer shall under no circumstances, be
held liable for any losses or damages to such of Contractor's property as may be on such site due
to such removal there from which removal may be effected by means of public sale of such
materials and property or in such way as seems fit and most convenient to the Engineer.

RETURN OF SURPLUS MATERIALS: Not applicable
WORK MATERIAL AND PLANT

QUALITY OF MATERIAL & WORKMANSHIP AND TESTS:

All materials and workmanship shall be of the respective kinds described in the Contract and in
accordance with the Engineer’s instructions and shall be subjected from time to time to such tests
as the Engineer may direct at the place of manufacture or fabrication or on the Site or at all or any
of such places. The Contractor shall provide such assistance, instruments, machines, labour and
materials as are normally required for examining, measuring and testing any work and the quality,
quantity or weight of any material used and shall supply samples of materials before incorporation
in the Works for testing as may be selected and required by the Engineer.

Cost of samples: All samples shall be supplied by the Contractor at his cost.

Cost of tests: The cost of making any test in performance of his works shall be borne by the
Contractor.

Cost of tests not provided for:

If any test is ordered by the Engineer which is either,

a. not so intended or provided or
b. is not so particularised for or
C. though so intended or provided for is ordered by the Engineer to be carried by an

independent person at any place other than the Site or the place of manufacture or
fabrication of the materials tested. Then the cost of such test shall be borne by the
Contractor if the test shows the workmanship of materials not to be in accordance with the
provisions of the Contract or the Engineer's instructions but otherwise by the Employer.

ACCESS TO SITE:

The Employer/Engineer and any person authorised by him shall at all times have access to the
Works and to the Site and to all workshops and places where work is being prepared or where
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materials, manufactured articles or machinery are being obtained for the Works and the Contractor
shall afford every facility for and every assistance in or in obtaining the right to such access.

INSPECTION, TESTING AND EXPEDITING:

The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to
conform to the specifications laid down in the CONTRACT. The SPECIAL CONDITIONS OF
CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specify what inspections and test
the EMPLOYER requires and where they are to be conducted. The EMPLOYER shall notify the
CONTRACTOR in writing of the identity of any other representatives retained for this purpose.
Expediting by EMPLOYER’s representative in no way relieves the CONTRACTOR of his obligation
under the terms and conditions of this CONTRACT.

The inspections and tests may be conducted on the premises of the CONTRACTOR or his SUB-
CONTRACTOR at point of completion and/or at the good's final destination.

When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, all
reasonable facilities and assistances including access to drawings and production data shall be
furnished to the inspector at no charge to the EMPLOYER.

CONTRACTOR shall be held responsible for any possible delay in the approval or testing phase
as well as for any possible delay in the remittance of necessary certificates. Delay on the part of
the Inspection institutions will not be considered a case of 'Force Majeure'

Participation or presence of EMPLOYER or their representatives at any tests or their failure to be
present at or to witness any tests to be undertaken pursuant here to shall not in any way or manner
relieve or release the CONTRACTOR from any of its warranties, guarantees or other obligations
under the CONTRACT.

Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to
EMPLOYER.

EXAMINATION OF WORK BEFORE COVERING UP:

No work shall be covered up or put out of view without the approval of the Engineer or the
Engineer's representative and the Contractor shall afford full opportunity for the Engineer or the
Engineer's representative to examine and measure any work which is about to be covered up or
put out of view and to examine foundations before permanent work is over, any such work or
foundations is or are ready or about to be ready for examination and the Engineer's representative
shall without unreasonable delay unless he considers it unnecessary and advises the Contractor
accordingly attend for the purpose of examining and measuring such work or of examining such
foundations.

UNCOVERING & MAKING OPENINGS:

The Contractor shall uncover any part or parts of the Works or make opening in or through same
as the Engineer may from time to time direct and shall reinstate and make good such part or parts
to the satisfaction of the Engineer. If any such part or parts have been covered up or put out of view
after compliance with the requirements of subclause(l) of this Clause and are found to be executed
in accordance with the Contract, the expenses of uncovering making opening in or through
reinstating and making good the same shall be borne by the Employer but in any other case all
such expenses shall be borne by the Contractor and shall be recoverable from him by the Employer
or may be deducted by the Employer from any moneys due or which may become due to the
Contractor.

REMOVAL OF IMPROPER WORK & MATERIALS:

The Engineer shall during the progress of the Works have power to order in writing from time to
time:

(a) the removal from the Site within such time or times as may be specified in the order of any
materials which in the opinion of the Engineer are not in accordance with the contract,

(b) the substitution of proper and suitable materials and
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44,

(c) the removal and proper re-execution (not withstanding any previous test there of or interim
payment there for) of any work which in respect of materials of workmanship is not in the
opinion of the Engineer in accordance with the contract.

DEFAULT OF CONTRACTOR IN COMPLIANCE:

In case of default on the part of the Contractor in carrying out such order, the employer shall be
entitled to employ and pay other persons to carry out the same and all expenses consequent
thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by
the Employer or may be deducted by the Employer from any moneys due or which may become
due to the Contractor.

SUSPENSION OF WORK:

The Contractor shall on the written order of the Engineer suspend the progress of the works or any
part thereof for such time or times and in such manner as the Engineer may consider necessary
and shall during such suspension properly protect and secure the work so far as is necessary in
the opinion of Engineer. Provided that the Contractor shall not be entitled to recover any such extra
cost unless he gives notice in writing of his intention to claim to the Engineer within 28 days of the
Engineer's order. The Engineer shall settle and determine the extra payment to be made to the
Contractor in respect of such claim as the Engineer shall consider reasonable.

SUSPENSION LASTING MORE THAN 90 DAYS:

If the progress of the works or any part thereof is suspended on the written order of the Engineer
for more than 90 days, the Contractor may serve a written notice on the Engineer requiring
permission within 28 days from the receipt thereof to proceed with the works or that part thereof in
regard to which progress is suspended and if such permission is not granted within that time the
Contractor by a further written notice so served may (but is not bound to) elect to treat the
suspension where it affects part only of the Works as an omission of such part under Clause
62thereof or where it affects the whole Works as an abandonment of the Contract by the Employer.

ISSUE OF OTHER MATERIALS FROM IREL STORES: Not applicable
COMMENCEMENT TIME AND DELAYS
COMMENCEMENT OF WORK:

The Contractor shall commence the works on site within the period as mentioned in the contract
and shall proceed with the same with due expedition and without delay.

WAY LEAVES ETC.:

The Contractor shall bear all expenses and charges for special or temporary way leaves required
by him in connection with access to the Site. The Contractor shall also provide at his own cost any
additional accommodation outside the Site required by him for the purposes of the works, except
when otherwise specifically agreed and provided for.

TIME FOR COMPLETION:

Subject to any requirement in the Contract as to completion of any portion of the works before
completion of the whole of the works, it shall be completed within the time stated in the LOI/Award
Letter/Work Order.

EXTENSION OF TIME FOR COMPLETION:

Should the amount of extra or additional work of any kind or other special circumstances of any
kind whatsoever which may occur be such as fairly to entitle the contractor to an extension of time
for the completion of the work, the Engineer shall determine the amount of such extension. Provided
that the Engineer as not bound to take in to account any extra or additional work or other special
circumstances unless the Contractor has within 14 days after such work has been commenced on
such circumstances have arisen or as soon thereafter as is practicable, delivered to the Engineer's
representative full and detailed particulars of any claim to extension of time to which he may
consider himself entitled in order that such claim may be investigated at the time.
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47.

47.1

TIME EXTENSION OF CONTRACT:

The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions
which might delay the completion of work in accordance with the approved schedule and the steps
being taken to remedy such situation.

If the Work is delayed at any time in the commencement or during the progress of the WORK by
any act, delay or neglect solely attributable to IREL or his employees, or by any other contractor
utilised by the IREL or by FORCE MAJEURE conditions, the time of completion shall be extended
by IREL (without levy of Mutually Agreed Damages) in writing for a reasonable period as may be
mutually agreed upon, at the time of closure of contract. The CONTRACTOR shall, immediately on
occurrence of such special circumstances but not later than 14 working days, bring to the
knowledge of IREL through written application for any such delay as mentioned above.

IREL shall have the right to suspend the WORK in whole or in part for such time as may be
necessary in order that WORKS shall be well and properly executed. In such events, suitable
extension of time shall be granted to CONTRACTOR.

NO NIGHT OR SUNDAY WORK:

Subject to any provision to the contrary contained in the contract, none of the permanent work shall
save as hereinafter provided be carried on during the night or on Sundays (if locally recognised as
days of rest) or their locally recognised equivalent without the permission in writing of the Engineer's
representative save when the work is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the Works in which case the Contractor shall immediately advise the
Engineer's representative. Provided always that the provisions of this Clause shall not be applicable
in the-case of any work which it is customary to carry out by rotary or double shifts.

RATE OF PROGRESS:

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner
and speed of execution and maintenance of the work are to be of a kind and conducted in a manner
to the satisfaction of the Engineer. Should the rate of progress of the works or any part thereof be
at any time in the opinion of the Engineer too slow to ensure the completion of the works by the
prescribed time or extended time for completion the Engineer shall so notify the Contractor in writing
and the Contractor shall thereupon take such steps as the contractor may think necessary and the
Engineer may approve to expedite progress so as to complete the works by the prescribed time or
extended time for completion. If the work is not being carried on by day and by night and the
Contractor shall request permission to work by night as well as by then if the Engineer shall grant
such permission, the Contractor shall not be entitled to any additional payment for so doing but if
such permission shall be refused and there shall be no equivalent practicable method of expediting
the progress of the work, the time for completion shall be extended by such period as is solely
attributable to such refusal. All work at night shall be carried out without unreasonable noise and
disturbance. The Contractor shall indemnify the Employer from and against any liability for
damages on account of noise or other disturbance created while or in carrying out the work and
from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in
regard or in relation to such liability.

LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT:

Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance
of the services within the time period(s) specified in the CONTRACT, the EMPLOYER shall, without
prejudice to his other remedies under the CONTRACT, levy Liquidated damages from the
CONTRACT PRICE, a sum calculated on the basis of the CONTRACT PRICE, including
subsequent modifications.

Deductions shall apply as per following formula:

Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent
(10%) of contract value.

EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due
to the CONTRACTOR or by recovery against the Performance Guarantee. Both CONTRACTOR
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48.4

49.

50.
50.1

50.2

and EMPLOYER agree that the above percentages of price reduction are genuine pre-estimates
of the loss/damage which the EMPLOYER would have suffered on account of delay/breach on the
part of the CONTRACTOR and the said amount will be payable on demand without there being
any proof of the actual loss/or damage caused by such breach/delay. A decision of the EMPLOYER
in the matter of applicability of price reduction shall be final and binding.

FORCE MAJEURE:

Force majeure is an event beyond the control of contractor and not involving the contractor’s fault
or negligence and which is not foreseeable. Such events may include, but are not restricted to acts
of the purchaser/contractor either in its sovereign or contractual capacity, wars or revolution,
hostility, acts of public enemy, civii commotion, floods, explosions, epidemics, quarantine
restrictions, strikes, lockouts and freight embargoes or any other event which IREL may deem fit to
consider so. The decision about force majeure shall rest with IREL which shall be final and binding.

If there is delay in performance or other failures by the contractor to perform obligations under its
contract due to event of a Force Majeure, the supplier/contractor shall not be held responsible for
such delays/failures.

If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of
such conditions and the cause thereof within fifteen days of occurrence of such event. Unless
otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall continue to perform its
obligations under the contract as far as reasonable/practical and shall seek all reasonable
alternative means for performance not prevented by the Force Majeure event.

If the performance in whole or in part or any obligation under this contract is prevented or delayed
by any reason of Force Majeure for a period of exceeding 120 days, IREL may at its option
terminate the contract without any financial repercussion on either side.

CERTIFICATE OF COMPLETION OF WORK:

As soon as in the opinion of the Engineer the works shall have been substantially completed and
shall have satisfactorily passed any final test that may be prescribed by the Contract, the Engineer
shall on receiving a written undertaking by the Contractor to finish any outstanding work during the
period of Maintenance issue a Certificate of completion in respect of the works and the Period of
Maintenance of the works shall commence from the date of such certificate. Provided that the
Engineer may give such a certificate with respect to any part of the works before the completion of
the whole of the work and shall upon the written application of the contractor give such certificate
with respect to any substantial part of the works, which has been both completed to the satisfaction
of the Engineer and occupied or used by the employer and when any such certificate is given in
respect of a part of the works such part shall be considered as completed and the Period of
Maintenance of such part shall commence from the date of such certificate. Provided also that a
Certificate of Completion given in accordance with the foregoing provision of any part of the works
occupied and use as aforesaid shall not be deemed to certify completion of any round or surfaces
requiring reinstatement unless such certificate shall expressly so state.

MAINTENANCE AND DEFECTS:
DEFINITION OF PERIOD OF MAINTENANCE:

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) months or
any other period if specifically specified in the special conditions of this contract, and calculated
from the date of completion of the works certified by the Engineer in accordance with Clause 49
hereof or in the event of more than one certificate having been issued by the Engineer Under the
said Clause from the respective dates so certified and in relation to the Period of maintenance, the
expression “the works” shall be construed accordingly.

EXECUTION OF WORKS OF REPAIR ETC.:

To the intent that the works shall at or as soon as practicable after the expiration of the period of
Maintenance be delivered up to the Employer in as good and perfect a condition (fair wear and tear
expected) to the satisfaction of the Engineer as that in which they were at commencement of the
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52.
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53.1

Period of Maintenance, contractor shall execute all such work of repair, amendment, reconstruction,
rectification and making good of defects, imperfections, shrinkages or other faults as may be
required of the Contractor in writing by the Engineer during the Period of Maintenance or within
fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer
prior to its expiration.

COST OF EXECUTION OF WORKS OF REPAIR ETC.:

All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall
in the opinion of the Engineer be due to the use of materials or workmanship not in accordance
with the Contract or to neglect or failure on the part of the Contractor to comply with any obligation
expressed or implied on the Contractor’s part under the Contract. If in the opinion of the Engineer
such necessity shall be due to any other cause, the value of such work shall be ascertained and
paid for as if it was an additional work.

REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT:

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the Employer
shall be entitled to carry out such work by his own workmen or by other Contractors, and if such
work is the work which the Contractor should have carried out at his own cost, Employer shall be
entitled to recover from the Contractor the cost thereof or may deduct the same from any moneys
due or that may become due to the Contractor.

CONTRACTOR TO SEARCH:

The Contractor shall if required by the Engineer in writing search or the cause of any defect in
perfection or fault under the directions of the Engineer. Unless such defect, imperfection or fault
shall be one for which the Contractor is liable under the contract, the cost of the work carried out
by the Contractor in searching as aforesaid shall be borne by the Employer. But if such defect,
imperfection or fault shall be one for which the Contractor is liable as aforesaid the cost of the work
carried out in searching as aforesaid shall be borne by the Contractor and he shall in such case
repair, rectify and make good such defect, imperfection or fault at his own expense in accordance
with the provisions of Clause 50hereof.

ALTERATIONS, ADDITIONS AND OMISSIONS:
VARIATIONS

The Engineer shall make any variation from quality or quantity of the works or any part there of that
may in his opinion be necessary and for that purpose or if for any other reason it shall in his opinion
be desirable he have power to order the Contractor to do and the Contractor shall do any of the
following:

(a) increase or decrease the quantity of any works included in the contract.

(b) omit any such work

(©) change the character or quality or kind of any such work

(d) change the levels, lines position and dimensions of any part of works and

(e) execute additional work of any kind necessary for the completion of the works and no such

variation in any way vitiate or invalidate the contract but the value (if any) of all such
variations shall be taken into account in ascertaining the amount of the contract price.

No such variation shall be made by the Contractor without an order in writing of the Engineer.
Provided that no order in writing shall be required for increase or decrease in the quantity of any
work where such increase or decrease is not the result of an order given under this Clause but is
the result of the quantities exceeding or being less than those stated in the Tender Schedule.
Provided also that if for any reason the Engineer shall consider it desirable to give any such order
verbally, the contractor shall comply with such order and any confirmation in writing of such verbal
order given by the Engineer whether before or after the carrying out of the order shall be deemed
to be an order in writing within the meaning of this clause.

VALUATION OF VARIATIONS:
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53.3
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54.

56.

The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named
in the Tender in respect of any extra or additional work done or work omitted by his order. All such
work shall be valued at the rates set out in the Contract, if in the opinion of the Engineer the same
shall be applicable. If the Contract shall not contain any rates applicable to the extra or additional
work then reasonable prices shall be fixed by the Engineer.

POWER OF ENGINEER TO FIX RATES:

Provided that if the nature of amount of any omission or addition relative to the nature or amount of
the whole of the contract work or to any part thereof shall be such that in the opinion of the Engineer
the rate or price contained in the contract for any item of the work is by reason of such omission or
additions rendered unreasonable or inapplicable, the Engineer shall fix such other rate or price as
in the circumstances he shall think reasonable and proper.

Provided also that no increase of the Contract Price under sub-clause (1) of this clause on variation
of rate or price under sub-clause (2) of this clause shall be made unless as soon after that date of
the order as is practicable and in the case of extra or additional work before the commencement of
the work or as soon thereafter as is practicable notice shall have been given in writing.

@) by the Contractor to the Engineer of his intention to claim extra payment or a varied rate
or.

(b) by the Engineer to the Contractor of his intention to vary a rate or price as the case may
be.

CLAIMS:

The Contractor shall send to the Engineer's representative once in every month an account giving
particulars (as full and detailed as possible) of all claims for any additional expenses to which the
Contractor may consider himself entitled and of all extra or additional work ordered by the Engineer
which he has executed during the preceding month and no claim for payment for any such work
will be considered which has not been included in such particulars. Provided always that the
Engineer, shall be entitled to authorise payment to be made for any such work notwithstanding the
Contractor's failure to comply with this condition, if the contractor has at the earliest practicable
opportunity notified the Engineer that he intends to make a claim for such work.

EXTRA ITEM:

Any extra item arising during the execution of work due to any reason shall be paid for based on
the sanctioned schedule of rates or rates derived therefrom. The percentage quoted by the tenderer
shall be applied to the rate arrived at from the schedule of rates or rates derived therefrom. In case
the rates cannot be derived from the Schedule of rates or the quoted rates, CPWD norms shall be
followed for determination of rates. Analysis of rates on the basis of field observations shall be
considered if schedule of rates/CPWD norms are not available. The rates given in the schedule are
complete for labour and materials including all leads, lifts, royalty etc. except otherwise stated in
the items. No extra claim on account of these item shall be entertained.

PROPERTY IN MATERIALS: Not applicable
NO APPROVAL BY VESTING:

The operation of the Clause numbered 62 shall not be deemed to imply any approval by the
Engineer of the materials or other matters referred to therein nor shall it prevent the rejection of any
such materials at any time by the Engineer.

MEASUREMENT
QUANTITIES:

The quantities set out in the Tender Schedule are the approximate estimated quantities of the work
but they are not to be taken as the actual and correct quantities of the works to be executed by the
Contractor in fulfilment of his obligations under the Contract. Any item may be omitted or altered
and no claim for compensation will be entertained on this account or for any variation however
substantial it may be in the Tender Schedule.
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57. WORKS TO BE MEASURED:

The Engineer shall except as otherwise stated ascertain and determine by measurement the value
in accordance with the Contract of work done in accordance with the contract. He shall when he
requires any part or parts of the Works to be measured give notice to the Contractor's authorised
agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer
or the Engineer's representative in making such measurement and shall furnish all particulars
required by either of them. Should the Contractor not attend or neglect or omit to send such agent
then the measurement made by the Engineer or approved by him shall be taken to be the correct
measurement of the work. For the purpose of measuring such permanent work as is to be measured
by record drawings, the Engineer's representative shall prepare record drawing month by month of
such work and the Contractor as and when called upon to do so in writing shall within 14 days
attend to examine and agree such record drawings, with the Engineer's representative and shall
sign the same when so agreed and if the Contractor does not so attend to examine and agree any
such record drawings they shall be taken to be correct. If after examination of such record drawings
the Contractor does not agree the same or does not sign the same as agreed, they shall
nevertheless be taken to be correct unless the Contractor shall within 14 days of such examination
lodge with the Engineer's representative for decision by the Engineer's notice in writing of the
respects in which such record drawings are claimed by him to be incorrect. The Contractor shall be
paid for the quantities resulting from measurement of the executed work.

58. MODE OF MEASUREMENT FOR CIVIL WORKS:

The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following:

(a) In case the mode of measurement is not covered by the said Indian Standard for a
particular item, the method of measurement shall be as per CPWD specifications for that
item only.

(b) Wherever a particular mode of measurement is specified in the description of the item in

the tender schedule/special conditions, the same shall only apply.

(©) In case of dispute regarding mode of measurement, the decision of the Engineer shall be
final and binding on the Contractor.

59. PAYMENT FOR WORK DONE

59.1.1 100% payment against bills for the work done (Subject to the required deductions) shall be made to
the Contractor based on detailed measurements and certification of bills by the Engineer.

59.1.2 ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint
measurements shall be taken continuously and need not be connected with billing stage. Based
on these joint measurements recorded in the register, the Contractor shall submit the bills in both
soft and hard copies (three copies) in the prescribed format along with the detailed measurements
item wise. All the pages of the measurement sheets shall be serially machine numbered and signed
by the Contractor. The bills along with measurement sheet shall be computer generated and also
suitably programmed for effecting the necessary corrections easily. The bills shall be accompanied
with necessary documents such as abstract of quantities, variation statements, reconciliation of
materials, part rate statements indicating the extent of work done, statement of secured advance
claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour licence etc.
Payment against bills for the work done (Subject to necessary deductions) will be made after the
verification and certification by the Engineer of the bill submitted by the Contractor.

59.1.3 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects
on the day the Engineer certifies that the works have been so completed in accordance with this
Contract, takes over the completed Works and issues a certificate to that effect. The Defect Liability
Period will start from the said date of completion / handing over of the work.

59.1.4 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall submit his
final bill for the Works within 3 months of completion of work. The bill shall be based only on Works
as measured and at accepted tender rates including rates for any additional or extra work which
might have been approved by the Company. All deductions due under the Contract shall be
incorporated. The final bill shall be accompanied by:
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A)
B)

59.1.5
59.2

59.3

59.4

59.5

59.6

A copy of the Completion Certificate issued by the Engineer.
No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with
full details.

The Engineer shall examine and certify the final bill for payment after satisfying that the Works have
been satisfactorily completed and that all properties, works and things removed or disturbed or
damaged in consequence of the Work have been properly replaced and made good and all
expenses and demands incurred or made by or on the Company or in respect of any damage or
loss by, from or consequence of the Works have been satisfied, all materials have been returned
and the site cleared.

SECURED ADVANCE: Not applicable
BILL TO BE SUBMITTED MONTHLY: Not applicable

A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all
work executed in the previous month and the Engineer shall take or cause to be taken the requisite
measurement for the purpose of having the same verified and the claim, as far as admissible,
adjusted if possible, before the expiry of ten days from the presentation of the bill. If the Contractor
does not submit the bill within the time fixed as aforesaid, the Engineer may depute his
representative to measure up the said work in the presence of the Contractor, whose counter
signature to the measurement list will be sufficient warrant, and the Engineer may prepare a bill
from such list which shall be binding on the Contractor in all respects.

BILLS TO BE ON PRINTED FORMS:

The Contractor shall submit all bills on the printed forms to be had on application at the office of the
Engineer and the charges in the bills shall always be entered at the rates specified in the tender in
the case of any extra work ordered in pursuance of these conditions and not mentioned or provided
for in the tender at the rates herein after provided for such work.

Invoice must contain Contractor's GST Registration number, PAN, Bank detail of Contractor, GST
Registration number of IREL Factory/ Office, HSN/SAC Code for service rendered.

RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER):

As and by way of additional security from every progressive on account bill of the Contractor,
prescribed percent of the value of the work executed shall be deducted as Retention money and
kept as security deposit until the total of the amount so deducted plus the initial security (including
the Earnest money) already deposited will equal the prescribed security.

SET-OFF:

€) Any sum of money due and payable to the Contractor (including security deposit returnable
to him) may be appropriated/ retained/ withheld and/or set off by the Employer or
Government against any claim of the Employer or Government or such other person or
persons for the payment of a sum of money arising out of or under this contract or other
contracts made by Contractor with the employer or Govt. or such other person or persons.

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of any action
on the part of the Contractor.

DEDUCTIONS FROM CONTRACT PRICE:

All costs, damages or expenses which the EMPLOYER may have paid for which, under the
CONTRACT, the CONTRACTOR is liable, will be claimed by the EMPLOYER. All such claims shall
be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such
claims shall be paid by the CONTRACTOR within fifteen days of the receipt of the corresponding
bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may then deduct
the amount from any bill due or becoming due by him to the CONTRACTOR under the CONTRACT
or may be recovered by action of law or otherwise, if the CONTRACTOR fails to satisfy the
EMPLOYER of such claims.
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59.7

59.8

59.9

60.0

61.1

61.2

61.3

TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC.

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the
CONTRACTOR's turnover & profit or on the earnings of any of his employees or personnel
engaged by him and shall hold the EMPLOYER indemnified and harmless against any claims that
may be made against the EMPLOYER in this behalf. The EMPLOYER does not undertake any
responsibility whatsoever regarding any taxes levied on CONTRACTOR and/or his personnel by
Centre/ State/ Local Authorities.

DEDUCTION OF INCOME TAX AT SOURCE:

Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194
(C) of the Income Tax Act. In case of contract for consultancy or professional services Tax
deduction at source as per Section 194 J. will be carried out

OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT:

The Company reserves the right to carry out post-payment audit and technical examination of the
running/ final bill including all supporting vouchers etc. The Company also reserves the right to
propose recoveries detected by CVC (Central Vigilance Commission) based on their audit and
observations of works / bills etc. The Company further reserves the right to enforce recovery of any
over payment when detected, notwithstanding the fact the amount of running / final bill may be
included by one of the parties as an item of dispute before an arbitrator appointed and
notwithstanding the fact that the amount of running / final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in respect of
any work done by the Contractor under the contract, the Company from the Contractor shall recover
it, or if any under payment is discovered, the amount shall be duly paid to the Contractor by the
Company.

APPROVAL BY MAINTENANCE CERTIFICATE:

No certificate other than the maintenance certificate referred to in clause 61 here of shall be
deemed to constitute approval of any work or other matter in respect of which it is issued or shall
be taken as admission of the due performance of the contract or any part here of or of the accuracy
of any claim or demand made by the contractor or of additional or varied work having been ordered
by the Engineer nor shall any other certificate conclude or prejudice any of the powers of the
Engineer.

MAINTENANCE CERTIFICATE:

The contract shall not be considered as completed until a maintenance certificate shall have been
signed by the Engineer and delivered to the Employer stating that the Works have been completed
and maintained to his satisfaction. The maintenance certificate will be given by the Engineer twenty
- eight days after the expiration of the Period of maintenance (or if different Periods of maintenance
shall become applicable to different parts of Works the expiration of the latest such period) or as
soon thereafter as any works ordered during such Period pursuant to Clause 50 and 51 hereof
shall have been completed to the satisfaction of the Engineer and full effect given to this Clause
notwithstanding any previous entry on the Works of taking possession, working or using thereof or
any part thereof by the Employer.

CESSATION OF EMPLOYER'S LIABILITY

The Employer shall not be liable to the Contractor for any matter or thing arising out of or in
connection with the Contract or the execution of the Works Unless the Contractor shall have made
a claim in writing in respect thereof before the giving of the maintenance certificate under this
Clause.

UNFULFILLED OBLIGATION:

Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause
(2) of this clause) the Employer shall remain liable for the fulfilment of any obligation incurred under
the provisions of the Contract prior to the issue of the Maintenance Certificate which remains un-
performed at the time such certificate is issued and for the purpose of determining the nature and
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a)

b)

c)

d)

e)

extent of any such obligation, the contract shall be deemed to remain in force between the parties
hereto.

URGENT REPAIRS:

If by reason of any accident or failure or other event occurring to in or in connection with the works
or any part thereof either during the execution of the works or during the Period of Maintenances,
any remedial or other work or repair shall in the opinion of the Engineer or the Engineer's
representative be urgently necessary for security and the Contractor is unable or un-willing at once
to do such work or repair, the Employer may by his own or other workmen to such work or repair
as the Engineer or the Engineer's representative may consider necessary. If the work or repair so
done by the Employer is work which in the opinion of the Engineer the Contractor was liable to do
at his own expense under the contract, all cost and charges properly incurred by the Employer in
so doing shall on demand be paid by the Contractor to the employer or may be deducted by the
employer from any moneys due or which may become due to the Contractor. Provided always that
the Engineer or the Engineer's representative (as the case may be) shall, as soon after the
occurrence of any such emergency as may be reasonably practicable notify the Contractor thereof
in writing.

RESOLUTION OF DISPUTES/ ARBITRATION:

The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct
informal, good faith negotiations any disagreement or dispute arising between them under or in
connection with the Contract.

If, after thirty days from the commencement of such informal, good faith negotiations, the
EMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or dispute,
the same shall be referred for resolution as per the formal mechanism as specified hereunder shall
be applicable.

LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated as an
Indian Contract and in accordance with Indian Laws as in force for the time being.

ARBITRATION:

All disputes and differences of any kind whatsoever arising out of or in connection with the contract
or carrying out of the works (whether during the course of works or after their completion and
whether before or after determination, abandonment or breach of contract) shall be referred to and
settled by the person authorized and notified in writing by IREL who shall state his decision in
writing. Such a decision may be in the form of a final certificate or otherwise and shall be made
within a period of 30 days from the date of receipt of such reference to them.

If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may
within 30 days of receipt of such decision send a written appeal to PURCHASER, represented by
the Chairman and Managing Director at the registered office, Mumbai for the same to be referred
to Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval of
CMD, IREL. The Arbitration proceedings shall be conducted as per the provisions of the Arbitration
and Conciliation Act, 1996. It is made clear that this Arbitration Clause shall be applicable to any
and all disputes and differences between the Parties arising out of and/or relating to this
CONTRACT and the Parties shall be bound to refer the same to arbitration in accordance with the
procedure contemplated herein

If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding
paras without any response from the CONTRACTOR before such expiry, the CONTRACTOR is
deemed to have communicated his satisfaction to the decision of IREL at the relevant stage and
all his rights of further appeal or as the case may be, adjudication are deemed to have been waived
once and for all.

The seat of arbitration will be at Mumbai and the language thereof shall be English.

Notwithstanding the invocation, commencement and/or pendency any dispute resolution
proceedings under this Clause 63 including arbitration under Clause 63.4, the CONTRACTOR shall
continue to be bound by the provisions of the CONTRACT, if not terminated by the EMPLOYER,
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and shall be obligated to discharge its obligations under the CONTRACT including continuation of
the WORK under the CONTRACT.

f) The CONTRACTOR shall not in any way delay or default or cause to delay or default the carrying
out of the works by reason of the fact that any matter has been agreed to be referred to and / or
referred to dispute resolution under Clause 63 including Arbitration under Clause 63.4.

63.5 JURISDICTION:

The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with and
decide any matter arising out of this contract.

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS:
64.1 COMPLYING WITH REGULATIONS:

64.1.1 Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of
all applicable laws and regulations, bye-laws or orders made there under and to the requirements
of public, municipal and other authorities in any way affecting or applicable to the work. IREL shall,
when requested by the CONTRACTOR, give all reasonable assistance to the CONTRACTOR in
obtaining information concerning local conditions.

64.1.2 Before making any departure from the specification or drawings which may be necessary to conform
to such requirements, the CONTRACTOR shall give the IREL written notice specifying the
departure proposed to be made and the reason for making it and applying for instructions thereon.
If the CONTRACTOR does not receive such instructions within thirty (30) days, he shall conform to
those requirements and inform the IREL accordingly.

64.1.3 The Contractor shall remain liable for the payments of all wages or other money to his employees
or labourers under the Minimum Wages Act, Payment of Wages Act, Employees Liability Act,
Workmen's Compensation Act, PF and ESI Act or any other enactments and rules made applicable
from time to time. The Contractor shall also comply with the provisions of the Apprenticeship Act,
Contract Labour Regulation and Abolition) Act and the Rules and Orders issued there under from
time to time. The Contractor shall be liable to pay the wages directly to the workmen employed by
him on the Works.

64.1.4 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities
for issue of ESIC numbers, make timely contribution towards ESI and PF in accordance with the
provisions of relevant acts from time to time in respect of labour engaged by him for all the works
executed in the Company. The Contractor should contact the jurisdictional ESI and PF authorities
and ensure to observe all formalities such as maintenance of muster rolls, opening of identification
cards, making remittance etc. The Contractors / firms / establishments shall remit the PF and ESI
contributions in their respective codes. However, in such cases, copies of muster roll, wage register,
ESI / PF remittance, copies of the returns shall be furnished to the Engineer for verification and
records while preferring bills.

64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules &
Regulations framed there under as appreciable in relation to its employees/workmen and
establishments in mandatorily, even though not explicitty mentioned here. It shall be the
responsibility of the Contractor to get itself acquainted about them adequately.

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION:
65.1.1 BREACH OF TERMS:

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to
any and all other remedies available to it, without incurring any liability what-so-ever, to fore-bear
from doing such acts or fulfilling such obligations as are to be done or fulfilled by it here under until
the CONTRACTOR on terms herein makes good the said breach;

65.2 SUSPENSION:
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65.2.1

65.2.2

65.3
65.3.1

65.3.2

65.4

65.4.1

IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR a notice
in writing, if the CONTRACTOR shall be in breach of this Contract or shall fail to perform any of its
obligations under this Contract, including the carrying out of the Works; provided that such notice
of suspension (i) shall specify the nature of the breach or failure, and (ii) shall provide an opportunity
to the CONTRACTOR to remedy such breach or failure within a period not exceeding 30 (thirty)
days after receipt by the CONTRACTOR of such notice of suspension.

On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work,
which IREL has directed to be suspended with immediate effect. IREL may at any time cancel the
suspension notice for all or any part of suspended work by giving written notice to the
CONTRACTOR specifying the part of work to be resumed and the effective date of suspension
withdrawal. The CONTRACTOR shall resume the suspended work on immediately upon receipt of
such withdrawal of suspension notice. In the event of suspension of work, IREL shall not be liable
to the CONTRACTOR for any damage and loss.

TEMPORARY SUSPENSION:

IREL may at any time temporarily suspend the progress of work being performed under the
Contract or any part thereof by notice in writing to the CONTRACTOR. All the work so suspended
shall be resumed by the CONTRACTOR and extended as assessed and deemed fit by IREL.

IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of
suspension, and IREL shall not be liable to the CONTRACTOR for any damages or loss caused by
such suspension of work.

EVENT OF DEFAULT:
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as
the context may admit or require.

CONTRACTOR EVENT OF DEFAULT:
Any of the following events shall constitute an event of default by the CONTRACTOR
("CONTRACTOR Event of Default");

the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of its
obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause 65.2
hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within such further
period as IREL may have subsequently granted in writing;

The CONTRACTOR fails to commence the Works ;

The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per
schedule mentioned in the contract/ work order;

Any representation made or warranties given by the CONTRACTOR under this Contract is found
to be false or misleading;

The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under
the Contract, or (b) all or material part of the CONTRACTOR; except where such transfer in the
reasonable opinion of IREL does not affect the ability of the CONTRACTOR to perform, and the
CONTRACTOR has the financial and technical capability to perform. its material obligations under
the Contract;

The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that
the CONTRACTOR shall be deemed not to have suspended/ abandoned operation if such
suspension/ abandonment was (i) as a result of Force Majeure Event and is only for the period
such Force Majeure is continuing, or (ii) is on account of a breach of its obligations under the
Contract by IREL;

the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its creditors
for relief of debt or take advantage of any law for the benefit of debtors or goes into liquidation or
receivership whether compulsory or voluntary;

the CONTRACTOR fails to comply with any final decision reached as a result of arbitration
proceedings pursuant to Clause 63hereof;

the CONTRACTOR submits to IREL a statement which has a material effect on the rights,
obligations or interests of IREL and which the CONTRACTOR knows to be false;
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65.4.2

65.5

65.5.1

65.6

65.6.1

65.6.2

65.7
65.7.1

65.8

any document, information, data or statement submitted by the CONTRACTOR in its Bid, based
on which the CONTRACTOR was considered eligible or successful, is found to be false, incorrect
or misleading; or
The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound
by the Contract.

IREL EVENT OF DEFAULT:

The following events shall constitute events of default by IREL ("IREL Event of Default”), unless
any such IREL Event of Default has occurred as a result of CONTRACTOR Event of Default or due
to a Force Majeure Event:

IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days of receipt
of notice in that behalf from the CONTRACTOR,;

IREL repudiates the Contract or otherwise evidences an intention not to be bound by this Contract;
Any representation made or warranties given by IREL under the Contract is found to be false or
misleading.

RECOURSE TO EVENT OF DEFAULT:

In case of an event of default, the following recourse is available to IREL and the CONTRACTOR
or both as the situation may warrant:

In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of Clause
65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL specifying the
conditions that have restricted the CONTRACTOR to complete the tasks in stipulated time.
However, IREL’s decision on said matter shall stand final as the case may be;

In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled to
terminate this CONTRACT as per Clause 65.6 herein.

In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR
shall have an option to seek Termination of this Contract. In seeking the Termination of the
Contract, CONTRACTOR would have to clearly demonstrate that the Event of Default has occurred
despite all possible steps taken by CONTRACTOR to avoid Termination. The Parties shall mutually
decide the modalities of Termination.

TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT:

Without prejudice to any other right or remedy which IREL may have in respect thereof under the
Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL shall be entitled to
terminate the Contract by issuing a Termination Notice (the “Termination Notice”) to the
CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in
writing inform the CONTRACTOR of its intention to issue the Termination Notice (the "Preliminary
Notice"). In case the underlying breach/default is not resolved within a period of sixty (60) days
from the date of the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing
the Termination Notice.

Upon termination of the Contract by notice of either Party to the other pursuant to Sub-clauses
65.5.1 b or 65.5.1 ¢ hereof, the CONTRACTOR shall, immediately upon dispatch or receipt of such
notice, take all necessary steps to bring the Works to a close in a prompt and orderly manner and
shall make every reasonable effort to keep expenditures for this purpose to a minimum.

PAYMENT UPON TERMINATION:

Upon termination of this Contract pursuant to Sub-clauses 65.5.1 ¢ hereof, IREL shall make the
following payments to the CONTRACTOR (after offsetting against these payments any amount that
may be due from the CONTRACTOR to IREL):

Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the
date of termination;

DISPUTES ABOUT EVENTS OF TERMINATION:
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65.8.1 |If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 65.4.2

66.0

67.0
67.1
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67.3

67.4

67.5

68.0

69.0

hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination
from the other Party, refer the matter to arbitration pursuant to Sub-clause hereof.

LIMITATION OF LIABILITY:

Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under
the Contract or otherwise shall be limited to 100% of contract price. However, neither party shall
be liable to the other party for any indirect and consequential damages, loss of profits or loss of
production.

METHOD OF BLACKLISTING VENDORS:

Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result
in blacklisting of vendor by the authority competent to conclude the contract. The blacklisted vendor
shall not be considered for a minimum period of one year from the date of black listing.

Further, the competent authority may blacklist the bidder, if the bidder changes bid either techno-
commercial and / or price or withdraw his bid after receipt of the same and during the validity period
of bid.

Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL in case
of :

If security considerations including question of loyalty to the state so warrant.

If the proprietor of the firm, its partner or representative is convicted by a court of law following
prosecution for offences relating to business dealings.

If there is strong justification for believing that the proprietor or employee or representative of the
CONTRACTOR has been guilty of malpractice such as bribery, corruption, fraud, substitution of
tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax levied
by law, etc.

An order for ban/ suspension passed for a certain specified period shall be deemed to have been
automatically revoked on expiry of that specified period and it will not be necessary to issue a
specific formal order of revocation, except that an order of suspension/ban passed on account of
doubtful loyalty or security consideration shall continue to remain in force until it is specifically
revoked.

An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of the same
facts, the accused has been wholly acquitted by a court of law.

SECRECY

The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose
any information furnished to them by IREL or any drawings, designs, reports and other documents
and information prepared by the Contractor for this contract, without the prior written approval of
IREL except in so far as such disclosure is necessary for the performance of the Contractor’'s work
and service hereunder.

LABOUR:

a) In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on
the work, it shall be the bounden duty of the Contractor to abide by and to strictly comply
with all labour legislations, as may be applicable, enacted by the parliament or by the State
Legislature and the rules/regulations framed thereunder by the Central or State
Government or Local Authorities providing for the conditions of employment protection of
health, Sanitary arrangements, wages, provident fund, gratuity, welfare, and safety of
workmen. These rules and statutory obligations shall be deemed to be part of the Contract.
Instructions issued by the Employer in this behalf from time to time shall be equally binding
on the contractor & the Contractor shall observe them stringently.

(b) In the event of the Contractor failing to discharge his obligations imposed upon him by or
under any statute as aforesaid, the employer shall be entitled to rescind the Contract.at the
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(f)

(9)

(h)

(i)
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(k)

sole risk and cost of the Contractor and/or recover from him the amount of loss sustained
by the Employer.

It is advisable for the Contractor to properly and fully acquaint himself with all the
legislations as applicable to his workmen and the work under this contract or in connection
herewith, so as to preclude the possibility of infringement and noncompliance thereof and
to make it easy for him to observe clause 69without any deviation.

The Contractor shall maintain records, registers in respect of workers employed by him as
required under various statutes and or prescribed by the Employer, shall issue attendance
cards to each worker and shall produce the same for inspection on demand to the
authorities under statutes or to the authorised representatives of the Employer.

All payments of whatever nature to be made by the Contractor to his workmen shall be
made in the presence of an authorised representative of Employer and Employer's
representative shall sign the acquaintance in token of having witnessed the payment, as
prescribed under law.

The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives
clearance regarding compliance of all statutory provisions by the contractor. Final bill of
the Contractor shall be cleared only when a clearance certificate is issued by the Contractor
from an authority declared for the purpose by the Employer, that the claims of workmen in
respect of wages, workmen's compensation, statutory payments etc. have been paid by
Contractor to his workmen in full and subject to fulfilment of other conditions of Contract.
Labour Rules etc.

The Contractor shall be entirely responsible for safe and good conduct of his employees
during the period of his contract. The Contractor shall also ensure, that no safety
rules/instructions are violated by him or his workmen. The Contractor shall maintain his
machineries and tools for work in safe condition and shall present the same for checking
whenever called by Employer/ his representatives.

It shall be binding on the part of the Contractor to familiarise himself and be governed by
all statutes such as Mines Act 1952, Rules and Regulations including amendments made
thereunder, if any, applicable for the work, Indian Electricity Act. 1910 and Indian Electricity
Rules 1956 including amendments, if any. applicable for the work.

The Contractor shall provide and ensure proper use of safety appliances by his workmen
throughout the course of their employment.

The Contractor in fulfilment of his statutory obligations imposed by or under various Labour
Laws, will among other things:

i) Arrange to provide cool and wholesome drinking water at appointed place/places
near work site. The container of water shall be in hygienic condition.

i) Implement the Employees Provident Fund Scheme or Produce exemption
certificate from Regional Provident Fund Commissioner if they are so exempted
Otherwise, bills for the work will be released withholding 10% from such sums or
as decided by the Management from time to time till such time they implement the
scheme or produce exemption certificate from the Regional Provident Fund
Commissioner. The Contractors are further required to indemnify Employer
against any loss or damage, whatsoever, that may be suffered by Employer as a
result of any claim. damage or penalties for any failure or non-compliance on their
(Contractor's) part with the provisions of the aforesaid Act and Scheme framed
thereunder.

The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-
1966 at the Training Department of the Company and shall pay all statutory allowances for
such training to his workmen under training. The Contractor shall ensure the proper use of
safety appliances by his workmen throughout the course of their employment.

70.0 RETURNS OF LABOUR:
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(a) The Contractor shall if required by the Engineer deliver to the Engineer's representative or
at his office a return in detail in such from and at such intervals as the Engineer may
prescribe showing the numbers of the labour from time to time employed by the contractor
on the Site.

LABOUR LICENCE:

(a) The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing
Authority) within 15 days from the award of the Contract under Contract Labour (Regulation
and Abolition) Act. 1970 and shall have to comply with all the provisions of the Act and
Rules framed thereunder and shall ensure that no violations are pointed out by the
Authorities under the Act.

(b) The RA Bills of the contract shall not be released until the licence for the number of labour
employed under Contract Labour(Regulation and Abolition)Act, 1970 has been produced
by the Contractor to the office of the employer. Whenever the number is increased, the
Contractor shall arrange to get such changes incorporated in the licence.

(© The Contractor shall make payment to their workmen in the presence of authorised
representative of the Employer only, and obtain the required certificate regarding
witnessing of payments.

WOMEN LABOUR:

The working hours of women labour employed by the Contractor/ tenderer shall conform to the
relevant labour acts in force. They shall not be detained after 7,00 PM and employed before 6.00
AM and in no case employed during the night time.

EMPLOYMENT OF CHILDREN:

No child below the age of 18 years shall be employed. If children/young persons in the work
premises are employed contravening the provision of the Factories Act, 1948 and rules framed
thereunder, their work order/ contract is liable to cancellation and/or termination without any
compensation or notice.

ENTRY PASS : Not applicable
SAFE CUSTODY OF ENTRY PASS: Not applicable
LIABILITY FOR ACCIDENTS AND DAMAGES:

The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new
equipment and machineries in lieu of equipment/machineries lost/ damaged beyond repairs, free
of cost until the PLANT is handed over after successful completion of performance guarantee test
run.

Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for
any loss or damage to the PLANT or any part thereof if and to the extent that such loss or damage
is not covered by insurance coverage such as War risk, provided the same is general exclusion of
the policy of the EAR insurance. War Risks shall mean any of the following events occurring within
India: War, hostilities, warlike operations (whether a state of war be declared or not), invasion, act
of foreign enemy, civil war, rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil
or military government, conspiracy, riot, civii commotion, mine, bomb, shell, grenade or other
projectile, missile, munitions or explosive of war.

The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to
any property (other than property forming part of the Work) and against all actions, suits, claims,
demands, costs, charges and expenses arising in connection therewith which shall have been
occasioned by the negligence of the CONTRACTOR or any SUB-CONTRACTOR, or by defective
design (other than a design made, furnished or specified by the IREL and which the
CONTRACTOR has disclaimed responsibility in writing within a reasonable time after receipt of the
IREL's instructions), material or workmanship, any breach of the CONTRACTOR's obligations.
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SAFETY CLAUSES:

Before commencement of the work, the Contractor will give an undertaking in writing that
they would abide by the safety Rules and Regulations laid down by the organisation
rigorously and any deviation from this would make them liable for action.

(2) SAFETY CLEARANCE :
Along with contract document and job instructions from the contracting department,
the Contractor will come to Safety & Training Deptt. where he will be further briefed
and Contractor's Safety Management Policy will be explained. The Contractor will not
be permitted to start the job without getting a written safety clearance from Safety &
Training Deptt.

(b) SHUTDOWNS
The contracting department would take necessary shutdowns wherever there are
hazards of gases, electricity, moving machinery, etc. The Contractor shall ensure that
the shutdowns/ clearance are taken before sending workers in such locations.

(c) WORK AT HEIGHT
Whenever work at height is involved Contractor should obtain passes to work at height
for these persons who will be required to work at height from Safety & Training Deptt.

(d) INJURY TO WORKMEN
The Contractor after preliminary examination at PHC may take his injured workmen to
his own Doctor with a permission from the Doctor at PHC at his own risk giving an
undertaking to that effect in writing to the Doctor. He will, however, have to keep S&T
Deptt. informed about the nature of the injury and the period for which the injured
person is off duty on account of injury.

(e) RESPONSIBILITY FOR ACCIDENTS
The Contractor shall be fully, responsible for accidents caused due to his or his agent's
or workmen's negligence or carelessness in regard to the observance of the safety
requirements and shall be liable to pay compensation for injuries and delay work due
to these accidents.

(f) PRECAUTIONS & SUPERVISION:
The Contractor shall take all safety precautions and provide adequate supervision in
order to do the job safely and without damage to equipment.

(g) SAFETY CODE
The Contractors shall strictly follow the IREL Safety Code and also the instructions
issued by the Safety & Training Deptt. from time to time. Before starting the work, the
Contractor shall meet the safety Officer and get himself familiar with the safety
measures to be taken during the execution of the job. The contractor shall be
personally responsible for the safety of his workmen and shall be liable for prosecution
in case of any accident.

(h) OTHER ACTS RULES ETC.
Notwithstanding the above clauses, there is nothing in these conditions to exempt the
Contractor from the operations of any other Act or Rule in force in the Republic of
India.

(i) FAILURE TO OBSERVE SAFETY RULES:
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Failure to observe the safety rules will make the Contractor liable to penalty by way of
suspension of work, fine and termination of contract.

() SAFE USE OF VEHICLES:
It will be entirely the responsibility of the Contractor to ensure that the vehicles are not
driven with so high speed or in so reckless or rash manner as to cause accident or
prove to be potential threat to the safety of the traffic. Where the speed limits have
been fixed, they will be strictly adhered to by the Contractor's drivers who will also
adhere to slow and safe driving inside the Plant and Township Area. Failure to comply
with the above may result in termination of the contract.

(k) THEFT ETC.
Similarly, if a driver or any staff of the Contractor is caught in theft case or in any
unauthorised movement of materials or in the activity which is punishable under the
law or not authorised by the Plant, the Contractor will bear the full responsibility for the
loss and other consequences which may result to the Plant due to such illegal/
unauthorised acts besides the action to terminate the contract by the Plant.

(' COMPENSATION :
In case of accident or injury or damages caused by the Contractor's vehicle or staff to
any person or property, the financial responsibility to compensate be borne solely by
the Contractor and this amount may, at the discretion of the competent authority of
IREL, be recovered from the bills or Security or other deposits of the Contractor.

(m)PRECAUTIONS FOR VEHICULAR TRAFFIC:
Suitable safety precautions must be taken by the Contractor for his vehicular traffic at
the level crossing/roads inside the Plant/ Township area. Contractors would be using
those roads on their own risk and responsibility without any liability on the part of IREL
Management.

INSURANCE:
GENERAL:

CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed
insurance companies to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and
to its full value for all such amounts to protect the WORKS in progress from time to time and the
interest of EMPLOYER against all risks as detailed herein. The form and the limit of such insurance,
as defined here in together with the under works thereof in each case should be as acceptable to
the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain adequate
insurance coverage at all times during the period of CONTRACT shall be that of CONTRACTOR
alone. CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities and
obligations under CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland
and port handling, inland transportation, storage, erection and commissioning till such time the
WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR.

CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or
loss by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR
shall provide the EMPLOYER with a copy of all insurance policies and documents taken out by him
in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER
immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR
shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry,
cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as
may be necessary well in time.
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78.2

79.
79.1

79.3

79.4

79.5

79.6

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of
equipment lost in transit and/or during erection, shall be made available by the EMPLOYER.
CONTRACTOR shall, however, be responsible for obtaining requisite licences, port clearances and
other formalities relating to such import. The risks that are to be covered under the insurance shall
include, but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean transportation
only) etc. The scope of such insurance shall cover the entire value of supplies of equipments, plants
and materials to be imported from time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's
account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from time
to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the
insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual
settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies,
including marine Insurance during ocean transportation.

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY
EMPLOYER:
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be
required under any law or regulation from time to time without any extra cost to EMPLOYER.
He shall also carry and maintain any other insurance which may be required by the
EMPLOYER.

General

In the event that terms and conditions stipulated in the General Conditions of Contract should
deviate from terms and conditions stipulated in the Contract, the latter shall prevail.79.2 LOSSES
DUE TO NON-COMPLIANCE OF INSTRUCTIONS:

Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR’s failure to adhere
to any of the instructions given by the EMPLOYER in connection with the contract execution shall
be recoverable from the CONTRACTOR.

RECOVERY OF SUMS DUE:

All costs, damages or expenses which the EMPLOYER may have paid, for which under the
CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is hereby
irrevocably authorized to do so) from any money due to or becoming due to the CONTRACTOR
under this Contract or other Contracts and/or may be recovered by action at law or otherwise. If the
same due to the CONTRACTOR be not sufficient to recover the recoverable amount, the
CONTRACTOR shall pay to the EMPLOYER, on demand, the balance amount.

PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER:

No sum paid on account by the EMPLOYER nor any extension of the date for completion granted
by the EMPLOYER shall affect or prejudice the rights of the EMPLOYER against the
CONTRACTOR or relieve the CONTRACTOR of his obligation for the due fulfilment of the
CONTRACT.

CUT-OFF DATES:

No claims or correspondence on this Contract shall be entertained by the EMPLOYER/Consultant
after 90 days after expiry of the performance guarantee (from the date of final extension, if any).

PARAGRAPH HEADING:

The paragraph heading in these conditions shall not affect the construction thereof.
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19 Annexure-I Ethics in Tendering & Other Business Dealings:

Dear Sir,

IREL (India) Limited, a Government of India undertaking under the administrative control of Department of
Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and
other statutory agencies. The business is done in an ethical, rational & impartial manner with good corporate
governance.

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors,
Customers and Business Partners are requested not to provide any gift and / or inducement to any of
our employees for securing / being granted favour in dealings with our Company. In assurance of your
commitment to the aforesaid, it will be highly appreciated if you fill up, sign and abide by the attached
undertakings.

Report of any gifts and / or inducements sought by any employee of the company should be immediately
reported to any one of the following:

Chairman & Managing Director Chief Vigilance Officer
IREL (India) Limited., IREL (India) Limited.,
1207, V.S. Marg, Prabhadevi 1207, V.S. Marg, Prabhadevi
Mumbai 400 028. Mumbai 400 028
Ph: 022-24225778 Ph:022-24221068
Email:cmd@irel.co.in Email:cvo@irel.co.in

We assure you that complaints if any made by you on the subject will be kept confidential and fair
investigation will be conducted and appropriate action will be taken. Similarly, we except your commitment
to the undertaking and its violation will have consequences as per prevailing rule of the Company.

Thanking you,
For IREL (India) Limited

Name

Designation

Date
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20  Annexure- II Undertaking:

Date:
To,
M/s IREL (India) Limited.,
1207, V.S. Marg, Prabhadevi
Mumbai 400 028.
FTWVE Lo am / are a Vendor / Customer of IREL (India)

Limited (now onwards to be referred as Company).
| / We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in connection with securing /
being granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field
units namely MK, Chavara, OSCOM, RED & IRERC.

To immediately report any gift and / or inducement sought by any employee of the Company granting
favour(s) to me / us in my / our dealings with the Company and / or its field units.
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21  Annexure- III Declaration — Non-Blacklisting:

(To be submitted by an Authorized Signatory on the company’s original letter head with signature and
seal)

To,

DGM -Technical

IREL (India) Limited

Corporate Office Mumbai

PLOT NO. 1207, VEER SAVARKAR MARG
NEAR SIDDHIVINAYAK TEMPLE
PRABHADEVI

MUMBAI-400028

Sir,

In response to the Bid Ref No.: dated 2023, I/We hereby
declare that presently our agency has not been declared ineligible or black listed for corrupt & fraudulent
practices either indefinitely or for a particular period of time by any State Govt./ Central
Govt./PSU/Government of India Society on the date of bid submission.

If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/
our bid if any, to the extent accepted may be cancelled.

Thanking you,

Yours faithfully,
Name of the agency : -
Authorized Signatory: -
Seal of the Organization: -

Date:
Place:
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22 Annexure- IV - Tender Acceptance Letter

(To be given on Company Letter Head)
Date:

To,

DGM -Technical

IREL (India) Limited

Corporate Office Mumbai

PLOT NO. 1207, VEER SAVARKAR MARG
NEAR SIDDHIVINAYAK TEMPLE
PRABHADEVI

MUMBAI-400028

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender/Work: -
Dear Sir,

1. 1/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’
from the website(s) namely:

https://etenders.gov.in/eprocure/app

as per your advertisement, given in the above mentioned website(s).
2.1/ We hereby certify that | / we have read the entire terms and conditions of the tender documents
from Page No. to (including all documents like annexure(s), schedule(s), drawings
etc.,), which form part of the contract and | / we shall abide hereby by the terms / conditions / clauses
contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too has also been
taken in to consideration, while submitting this acceptance letter.

4.1/ We hereby unconditionally accept the tender conditions of above mentioned tender document(s)
/corrigendum(s) in its totality/ entirety.

5. I/We do hereby declare that our Firm has not been blacklisted/debarred by any Govt.
Department/Public sector undertaking.

6.1/ We certify that all information furnished by the our Firm is true & correct and in the event that the
information is found to be incorrect/untrue or found violated, then your department/ organisation shall
without giving any notice or reason therefore or summarily reject the bid or terminate the contract, without
prejudice to any other rights or remedy including the forfeiture of the full said earnest money deposit
absolutely, if any.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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23  Annexure V — Financial Capacity of Bidder

Name and address of the bidder’s banker:

Turnover of the Bidder

FY FY FY
Turnover of the Bidder
For the last three Financial | . .. g -
Years ending March, 2023 (in figures) (in figures) (in figures)
Currency
(in words) (in words) (in words)
Note:

e The Bidders will provide all necessary documents in support of the financial strength including
audited financial statements and certificate from practicing chartered accountant.

Name of the audit firm:

Seal of the audit firm:

Date:

License/registration no:

UDIN NO.

(Signature, name, designation of the authorized signatory of the audit firm)
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24  Annexure — VI Format for Certificate from Practicing Chartered
Accountant for Eligible Works

Based on its books of accounts and other published information authenticated by it, this is to certify that
.......................... (name of the Bidder) was awarded by ....................... (title of company) for
................... (name of work/service).

The total fees received by the Bidder for the work/service is ........................

We further certify that the said work/service was completed on ................. (date).

Name of the audit firm:
Seal of the audit firm:
Date:
License/registration no:
UDIN NO.

(Signature, name, designation of the authorized signatory of the audit firm)
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25 Annexure -VII Concurrent Commitment Certificate

Name & Address of the Client:

In compliance to the PQ clause no. 2.4(d), the following is certified for M/s............

a) The annualized concurrent commitments including the estimated value of the existing NIT under
consideration of M/s (the bidder) is Rs........... lakhs.

b) The average annual financial turnover (during the last three financial years FY 2020-21, 2021-22
& 2022-23) is Rs...lakhs.

¢) Hence, as per PQ clause no. 3(d)of NIT, the concurrent commitment mentioned under para (a) is
less than of the (b) and same is not exceeding the four times average annual turnover mentioned
under para (b).

Name of the audit firm:
Seal of the audit firm:
Date:
License/registration no:
UDIN NO.

(Signature, name, designation of the authorized signatory of the audit firm)
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26 Annexure VIII- EMD Declaration

I have furnished a sum of Rs. 46,500/- (Rupees forty six thousand five hundred only) towards
EMD vide NEFT/RTGS/BG NO........ccovvvnennnnnn. dated..........coiiiiiiiis

Place:
Signature of tenderer:

Full Address:

IREL Bank Details

Name of the Bank HDFC Bank Limited, V S Marg, Opp. Siddhivinayak Temple,
Prabhadevi, Mumbai - 400028

Account Type Current Account

Account Number 00122320000135

IFSC Code HDFCO0000012

Details of payment to be uploaded to purchase-ho@irel.co.in
Email should contain the following details

1) Name of the company
2) Transaction ID with details Bank and Branch
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27

Annexure- IX Particulars of the bidder:

Sl.

Particulars

Details

a)
b)

c)

d)

e)

Name of Bidder

Legal status (e.g. incorporated private company,
unincorporated business, partnership etc.):

Address of the corporate headquarters and its
branch office(s), if any, in Mumbai Metropolitan
Region (MMR)

Date of incorporation and/ or commencement of
business

Brief details about main line of business.

Bank details:-

The payments to be released from IREL will be made
through e-payments. The contractor has to provide
the following details:

Beneficiary name:

Account Number:

Name of the bank:

IFSC:

Nature of Account: (Savings/Current/CC/OD):
Branch Code:

Particulars of individual(s) who will serve as the point
of contact/ communication for the Bidder

a) Name:

b) Designation:

c) Company:

d) Address:

e) Telephone Number:

f) Email address:

Particulars of the Authorised Signatory of the Bidder

a) Name:

b) Designation:

c) Company:

d) Address:

e) Telephone Number :

f) Email address:

GST, PF and PAN no details:

IREL (India) Limited

73




28

Annexure- X Requirement details of tender documents:

Note: The complete bid document submitted by the bidder as technical bid (Part 1) shall be duly numbered
in each page. Based on the numbering done, the following table should be filled up by the bidder.

Sl Requirement (bidder should correctly | (Indicate page number
fill the following column) | of the bid document
where related
information is
shown/available, so that
it can be verified by
IREL)
Required Documents
1.0 | Whether the bidder has local office in MMR
2.0 | Work order of similar work
2.1 | Completion certificate against work order
submitted as above 2.0
3.0 | Annual average financial turnover during
the last three Financial Years as per PQ
4.0 | Particulars of the bidder
5.0 | Annexures | to X duly filled by the bidder

IREL (India) Limited

74




29 Annexure XI - Sample Format for Percentage — Based BOQ (Online)

I ST Percentage BoQ

Tender Inviting Authority: <IREL (India) Limited >
Name of Work: < Refurbishment of kitchen and other ancillary works at IREL Officer’s Residential Building No.7, Damodar Park, Ghatkopar (W)>

Contract No: <IREL/CO/PT/20/2023>

Name of the
Bidder/ Bidding
Firm/ Company

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for
this tender. Bidders are allowed to enter the Bidder Name and Values only)

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl Item Description Quantity Units Estimated [TOTAL AMOUNT TOTAL AMOUNT
No. Rate in Without Taxes in In Words

Rs. P Rs. P

1 2 4 5 6 7 8
1 Percentage Rate
1.01 The items for this BoQ are mentioned and 1.000|Nos 2324475.00 2324475.00|INR Twenty Three Lakh Twenty Four Thousand Four
attched in tender document- Bill of quantities Hundred & Seventy Five Only
Total in Figures 2324475.00|INR Twenty Three Lakh Twenty Four Thousand Four
Hundred & Seventy Five Only
Quoted Rate in Figures 0.00|INR Zero Only
Select
Quoted Rate in Words INR Zero Only
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30 Annexure XII - Proforma for Bank Guarantee for Earnest Money
Deposit

(To be issued by approved Scheduled Banks)

In accordance with Bid No. Dated for the work of (herein after
referred to as “the said Works”) for Rs. (Rupees only), under

(Corporate Office) of M/s IREL (India) Limited, a company incorporated under Indian
Companies Act, having its registered office at Plot N0.1207, ECIL building, Opp. to Siddhivinayak
Temple, Veer Savarkar Marg, Prabhadevi, Mumbai — 400028, India (herein after referred to as

IREL), M/s Address [Herein after referred to
as Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum
of Rs. (in words) valid for a period of days (in words) is required to be

submitted by the Bidder towards the Bid Security.

We the Bank (hereinafter called the said Bank) do hereby
undertake to pay to IREL, the sum of Rs. (Rupees only) by
reason of the said tenderer’s failure to enter into an agreement of contract on intimation of
acceptance of the work order and/or to commence the contract works and/or failure to deposit the
security deposit within the stipulated period as per the terms and conditions relating to and/or
governing the contract and/or specified in the Bid. We also agree that any such demand made on
the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in respect
of or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated
by IREL including the question as to the tenability of the claim of the IREL for forfeiting the Earnest
Money being the Bank Guarantee herein, we shall forthwith pay the said amount to IREL on
demand being made as aforesaid.

We Bank further agree that the guarantee herein contained shall remain in full
force and effect and that it shall continue to be enforceable till all the dues of the IREL under the
terms and conditions of the Bid for the work have been fully paid and its claims satisfied or
discharged or till IREL certifies, that the terms and conditions of the bid have been fully and properly
carried out by the said tenderer and accordingly discharges the guarantee.

We Bank further agree with the IREL that the IREL shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder to vary
any of the terms and conditions of the Bid and/or terms and conditions governing the contract or to
extend the time of validity of the offer from the said tenderer from time to time or to postpone for
any time or from time to time any of the powers exercisable by the IREL against the said tenderer
and to forbear or enforce any of the terms and conditions of the Bid and we shall not be relieved
from our liability hereunder by reason of any such variation, or extension being granted to the said
tenderer or for any forbearance, act or omission on the part of the IREL or any indulgence by the
IREL to the said tenderer or by any such matter or thing whatsoever which under the law relating
to surety/guarantee would but for this provision have effect of so relieving us.

We Bank do hereby further agree that any change in the Constitution
of the said tenderer or the Bank will not affect the validity of this guarantee.

We Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the IREL in writing.

Notwithstanding anything to the contrary contained herein before :
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0] Our Liability under this Bank Guarantee shall not exceed and restricted to Rs

....................................... (in words)
(ii) This Bank Guarantee shall be valid upto .......................oell , unless extended on demand.
(i) The bank is liable to pay the guaranteed amount or any part thereof under this bank

Guarantee only if IREL serve a written claim or demand on or before .......................o.ll.
(Three months from the expiry of Guarantee period)

Dated the day of 20--
Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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31  Annexure XIII - Proforma for Bank Guarantee for Security Deposit
(To be issued by approved Scheduled Banks)

WHEREAS on or about the day of M/s
(Tenderer's name & address), having its registered office situated at (Postal address)
(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no.

dtd. with (MK unit/Chavara unittOSCOM unit/ RED
unit/Corporate Office) of M/s IREL (India) Limited, a company incorporated under Indian
Companies Act having its registered office at Plot N0.1207, ECIL building, Opp. to Siddhivinayak
Temple, Veer Savarkar Marg, Prabhadevi, Mumbai — 400 028, India (herein after referred to as
IREL), for (details of order) (herein after referred to as ‘The Contract’).

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with IREL
a security deposit of Rs. (Rupees only) or submit a Bank Guarantee
in lieu of cash deposit for the fulfillment of the terms and conditions of the contract, and whereas the supplier
has chosen to submit a Bank Guarantee.

We Bank do hereby undertake to pay the amounts due and payable under
this Guarantee without any demur, merely on a demand from IREL stating that the amount claimed is due
by way of loss or damage caused to or that would be caused to or suffered by IREL by reason of breach
of any of the terms and conditions of the said contract. Any such demand made on the bank shall be
conclusive as regards the amount due and payable by the Bank under this Guarantee. The payment will
be released within three working days from the date of demand for payment.

We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes raised by
the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability
under these present being absolute and unequivocal.

The payment so made by us under these guarantees shall be valid discharge of our liability for payment
thereunder and the tenderer shall have no claim against us for making such payment.

We Bank further agree that the Guarantee herein contained shall remain in full
force and effect and it shall continue to be enforceable till all the dues of IREL have been fully paid and its
claims satisfied or discharged or till IREL certifies that the terms and conditions of the said Work Order
have been fully and properly carried out by the said tenderer and accordingly discharges this Guarantee.
Our Guarantee shall remain in force until and unless a demand or claim under this
guarantee is made on us in writing within three months from the expiry of the Guarantee period, we shall
be discharged from all liability under this Guarantee thereafter.

We Bank, further agree that IREL shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Work Order or to extent time of performance by the said tenderer from time to time
or to postpone for any time or from time to time any of the powers exercisable by IREL against the said
tenderer and to forbear or enforce any of the terms and conditions relating to the Work Order and we shall
not be relived from our liability by reason of any such variation, or extension being granted to the said
contract or for any forbearance, act or omission on the part of IREL or any indulgence by IREL to the said
tenderer or by any such matter or thing whatsoever which under the law relating to sureties would but for
this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Consultant.

We Bank lastly undertakes not to revoke this guarantee during its currency except
with the previous consent of IREL in writing.

Notwithstanding anything to the contrary contained herein before :
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() Our Liability under this Bank Guarantee shall not exceed and restricted to Rs
....................................... (in words)

(i) This Bank Guarantee shall be valid upto ....................coeeil. , unless extended on
demand.

(i)  The bank is liable to pay the guaranteed amount or any part thereof under this bank
Guarantee only if IREL serve a written claim or demand on or before
.................................... (Three months from the expiry of Guarantee period)

Dated the day of 20--

Bank

(Signature with name in Block letters with designation,

Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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32 Annexure XIV - Proforma for Bank Guarantee against Performance
(To be issued by approved Scheduled Banks)

WHEREAS on or about the day of M/s (Tenderer’s
name & address), having its registered office situated at (Postal address) (herein after referred
to as ‘The Tenderer’) entered into a contract bearing reference no. dtd.

with (MK unit/Chavara unit’/OSCOM unit/RED unit/Corporate Office) of M/s IREL
(India) Limited, a company incorporated under Indian Companies Act having its registered office at Plot
No0.1207, ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai — 400
028, India (herein after referred to as IREL), for (details of order) (herein after referred
to as ‘The Contract’).

AND WHEREAS the Work Order provides that the tenderer shall furnish a Bank Guarantee for
Rs. (Rupees only) being % ( percent ) of the total
Work Order value as Guarantee for the due fulfillment by the tenderer of the terms and conditions contained
in the Work Order, the guarantee remaining valid till the completion of the guarantee period.

We Bank do hereby undertake to pay the amounts due and payable under this
Guarantee without any demur, merely on a demand from IREL stating that the amount claimed is due by
way of loss or damage caused to or that would be caused to or suffered by IREL by reason of breach by
the said tenderer of any of the terms or conditions contained in the said Work Order or by reason of the
Bidder’s failure to perform the said Work Order. Any such demand made on the bank shall be conclusive
as regards the amount due and payable by the Bank under this Guarantee. However, our liability under
this Guarantee shall be restricted to an amount not exceeding Rs. (Rupees

only).

We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes raised by
the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability
under these presents being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for payment
thereunder and the tenderer shall have no claim against us for making such payment.

We Bank further agree that the Guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said Work Order and that
it shall continue to be enforceable till all the dues of IREL under or by virtue of the said Work Order have
been fully paid and its claims satisfied or discharged or till IREL certifies that the terms and conditions of
the said Work Order have been fully and properly carried out by the said bidder and accordingly discharges
this Guarantee.

We also agree that the amount will be paid by us to the IREL within three working days from the date of
demand for payment till the actual date of payment made by us.

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is made on
us in writing within six months from the expiry of the Guarantee period, we shall be discharged from all
liability under this Guarantee thereafter.

We Bank, further agree that IREL shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Work Order or to extent time of performance by the said tenderer from time to time
or to postpone for any time or from time to time any of the distributions exercisable by IREL against the
said tenderer and to forbear or enforce any of the terms and conditions relating to the said Work Order and
we shall not be relived from our liability by reason of any such variation, or extension being granted to the
said tenderer or for any forbearance, act or omission on the part of IREL or any indulgence by IREL to the
said tenderer or by any such matter or thing whatsoever which under the law relating to sureties would but
for this provision, have effect of so relieving us.
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This guarantee will not be discharged due to the change in the constitution of the Bank or the bidder.

We Bank lastly undertakes not to revoke this guarantee during its currency except
with the previous consent of IREL in writing.

Notwithstanding anything to the contrary contained herein before :

(@ Our Liability under this Bank Guarantee shall not exceed and restricted to Rs

....................................... (in words)

(b)  This Bank Guarantee shall be valid upto .........................o.e. , unless extended on demand.

(c) The bank is liable to pay the guaranteed amount or any part thereof under this bank Guarantee only
if IREL serve a written claim or demand on orbefore ..., (Three months from

the expiry of Guarantee period)

Dated the day of 201_
Bank

(Signature with name in Block letters with designation,

Attorney as per distribution of Attorney No. dt. )

Bank’s Common seal
Note:

1. Unit need to impress upon the bank/ tenderer, for a claim period of three months and the same
should be stipulated in the tender. However, unit may also accept claim period of one month in
exigencies where request for the same has been submitted by a party before bidding and issuing
a corrigendum to the above effect.

2. In case of global tenders or public tenders involving foreign parties, no bank guarantee formats will
be incorporated in the tender. However, an enabling clause will be incorporated indicating that the
bank guarantee will be mutually agreed between the successful bidder and IREL.

After finalization of the successful bidder, Unit will take attempt to enforce the bank guarantee
format as mentioned in the Purchase Procedure. However, in case the banker/ bidder does not
accept the same, then unit may accept a mutually agreed bank guarantee format indicated by the
bank/ successful bidder after due legal vetting (so as to ensure that interest of IREL is in no way
affected) and with the approval of the Head of the Unit.
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