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Schedule Of Tender

Tender No.

IREL/CO/PT/21/2023

Date of publishing of Tender
Document in IREL and CPP portal

27.09.2023

Interested agencies may view and download the Tender
document containing the detailed terms & conditions, free of
cost from the website
https://www.etenders.gov.in/eprocure/app and

https://www.irel.co.in. The bids are to be submitted as per

procedure given in this Tender document.

Name of Work

Construction and Commissioning of Rain Water Harvesting at
RETTP, Aacharpura, Bhopal

Type of Tender

Open Tender, Single Stage Two Bid System Two cover
System

Tendering Mode: CPP Portal

Public tender (Two cover System)
1 Pre-Qualification Bid
[1 Financial Bid

Cost of Tender Document NIL
Earnest Money Deposit (EMD) Rs.29,200/-
Date & time of Starting of bid 27.09.2023

Last date submission of Pre-bid
queries

04.10.2023, 17.00 hrs

Date of Pre-bid meeting

05.10.2023, 14.30 hrs (Through VC)
VC Link: https://meet.google.com/hnr-obki-teb

Bid Submission start date

10.10.2023, 17.00 Hrs

Date of closing of bid for

submission of Bids

09.11.2023, 14.00 Hrs

Date & time of opening of Cover 1

10.11.2023, 15.00 Hrs

Date & time of opening of Financial
Bid

Shall be informed separately to the eligible bidders

Declaration of Successful Bidder

To be decided

Issuance of Letter of Intent

(Lol)/Work order

To be decided

Estimated Cost

Rs. 14.57 lakhs

Validity of tender

90 days from bid due date

Security Deposit

5% of the contract value

Contact details of tender inviting
authority

Shri S Acharjya, DGM — Technical (l/c Purchase)
IREL (India) Limited
Plot No. 1207, V.S.Marg,ECIL Building,Opp. Siddhi Vinayak
Temple, Prabhadevi,Mumbai-400 028
Email: purchase-ho@irel.co.in;
v.chandrasekhar@irel.co.in ,
Phone 022- 24211630 (Ext. No. 266)
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DISCLAIMER

The information contained in this tender document (the “TENDER”) or subsequently provided to Bidder(s),
whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is
provided to Bidder(s) on the terms and conditions set out in this TENDER and such other terms and
conditions subject to which such information is provided. The information provided is only for the
information and reference of the Bidders.

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other
person. The purpose of this TENDER is to provide interested parties with information that may be useful to
them in the formulation of their bid for participation in this TENDER. This TENDER includes statements,
which reflect various assumptions and assessments arrived at by IREL in relation to the tender work. Such
assumptions, assessments and statements do not purport to contain all the information that each Bidder
may require. This TENDER may not be appropriate for all persons, and it is not possible for IREL, or its
employees to consider the investment objectives, financial situation and particular needs of each party
who reads or uses this TENDER. The assumptions, assessments, statements and information contained in
this TENDER may not be complete, accurate, adequate or correct. Each Bidder should therefore, conduct
its own investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments, statements and information contained in this TENDER and
obtain independent advice from appropriate sources.

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may
depend upon interpretation of law. The information given is not intended to be an exhaustive account of
statutory requirements and should not be regarded as a complete or authoritative statement of law. IREL
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed
herein.

IREL, its employees and consultant make no representation or warranty and shall have no liability to any
person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or
suffered on account of anything contained in this TENDER or otherwise, including the accuracy, adequacy,
correctness, completeness or reliability of the TENDER and any assessment, assumption, statement or
information contained therein or deemed to form part of this TENDER or arising in any way with
qualification of Bidders for participation in the Bidding Process. IREL also accepts no liability of any nature
whether resulting from negligence or otherwise howsoever caused arising from reliance of any Bidder upon
the statements contained in this TENDER. IREL may, in its absolute discretion but without being under any
obligation to do so, update, amend or supplement the information, assessment or assumptions contained
in this TENDER.

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price
Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all
or any of the Bids without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by IREL or any other costs incurred in connection
with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be
liable in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder
in preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding Process.
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1.0 GENERAL INSTRUCTIONS TO BIDDERS W.R.T PARTICIPATION IN THE E-
TENDERING EVENT

INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in
registering on the CPP Portal, prepare their bids in accordance with the requirements and
submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at
https://etenders.gov.in/eprocure/app.

REGISTRATION

1) Bidders are required to enrol on the e-Procurement module of the Central Public
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Class Il or Class lll Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSCs to others which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password
and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender
published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the number of covers
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3)

4)

in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided
to the bidders. Bidders can use “My Space” or “Other Important Documents” area available
to them to upload such documents. These documents may be directly submitted from the
“My Space” area while submitting a bid and need not be uploaded again and again. This will
lead to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS

1)

2)

3)

4)

5)

6)

7)

8)

Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e., on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidders are requested to note that they should necessarily submit their financial bid in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to
be filled by all the bidders. Bidders are required to download the BoQ file, open it and
complete the white colored (unprotected) cells with their respective financial quotes and other
details (such as name of the bidder). No other cells should be changed. Once the details
have been completed, the bidder should save it and submit it online, without changing the
filename. If the BoQ file is found to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128 bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key. Further this key
is subjected to asymmetric encryption using buyers/bid openers public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.



Contact person of Tendering Authority IREL (India) Limited, Corporate Office, Mumbai

NAME email-id Mobile No./Landline No.
V.Chandrasekhar v.chandrasekhar@irel.co.in +91 9995111750
GM & Head, RETTP
Shri SS Meher
CM -Technical (P) purchase-ho@irel.co.in +91 8104997193

Bidders may please note that they are required to upload all the documents as called for in the
tender document in order to enable them to be eligible for considering their price bid opening
event.
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2.0

Introduction

IREL (India) Limited (the “IREL”), a Mini-Ratna Category-I company, is a Public Sector
Undertaking of the Government of India under the Administrative Control of the
Department of Atomic Energy. The company is engaged in mining and separation of
atomic minerals and produces different rare earth compounds. The operating units of
the company are located at Chavara, Kerala, Manavalakurichi, Tamil Nadu;
Chhatarpur, Odisha and Aluva, Kerala. The Corporate Office is located at Mumbai.

IREL in the process of setting up of the futuristic concept of Rare Earth and Titanium
Theme Park at Bhopal, Madhya Pradesh.

The work envisaged in this tender is for construction and commissioning of Rain Water
Harvesting at the project site of Rare Earth Titanium Theme Park (RETTP) located at
IREL (India) Limited, Acharpura, Bhopal, Madhya Pradesh.

The broad scope of work to be undertaken by the selected bidder is indicated under the
head Scope of Work.

3.0 Pre-Qualification Criteria

To pre-qualify in this Bid, the Bidder shall fulfil the following: -

S.No.

PQ requirement

Documents required (As applicable)

1

Technical Competency:

Experience of having successfully
completed “similar works” during
last 7 years (i.e. should not be
earlier than September 2016),
having work order value either of the
following:

(@) One similar completed work
costing not less than Rs. 11.66 Lakh
OR

(b) Two similar completed works,
each costing not less than Rs. 7.28
Lakh

OR

(c ) Three similar completed works
each costing not less than Rs. 5.82
Lakh

Definition of Similar Work(s): Similar
Work  means
Rainwater Harvesting System(s)/Civil
construction work for similar type of

work or other building works etc. Out of

the above one work should have been

“Construction of

e Work order with completion
certificate.
OR

e The bidder along with copies of
the Work Order(s) may submit
certificate(s) from  practicing
Chartered Accountants stating the
payments received and works
completed, as the case may be,
along with declaration on the letter
head of the Bidder in respect of
the works specified in Pre-
Qualification Criteria.




carried out in the state of Madhya
Pradesh.

Financial Capability:

The Bidder should have a minimum
average annual turnover of INR 4.37
lakh over the last three audited
financial years (i.e., FY 2020-21, FY
2021-22, FY 2022-23).

Copies of Balance sheet and Profit
& Loss account duly certified by the
Chartered Accountant should be
enclosed in proof of their
creditworthiness and turnover for
the last 3 financial years. In case of
non-availability = of  FY2022-23
audited figures average turn over of
FY2019-20, FY2020-21 & FY 2021-
22 will be considered.

eIn case, the audited balance sheet
and Profit & Loss account for latest
financial year is not available, a
certificate from the Chartered
Accountant on their letter head
certifying the financial turnover for
the above said financial year may
be submitted.

Concurrent commitment:

The annualized concurrent
commitments of the bidder plus
annualized estimated value of the
work is not exceeding four times the
average annual financial turnover
during the last three financial years of
the bidder

lllustration:

Suppose X is the average annual
turnover of the bidder, Y is the
annualized concurrent commitment
of the bidder and Z (= Rs. 14.57
Lakhs) is the estimated value of work,
then (Y+Z) < 4X

Bidder has to furnish necessary
certificate in this regard with due
certification by Chartered Account
(CA). (3 years period will be
considered for FY 2020-21,2021-22
& 2022-23). In case of non-
availability of FY2022-23 audited
figures average turn over of
FY2019-20, FY2020-21 & FY 2021-
22 will be considered.

Blacklisting:

The Bidder should not have been
blacklisted as on the bid submission
date by any Public Sector
Undertaking (PSU) / Central or State
Government in India / Central or
State Government undertaking.

A self-certified letter that the bidder
has not been blacklisted by an
Authorized  Signatory on the
company’s original letter head with
signature and seal

The Price bid will not be opened and considered and the bid shall be rejected if the bidder fails

to submit the documentary proofs for eligibility criteria.




3.1 Concurrent commitment:
Concurrent commitment of the bidder shall be evaluated based on the confirmation/declaration
of the bidders that they have disclosed all works being executed by them. In case any adverse
report/complaint are received against bidder and on enquiry found correct, offer shall be
rejected and bidder shall be liable for appropriate legal action.

4.0 Mode of bidding:

The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the scheduled
time and date as mentioned in the tender enquiry will be considered for evaluation.

The Bids shall be prepared in two parts viz. PQ cum Techno-commercial Bid (Part 1) and Price
Bid (Part 2).

PQ cum Techno-commercial Bid (Part 1) and Price Bid (Part 2) shall be submitted through CPP
Portal. Bids submitted in CPP portal shall only be considered.

PQ cum Techno-commercial Bid will be opened at the first instance and evaluated by IREL’s
concerned authority. In the second stage, financial bids of only the technically eligible offers will
be opened for further evaluation and ranking before awarding the contract.

Part 1. PQ cum Techno-commercial bid:

It contains documents in support of eligibility criteria, self-attested tender document and any other
document specifically specified in this tender document.

i. The complete Qualifying Data as required in Prequalification Criteria (PQ)

ii. Annexures | to VIII

iii. Any other technical details/documents etc. required to be submitted by the bidder
as contained in the bid document

Part 2. Price Bid (to be submitted electronically).

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules.
No physical submission of hard copy is permitted.

Method of selection:

PQ cum Techno-commercial bid will be evaluated and bidders meeting the criteria and other
tender conditions will be qualified as eligible bidders for opening of the price bids. The price bids
opened subsequently will be scrutinized for responsiveness and IREL shall consider placement
of order on the qualified bidder, whose offer shall be overall lowest. However, IREL reserves the
right to accept or reject all or any tender without assigning any reasons and does not bind itself
to accept the lowest offer.

Note: To assist in the examination of documents submitted by the bidder in support of eligibility
criteria (PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for
clarification and the response shall be in writing and no change in the price or substance of the
bid shall be sought, offered or permitted.
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5.0 Scope of Work

Data & Specifications

Description dimension
Capacity of tank (inner) Lxbxh 6x10.6x4m
Height of water column in the tank 3.30m
Wall thickness 0.30m
Thickness of PCC, 1:4:8,For foundation 0.30m
Thickness of base slab (RCC, 1:11/2:3) 0.30m
Width and depth of foundation 0.30m

6.0 Details of Bill of Quantity

Rain Water Harvesting

S.No.

Description Of Item

Unit No

Quantity

Earth work in excavation by mechanical
means (Hydraulic excavator )/ manual
means over areas (exceeding 30cm in
depth. 1.5m in width as well as 10 sgm on
plan) including dressing of sides and
ramming of bottom disposal of excavated
earth, lead upto 50m and lift upto 1.5m,
disposed earth to be levelled and neatly
dressed. (No extra lift is payable if work is
done by mechanical means)

Excavation for tank

5.00

5.00

0.90

45.00

sump

2.60

2.60

0.90

6.08

Total quantity

cum

51.08

Earth work in excavation/ by

mechanical means (Hydraulic
Excavator)/ manual means over areas
(exceeding 30 cm in depth, 1.5m in width
as well as 10 sgm on plan) including
dressing of sides and ramming of bottom
disposal of excavated earth, lead up to
50 m and liftup to 1.5 m, disposed earth
to be levelled and neatly dressed.

Hard rock (blasting prohibited

Excavation of pits

5.00

5.00

0.40

20.00

sump

2.60

2.60

1.10

7.44

Total quantity

cum

27.44
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Excavating trenches of required width
for pipes, cables, etc. including
excavation for sockets, and dressing of
sides, ramming of bottoms, depth up to
1.5 m including getting out theexcavated
soil, and then returning the soil as
required, in layers not exceeding 20 cm in
depth including consolidating each
deposited layer by ramming, watering,
etc. and disposing of surplus excavated
soil as directed, within alead of 50 m : (No
extra lift is payable if work is done by
mechanical means) in all kinds of sall

Pipes, cables etc. exceeding 80 mm dia. 1 |200.00 - - 200.00
but not exceeding 300 mm dia.

Total length metre 200.00
Providing and laying in position cement

concrete

of specified grade excluding the cost of

centering and shuttering - All work upto

plinth level :

With 40mm nominal size graded stone

aggregate.

M-15 - Grade concrete

Base of tank 2 480 |4.80| 0.15 6.91
sump 1 2.00 |2.00 | 0.15 0.60
Total quantity cum 7.51
Centering and shuttering including

strutting, propping etc. and removal of

form work for :

Upto plinth: Foundations, footings, bases

for columns, plinth beams, curtain walls,

columns below plinth.

Base of tank 8 4.80 0.15 5.76
sump 4 2.00 0.15 1.20
Total quantity sgm 6.96
Centering and shuttering including

strutting, propping etc. and removal of

form for : Foundations, footings, bases of

columns, etc. for concrete up to plinth

level.

Foundation of Tank 8 4.60 - 0.30 11.04
sump 4 1.80 0.30 2.16
Total quantity sgm 13.20

Centering and shuttering including
strutting, propping etc. and removal of
form for : Walls (any thickness) including
attached pilasters butteresses, plinth
beams and string courses etc.up to plinth
level.
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Walls

4.30

3.00

103.20

Walls

4.60

3.00

110.40

sump

1.80

2.50

18.00

M| |00

1.40

2.50

14.00

Total quantity

sgqm

245.60

Centering and shuttering including
strutting, propping etc. and removal of
form for : Suspended floors, roofs,
landings, balconies and access platform.

Slab of the tank

4.30

4.30

36.98

sump

1.80

1.80

3.24

Total quantity

sgm

40.22

Providing and laying in position ready
mixed concrete (RMC) of M-25 grade for
reinforced cement concrete work, using
cement content as per approved design
mix and manufacturedin fully automatic
batching plant andtransported to site of
work in transit mixer for all leads, having
continuous agitated mixer, manufactured
as per mix design of specified grade for
reinforced cement concrete  work,
including pumping of R.M.C. from transit
mixer to site of laying, excluding the cost
of centering, shuttering, finishing and
reinforcement, including cost of
admixtures in recommended proportions
as per IS : 9103 to accelerate / retard
setting of concrete, improve workability
without impairing strength and durability
as per direction of the Engineer - in -
charge.Note: Minimum cement content is
@ 330 kg/cum. (No extra payment for
using extra cement as per requirement of
mix design.)

All works upto plinth level.

Footing of the tank

4.60

4.60

0.30

12.70

Walls of the the tank

4.30

0.20

3.00

5.16

4.60

0.20

3.00

11.04

sump well

1.80

0.15

2.50

1.35

1.40

0.15

2.50

1.05

slab of the tank

4.60

4.60

0.17

7.19

slab sump well

RINININIEARININ

1.80

1.80

0.17

0.55

Total quantity

cum

39.04

All works above plinth level and upto
floor V level.

Pump Room slab

2.40

2.40

0.12

0.69

Total quantity

cum

0.69
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Reinforcement for R.C.C. work including
straightening, cutting, bending, placing in
position and binding including cost of
binding wire all wastages and overlaps,
couplers (overlaps shall be provided as
per requirement of 1S 13920 for ductile
detalinglS

456 RCC Design & SP 34 Reinforcement
detailing ) etc. complete
(Note:-

1. Spacer bars (chairs) shall be paid
separately as shown in the drawing and
as per direction of engineer in charge.
2. No extra payment shall be done for
overlaps and/or couplers.
3. Couplers shall be conforming to IS
code on “Reinforcement Couplers for
Mechanical Splices of Bars for Concrete
Reinforcement - Specification”)

Thermo-Mechanically Treated bars.FE
500 or more conforming to IS 1786

Weight of steel @ 120 kg per cum

kg

120.00

39.04

4684.94

11

Providing and laying Autoclaved Aerated
Concrete (AAC) blocks masonry, using AAC
blocks (Size length 300, 400, 500, 600 mm
Height 200, 250, 300 mm Width

100, 150, 200, 250 mm) conforming

to IS 2185 PART 3, having compressive
strength not less than 4 MPa (Grade Il) in
super structure, blocks jointed with approved
block laying polymer modified adhesive
mortar as per ASTM 1660-09,applied in
uniform thickness of 2 to 3 mm in horizontal
and verticals joints using special trowel,
polymer modified mortar having minimum
compressive strength and minimum splitting
tensile strength of not less than 5MPa and
0.34 MPa respectively as per ASTM
international standard including raking out
joints. The surface of masonry units (AAC-
Block) should be slightly moist prior to
application of jointing mortar. Block should be
gently pressed down using a rubber mallet to
expel out entrapped air and the masonry
shall be cured two days. 1st layer of masonry
block shall be placed on perfectly leveled
surface,

which if required, shall be leveled with M-15
cement concrete at plinth

AAC Masonry in polymer modified mortar

Pump Room

1.80

0.20

2.40

1.73

1.40

0.20

2.40

1.34

Deduct door

0.90

0.20

2.10

-0.38

Total quantity

cum

2.69

12 mm cement plaster of mix :

1.6 (1 cement : 6 sand)

Pump Room

1.80

2.40

17.28
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1.40

2.40

13.44

Deduct door

-1.0

0.90

2.10

-1.89

Total quantity

sgqm

28.83

12

Providing and fixing 1mm thick M.S.
sheet door with frame of 40x40x5mm
angle iron and 3mm M.S. gusset plates
at the junctions and corners, all
necessaryfittings complete, including
applying a priming coat of approved steel
primer.

Using flats 30x6mm for diagonal braces
and central cross piece.

Pump Room

1.0

0.90

2.10

1.89

Total quantity

sgm

1.89

13

Providing and applying white cement
based putty of average thickness 1 mm,
of approved brand over the plastered
wall surface to prepare the surface even
and smooth i/c all cost of material, labour
and scaffold etc in all position complete.
Note : Putty shall be applied only on the
internal walls, for application on the
exterior walls prior permission of
APD/Chief Engineer will be required.

Pump Room

sgm

28.83

14

Finishing walls by any mechanical or
manual means with Acrylic Smooth
exterior paint (Economy Exterior) of
required shade including all scaffolding.
New work (Two or more coat applied
@1.67Itr/10sgm over and including one
coat undiluted exterior waterproofing
coating @ 2.39 litre/10 sqgm with crack
bridging ability of upto 0.5mm on
horizontal surfaces with an elongationof
150% and water proofing of upto 3 bars
on vertical surface

Pump Room

sgm

28.83

15

Providing and fixing M.S. grills of required
pattern in frames of windows etc. with
M.S. flats, square or round bars etc.
including priming coat with approved steel
primer all complete. Fixed to openings
/wooden frames with rawl plugs screws
etc.

Covers on tank

sgqm

1.00

0.60

2.40

weight @ 25 kg per sgqm

kgs

25.00

2.40

60.00

Screening jali

sgqm

1.00

0.80

1.60

weight @ 25 kg per sgm

kgs

25.00

1.60

40.00

Total weight

kgs

100.00

15



16

Supplying, filling, spreading and leveling
stone boulders of size range 5 cm to 20
cm, in recharge pit, in the required
thickness, for all leads and lifts, all
complete as per direction of Engineer-in-
charge.

CUM

0.50

17

Supplying, filling, spreading and leveling
gravels of size range 5 mm to 10 mm, in
the recharge pit, over the existing layer of
boulders, in required thickness, for all
leads and lifts, all complete as per
direction of Engineer-in- Charge.

CUM

0.50

18

Providing and laying below ground
unplasticised PVC pipe to with stand
working pressure of 4 kg/cm2 soild waste
pipes confirming to 1S:13592 and 1S:4985
including jointing with seal ring confirming
to IS :5282 leaving 10mm gap for thermal
expansion all necessary fittings etc.
complete. Excavation to be paid
seperataly. 160 mm diameter OD

Horizontal pipe to pit

metre

200.00

200.00

19

Providing and laying cement concrete
1:3:6 (1 cement : 3 sand : 6 graded stone
aggregate 20 mm nominal size) all-round
PVC. pipes including bed concrete as per
standard design: 160 mm diameter PVC.
Pipe

Horizontal pipe to pit

metre

200.00

200.00

20

Painting with synthetic enamel paint of
approved brand and manufacture of
required colour to give an even shade:
Two or more coats on new work over an
under coat of suitable shade with ordinary
paint of approved brand and manufacture.

Covers on tank Both side

1.00

0.60

4.80

Screening jali

1.00

0.80

1.60

Total area

sgm

6.40

16



21

Constructing brick masonry manhole in
cement mortar 1:4 ( 1 cement : 4 sand )
R.C.C. top slab with 1:2:4 mix (1 cement :
2 and : 4 graded stone aggregate 20 mm
nominal size), foundation concrete 1:4:8
mix (1 cement : 4 sand : 8 graded stone
aggregate 40mm nominal size) inside
plastering 12mm thick with cement mortar
1:3 (1 cement : 3 sand) finished with
floating coat of neat cement and making
channels in cement concrete 1:2:4 (1
cement : 2 sand : 4 graded stone
aggregate 20mm nominal standard
design : Inside size 90x80 cm and 45 cm
deep including C.I. cover with frame (light
duty) 455x610 mm internal dimensions
total weight of cover and frame to be not
less than 38 kg (weight of cover 23 kg and
weight of frame 15 kg) : With well burnt
bricks

Chambers at entry

Each

6.00

22

Providing and fixing of unplasticised rigid
PVC rain water harvesting filter kit UV
protected with filter, PVC valve,
conforming to IS: 1392, working pressure
4 kg\sgcmTypeB, minimum capacity 20
kilolitre/ hour, of approved makeincluding
all accessories like unplasicied PVC pipe
cliips of approved design with bombay nail
of required length including making good
the wall etc.
complete for designed catchent

160 mm diameter PVC pipe, having wall
thickness 3.2 mm for 450 m2 catchment
area

Each

2.00

23

Providing and fixing gun
metal gate valve with C.I. wheel of
approved quality (screwed end) :

With C.. wheel of  approved
quality (screwed end)

50 mm nominal bore

Each

2.00

65 mm nominal bore

Each

2.00

24

Providing and fixing gun
metal non- return valve of approved
quality (screwed end)

50 mm nominal bore

Vertical

Each

2.00

17



25

Providing and fixing G.l.pipes complete
with G.I. fittings and clamps, including
cutting and making good the walls etc.

Internal work - Exposed on
wall

50 mm dia. nominal bore

metre

25.00

26

External work : including trenching and
refilling etc.

65 mm dia. nominal bore

metre

30.00

27

Providing and fixing G.l.
Union in G.l. pipe including cutting and
threading the pipe and making long
screws etc. complete (New work)

50mm nominal bore

Each

2.00

65mm nominal bore

Each

2.00

Electrical

28

Supplying &installation of approved make
required capacity 3 phase, 50 Hz, 415V,
open well submersible pump, with control
panel starter with dry run protection,
single phase preventer, connections, etc.
as required as per specifications but
excluding pipe and connection cable.

3.0 HP head metre 12-36, discharge
LPM
528-120

Each

1.00

2.00

5.0 HP head metre 12-28, discharge LPM
1200-390

Each

1.00

1.00

Sensor for starting of 5HP motor

Each

1.00

1.00

Note: If GST is not mentioned in BoQ the rate quoted will be considered as

inclusive of GST

L1 will be decided based on the grand total (overall L1)

18



7.0 Special Terms and Conditions

1. Site Visit: Prior to quoting rates, the bidders are advised to visit the RETTP projects
site, Aacharpura, Bhopal. Contact details of site officials are as under:
o Mr. Mahaveer Meena, Manager-Technical (Projects), email:

mahaveer.meena@irel.co.in.; Ph No. 09413192524 or
e Mr. V. Chandrasekhar, GM & Head, email: v.chandrasekhar@irel.co.in; Ph No.
09995111750

2. Contract Period: The successful bidder should complete the construction and
commissioning of Rainwater Harvesting work within 120 days on receipt of the
Order. The order should be accepted by the bidder within 7 days of its issuance.

3. Compliances required to be done as under GST regime of the MP State/ Central or
as applicable.
4, Earnest Money Deposit

Bidders shall remit EMD (Rs. 29200/-) through NEFT/RTGS in favour of M/s IREL
(India) Limited as mentioned in the schedule of tender or alternatively, EMD can be
remitted by way of ‘Demand draft’ or ‘BG’ in favour of IREL. BG should be from
Indian scheduled Banks excluding co-operative banks. BG format is enclosed at
Annexure IX. Details of payment shall be uploaded in the portal as a separate PDF
document. In case of payment through DD/BG, the original should be submitted
offline within 7 days of opening of bid date. However, if the details of the payment
of EMD through DD/BG are not uploaded in the bid, the bid will be summarily
rejected.

EMD if any is liable to be forfeited if:

I. The tenderer changes the terms and conditions or prices or withdraw his quotation
subsequent to the date of opening.

ii. The tenderer fails to accept the order when placed or fails to commence
supplies/works/services after accepting the order.

iii. In case bidder submits false/fabricated documents.

5. SECURITY DEPOSIT /Performance Bank Guarantee

The successful tenderer (referred as successful bidder) is required to furnish Demand draft/
Bankers Cheque or Bank Guarantee (Format of BG is attached), in favour of IREL (India)
Limited, Mumbai for an amount equivalent to five (5) per cent of the contract value towards
Security Deposit/Performance security) towards the satisfactory performance of the contract,
within 2 weeks of the acceptance of Work order. The same is to be forwarded to DGM -T (
I/c Purchase), Plot No. 1207, V.S. Marg, Prabhadevi, Mumbai — 400028. The SD/PBG should
be valid for period of contract plus 03 months of warranty period. In case of extension of
contract period the SD period to be extended suitably.

The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion
or on abandonment of the supply/ work order. Additional amount of SD due to enhancement
in scope of work is to be submitted by the successful tenderer.

REFUND OF SD:
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@ Before releasing SD in respect of supplies, a “No Due Certificate” shall be issued by
EIC duly countersigned by head of the department after ensuring that no amounts are
recoverable from the supplier.

(i) EIC/OIC shall recommend release of SD.

(iii) On receipt of “no dues certificate” from EIC, SD shall be refunded at the earliest, if
supplier is not liable to pay any money to IREL under any other contract.

FORFEITURE OF SD

The SD shall stand forfeited in favour of IREL, without any further notice to the Supplier in
the following circumstances:

0] In case of any failure whatsoever on the part of the Supplier at any time during
performance of his part of the contract including the extended periods of contract, where
notice is given and time for rectification allowed.

(i) If the Supplier indulges at any time in any subletting/ sub-contracting of any portion
of the supplies without approval of IREL.

(iii) If the Supplier abandons the supply /order.

(iv) If the supplier not fulfills the guarantee condition during warranty period.

6. TERMS OF PAYMENT

No advance payment will be made by the IREL. Payment will be made on actual quantity of
work done and joint measurement taken with contractor and certified by IREL’s EIC. 5% of
the bill value will be retained at the time of making payment towards rectification/defective
work as retention money.

SD deposited and retention money together will constitute performance guarantee of value
maximum up to 10% of contract value.

The amount towards performance guarantee shall be refunded to contractor without interest,
after he performs and completes the contract in all respect including services called upon
on request during defect liability period (DLP) of one year from the date of final completion
of work contract.

iv. Balance 5% and SD will be returned after completion of 1 year defect liability period or

bidder has option to claim 5% retention money and SD after submission of 10% PBG valid
for 15 months from the date of completion of work.

v. All payments are subject to deduction of tax at source as applicable.

6.1

Payment to be made to the selected bidder based on EIC certification as per the following
milestones:

The following documents are to be submitted by the contractor to the EIC

6.2.

i. Bill

ii. Labour License (as applicable)

iii. Wage Register

iv. Workmen Compensation Policy

v. ESIC (if employees are covered under Workmen Compensation Policy they need not

be covered under ESIC and vice versa)

vi. PF — Challan/ESR copy
The payment shall be released only after submission of required documents in proof of
compliance to the requirements.

MODE OF PAYMENT:
The payment shall be released after deducting the following:

(a) Compensation recoverable if any.
(b) LD recoverable, if any.
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(c) Recoveries on account of contractee’s facilities and services, if any.

(d) Deduction, if any, towards re-coupment of any amounts forfeited, adjusted,
deducted out of security deposit.

(e) All Statutory deduction, if any, as per rules.

(f) Deduction as per IT Act, 1961, if any.

(g) Any other deduction related to this contract.

8. Liquidated Damages for Delay in Execution of Work:

As per General Condition of Contract Clause No.47

9. Effect and validity of bid:

() The submission of any bid connected with these documents and specifications
shall constitute an agreement that the bidder shall have no cause of action or claim
against IREL for rejection of his bid.

(i)  The bid shall be valid for a period of 90 days from bid due date.

10. Right to reject the Tender:
(@) IREL reserves the right to reject any tenders whatsoever without assigning any
reason thereof.
(b) IREL reserves the right to modify/ add/ reduce the scope, either in whole or in
part any of the clauses mentioned herein without assigning any reason thereof.

Further IREL, in its sole discretion and without incurring any obligation or liability,

reserves the right, at any time, to;

a. suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement
the Bidding Process or modify the dates or other terms and conditions relating
thereto;

b.  consult with any Bidder in order to receive clarification or further information;

c. pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in
order to receive clarification or further information;

d. retain any information and/ or evidence submitted to IREL by, on behalf of, and/
or in relation to any Bidder; and/ or

e. independently verify, disqualify, reject and/ or accept any and all submissions
or other information and/ or evidence submitted by or on behalf of any Bidder

It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL,
its employees, agents and advisers, irrevocably, unconditionally, fully and finally from
any and all liability for claims, losses, damages, costs, expenses or liabilities in any
way related to or arising from the exercise of any rights and/ or performance of any
obligations hereunder and the Bidding Documents, pursuant hereto, and/ or in
connection with the Bidding Process, to the fullest extent permitted by applicable law,
and waives any and all rights and/ or claims it may have in this respect, whether
actual or contingent, whether present or in future.

11. TENDER RATES:

a) The rates quoted in the price schedule shall be in Indian rupees only. The quoted
rates shall be firm throughout the period of Contract including extension of time, if
any.

b) If the bidder submits abnormally low bid in combination with other elements of the
bid which raises material concern as to the capability of the bidder to perform the
contract at the offered price, the bidder shall be asked to provide detailed price

21



13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

analysis of the bid in relation to the scope, schedule allocation of risk and
responsibilities and any other requirements of the bid documents. If the bidder fails
to demonstrate its capability to deliver the contract at the offered price the price bid
shall be considered un-responsive.

Bidder should be responsible for clearing the waste materials generated during
installation work.

Data Sheet of the products(s) offered in the bid, are to be uploaded along with the bid
documents. Buyers can match and verify the Data Sheet with the product
specifications offered. In case of any unexplained mismatch of technical parameters,
the bid is liable for rejection.

The Bidder must quote all the products as per the Tender. Partial Bids will be rejected.

Organization is the final authority to judge the tender called items and has every power
to accept or reject the same without assigning any reasons

WARRANTY

The works and materials/equipment(s) and all accessories supplied shall be warranted
against any defective material, malfunctioning or poor workmanship for a minimum period of

12 months from the date of completion and acceptance of work.

Purchase Preference for Micro & Small Enterprises (MSE’s)
The subject tender is works in nature and exemption is not applicable under Public

Procurement Policy for MSEs.

Make In India

For this procurement, Public Procurement (Preference to Make in India). Order 2017
dated 15.06.2017, 28.05.2018 & 29.05.2019 and subsequent Orders issued by the
respective Nodal Ministry shall be applicable. The bidder should provide certificate for
minimum 50% and 20% local content required for qualifying Class 1 and Class 2 Local

Supplier respectively.

Restriction on procurement from a bidder of a country which shares a land border with
India (As per Gol guidelines amended from time to time)

Any ‘Bidder from a country which shares a land border with India’, as specified in the
Bidding Documents, will be eligible to bid in this tender only if bidder is registered with
the Competent Authority as mentioned in the Bidding Documents. However, the said
requirement of registration will not apply to bidders from those countries (even if sharing
a land border with India) to which the Government of India has extended lines of credit
or in which the Government of India is engaged in development projects.

IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent
of bid quantity at the time of placement of contract. IREL also reserves the right to
increase the ordered quantity by up to 25% of the contracted quantity during the currency
of the contract at contracted rates. Bidders are bound to accept the orders accordingly.

DPE instructions

IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill
Discounting for MSME's.
As per DPE/7(4)/2007-Fin dt 21/08/2020 , it is mandatory to get all the MSME vendors
registered on the platform.
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Vendors can get themselves registered at: https://onboarding.rxil.in/customerapp/home.
The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new

guidelines provided by SIDBI.

For any registration queries, vendors may please contact,
RXIL Relationship manager Mr.Satyajeet Jathar : +91 99201 00784 / +91 90041 00784

email: satyajeet.jathar@rxil.in
RXIL Relationship manager Mr Kirti musale: +91 90048 17501 email: kirti.musale@rxil.in

IREL (India) Limited Nodal Officer Mr K.V Ramakrishna : +91 81049 97177 email:

kvramakrishna@irel.co.in
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8.0 General Conditions of Contract

1.0

b)

d)

e)

f)

9)

h)

)

K)

Definitions:

In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression
shall have the meaning hereby assigned to them except where the context otherwise
requires:

"Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207,
Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The term
Employer includes successors, assigns of IREL.

"Contractor" means the person or persons, firm or company whose tender has been
accepted by the Employer and includes the Contractors’ personal representatives,
successors and permitted assignees.

"Engineer" means the representative of IREL or the other Engineer appointed from time to
time by the Employer and notified in writing to the contractor to act as Engineer for the
purposes of the contract in place of the said representative.

"Engineer's Representative" means any resident engineer or assistant of the Engineer or
any other employee or agent appointed from time to time by the Employer or the Engineer
to perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified in
writing to the Contractor by the Engineer.

"Work" shall mean and include all works specified or set forth and required in and by the
specifications, drawing and schedule hereto annexed or to be implied therefrom or
incidental thereto or to be hereafter specified or required in such explanatory instructions
and drawings (being in conformity with the original specification, drawing and schedule)
and also such additional instructions and drawings not in conformity as aforesaid as shall
from time to time, during the progress of the work hereby contracted for, be supplied by the
Employer.

"Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of
Contract, Special. Conditions of Contract, Specifications, Drawings. Tender Schedule
showing approximate quantities, quoted rates and amount against each item, Time
Schedule, Letter of Intent/Award, Tender and Contract agreement.

"Contract Price" means:

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the
Contract for each line item. Price is fixed & firm during the entire duration of contract subject
to price reduction clause in case of delay in performance; however, price is subject to price
variation clause as per special conditions of contract, if any.

In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and
accepted by the Company for the various items.

"Constructional Plant" means all appliances or things of whatsoever nature as required or
about the execution, completion or maintenance of the Works or, Temporary Works (as
hereafter defined) but does not include materials or other things intended to form or forming
part of the permanent work or temporary housing, hutting, offices & Stores etc.

"Temporary Works" means all temporary works of every kind required in or about the
execution, completion or maintenance of the works.

"Drawings" means the drawings referred to in the Specification and any modification of such
drawings approved in writing by the Engineer and such other drawings as may from time
to time be furnished or approved in writing by the Engineer.

"Site “means the lands and other places envisaged by the Employer where the Works are
to be executed or carried out.
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1.2

1.3

14

15

2.0
2.1

2.2

2.3

24

"Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in
accordance with the provisions contained in that letter.

"Approved" means approved in writing including subsequent written confirmation of
previous verbal approval and "approval" means approval in writing including aforesaid.

Singular & Plural: Words importing the singular only also include the plural and vice versa
where the context requires.

Clause Headings or Marginal notes: The Clause headings or marginal notes in these
General Conditions shall not be deemed to be part thereof or be taken into consideration
in the interpretation or construction thereof or of the contract.

Specification: The term "Specification" shall mean schedules, detailed designs,
statements of technical data, performance characteristics and all such particulars
mentioned as such in the contract. In the absence of any specific specifications issued by
the Employer, the specifications issued by the BIS will apply.

ENGINEER-IN-CHARGE:

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the
currency of the all notices, instructions, orders, certificates, approvals and all other
communications under this Contract shall be given by the Engineer-in-charge, except as
herein otherwise provided.

The Engineer-in-charge shall have authority for

e General supervision, follow up of supply and direction of the Works

e Direction to stop the Works whenever such stoppage may be necessary to ensure the
proper execution of the works

e To reject all Works and Materials which do not conform to the contract specifications.

The Engineer-in-charge shall have no authority to relieve the CONTRACTOR of any of his
duties or obligations under the contract nor except as expressly provided here-in-under or
elsewhere in the Contract to order any work involving delay or any extra payment by IREL
or to make any variation of or in the Works.

ASSIGNMENT AND SUB-LETTING:

The Contractor shall not assign the Contract or any part thereof or any benefit or interest
therein or thereunder (other than a charge in favour of the Contractor's Bankers of any
money due or to become due under this Contract) without the prior written consent of
Employer.

The Contractor shall not sub-let the whole or part of the Works except where otherwise
provided by the Contract, and even then only with the prior written consent of the Employer
and such Consent if given shall not relieve the Contractor from any liability or obligation
under the contract and he shall be responsible for the acts, defaults and neglects of any
Sub-contractor, his agents, servants or workmen as fully as if they were the acts, defaults
or neglects of the Contractor, his agents, servants or workmen Provided always that the
provision of labour on a piecework basis shall not be deemed to be a sub- letting under this
clause.

CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall
be responsible for co-coordinating their work. If CONTRACTOR fails to correct, or
commence to correct and execute the correction with due diligence of deficient or defective
work performed by any SUB-CONTRACTOR within reasonable time (provided it doesn'’t
materially impact safe operation of plant), after receipt by CONTRACTOR of a notice from
EMPLOYER with respect thereto. EMPLOYER may (but shall not be obligated to), after
seven days following receipt by CONTRACTOR of an additional notice, and without
prejudice to any other right or remedy take all reasonable steps to remedy such defective
or deficient work at risk and cost of CONTRACTOR.

CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the
relevant requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLE
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2.5

2.6

2.7

3.0

4.0
4.1

4.2

4.3

5.0
6.0

LAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices,
the requirements of the NIT, and all Warranties of SUB-CONTRACTORS/SUBVENDORS
and Manufacturers and all insurance policies relating to the PLANT or the WORK.

CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any
other person to whom any amount is due from CONTRACTOR for services, equipment,
construction equipment, materials or supplies otherwise related to the PLANT or the
WORK.

CONTRACTOR shall take all reasonable steps and actions to ensure that such services,
equipment, construction equipment, materials and supplies and the like have been or will
be received, inspected and approved and that such services have been or will be properly
performed.

EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual
obligation to or relationship with any SUB-CONTRACTOR.

EXTENT OF CONTRACT:

The Contract comprises the construction, completion and maintenance of the works and
except in so far as the contract otherwise provides, the provision of all labour, materials,
constructional plant, temporary works and everything whether of a temporary or permanent
nature required in and for such construction, completion and maintenance.

CONTRACT DOCUMENTS:
CUSTODY OF DRAWINGS:

The drawings shall remain in the sole custody of the Engineer but two copies thereof shall
be furnished to the Contractor free of cost. The Contractor shall provide and make at his
own expense any further copies required by him. On the completion of the contract, the
Contractor shall return to the Engineer all drawings provided under the contract, The
Contractor shall give adequate notice in writing to the Engineer or Engineer's
representative, of any further drawings or specifications that may be required for the
execution of the works or otherwise under the contract.

ONE COPY OF DRAWINGS TO BE KEPT ON SITE:

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the
Contractor on the site and the same shall at all reasonable time be available for
inspection and use by the Engineer and the Engineer's representative and by any other
person authorised by the Engineer in writing.

FURTHER DRAWINGS AND INSTRUCTION:

The Engineer shall have full power and authority to supply to the Contractor from time to
time during the progress of the works such further drawings and instructions as shall be
necessary for the purpose of the proper and adequate execution and maintenance of the
works and the Contractor shall carry out and be bound by the same.

CONTRACT AGREEMENT: Not applicable
MODIFICATIONS IN CONTRACT:

All modifications leading to changes in the CONTRACT with respect to technical or
commercial aspects including terms of completion period shall be considered valid only
when amendment to the CONTRACT is issued by the Employer.

The modification or amendment of the CONTRACT for an adjustment in the CONTRACT
PRICE and/ or COMPLETION DATE in accordance with the applicable provision of the
CONTRACT, if any, shall be subject to mutual agreement.
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7.0
7.1

7.2

7.3

7.4

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's bid
forms or acknowledgement of CONTRACT and other documents which support to impose
any condition at variance with or supplemental to CONTRACT.

USE OF CONTRACT DOCUMENTS AND INFORMATION:

The CONTRACTOR shall not, without the IREL's prior written consent, disclose the
CONTRACT or any provision thereof, or any specification, plan, drawing, pattern, sample
or information furnished by or on behalf of the IREL in connection therewith, to any person
other than a person employed by the CONTRACTOR in the performance of the
CONTRACT. Disclosure to any such employed person shall be made in confidence and
shall extend only so far as may be necessary for purpose of such performance.

The CONTRACTOR shall not without the IREL's prior written consent, make use of any
document or information enumerated in Clause 7.1 except for purpose of performing the
CONTRACT.

Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the
property of the IREL and shall be returned (all copies) to the IREL on completion of the
CONTRACTOR's performance under the CONTRACT, if so required by the IREL.

CONTRACTOR TO INFORM HIMSELF FULLY:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be,
deemed to have himself independently obtained all necessary information for the purpose
of preparing his tender and his tender as accepted shall be deemed to have taken into
account all contingencies as may arise due to such information or lack of same. The
correctness of the details, given in the Tender Document to help the CONTRACTOR to
make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS,
to have generally obtained his own information in all matters whatsoever that might affect
the carrying out of the works at the schedules rates and to have satisfied himself to the
sufficiency of his tender. Any error in description of quantity or omission there from shall
not vitiate the CONTRACT or release the CONTRACTOR from executing the work
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the
scheduled rates. He is deemed to have known the scope, nature and magnitude of the
WORKS and the requirements of materials and labour involved etc., and as to what all
works he has to complete in accordance with the CONTRACT documents whatever be the
defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR
shall be deemed to have visited surroundings, to have satisfied himself to the nature of all
existing structures, if any, and also as to the nature and the conditions of the Railways,
Roads, Bridges and Culverts, means of transport and communication, whether by land,
water or air, and as to possible interruptions thereto and the access and egress from the
site, to have made enquiries, examined and satisfied himself as to the sites for obtaining
sand, stones, bricks and other materials, the sites for disposal of surplus materials, the
available accommodation as to whatever required, depots and such other buildings as may
be necessary for executing and completing the works, to have made local independent
enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds,
climatic conditions and all other similar matters affecting these works. He is deemed to have
acquainted himself as to his liability of payment of Government Taxes, Customs duty and
other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary
and reliable information upon the foregoing or any other matters affecting the CONTRACT
shall not relieve him from any risks or liabilities or the entire responsibility from completion
of the works at the scheduled rates and times in strict accordance with the CONTRACT.

Itis, therefore, expected that should the CONTRACTOR have any doubt as to the meaning
of any portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof in
writing to IREL in duplicate, before submission of tender. IREL may provide such
clarification as may be necessary in writing to CONTRACTOR, such clarifications as
provided by IREL shall form part of CONTRACT DOCUMENTS.
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7.5

b)

d)

No verbal agreement or inference from conversation with any effect or employee of the
IREL before, during or after the execution of the CONTRACT AGREEMENT shall in any
way affect or modify and of the terms or obligations herein contained. Any change in layout
due to site conditions or technological requirement shall be binding on the CONTRACTOR
and no extra claim on this account shall be entertained.

GENERAL INFORMATION:

Location of Site: The proposed location of Project site is defined in the Special Conditions
of Contract.

Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads
to the actual site of construction for his own work at his own cost. The CONTRACTOR shall
be required to permit the use of the roads so constructed by him for vehicles of any other
parties who may be engaged on the project site. The CONTRACTOR shall also facilitate
the construction of the permanent roads should the construction there of start while he is
engaged on this work. He shall make allowance in his tender for any inconvenience he
anticipates on such account. Non-availability of access roads, railway siding and railway
wagons for the use of the CONTRACTOR shall in no case condone any delay in the
execution of WORK nor be the cause for any claim for compensation against the
EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender
document. The CONTRACTOR shall provide all necessary materials, equipment, labour
etc. for the execution and maintenance of the WORK till completion unless otherwise
mentioned in the Tender Document.

Water Supply: Contractor will have to make his own arrangements for supply of water to
his labour camps and for works. All pumping installations, pipe network and distribution
system will have to be carried out by the Contractor at his own risk and cost. Alternatively,
IREL at his discretion may endeavour to provide water to the Contractor at its source of
supply provided the Contractor makes arrangement for pipe networks from source of supply
and such distribution pipe network shall have prior approval of the Engineer-in-Charge so
as not to interfere with the layout and progress of the other construction works. In such
case, the rate for water shall be deducted from the running account bills (Subject to rate of
deduction specifically mentioned in the tender, if any). However, IREL does not guarantee
the supply of water and this does not relieve the Contractor of his responsibility in making
his own arrangement and for the timely completion of the various works as stipulated.

Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one
point at the nearest sub-station, from where the CONTRACTOR will make his own
arrangement for temporary distribution. The point of supply will not be more than 500 m
away from the CONTRACTOR'S premises. All the works will be done as per the applicable
regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be
removed forthwith after the completion of work or if there is any hindrance caused to the
other works due to the alignment of these lines, the CONTRACTOR will re-route or remove
the temporary lines at his own cost. The CONTRACTOR at his cost will also provide
suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should
be in the custody and control of the IREL. The cost of power supply shall be payable to
IREL every month for Construction Works which would be deducted from the running
account bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL
shall not, however, guarantee the supply of electricity nor have any liability in respect
thereof. No claim for compensation for any failure or short supply of electricity will be
admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete
installation on the load side of the supply with due regard to safety requirement at site. All
cabling, equipment, installations etc. shall comply in all respects with the latest statutory
requirements and safety provisions, i.e., as per the Central/State Electricity Acts and Rules
etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are
installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to
be produced to the ENGINEER-IN-CHARGE for his approval, before power is made
available.
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7.6

7.7

7.8

8.0
8.1

At all times, IEA regulations shall be followed failing which the IREL has a right to
disconnect the power supply without any reference to the CONTRACTOR. No claim shall
be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will
be reconnected only after production of fresh certificate from authorized electrical
supervisors.

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result
of variation in voltage or frequency or interruption in power supply or other loss to the
CONTRACTOR arising therefrom.

The total requirement of power shall be indicated by the tenderer along with his tender.
STANDARDS:

The goods and services supplied under this CONTRACT shall conform to the standards
mentioned in the technical specifications and when no applicable standard is mentioned,
CONTRACTOR shall follow best engineering practices.

PRIORITY OF CONTRACT DOCUMENTS:

Except if and the extent otherwise provided by the Contract, the provisions of the General
Conditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACT
are to be taken as mutually explanatory of one another, but in case of ambiguities or
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE
who shall thereupon issue to the Contractor instructions thereon and in such event, unless
otherwise provided in the Contract, the priority of the documents forming the Contract shall
be as follows :

1) Work Order;

2) The Letter of Acceptance;

3) The Instructions to Bidders(ITB);

4) Special Conditions of Contract (SCC);

5) General Conditions of Contract (GCC)

6) Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described
in the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be
deemed to be included in the same manner as if they had been specifically shown upon
the DRAWINGS and described in the SPECIFICATIONS.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Conditions of
Contract, specification of Work, Drawings and any other documents forming part of this
CONTRACT wherever the context so requires. Notwithstanding the sub-division of the
documents into these separate sections and volumes, every part of each shall be deemed
to be supplementary to and complementary of every other part and shall be read with and
into the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with
any provisions of the Special Conditions of Contract, unless a different intention appears,
the provisions of the Special Conditions of Contract shall be deemed to over-ride the
provisions of the General Conditions of Contract and shall to the extent of such repugnancy,
or variations, prevail

PATENT INFRINGEMENT:

CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims
or suits and defend, at its own cost, any suit or action brought against IREL and hold IREL
free and harmless against all costs of such claims or suits which may be made against
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8.2

8.3

8.4

8.5

8.6

8.7

9.0
9.1
9.11

IREL in respect of any infringement of any rights protected by patent, copyright, trademarks,
and trade secrets to the extent that such claim, suit, or action is a result of the use of
CONTRACTOR’s technical Information for the construction, maintenance, and operation of
PLANT and the use of CONTRACTOR'’s and/or any other process, licenser’'s processes
used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for
settlement.

CONTRACTOR declares that to the best of his knowledge and belief the use of
CONTRACTOR’s Technical Information for the construction, maintenance, and operation
of PLANT and the use of CONTRACTOR’s processes used in PLANT will not infringe any
valid patent rights of a third party. However, if at any time such infringement arises,
CONTRACTOR agrees to keep IREL indemnified and harmless against such claims and
costs thereof and make arrangements that will allow IREL to continue the operation of
PLANT.

IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any
action for infringement of patents brought against it by a third party and based upon the use
of CONTRACTOR’s Technical Information. If such use is in accordance with instructions
given in writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist
IREL in the defence, of the claim or suit up to final judgment or settlement.

CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge
and direction of the defence, and shall bear all costs related thereto. CONTRACTOR shall
further hold IREL harmless from any damages or other sums that may become payable by
IREL under a final judgment or settlement. However, IREL shall render to CONTRACTOR
all reasonable assistance that may be required by CONTRACTOR in the defence, and shall
have the right to be represented therein by advisory counsel of its own selection and at its
own expense.

In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its
option, however, in reasonable consultation with IREL, seek to abate the alleged
infringement by modification of PLANT or its operation without adversely affecting the
performance and/or secure for IREL immunity from suit for infringement. In such case,
CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to
the said immunity.

In the event that IREL is legally restrained from operating PLANT on account of any
infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL to
operate and use PLANT, is so far his area of operation is concerned.

Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the
written consent of the other, if settlement or compromise obliges the other to make any
payment or part with any property or assume any obligations or surrender any rights or to
be subjected to any injunction by reason of such settlement or compromise.

INDEMNITIES:
INDEMNIFICATION FOR LIABILITIES:
CONTRACTOR INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to
indemnify, protect, save and hold harmless IREL from and against any and all Liabilities
(including, any strict liability), arising out of acts or omissions of CONTRACTOR or its
personnel or its agents in the performance of its obligations under the CONTRACT causing
bodily injury, sickness, disease or death, damage to or loss of any property, and whether
or not involving damage to WORKS or SITE that may be imposed on, suffered or incurred
by or asserted against IREL and in any way relating to or arising out of

()  WORK, any EQUIPMENT
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9.1.2

9.13

9.14

9.1.5

9.1.6

10.0

(i) the presence, discharge, treatment, storage, transportation, disposal, escape or
release of any Hazardous Substance, or the threat thereof, at, to or from SITE after
commencement of work (any hazardous substance already existing at SITE before
commencement of WORK excluded)

(iii) The performance of WORK, or as a result of personal injuries (including wrongful
death);

(iv) the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any
Government Approval or applicable Law;

(v) Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided,
however, that CONTRACTOR shall not be required under this Clause to indemnify
IREL for any liability arising out of or resulting from events or circumstances
occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except where
the liability arises from an act or omission of CONTRACTOR or any SUB-
CONTRACTOR/VENDOR or any other Person directly or indirectly employed by
either of them or anyone for whose acts either of them may be liable that was a
contributory cause of such liability.

CONTRACTOR INDEMNIFICATION FOR TAXES:

It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive
liability for and save and hold IREL harmless from and against of all Taxes arising from the
performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT
PRICE, except for GST. GST at applicable rate is payable extra. Seller need to prepare E-
Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure
to submit GST Return on time as per GST Rules may result into deduction of GST while
processing Bills.

INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an
affiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/
VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 and
Clause-9.1.2 of which the IREL shall be named as beneficiary.

PAYMENT OF AMOUNTS UNDER THIS CLAUSE:

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR
to IREL under this Clause shall be deducted from CONTRACT PRICE or any other amounts
owed by IREL to CONTRACTOR here under. If such amounts payable by IREL to
CONTRACTOR are less than the amounts payable and due by CONTRACTOR under this
Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount
to IREL immediately upon demand.

PERMITS AND CERTIFICATES:

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and
licences required by virtue of all applicable laws, regulations, ordinances and other rules in
force at the place where any of the works is to be performed, and CONTRACTOR further
agrees to hold IREL harmless from liability or penalty which might be imposed by reason
of any asserted or established violation of such laws, regulations, ordinances or other rule.
IREL shall provide the necessary permits for CONTRACTOR's personnel to undertake any
work in India in connection with CONTRACT.

MECHANICS LIEN:

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material,
men's and/or mechanics liens arising from its work, and shall keep the premises of IREL
free from all such claims, liens and encumbrances.

WORK TO BE TO THE SATISFACTION OF ENGINEER:

The Contractor shall execute, complete and maintain the Works in strict accordance with
the contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to
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11.0

12.0

13.0

13.1

14.0

the Engineer's instructions and direction on any matter (whether mentioned in the Contract
or not). The Contractor shall take instructions and directions only from the Engineer or from
the Engineer's representative on any matter touching or concerning the Works.

PROGRAMME TO BE FURNISHED:

As soon as practicable after the acceptance of his tender, the Contractor shall, if required,
submit to the Engineer for his approval a programme showing the order of procedure and
the method in which he proposes to carry out Works and shall whenever required by the
Engineer or Engineer's representative furnish for his information particulars in writing of the
Contractor's arrangement for the carrying out of the Works and of the constructional plant
and temporary Works which the Contractor intends to supply, use or construct as the case
may be. The submission to and approval by the Engineer or Engineer's representative of
such programme or the furnishing of such particulars shall not relieve the Contractor of any
of his duties or responsibilities under the Contract

Contractors Superintendence:

The Contractor shall give and provide all necessary superintendence during the execution
of the works and as long thereafter as the Engineer may consider necessary for the proper
fulfilling of the Contractor's Obligation under the contract. The Contractor or one of his
competent and authorised agent approved of in writing by the Engineer (which approval
may at any time be withdrawn) is to be constantly on the Works and shall give his whole
time to the superintendence of the same. If such approval shall be withdrawn by the
Engineer, the Contractor shall as soon as is practicable (having regard to the requirement
of replacing him as here-in-after mentioned) after receiving written notice of such
withdrawal, remove the agent from the Site and shall not thereafter employ him again on
the Site in any capacity and shall replace him by another agent approved by the Engineer,
Such authorised agent shall receive on behalf of the Contractor directions and instructions
from the Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's
representative.

CONTRACTOR'S EMPLOYEE:

The Contractor shall provide and employ on the Site in connection with execution and
maintenance of the Works.

@) Only such technical assistants and other staff as are skilled and experienced in their
respective callings and such sub-agents, foreman and loading hands as are
competent to give proper supervision to the work they are required to supervise and

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and
timely execution and maintenance of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith
from the Works any person employed by the Contractor in or about the execution or
maintenance of the Works who in the opinion of the Engineer misconducts himself or
incompetent or negligent in the proper performance of his duties or whose employment is
other-wise considered by the Engineer to be undesirable and such person shall not be
again employed upon the Works without the written permission of the Engineer. Any person
so removed from the Works shall be replaced without delay by a competent substitute
approved by the Engineer.

EXTRA SUPERVISION ON WORK:

If in the opinion the Engineer, due progress is not made with the work in accordance with
the contract, and or the execution thereof becomes contrary to specifications, and/or bad
work is executed and/or bad materials are used or supplied by the Contractor, and/or any
directions given by the Engineer are not properly complied with or attended to, the Engineer
may if he considers it necessary or proper for the execution of the work in accordance with
the contract, of which his certificate in writing will be sufficient evidence order the
employment of extra supervising staff to supervise the work and the expenses of the
employment including the salary of the supervising staff shall be provided by the Contractor,
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15.0

16.0

17.0

17.1

17.2

18.

provided that the Engineer shall give to the Contractor not less than 7 days previous notice
in writing of intention to exercise his power.

SETTING-OUT OF THE WORKS:

The Contractor shall be responsible for the true and proper setting out of the Works and
the correctness of the position levels, dimensions and alignment of all parts of the Works
and for the provision of all necessary instrument appliances and labour in connection
therewith. If at any time during the progress of the works, any error shall appear or arise in
the position, levels, dimensions or alignment of any part of the Works, the Contractor on
being required so to do by the Engineer or Engineers representative shall at his own
expense rectify such error to the satisfaction of the Engineer or Engineer's representative
unless such error is based on incorrect data supplied in writing by the Engineer or the
Engineer's representative in which case the expense of rectifying the same shall be borne
by the Employer. The checking of any setting out or of any line or level by the Engineer or
the Engineer's representative shall not in any way relieve the Contractor of his responsibility
for the correctness thereof and the Contractor shall carefully protect and preserve all bench
marks, site rails, pegs and other things used in setting out the works.

USE OF EXPLOSIVES:

Explosives shall not be used on the work by the contractor without the permission in writing
of the Engineer and then only in the manner and to the extent to which he has prescribed.
Where explosives are used, the same shall be stored in a special magazine to be provided
by and at the cost of the Contractor, who shall be liable for all damages, loss or injury to
any person or property & shall be responsible for complying with all the Statutory obligations
in these respects.

CARE OF WORKS:

The Contractor shall in connection with the Works provide and maintain at his own cost all
lights, guards, fencing and watching when and where necessary or required by the
Engineer or Engineer’s representative or by a duly constituted authority for the protection
of the Works or for the safety and convenience of the Public or others.

From the commencement to the completion of the Works, the Contractor shall take full
responsibility or the care thereof and of all Temporary Works and in case any damage, loss
or injury shall happen to the Works or to any part thereof or to any temporary Works from
any cause whatsoever (save and except the excepted risks as defined in sub-clause (2) of
the clause) shall at his own cost repair and make good the same so that at completion the
Works shall be in good order and condition and in conformity in every respect with the
requirements of the Contract and the Engineer's instructions. In the event of any such
damage, loss or injury happening from any of the excepted risks the Contractor shall if and
to the extent required by the contractor shall also be liable for any damage to the Works
occasioned by him in the course of any operations carried out by him for the purpose of
complying with his obligations under Clause 58 hereof.

EXCEPTED RISKS:

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war
be declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection of
military or usurped power, civil war or (otherwise than among the Contractor's own
employees) riot, commotion or disorder or any such operation of the forces of nature as
responsible foresight and ability on the part of Contractor could not foresee or reasonably
provide against (all of which are herein collectively referred to as "the excepted risks".)

USE OF LAND & BUILDINGS:

(a) Wherever any land or building belonging to IREL is allotted to the Contractor, the

Contractor shall return vacant possession of the same land/building in good condition to
IREL after the completion of works as soon as the contract is over/terminated, failing
which IREL would be entitled to withhold the payment of the security deposit and/or final
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(b)

(c)

(d)

(€)

bill in addition to any other action which the IREL may like to take for getting the vacant
possession of the land or building as aforesaid.

The Contractor should obtain the prior approval of the competent authority for
construction of purely temporary shed. The Contractor should submit written application
accompanied by layout plan for construction of such temporary shed. Any
modification/alteration if deemed necessary thereafter, should be done with prior approval
of the competent authority.

The Contractor shall have to pay licence fee for the area occupied as per rates fixed by
the Management of IREL from time to time.

The permission for such temporary shed will be accorded only for the purpose of work as
awarded to such Contractor and the temporary shed so constructed should be dismantled
within 15 days from the date of completion of the maintenance work and restore the
possession of vacant land in the original condition or in a condition acceptable to the
Management of IREL. In case of any difficulty, the Contractor may obtain specific
approval of the competent authority which may not be extended more than a period of
one month in any case.

In case of failure of the Contractor to dismantle the temporary shed and hand over the
vacant possession of the premises, the department shall be compelled to dismantle the
temporary shed so constructed at the risk and cost of the contractor without prejudice to
any other action which may be taken including recovery of damages as per rates fixed by
IREL for the unauthorised occupation of the shed/ premises beyond the permitted period.

The Contractor should use such premises/shed for such purpose incidental to such
awarded work and not as otherwise. It shall be the liability of the contractor to ensure that
this occupation of the premises/shed does not provide to be of nuisance to the residents
in the vicinity. The Contractor shall also not sublet the premises to any other party.

19.0 DAMAGES TO PERSONS AND PROPERTY:

19.1

20.0

The Contractor shall (except if and so far as the Specification provided otherwise) indemnify
and keep indemnified the IREL against all losses and claims for injuries or damages to any
person or any property whatsoever which may arise out of or in consequence of the
construction and maintenance of the works and against all claims, demands, proceedings,
damages, costs charges and expenses whatsoever in respect of or in relation thereto.
Provided always that nothing hereby contained shall be deemed to render the Contractor
liable for or in respect of or to indemnify the IREL against any compensation or damages
for or with respect to:

(a) The permanent use or occupation of land by the works or any part thereof (save as
herein -after provided) surface or other damage as aforesaid i.e. surface or other
damage caused by contract works in the normal course.

(b) The right of the IREL to construct the Works or any part thereof on over under in or
through any land.

(© Interference whether temporary or permanent with any right to light, air, way or
water or other easement or quasi-easement which is unavoidable result of the
construction of the Works in accordance with the Contract.

Provided further that for the purposes of this clause, the expression "the land" shall be
deemed to be limited to the area defined in the specification as shown on the drawings in
which land crops, trees and structures will be disturbed or damaged as an inevitable
consequence of the carrying out of the Works.

ACCIDENT OR INJURY TO WORKMEN:

(@) The employer shall not be liable for or in respect of any damages or compensation
payable as per or otherwise in respect of or in consequence of any accident or injury
to any workmen or other persons in the employment of the Contractor or any Sub-
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22.0
221

22.2

23.
24.

25

Contractor and the Contractor shall indemnify and keep indemnified the Employer
against all such damages and compensation and against all claims, demands,
proceedings, cost, charges and expenses whatsoever in respect thereof in relation
there to.

(b) The Contractor shall forthwith report all accidents and injuries as a result of his
contractual work to the employer or his representative.

WORKMEN'S COMPENSATION ACT:

The Contractor shall at all times indemnify the Employer against all claims for compensation
under the provision of the Workmen's Compensation Act, 1923 (VIII of 1923) or any other
law for the time being in force by or in respect of any workmen employed by the Contractor
in carrying out the contract and against all costs and expenses incurred by the employer in
connection therewith and (without prejudice to any other means of recovery) the employer
shall be entitled to deduct from any money due or to become due to the Contractor (whether
under this contract or any other contract) all moneys paid or payable by the Employer by
way of compensation aforesaid or for costs or expenses in connection with any claim
thereto and the Contractor shall abide by the decision of the Employer as to the sum
payable by the Contract, under the provision of this clause.

GIVING OF NOTICE AND PAYMENT OF FEES:

The Contractor shall give, all notices and pay all fees required to be given or paid to any
Central or State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of
local or other duly constituted authority in relation to the execution of the Works or of any
temporary works and by the rules and regulations of all public bodies whose property or
rights are affected or may be affected in any way by the works or any Temporary Works.

COMPLIANCE WITH STATUTES REGULATIONS ETC.:

The Contractor shall conform in all respects with the provision of any such statute,
ordinance, or Law as aforesaid and the rules, Regulations or Bye-laws of any local or other
duly constituted authority which may be applicable to the Works or to any Temporary Works
and with such rules and regulations of public bodies as aforesaid and shall keep the
employer indemnify against all penalties and liability of every kind for breach of any such
Statute, Ordinance, Law, Rules, Regulation or Bye-laws.

FOSsILS ETC.: Not applicable
PATENT RIGHTS & ROYALTIES:

The Contractor shall save harmless and indemnify the Employer from and against all claims
and proceeding for or on account of infringement of any patent rights, designs trade-mark
or name or other protected rights in respect of any Constructional plant, machine, work or
material used for or in connection with the Works or Temporary Works of any of them and
from and against all claims, demands, proceeding, damages, cost, charges and expenses
whatsoever in respect thereof or in relation there to.

Except where otherwise specified, the Contractor shall pay all tollage and other royalties,
rent and other payments or compensation (if any) for getting stone, sand, gravel, clay or
other materials required for the Works or temporary Works or any of them.

INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES.

All operations necessary for the execution of the Works and for the construction of any
Temporary works shall so far as compliance with the requirements of the Contract permits
be carried on so as not to interfere unnecessarily or improperly with the Public convenience
or the access to use and occupation of public or private roads and footpaths or to or
properties whether in the possession of the Employer's Workmen or of any other person
and Contractor shall save harmless and indemnify employer in respect of all claims,
demands, proceeding, damages, costs, charges and expenses whatsoever arising out of
or in relation to any such matters.
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26.

27.

28.

29.

30.

31.

(a) EXTRAORDINARY TRAFFIC:

The Contractor shall use every reasonable means to prevent any of the highways and
bridges communicating with or on the routes to the site from being damaged or injured by
any traffic of the Contractor or any of his Sub-Contractors and in particular shall select
routes, choose and use vehicles and restrict and distribute loads so that any such
extraordinary traffic as will inevitably arise from the moving of plant and material from and
to the site shall be limited as far as reasonably possible and so that no unnecessary
damage or injury may be occasioned to such highways and bridges. For any damage
caused by the breach hereof, the Contractor shall be solely responsible.

(b) WATERBORNE TRAFFIC:

Where the nature of the works is such as to require the use by the Contractor of water
borne transport, the fore going provisions of this clause shall be construed as though
"highway" included a dock, deck, sea wall, or other structure related to a water-way and
"vehicles" included craft and shall have effect accordingly.

OPPORTUNITIES FOR OTHER CONTRACTORS:

The Contractor shall in accordance with the requirements of the Engineer afford all
reasonable opportunities for carrying out their work to any other contractors employed by
the Employer and their workmen and to the workmen of the Employer and of any other duly
constituted authorities who may be employed in the execution on or near the site of any
work not included in the Contract or of any Contract which the Employer may enter into in
connection with or ancillary to the works.

SUPPLY OF PLANT, MATERIAL AND LABOUR:

Except where otherwise specified the Contractor shall at his own expense supply and
provide all the Constructional Plant, Temporary Works, materials both for temporary and
for permanent Works, labour (including the supervision thereof), transport to or from the
Site and in and about the Works and other things of every kind required for the
constructions, completion and maintenance of the Works.

DELAY IN OBTAINING MATERIALS BY THE EMPLOYER:

If the Employer has undertaken to supply materials specified in the special conditions at
rates stated therein, the Contractor shall keep himself in touch with the day-to-day position
regarding the supply of materials from the Engineer and so adjust the progress of the work
that their labour may not remain idle nor may there be any other claim due to or arising from
delay if any, in obtaining the materials. It should be clearly understood that no claim
whatsoever shall be entertained by the Employer on account of delay in supplying
materials.

SITE CLEARANCE ON COMPLETION OF WORK:

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary
structures of any sort or kind used for the purpose of or connected with its construction are
to be removed by the Contractor and all pits and excavations filled up and the site handed
over in a tidy and workman like condition and no final payment in settlement of the account
for the said work shall be held to be due or shall be made to the Contractor, till such site
clearance shall have been effected by him, and such clearance may be made by the
Engineer, at the expense of the Contractor in the event of his failure to comply with this
provision within 7 days after receiving notice in writing from the Engineer to that effect. If it
becomes necessary for the Engineer to have the site cleared as indicated above at the
expense of the Contractor, the Employer shall under no circumstances, be held liable for
any losses or damages to such of Contractor's property as may be on such site due to such
removal there from which removal may be effected by means of public sale of such
materials and property or in such way as seems fit and most convenient to the Engineer.

RETURN OF SURPLUS MATERIALS: Not applicable
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WORK MATERIAL AND PLANT
QUALITY OF MATERIAL & WORKMANSHIP AND TESTS:

All materials and workmanship shall be of the respective kinds described in the Contract
and in accordance with the Engineer’s instructions and shall be subjected from time to time
to such tests as the Engineer may direct at the place of manufacture or fabrication or on
the Site or at all or any of such places. The Contractor shall provide such assistance,
instruments, machines, labour and materials as are normally required for examining,
measuring and testing any work and the quality, quantity or weight of any material used and
shall supply samples of materials before incorporation in the Works for testing as may be
selected and required by the Engineer.

Cost of samples: All samples shall be supplied by the Contractor at his cost.

Cost of tests: The cost of making any test in performance of his works shall be borne by the
Contractor.

Cost of tests not provided for:

If any test is ordered by the Engineer which is either,

a. not so intended or provided or
b. is not so particularised for or
C. though so intended or provided for is ordered by the Engineer to be carried by an

independent person at any place other than the Site or the place of manufacture or
fabrication of the materials tested. Then the cost of such test shall be borne by the
Contractor if the test shows the workmanship of materials not to be in accordance
with the provisions of the Contract or the Engineer's instructions but otherwise by
the Employer.

ACCESS TO SITE:

The Employer/Engineer and any person authorised by him shall at all times have access to
the Works and to the Site and to all workshops and places where work is being prepared
or where materials, manufactured articles or machinery are being obtained for the Works
and the Contractor shall afford every facility for and every assistance in or in obtaining the
right to such access.

INSPECTION, TESTING AND EXPEDITING:

The EMPLOYER or his representatives shall have their right to inspect and/or to test the
goods to conform to the specifications laid down in the CONTRACT. The SPECIAL
CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specify
what inspections and test the EMPLOYER requires and where they are to be conducted.
The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other
representatives retained for this purpose. Expediting by EMPLOYER’s representative in no
way relieves the CONTRACTOR of his obligation under the terms and conditions of this
CONTRACT.

The inspections and tests may be conducted on the premises of the CONTRACTOR or his
SUB-CONTRACTOR at point of completion and/or at the good's final destination.

When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, all
reasonable facilities and assistances including access to drawings and production data
shall be furnished to the inspector at no charge to the EMPLOYER.

CONTRACTOR shall be held responsible for any possible delay in the approval or testing
phase as well as for any possible delay in the remittance of necessary certificates. Delay
on the part of the Inspection institutions will not be considered a case of 'Force Majeure'

Participation or presence of EMPLOYER or their representatives at any tests or their failure
to be present at or to witness any tests to be undertaken pursuant here to shall not in any
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way or manner relieve or release the CONTRACTOR from any of its warranties, guarantees
or other obligations under the CONTRACT.

Copies of all test results/report of the tests shall be furnished promptly by the
CONTRACTOR to EMPLOYER.

EXAMINATION OF WORK BEFORE COVERING UP:

No work shall be covered up or put out of view without the approval of the Engineer or the
Engineer's representative and the Contractor shall afford full opportunity for the Engineer
or the Engineer's representative to examine and measure any work which is about to be
covered up or put out of view and to examine foundations before permanent work is over,
any such work or foundations is or are ready or about to be ready for examination and the
Engineer's representative shall without unreasonable delay unless he considers it
unnecessary and advises the Contractor accordingly attend for the purpose of examining
and measuring such work or of examining such foundations.

UNCOVERING & MAKING OPENINGS:

The Contractor shall uncover any part or parts of the Works or make opening in or through
same as the Engineer may from time to time direct and shall reinstate and make good such
part or parts to the satisfaction of the Engineer. If any such part or parts have been covered
up or put out of view after compliance with the requirements of subclause(l) of this Clause
and are found to be executed in accordance with the Contract, the expenses of uncovering
making opening in or through reinstating and making good the same shall be borne by the
Employer but in any other case all such expenses shall be borne by the Contractor and
shall be recoverable from him by the Employer or may be deducted by the Employer from
any moneys due or which may become due to the Contractor.

REMOVAL OF IMPROPER WORK & MATERIALS:

The Engineer shall during the progress of the Works have power to order in writing from
time to time:

(a) the removal from the Site within such time or times as may be specified in the order
of any materials which in the opinion of the Engineer are not in accordance with the
contract,

(b) the substitution of proper and suitable materials and

(c) the removal and proper re-execution (not withstanding any previous test there of or
interim payment there for) of any work which in respect of materials of workmanship
is not in the opinion of the Engineer in accordance with the contract.

DEFAULT OF CONTRACTOR IN COMPLIANCE:

In case of default on the part of the Contractor in carrying out such order, the employer shall
be entitled to employ and pay other persons to carry out the same and all expenses
consequent thereon or incidental thereto shall be borne by the Contractor and shall be
recoverable from him by the Employer or may be deducted by the Employer from any
moneys due or which may become due to the Contractor.

SUSPENSION OF WORK:

The Contractor shall on the written order of the Engineer suspend the progress of the works
or any part thereof for such time or times and in such manner as the Engineer may consider
necessary and shall during such suspension properly protect and secure the work so far as
is necessary in the opinion of Engineer. Provided that the Contractor shall not be entitled
to recover any such extra cost unless he gives notice in writing of his intention to claim to
the Engineer within 28 days of the Engineer's order. The Engineer shall settle and
determine the extra payment to be made to the Contractor in respect of such claim as the
Engineer shall consider reasonable.

SUSPENSION LASTING MORE THAN 90 DAYS:

38



40.

41.

42.

43.

44,

441

44.2

44.3

45,

If the progress of the works or any part thereof is suspended on the written order of the
Engineer for more than 90 days, the Contractor may serve a written notice on the Engineer
requiring permission within 28 days from the receipt thereof to proceed with the works or
that part thereof in regard to which progress is suspended and if such permission is not
granted within that time the Contractor by a further written notice so served may (but is not
bound to) elect to treat the suspension where it affects part only of the Works as an omission
of such part under Clause 62thereof or where it affects the whole Works as an
abandonment of the Contract by the Employer.

ISSUE OF OTHER MATERIALS FROM IREL STORES: Not applicable
COMMENCEMENT TIME AND DELAYS
COMMENCEMENT OF WORK:

The Contractor shall commence the works on site within the period as mentioned in the
contract and shall proceed with the same with due expedition and without delay.

WAY LEAVES ETC.:

The Contractor shall bear all expenses and charges for special or temporary way leaves
required by him in connection with access to the Site. The Contractor shall also provide at
his own cost any additional accommodation outside the Site required by him for the
purposes of the works, except when otherwise specifically agreed and provided for.

TIME FOR COMPLETION:

Subject to any requirement in the Contract as to completion of any portion of the works
before completion of the whole of the works, it shall be completed within the time stated in
the LOI/Award Letter/Work Order.

EXTENSION OF TIME FOR COMPLETION:

Should the amount of extra or additional work of any kind or other special circumstances of
any kind whatsoever which may occur be such as fairly to entitle the contractor to an
extension of time for the completion of the work, the Engineer shall determine the amount
of such extension. Provided that the Engineer as not bound to take in to account any extra
or additional work or other special circumstances unless the Contractor has within 14 days
after such work has been commenced on such circumstances have arisen or as soon
thereafter as is practicable, delivered to the Engineer's representative full and detailed
particulars of any claim to extension of time to which he may consider himself entitled in
order that such claim may be investigated at the time.

TIME EXTENSION OF CONTRACT:

The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or
conditions which might delay the completion of work in accordance with the approved
schedule and the steps being taken to remedy such situation.

If the Work is delayed at any time in the commencement or during the progress of the
WORK by any act, delay or neglect solely attributable to IREL or his employees, or by any
other contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of
completion shall be extended by IREL (without levy of Mutually Agreed Damages) in writing
for a reasonable period as may be mutually agreed upon, at the time of closure of contract.
The CONTRACTOR shall, immediately on occurrence of such special circumstances but
not later than 14 working days, bring to the knowledge of IREL through written application
for any such delay as mentioned above.

IREL shall have the right to suspend the WORK in whole or in part for such time as may be
necessary in order that WORKS shall be well and properly executed. In such events,
suitable extension of time shall be granted to CONTRACTOR.

NO NIGHT OR SUNDAY WORK:

Subject to any provision to the contrary contained in the contract, none of the permanent
work shall save as hereinafter provided be carried on during the night or on Sundays (if
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locally recognised as days of rest) or their locally recognised equivalent without the
permission in writing of the Engineer's representative save when the work is unavoidable
or absolutely necessary for the saving of life or property or for the safety of the Works in
which case the Contractor shall immediately advise the Engineer's representative. Provided
always that the provisions of this Clause shall not be applicable in the-case of any work
which it is customary to carry out by rotary or double shifts.

RATE OF PROGRESS:

The whole of the materials, plant and labour to be provided by the Contractor and the mode,
manner and speed of execution and maintenance of the work are to be of a kind and
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of
the works or any part thereof be at any time in the opinion of the Engineer too slow to ensure
the completion of the works by the prescribed time or extended time for completion the
Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take
such steps as the contractor may think necessary and the Engineer may approve to
expedite progress so as to complete the works by the prescribed time or extended time for
completion. If the work is not being carried on by day and by night and the Contractor shall
request permission to work by night as well as by then if the Engineer shall grant such
permission, the Contractor shall not be entitled to any additional payment for so doing but
if such permission shall be refused and there shall be no equivalent practicable method of
expediting the progress of the work, the time for completion shall be extended by such
period as is solely attributable to such refusal. All work at night shall be carried out without
unreasonable noise and disturbance. The Contractor shall indemnify the Employer from
and against any liability for damages on account of noise or other disturbance created while
or in carrying out the work and from and against all claims, demands, proceedings, costs,
charges and expenses whatsoever in regard or in relation to such liability.

LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT:

Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or
performance of the services within the time period(s) specified in the CONTRACT, the
EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy
Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis of the
CONTRACT PRICE, including subsequent modifications.

Deductions shall apply as per following formula:

One percent (1%) of the contract value (excluding GST) per week of delay subject to a
maximum of ten percent (10%) of contract value.

EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount
falling due to the CONTRACTOR or by recovery against the Performance Guarantee. Both
CONTRACTOR and EMPLOYER agree that the above percentages of price reduction are
genuine pre-estimates of the loss/damage which the EMPLOYER would have suffered on
account of delay/breach on the part of the CONTRACTOR and the said amount will be
payable on demand without there being any proof of the actual loss/or damage caused by
such breach/delay. A decision of the EMPLOYER in the matter of applicability of price
reduction shall be final and binding.

FORCE MAJEURE:

Force majeure is an event beyond the control of contractor and not involving the
contractor’s fault or negligence and which is not foreseeable. Such events may include, but
are not restricted to acts of the purchaser/contractor either in its sovereign or contractual
capacity, wars or revolution, hostility, acts of public enemy, civii commotion, floods,
explosions, epidemics, quarantine restrictions, strikes, lockouts and freight embargoes or
any other event which IREL may deem fit to consider so. The decision about force majeure
shall rest with IREL which shall be final and binding.

If there is delay in performance or other failures by the contractor to perform obligations
under its contract due to event of a Force Majeure, the supplier/contractor shall not be held
responsible for such delays/failures.
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If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in
writing of such conditions and the cause thereof within fifteen days of occurrence of such
event. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall
continue to perform its obligations under the contract as far as reasonable/practical and
shall seek all reasonable alternative means for performance not prevented by the Force
Majeure event.

If the performance in whole or in part or any obligation under this contract is prevented or
delayed by any reason of Force Majeure for a period of exceeding 120 days, IREL may at
its option terminate the contract without any financial repercussion on either side.

CERTIFICATE OF COMPLETION OF WORK:

As soon as in the opinion of the Engineer the works shall have been substantially completed
and shall have satisfactorily passed any final test that may be prescribed by the Contract,
the Engineer shall on receiving a written undertaking by the Contractor to finish any
outstanding work during the period of Maintenance issue a Certificate of completion in
respect of the works and the Period of Maintenance of the works shall commence from the
date of such certificate. Provided that the Engineer may give such a certificate with respect
to any part of the works before the completion of the whole of the work and shall upon the
written application of the contractor give such certificate with respect to any substantial part
of the works, which has been both completed to the satisfaction of the Engineer and
occupied or used by the employer and when any such certificate is given in respect of a
part of the works such part shall be considered as completed and the Period of Maintenance
of such part shall commence from the date of such certificate. Provided also that a
Certificate of Completion given in accordance with the foregoing provision of any part of the
works occupied and use as aforesaid shall not be deemed to certify completion of any round
or surfaces requiring reinstatement unless such certificate shall expressly so state.

MAINTENANCE AND DEFECTS:
DEFINITION OF PERIOD OF MAINTENANCE:

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve)
months or any other period if specifically specified in the special conditions of this contract,
and calculated from the date of completion of the works certified by the Engineer in
accordance with Clause 49 hereof or in the event of more than one certificate having been
issued by the Engineer Under the said Clause from the respective dates so certified and in
relation to the Period of maintenance, the expression “the works” shall be construed
accordingly.

EXECUTION OF WORKS OF REPAIR ETC.:

To the intent that the works shall at or as soon as practicable after the expiration of the
period of Maintenance be delivered up to the Employer in as good and perfect a condition
(fair wear and tear expected) to the satisfaction of the Engineer as that in which they were
at commencement of the Period of Maintenance, contractor shall execute all such work of
repair, amendment, reconstruction, rectification and making good of defects, imperfections,
shrinkages or other faults as may be required of the Contractor in writing by the Engineer
during the Period of Maintenance or within fourteen days after its expiration as a result of
an inspection made by or on behalf of the Engineer prior to its expiration.

COST OF EXECUTION OF WORKS OF REPAIR ETC.:

All such work shall be carried out by the Contractor at his own expense if the necessity
thereof shall in the opinion of the Engineer be due to the use of materials or workmanship
not in accordance with the Contract or to neglect or failure on the part of the Contractor to
comply with any obligation expressed or implied on the Contractor’s part under the Contract.
If in the opinion of the Engineer such necessity shall be due to any other cause, the value
of such work shall be ascertained and paid for as if it was an additional work.

REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT:
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If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the
Employer shall be entitled to carry out such work by his own workmen or by other
Contractors, and if such work is the work which the Contractor should have carried out at
his own cost, Employer shall be entitled to recover from the Contractor the cost thereof or
may deduct the same from any moneys due or that may become due to the Contractor.

CONTRACTOR TO SEARCH:

The Contractor shall if required by the Engineer in writing search or the cause of any defect
in perfection or fault under the directions of the Engineer. Unless such defect, imperfection
or fault shall be one for which the Contractor is liable under the contract, the cost of the
work carried out by the Contractor in searching as aforesaid shall be borne by the Employer.
But if such defect, imperfection or fault shall be one for which the Contractor is liable as
aforesaid the cost of the work carried out in searching as aforesaid shall be borne by the
Contractor and he shall in such case repair, rectify and make good such defect, imperfection
or fault at his own expense in accordance with the provisions of Clause 50hereof.

ALTERATIONS, ADDITIONS AND OMISSIONS:
VARIATIONS

The Engineer shall make any variation from quality or quantity of the works or any part there
of that may in his opinion be necessary and for that purpose or if for any other reason it
shall in his opinion be desirable he have power to order the Contractor to do and the
Contractor shall do any of the following:

(a) increase or decrease the quantity of any works included in the contract.
(b) omit any such work

(c) change the character or quality or kind of any such work

(d) change the levels, lines position and dimensions of any part of works and

(e) execute additional work of any kind necessary for the completion of the works and
no such variation in any way vitiate or invalidate the contract but the value (if any)
of all such variations shall be taken into account in ascertaining the amount of the
contract price.

No such variation shall be made by the Contractor without an order in writing of the
Engineer. Provided that no order in writing shall be required for increase or decrease in the
quantity of any work where such increase or decrease is not the result of an order given
under this Clause but is the result of the quantities exceeding or being less than those
stated in the Tender Schedule. Provided also that if for any reason the Engineer shall
consider it desirable to give any such order verbally, the contractor shall comply with such
order and any confirmation in writing of such verbal order given by the Engineer whether
before or after the carrying out of the order shall be deemed to be an order in writing within
the meaning of this clause.

VALUATION OF VARIATIONS:

The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum
named in the Tender in respect of any extra or additional work done or work omitted by his
order. All such work shall be valued at the rates set out in the Contract, if in the opinion of
the Engineer the same shall be applicable. If the Contract shall not contain any rates
applicable to the extra or additional work then reasonable prices shall be fixed by the
Engineer.

POWER OF ENGINEER TO FIX RATES:

Provided that if the nature of amount of any omission or addition relative to the nature or
amount of the whole of the contract work or to any part thereof shall be such that in the
opinion of the Engineer the rate or price contained in the contract for any item of the work
is by reason of such omission or additions rendered unreasonable or inapplicable, the
Engineer shall fix such other rate or price as in the circumstances he shall think reasonable
and proper.
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Provided also that no increase of the Contract Price under sub-clause (1) of this clause on
variation of rate or price under sub-clause (2) of this clause shall be made unless as soon
after that date of the order as is practicable and in the case of extra or additional work before
the commencement of the work or as soon thereafter as is practicable notice shall have
been given in writing.

(a) by the Contractor to the Engineer of his intention to claim extra payment or a varied

rate or.

(b) by the Engineer to the Contractor of his intention to vary a rate or price as the case
may be.

CLAIMS:

The Contractor shall send to the Engineer's representative once in every month an account
giving particulars (as full and detailed as possible) of all claims for any additional expenses
to which the Contractor may consider himself entitled and of all extra or additional work
ordered by the Engineer which he has executed during the preceding month and no claim
for payment for any such work will be considered which has not been included in such
particulars. Provided always that the Engineer, shall be entitled to authorise payment to be
made for any such work notwithstanding the Contractor's failure to comply with this
condition, if the contractor has at the earliest practicable opportunity notified the Engineer
that he intends to make a claim for such work.

EXTRA ITEM:

Any extra item arising during the execution of work due to any reason shall be paid for
based on the sanctioned schedule of rates or rates derived therefrom. The percentage
quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates or
rates derived therefrom. In case the rates cannot be derived from the Schedule of rates or
the quoted rates, CPWD norms shall be followed for determination of rates. Analysis of
rates on the basis of field observations shall be considered if schedule of rates/CPWD
norms are not available. The rates given in the schedule are complete for labour and
materials including all leads, lifts, royalty etc. except otherwise stated in the items. No extra
claim on account of these item shall be entertained.

PROPERTY IN MATERIALS: Not applicable
NO APPROVAL BY VESTING:

The operation of the Clause numbered 62 shall not be deemed to imply any approval by
the Engineer of the materials or other matters referred to therein nor shall it prevent the
rejection of any such materials at any time by the Engineer.

MEASUREMENT
QUANTITIES:

The guantities set out in the Tender Schedule are the approximate estimated quantities of
the work but they are not to be taken as the actual and correct quantities of the works to be
executed by the Contractor in fulfilment of his obligations under the Contract. Any item may
be omitted or altered and no claim for compensation will be entertained on this account or
for any variation however substantial it may be in the Tender Schedule.

WORKS TO BE MEASURED:

The Engineer shall except as otherwise stated ascertain and determine by measurement
the value in accordance with the Contract of work done in accordance with the contract. He
shall when he requires any part or parts of the Works to be measured give notice to the
Contractor's authorised agent or representative who shall forthwith attend or send a
qualified agent to assist the Engineer or the Engineer's representative in making such
measurement and shall furnish all particulars required by either of them. Should the
Contractor not attend or neglect or omit to send such agent then the measurement made
by the Engineer or approved by him shall be taken to be the correct measurement of the
work. For the purpose of measuring such permanent work as is to be measured by record
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drawings, the Engineer's representative shall prepare record drawing month by month of
such work and the Contractor as and when called upon to do so in writing shall within 14
days attend to examine and agree such record drawings, with the Engineer's representative
and shall sign the same when so agreed and if the Contractor does not so attend to examine
and agree any such record drawings they shall be taken to be correct. If after examination
of such record drawings the Contractor does not agree the same or does not sign the same
as agreed, they shall nevertheless be taken to be correct unless the Contractor shall within
14 days of such examination lodge with the Engineer's representative for decision by the
Engineer's notice in writing of the respects in which such record drawings are claimed by
him to be incorrect. The Contractor shall be paid for the quantities resulting from
measurement of the executed work.

MODE OF MEASUREMENT FOR CIVIL WORKS:

The mode of measurement shall be as per Indian Standard 1200 latest, subject to the
following:

(a) In case the mode of measurement is not covered by the said Indian Standard for a
particular item, the method of measurement shall be as per CPWD specifications
for that item only.

(b) Wherever a particular mode of measurement is specified in the description of the
item in the tender schedule/special conditions, the same shall only apply.

(c) In case of dispute regarding mode of measurement, the decision of the Engineer
shall be final and binding on the Contractor.

PAYMENT FOR WORK DONE

59.1.1 100% payment against bills for the work done (Subject to the required deductions) shall be

59.1.2

made to the Contractor based on detailed measurements and certification of bills by the
Engineer.

ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint
measurements shall be taken continuously and need not be connected with billing stage.
Based on these joint measurements recorded in the register, the Contractor shall submit
the bills in both soft and hard copies (three copies) in the prescribed format along with the
detailed measurements item wise. All the pages of the measurement sheets shall be serially
machine numbered and signed by the Contractor. The bills along with measurement sheet
shall be computer generated and also suitably programmed for effecting the necessary
corrections easily. The bills shall be accompanied with necessary documents such as
abstract of quantities, variation statements, reconciliation of materials, part rate statements
indicating the extent of work done, statement of secured advance claimed and fulfilling other
statutory obligations such as ESI/ PF / Insurance / labour licence etc. Payment against bills
for the work done (Subject to necessary deductions) will be made after the verification and
certification by the Engineer of the bill submitted by the Contractor.

59.1.3 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all

respects on the day the Engineer certifies that the works have been so completed in
accordance with this Contract, takes over the completed Works and issues a certificate to
that effect. The Defect Liability Period will start from the said date of completion / handing
over of the work.

59.1.4 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall

A)

submit his final bill for the Works within 3 months of completion of work. The bill shall be
based only on Works as measured and at accepted tender rates including rates for any
additional or extra work which might have been approved by the Company. All deductions
due under the Contract shall be incorporated. The final bill shall be accompanied by:

A copy of the Completion Certificate issued by the Engineer.
No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final
bill with full details.
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The Engineer shall examine and certify the final bill for payment after satisfying that the
Works have been satisfactorily completed and that all properties, works and things removed
or disturbed or damaged in consequence of the Work have been properly replaced and
made good and all expenses and demands incurred or made by or on the Company or in
respect of any damage or loss by, from or consequence of the Works have been satisfied,
all materials have been returned and the site cleared.

SECURED ADVANCE: Not applicable
BILL TO BE SUBMITTED MONTHLY: Not applicable

A bill shall be submitted by the Contractor each month on or before the date by the Engineer
for all work executed in the previous month and the Engineer shall take or cause to be taken
the requisite measurement for the purpose of having the same verified and the claim, as
far as admissible, adjusted if possible, before the expiry of ten days from the presentation
of the bill. If the Contractor does not submit the bill within the time fixed as aforesaid, the
Engineer may depute his representative to measure up the said work in the presence of the
Contractor, whose counter signature to the measurement list will be sufficient warrant, and
the Engineer may prepare a bill from such list which shall be binding on the Contractor in
all respects.

BILLS TO BE ON PRINTED FORMS:

The Contractor shall submit all bills on the printed forms to be had on application at the
office of the Engineer and the charges in the bills shall always be entered at the rates
specified in the tender in the case of any extra work ordered in pursuance of these
conditions and not mentioned or provided for in the tender at the rates herein after provided
for such work.

Invoice must contain Contractor's GST Registration number, PAN, Bank detail of
Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code for service
rendered.

RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER):

As and by way of additional security from every progressive on account bill of the
Contractor, prescribed percent of the value of the work executed shall be deducted as
Retention money and kept as security deposit until the total of the amount so deducted plus
the initial security (including the Earnest money) already deposited will equal the prescribed
security.

SET-OFF:

(a) Any sum of money due and payable to the Contractor (including security deposit
returnable to him) may be appropriated/ retained/ withheld and/or set off by the
Employer or Government against any claim of the Employer or Government or such
other person or persons for the payment of a sum of money arising out of or under
this contract or other contracts made by Contractor with the employer or Govt. or
such other person or persons.

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of
any action  on the part of the Contractor.

DEDUCTIONS FROM CONTRACT PRICE:

All costs, damages or expenses which the EMPLOYER may have paid for which, under the
CONTRACT, the CONTRACTOR s liable, will be claimed by the EMPLOYER. All such
claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they
fall due. Such claims shall be paid by the CONTRACTOR within fifteen days of the receipt
of the corresponding bills and if not paid by the CONTRACTOR within the said period, the
EMPLOYER may then deduct the amount from any bill due or becoming due by him to the
CONTRACTOR under the CONTRACT or may be recovered by action of law or otherwise,
if the CONTRACTOR fails to satisfy the EMPLOYER of such claims.
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TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT
ETC.

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the
CONTRACTOR's turnover & profit or on the earnings of any of his employees or personnel
engaged by him and shall hold the EMPLOYER indemnified and harmless against any
claims that may be made against the EMPLOYER in this behalf. The EMPLOYER does not
undertake any responsibility whatsoever regarding any taxes levied on CONTRACTOR
and/or his personnel by Centre/ State/ Local Authorities.

DEDUCTION OF INCOME TAX AT SOURCE:

Income Tax on the gross amount billed will be deducted from Contractor’s bills as per
Section 194 (C) of the Income Tax Act. In case of contract for consultancy or professional
services Tax deduction at source as per Section 194 J. will be carried out

OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT:

The Company reserves the right to carry out post-payment audit and technical examination
of the running/ final bill including all supporting vouchers etc. The Company also reserves
the right to propose recoveries detected by CVC (Central Vigilance Commission) based on
their audit and observations of works / bills etc. The Company further reserves the right to
enforce recovery of any over payment when detected, notwithstanding the fact the amount
of running / final bill may be included by one of the parties as an item of dispute before an
arbitrator appointed and notwithstanding the fact that the amount of running / final bill figures
in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in
respect of any work done by the Contractor under the contract, the Company from the
Contractor shall recover it, or if any under payment is discovered, the amount shall be duly
paid to the Contractor by the Company.

APPROVAL BY MAINTENANCE CERTIFICATE:

No certificate other than the maintenance certificate referred to in clause 61 here of shall
be deemed to constitute approval of any work or other matter in respect of which it is issued
or shall be taken as admission of the due performance of the contract or any part here of
or of the accuracy of any claim or demand made by the contractor or of additional or varied
work having been ordered by the Engineer nor shall any other certificate conclude or
prejudice any of the powers of the Engineer.

MAINTENANCE CERTIFICATE:

The contract shall not be considered as completed until a maintenance certificate shall have
been signed by the Engineer and delivered to the Employer stating that the Works have
been completed and maintained to his satisfaction. The maintenance certificate will be
given by the Engineer twenty - eight days after the expiration of the Period of maintenance
(or if different Periods of maintenance shall become applicable to different parts of Works
the expiration of the latest such period) or as soon thereafter as any works ordered during
such Period pursuant to Clause 50 and 51 hereof shall have been completed to the
satisfaction of the Engineer and full effect given to this Clause notwithstanding any previous
entry on the Works of taking possession, working or using thereof or any part thereof by the
Employer.

CESSATION OF EMPLOYER'S LIABILITY

The Employer shall not be liable to the Contractor for any matter or thing arising out of or
in connection with the Contract or the execution of the Works Unless the Contractor shall
have made a claim in writing in respect thereof before the giving of the maintenance
certificate under this Clause.

UNFULFILLED OBLIGATION:

Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub
- clause (2) of this clause) the Employer shall remain liable for the fulfilment of any obligation
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incurred under the provisions of the Contract prior to the issue of the Maintenance
Certificate which remains un-performed at the time such certificate is issued and for the
purpose of determining the nature and extent of any such obligation, the contract shall be
deemed to remain in force between the parties hereto.

URGENT REPAIRS:

If by reason of any accident or failure or other event occurring to in or in connection with
the works or any part thereof either during the execution of the works or during the Period
of Maintenances, any remedial or other work or repair shall in the opinion of the Engineer
or the Engineer's representative be urgently necessary for security and the Contractor is
unable or un-willing at once to do such work or repair, the Employer may by his own or
other workmen to such work or repair as the Engineer or the Engineer's representative may
consider necessary. If the work or repair so done by the Employer is work which in the
opinion of the Engineer the Contractor was liable to do at his own expense under the
contract, all cost and charges properly incurred by the Employer in so doing shall on
demand be paid by the Contractor to the employer or may be deducted by the employer
from any moneys due or which may become due to the Contractor. Provided always that
the Engineer or the Engineer's representative (as the case may be) shall, as soon after the
occurrence of any such emergency as may be reasonably practicable notify the Contractor
thereof in writing.

RESOLUTION OF DISPUTES/ ARBITRATION:

The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by
direct informal, good faith negotiations any disagreement or dispute arising between them
under or in connection with the Contract.

If, after thirty days from the commencement of such informal, good faith negotiations, the
EMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or
dispute, the same shall be referred for resolution as per the formal mechanism as specified
hereunder shall be applicable.

LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated
as an Indian Contract and in accordance with Indian Laws as in force for the time being.

ARBITRATION:

All disputes and differences of any kind whatsoever arising out of or in connection with the
contract or carrying out of the works (whether during the course of works or after their
completion and whether before or after determination, abandonment or breach of contract)
shall be referred to and settled by the person authorized and notified in writing by IREL
who shall state his decision in writing. Such a decision may be in the form of a final
certificate or otherwise and shall be made within a period of 30 days from the date of receipt
of such reference to them.

If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he
may within 30 days of receipt of such decision send a written appeal to PURCHASER,
represented by the Chairman and Managing Director at the registered office, Mumbai for
the same to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual
consent and after due approval of CMD, IREL. The Arbitration proceedings shall be
conducted as per the provisions of the Arbitration and Conciliation Act, 1996. It is made
clear that this Arbitration Clause shall be applicable to any and all disputes and differences
between the Parties arising out of and/or relating to this CONTRACT and the Parties shall
be bound to refer the same to arbitration in accordance with the procedure contemplated
herein

If the period of 30 days under Clause (b) has expired at any stage, stipulated in the
preceding paras without any response from the CONTRACTOR before such expiry, the
CONTRACTOR is deemed to have communicated his satisfaction to the decision of IREL
at the relevant stage and all his rights of further appeal or as the case may be, adjudication
are deemed to have been waived once and for all.

The seat of arbitration will be at Mumbai and the language thereof shall be English.
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Notwithstanding the invocation, commencement and/or pendency any dispute resolution
proceedings under this Clause 63 including arbitration under Clause 63.4, the
CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not
terminated by the EMPLOYER, and shall be obligated to discharge its obligations under the
CONTRACT including continuation of the WORK under the CONTRACT.

The CONTRACTOR shall not in any way delay or default or cause to delay or default the
carrying out of the works by reason of the fact that any matter has been agreed to be
referred to and / or referred to dispute resolution under Clause 63 including Arbitration
under Clause 63.4.

JURISDICTION:

The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with
and decide any matter arising out of this contract.

ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS:
COMPLYING WITH REGULATIONS:

Throughout the execution of the WORK, the CONTRACTOR shall comply with the
requirements of all applicable laws and regulations, bye-laws or orders made there under
and to the requirements of public, municipal and other authorities in any way affecting or
applicable to the work. IREL shall, when requested by the CONTRACTOR, give all
reasonable assistance to the CONTRACTOR in obtaining information concerning local
conditions.

Before making any departure from the specification or drawings which may be necessary
to conform to such requirements, the CONTRACTOR shall give the IREL written notice
specifying the departure proposed to be made and the reason for making it and applying
for instructions thereon. If the CONTRACTOR does not receive such instructions within
thirty (30) days, he shall conform to those requirements and inform the IREL accordingly.

The Contractor shall remain liable for the payments of all wages or other money to his
employees or labourers under the Minimum Wages Act, Payment of Wages Act, Employees
Liability Act, Workmen's Compensation Act, PF and ESI Act or any other enactments and
rules made applicable from time to time. The Contractor shall also comply with the
provisions of the Apprenticeship Act, Contract Labour Regulation and Abolition) Act and the
Rules and Orders issued there under from time to time. The Contractor shall be liable to
pay the wages directly to the workmen employed by him on the Works.

It is obligatory on the part of the Contractor to forward the declaration forms to the ESI
authorities for issue of ESIC numbers, make timely contribution towards ESI and PF in
accordance with the provisions of relevant acts from time to time in respect of labour
engaged by him for all the works executed in the Company. The Contractor should contact
the jurisdictional ESI and PF authorities and ensure to observe all formalities such as
maintenance of muster rolls, opening of identification cards, making remittance etc. The
Contractors / firms / establishments shall remit the PF and ESI contributions in their
respective codes. However, in such cases, copies of muster roll, wage register, ESI / PF
remittance, copies of the returns shall be furnished to the Engineer for verification and
records while preferring bills.

64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules

65.0
65.1.1

& Regulations framed there under as appreciable in relation to its employees/workmen and
establishments in mandatorily, even though not explicitly mentioned here. It shall be the
responsibility of the Contractor to get itself acquainted about them adequately.

BREACH OF TERMS, SUSPENSION AND TERMINATION:
BREACH OF TERMS:

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without
prejudice to any and all other remedies available to it, without incurring any liability what-
so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done or
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fulfilled by it here under until the CONTRACTOR on terms herein makes good the said
breach;

SUSPENSION:

IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR
a notice in writing, if the CONTRACTOR shall be in breach of this Contract or shall fail to
perform any of its obligations under this Contract, including the carrying out of the Works;
provided that such notice of suspension (i) shall specify the nature of the breach or failure,
and (ii) shall provide an opportunity to the CONTRACTOR to remedy such breach or failure
within a period not exceeding 30 (thirty) days after receipt by the CONTRACTOR of such
notice of suspension.

On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such
work, which IREL has directed to be suspended with immediate effect. IREL may at any
time cancel the suspension notice for all or any part of suspended work by giving written
notice to the CONTRACTOR specifying the part of work to be resumed and the effective
date of suspension withdrawal. The CONTRACTOR shall resume the suspended work on
immediately upon receipt of such withdrawal of suspension notice. In the event of
suspension of work, IREL shall not be liable to the CONTRACTOR for any damage and
loss.

TEMPORARY SUSPENSION:

IREL may at any time temporarily suspend the progress of work being performed under the
Contract or any part thereof by notice in writing to the CONTRACTOR. All the work so
suspended shall be resumed by the CONTRACTOR and extended as assessed and
deemed fit by IREL.

IREL will not pay the CONTRACTOR for any work, which is performed during such an
interval of suspension, and IREL shall not be liable to the CONTRACTOR for any damages
or loss caused by such suspension of work.

EVENT OF DEFAULT:
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or
both as the context may admit or require.

CONTRACTOR EVENT OF DEFAULT:
Any of the following events shall constitute an event of default by the CONTRACTOR
("CONTRACTOR Event of Default");

the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of
its obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause
65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within
such further period as IREL may have subsequently granted in writing;

The CONTRACTOR fails to commence the Works ;

The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved
as per schedule mentioned in the contract/ work order;

Any representation made or warranties given by the CONTRACTOR under this Contract is
found to be false or misleading;

The transfer, pursuant to law of either (a) the rights and/or obligations of the
CONTRACTOR under the Contract, or (b) all or material part of the CONTRACTOR; except
where such transfer in the reasonable opinion of IREL does not affect the ability of the
CONTRACTOR to perform, and the CONTRACTOR has the financial and technical
capability to perform. its material obligations under the Contract;

The CONTRACTOR suspends or abandons the Works without prior consent of IREL,
provided that the CONTRACTOR shall be deemed not to have suspended/ abandoned
operation if such suspension/ abandonment was (i) as a result of Force Majeure Event and
is only for the period such Force Majeure is continuing, or (ii) is on account of a breach of
its obligations under the Contract by IREL,;
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the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its
creditors for relief of debt or take advantage of any law for the benefit of debtors or goes
into liquidation or receivership whether compulsory or voluntary;

the CONTRACTOR fails to comply with any final decision reached as a result of arbitration
proceedings pursuant to Clause 63hereof;

the CONTRACTOR submits to IREL a statement which has a material effect on the rights,
obligations or interests of IREL and which the CONTRACTOR knows to be false;

any document, information, data or statement submitted by the CONTRACTOR in its Bid,
based on which the CONTRACTOR was considered eligible or successful, is found to be
false, incorrect or misleading; or

The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be
bound by the Contract.

IREL EVENT OF DEFAULT:

The following events shall constitute events of default by IREL ("IREL Event of Default”),
unless any such IREL Event of Default has occurred as a result of CONTRACTOR Event
of Default or due to a Force Majeure Event:

IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days
of receipt of notice in that behalf from the CONTRACTOR;

IREL repudiates the Contract or otherwise evidences an intention not to be bound by this
Contract;

Any representation made or warranties given by IREL under the Contract is found to be
false or misleading.

RECOURSE TO EVENT OF DEFAULT:

In case of an event of default, the following recourse is available to IREL and the
CONTRACTOR or both as the situation may warrant:

In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of
Clause 65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL
specifying the conditions that have restricted the CONTRACTOR to complete the tasks in
stipulated time. However, IREL'’s decision on said matter shall stand final as the case may
be;

In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled
to terminate this CONTRACT as per Clause 65.6 herein.

In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the
CONTRACTOR shall have an option to seek Termination of this Contract. In seeking the
Termination of the Contract, CONTRACTOR would have to clearly demonstrate that the
Event of Default has occurred despite all possible steps taken by CONTRACTOR to avoid
Termination. The Parties shall mutually decide the modalities of Termination.

TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT:

Without prejudice to any other right or remedy which IREL may have in respect thereof
under the Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL shall
be entitled to terminate the Contract by issuing a Termination Notice (the “Termination
Notice”) to the CONTRACTOR, provided that before issuing the Termination Notice, IREL
shall by a notice in writing inform the CONTRACTOR of its intention to issue the Termination
Notice (the "Preliminary Notice"). In case the underlying breach/default is not resolved
within a period of sixty (60) days from the date of the Preliminary Notice, IREL shall be
entitled, to terminate the Contract by issuing the Termination Notice.

Upon termination of the Contract by notice of either Party to the other pursuant to Sub-
clauses 65.5.1 b or 65.5.1 ¢ hereof, the CONTRACTOR shall, immediately upon dispatch
or receipt of such notice, take all necessary steps to bring the Works to a close in a prompt
and orderly manner and shall make every reasonable effort to keep expenditures for this
purpose to a minimum.
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PAYMENT UPON TERMINATION:

Upon termination of this Contract pursuant to Sub-clauses 65.5.1 ¢ hereof, IREL shall make
the following payments to the CONTRACTOR (after offsetting against these payments any
amount that may be due from the CONTRACTOR to IREL):

Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior
to the date of termination;

DISPUTES ABOUT EVENTS OF TERMINATION:

If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause
65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of
termination from the other Party, refer the matter to arbitration pursuant to Sub-clause
hereof.

LIMITATION OF LIABILITY:

Notwithstanding anything contrary contained herein, the aggregate total liability of
Contractor under the Contract or otherwise shall be limited to 100% of contract price.
However, neither party shall be liable to the other party for any indirect and consequential
damages, loss of profits or loss of production.

METHOD OF BLACKLISTING VENDORS:

Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may
result in blacklisting of vendor by the authority competent to conclude the contract. The
blacklisted vendor shall not be considered for a minimum period of one year from the date
of black listing.

Further, the competent authority may blacklist the bidder, if the bidder changes bid either
techno-commercial and / or price or withdraw his bid after receipt of the same and during
the validity period of bid.

Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL
in case of :

If security considerations including question of loyalty to the state so warrant.

If the proprietor of the firm, its partner or representative is convicted by a court of law
following prosecution for offences relating to business dealings.

If there is strong justification for believing that the proprietor or employee or representative
of the CONTRACTOR has been guilty of malpractice such as bribery, corruption, fraud,
substitution of tenders, interpolation, misrepresentation, evasion or habitual default in
payment of any tax levied by law, etc.

An order for ban/ suspension passed for a certain specified period shall be deemed to have
been automatically revoked on expiry of that specified period and it will not be necessary
to issue a specific formal order of revocation, except that an order of suspension/ban
passed on account of doubtful loyalty or security consideration shall continue to remain in
force until it is specifically revoked.

An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of
the same facts, the accused has been wholly acquitted by a court of law.

SECRECY

The CONTRACTOR shall not at any time during the pendency of the contract or there after
disclose any information furnished to them by IREL or any drawings, designs, reports and
other documents and information prepared by the Contractor for this contract, without the
prior written approval of IREL except in so far as such disclosure is necessary for the
performance of the Contractor’s work and service hereunder.

LABOUR:

a) In respect of all labour directly or indirectly employed by the Contractor, Labour
Rules, on the work, it shall be the bounden duty of the Contractor to abide by and
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to strictly comply with all labour legislations, as may be applicable, enacted by the
parliament or by the State Legislature and the rules/regulations framed thereunder
by the Central or State Government or Local Authorities providing for the conditions
of employment protection of health, Sanitary arrangements, wages, provident fund,
gratuity, welfare, and safety of workmen. These rules and statutory obligations shall
be deemed to be part of the Contract. Instructions issued by the Employer in this
behalf from time to time shall be equally binding on the contractor & the Contractor
shall observe them stringently.

In the event of the Contractor failing to discharge his obligations imposed upon him
by or under any statute as aforesaid, the employer shall be entitled to rescind the
Contract.at the sole risk and cost of the Contractor and/or recover from him the
amount of loss sustained by the Employer.

It is advisable for the Contractor to properly and fully acquaint himself with all the
legislations as applicable to his workmen and the work under this contract or in
connection herewith, so as to preclude the possibility of infringement and
noncompliance thereof and to make it easy for him to observe clause 69without any
deviation.

The Contractor shall maintain records, registers in respect of workers employed by
him as required under various statutes and or prescribed by the Employer, shall
issue attendance cards to each worker and shall produce the same for inspection
on demand to the authorities under statutes or to the authorised representatives of
the Employer.

All payments of whatever nature to be made by the Contractor to his workmen shall
be made in the presence of an authorised representative of Employer and
Employer's representative shall sign the acquaintance in token of having withessed
the payment, as prescribed under law.

The first R.A. bill of the Contractor shall be released only after HRM (Welfare
Section) gives clearance regarding compliance of all statutory provisions by the
contractor. Final bill of the Contractor shall be cleared only when a clearance
certificate is issued by the Contractor from an authority declared for the purpose by
the Employer, that the claims of workmen in respect of wages, workmen's
compensation, statutory payments etc. have been paid by Contractor to his
workmen in full and subject to fulfilment of other conditions of Contract. Labour
Rules etc.

The Contractor shall be entirely responsible for safe and good conduct of his
employees during the period of his contract. The Contractor shall also ensure, that
no safety rules/instructions are violated by him or his workmen. The Contractor shall
maintain his machineries and tools for work in safe condition and shall present the
same for checking whenever called by Employer/ his representatives.

It shall be binding on the part of the Contractor to familiarise himself and be
governed by all statutes such as Mines Act 1952, Rules and Regulations including
amendments made thereunder, if any, applicable for the work, Indian Electricity Act.
1910 and Indian Electricity Rules 1956 including amendments, if any. applicable for
the work.

The Contractor shall provide and ensure proper use of safety appliances by his
workmen throughout the course of their employment.

The Contractor in fulfilment of his statutory obligations imposed by or under various
Labour Laws, will among other things:

i) Arrange to provide cool and wholesome drinking water at appointed
place/places near work site. The container of water shall be in hygienic
condition.

1)) Implement the Employees Provident Fund Scheme or Produce exemption

certificate from Regional Provident Fund Commissioner if they are so
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exempted Otherwise, bills for the work will be released withholding 10% from
such sums or as decided by the Management from time to time till such time
they implement the scheme or produce exemption certificate from the
Regional Provident Fund Commissioner. The Contractors are further
required to indemnify Employer against any loss or damage, whatsoever,
that may be suffered by Employer as a result of any claim. damage or
penalties for any failure or non-compliance on their (Contractor's) part with
the provisions of the aforesaid Act and Scheme framed thereunder.

(k) The Contractor shall arrange to get his workmen trained under Mines Vocational
Rules-1966 at the Training Department of the Company and shall pay all statutory
allowances for such training to his workmen under training. The Contractor shall
ensure the proper use of safety appliances by his workmen throughout the course
of their employment.

RETURNS OF LABOUR:

(a) The Contractor shall if required by the Engineer deliver to the Engineer's
representative or at his office a return in detail in such from and at such intervals as
the Engineer may prescribe showing the numbers of the labour from time to time
employed by the contractor on the Site.

LABOUR LICENCE:

(a) The Contractor shall have to obtain a licence from Asstt. Labour Commissioner
(Licensing Authority) within 15 days from the award of the Contract under Contract
Labour (Regulation and Abolition) Act. 1970 and shall have to comply with all the
provisions of the Act and Rules framed thereunder and shall ensure that no
violations are pointed out by the Authorities under the Act.

(b) The RA Bills of the contract shall not be released until the licence for the number of
labour employed under Contract Labour(Regulation and Abolition)Act, 1970 has
been produced by the Contractor to the office of the employer. Whenever the
number is increased, the Contractor shall arrange to get such changes incorporated
in the licence.

(© The Contractor shall make payment to their workmen in the presence of authorised
representative of the Employer only, and obtain the required certificate regarding
witnessing of payments.

WOMEN LABOUR:

The working hours of women labour employed by the Contractor/ tenderer shall conform to
the relevant labour acts in force. They shall not be detained after 7,00 PM and employed
before 6.00 AM and in no case employed during the night time.

EMPLOYMENT OF CHILDREN:

No child below the age of 18 years shall be employed. If children/young persons in the work
premises are employed contravening the provision of the Factories Act, 1948 and rules
framed thereunder, their work order/ contract is liable to cancellation and/or termination
without any compensation or notice.

ENTRY PASS : Not applicable
SAFE CUSTODY OF ENTRY PASS: Not applicable
LIABILITY FOR ACCIDENTS AND DAMAGES:

The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide
new equipment and machineries in lieu of equipment/machineries lost/ damaged beyond
repairs, free of cost until the PLANT is handed over after successful completion of
performance guarantee test run.
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Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be
responsible for any loss or damage to the PLANT or any part thereof if and to the extent
that such loss or damage is not covered by insurance coverage such as War risk, provided
the same is general exclusion of the policy of the EAR insurance. War Risks shall mean
any of the following events occurring within India: War, hostilities, warlike operations
(whether a state of war be declared or not), invasion, act of foreign enemy, civil war,
rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military
government, conspiracy, riot, civii commotion, mine, bomb, shell, grenade or other
projectile, missile, munitions or explosive of war.

The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any
person or to any property (other than property forming part of the Work) and against all
actions, suits, claims, demands, costs, charges and expenses arising in connection
therewith which shall have been occasioned by the negligence of the CONTRACTOR or
any SUB-CONTRACTOR, or by defective design (other than a design made, furnished or
specified by the IREL and which the CONTRACTOR has disclaimed responsibility in writing
within a reasonable time after receipt of the IREL's instructions), material or workmanship,
any breach of the CONTRACTOR's obligations.

SAFETY CLAUSES:

Before commencement of the work, the Contractor will give an undertaking in writing that
they would abide by the safety Rules and Regulations laid down by the organisation
rigorously and any deviation from this would make them liable for action.

(a) SAFETY CLEARANCE :
Along with contract document and job instructions from the contracting department, the
Contractor will come to Safety & Training Deptt. where he will be further briefed and
Contractor's Safety Management Policy will be explained. The Contractor will not be
permitted to start the job without getting a written safety clearance from Safety &
Training Deptt.

(b) SHUTDOWNS
The contracting department would take necessary shutdowns wherever there are
hazards of gases, electricity, moving machinery, etc. The Contractor shall ensure that
the shutdowns/ clearance are taken before sending workers in such locations.

(c) WORK AT HEIGHT
Whenever work at height is involved Contractor should obtain passes to work at height
for these persons who will be required to work at height from Safety & Training Deptt.

(d) INJURY TO WORKMEN
The Contractor after preliminary examination at PHC may take his injured workmen to
his own Doctor with a permission from the Doctor at PHC at his own risk giving an
undertaking to that effect in writing to the Doctor. He will, however, have to keep S&T
Deptt. informed about the nature of the injury and the period for which the injured person
is off duty on account of injury.

(e) RESPONSIBILITY FOR ACCIDENTS
The Contractor shall be fully, responsible for accidents caused due to his or his agent's
or workmen's negligence or carelessness in regard to the observance of the safety
requirements and shall be liable to pay compensation for injuries and delay work due
to these accidents.

(f) PRECAUTIONS & SUPERVISION:
The Contractor shall take all safety precautions and provide adequate supervision in
order to do the job safely and without damage to equipment.

(g) SAFETY CODE
The Contractors shall strictly follow the IREL Safety Code and also the instructions
issued by the Safety & Training Deptt. from time to time. Before starting the work, the
Contractor shall meet the safety Officer and get himself familiar with the safety
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78.0
78.1

measures to be taken during the execution of the job. The contractor shall be personally
responsible for the safety of his workmen and shall be liable for prosecution in case of
any accident.

(h) OTHER ACTS RULES ETC.
Notwithstanding the above clauses, there is nothing in these conditions to exempt the
Contractor from the operations of any other Act or Rule in force in the Republic of India.

(i) FAILURE TO OBSERVE SAFETY RULES:
Failure to observe the safety rules will make the Contractor liable to penalty by way of
suspension of work, fine and termination of contract.

() SAFE USE OF VEHICLES:
It will be entirely the responsibility of the Contractor to ensure that the vehicles are not
driven with so high speed or in so reckless or rash manner as to cause accident or
prove to be potential threat to the safety of the traffic. Where the speed limits have been
fixed, they will be strictly adhered to by the Contractor's drivers who will also adhere to
slow and safe driving inside the Plant and Township Area. Failure to comply with the
above may result in termination of the contract.

(k) THEFT ETC.
Similarly, if a driver or any staff of the Contractor is caught in theft case or in any
unauthorised movement of materials or in the activity which is punishable under the law
or not authorised by the Plant, the Contractor will bear the full responsibility for the loss
and other consequences which may result to the Plant due to such illegal/ unauthorised
acts besides the action to terminate the contract by the Plant.

(' COMPENSATION :
In case of accident or injury or damages caused by the Contractor's vehicle or staff to
any person or property, the financial responsibility to compensate be borne solely by
the Contractor and this amount may, at the discretion of the competent authority of
IREL, be recovered from the bills or Security or other deposits of the Contractor.

(m)PRECAUTIONS FOR VEHICULAR TRAFFIC:
Suitable safety precautions must be taken by the Contractor for his vehicular traffic at
the level crossing/roads inside the Plant/ Township area. Contractors would be using
those roads on their own risk and responsibility without any liability on the part of IREL
Management.

INSURANCE:
GENERAL:

CONTRACTOR shall at his own expense arrange, secure and maintain insurance with
reputed insurance companies to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be
necessary and to its full value for all such amounts to protect the WORKS in progress from
time to time and the interest of EMPLOYER against all risks as detailed herein. The form
and the limit of such insurance, as defined here in together with the under works thereof in
each case should be as acceptable to the EMPLOYER. However, irrespective of work
acceptance the responsibility to maintain adequate insurance coverage at all times during
the period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure
in this regard shall not relieve him of any of his responsibilities and obligations under
CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom clearance,
inland and port handling, inland transportation, storage, erection and commissioning till
such time the WORK is taken over by EMPLOYER, shall be to the account of
CONTRACTOR.
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78.2

79.
79.1

79.3

79.4

CONTRACTOR shall be responsible for preferring of all claims and make good for the
damage or loss by way of repairs and/or replacement of the parts of the Work damaged or
lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and
documents taken out by him in pursuance of the CONTRACT. Such copies of document
shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken
such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least
60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such
documents and ensure revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of
replacement of equipment lost in transit and/or during erection, shall be made available by
the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite
licences, port clearances and other formalities relating to such import. The risks that are to
be covered under the insurance shall include, but not be limited to the loss or damage in
handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all
kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance
shall cover the entire value of supplies of equipments, plants and materials to be imported
from time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties
to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF
CONTRACT to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies,
including marine Insurance during ocean transportation.

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY
EMPLOYER:

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he
may be required under any law or regulation from time to time without any extra cost to
EMPLOYER. He shall also carry and maintain any other insurance which may be
required by the EMPLOYER.

General

In the event that terms and conditions stipulated in the General Conditions of Contract
should deviate from terms and conditions stipulated in the Contract, the latter shall
prevail.79.2 LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS:

Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR's failure to
adhere to any of the instructions given by the EMPLOYER in connection with the contract
execution shall be recoverable from the CONTRACTOR.

RECOVERY OF SUMS DUE:

All costs, damages or expenses which the EMPLOYER may have paid, for which under the
CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is hereby
irrevocably authorized to do so) from any money due to or becoming due to the
CONTRACTOR under this Contract or other Contracts and/or may be recovered by action
at law or otherwise. If the same due to the CONTRACTOR be not sufficient to recover the
recoverable amount, the CONTRACTOR shall pay to the EMPLOYER, on demand, the
balance amount.

PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER:

No sum paid on account by the EMPLOYER nor any extension of the date for completion
granted by the EMPLOYER shall affect or prejudice the rights of the EMPLOYER against
the CONTRACTOR or relieve the CONTRACTOR of his obligation for the due fulfilment of
the CONTRACT.
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79.5 CUT-OFF DATES:

No claims or correspondence on this Contract shall be entertained by the
EMPLOYER/Consultant after 90 days after expiry of the performance guarantee (from the
date of final extension, if any).

79.6 PARAGRAPH HEADING:

The paragraph heading in these conditions shall not affect the construction thereof.
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Annexure-ll ETHICS IN TENDERING & OTHER BUSINESS DEALINGS:

Dear Sir,

IREL (India) Limited, a Government of India undertaking under the administrative control of
Department of Atomic Energy is doing its business as per the rules and regulation of the Public
Sector Undertaking and other statutory agencies. The business is done in an ethical, rational &
impartial manner with good corporate governance.

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors,
Customers and Business Partners are requested not to provide any gift and / or inducement to
any of our employees for securing / being granted favour in dealings with our Company. In
assurance of your commitment to the aforesaid, it will be highly appreciated if you fill up, sign and
abide by the attached undertakings.

Report of any gifts and / or inducements sought by any employee of the company should be
immediately reported to any one of the following:

Chairman & Managing Director Chief Vigilance Officer
IREL (India) Limited., IREL (India) Limited.,
1207, V.S. Marg, Prabhadevi 1207, V.S. Marg, Prabhadevi
Mumbai 400 028. Mumbai 400 028
Ph: 022-24225778 Ph:022-24221068
Email:cmd@irel.co.in Email:cvo@irel.co.in

We assure you that complaints if any made by you on the subject will be kept confidential and fair
investigation will be conducted and appropriate action will be taken. Similarly, we except your
commitment to the undertaking and its violation will have consequences as per prevailing rule of
the Company.

Thanking you,
For IREL (India) Limited

Name ----

Designation -----------=-------m-mmememem--

Date
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Annexure- [l UNDERTAKING:

Date:
To,
M/s IREL (India) Limited.,
1207, V.S. Marg, Prabhadevi
Mumbai 400 028.
L W e am / are a Vendor / Customer of

IREL (India) Limited (now onwards to be referred as Company).
| / We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in connection with
securing / being granted favour (s) in my / our dealings with the Corporate office of the company
and / or its any field units namely MK, Chavara, OSCOM, RED & IRERC.

To immediately report any gift and / or inducement sought by any employee of the Company
granting favour(s) to me / us in my / our dealings with the Company and / or its field units.
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Annexure- |V DECLARATION — NON-BLACKLISTING:

(To be submitted by an Authorized Signatory on the company’s original letter head with signature
and seal)

To,

DGM —(T) & l/c Purchase

IREL (India) Limited

Corporate Office Mumbai

PLOT NO. 1207, VEER SAVARKAR MARG
NEAR SIDDHIVINAYAK TEMPLE
PRABHADEVI

MUMBAI-400028

Sir,

In response to the Bid Ref No.: dated 2023, I/We
hereby declare that presently our agency has not been declared ineligible or black listed for corrupt
& fraudulent practices either indefinitely or for a particular period of time by any State Govt./ Central
Govt./PSU/Government of India Society on the date of bid submission.

If this declaration is found to be incorrect then without prejudice to any other action that may be
taken, my/ our bid if any, to the extent accepted may be cancelled.

Thanking you,
Yours faithfully,
Name of the agency : -
Authorized Signatory: -
Seal of the Organization: -
Date:
Place:
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Annexure-V - Tender Acceptance Letter

(To be given on Company Letter Head)
Date:

To,

DGM -Technical

IREL (India) Limited

Corporate Office Mumbai

PLOT NO. 1207, VEER SAVARKAR MARG
NEAR SIDDHIVINAYAK TEMPLE
PRABHADEVI

MUMBAI-400028

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender/Work: -

Dear Sir,
1.1/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the website(s) namely:

https://etenders.qgov.in/eprocure/app

as per your advertisement, given in the above mentioned website(s).
2.1 / We hereby certify that | / we have read the entire terms and conditions of the tender
documents from Page No.___to___ (including all documents like annexure(s), schedule(s),
drawings etc.,), which form part of the contract and | / we shall abide hereby by the terms /
conditions / clauses contained therein.
3. The corrigendum(s) issued from time to time by your department/ organization too has also
been taken in to consideration, while submitting this acceptance letter.
4.1 | We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) /corrigendum(s) in its totality/ entirety.
5. I/We do hereby declare that our Firm has not been blacklisted/debarred by any Govt.
Department/Public sector undertaking.
6.1/ We certify that all information furnished by the our Firm is true & correct and in the event
that the information is found to be incorrect/untrue or found violated, then your department/
organization shall without giving any notice or reason therefore or summarily reject the bid or
terminate the contract, without prejudice to any other rights or remedy.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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Annexure — VI Format for Certificate from Practicing Chartered
Accountant for Eligible Works

Based on its books of accounts and other published information authenticated by it, this is to certify
that ... (name of the Bidder) was awarded by ....................... (title of company)
for ..ol (name of work/service).

The total fees received by the Bidder for the work/service is ........................

We further certify that the said work/service was completedon ................. (date).

Name of the audit firm:
Seal of the audit firm:
Date:
License/registration no:
UDIN NO.

(Signature, name, designation of the authorized signatory of the audit firm)
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Annexure -VIl Concurrent Commitment Certificate

Name & Address of the Client:

In compliance to the PQ clause no. 3.3, the following is certified for M/s............

a) The annualized concurrent commitments including the estimated value of the existing NIT

under consideration of M/s (the bidder) is Rs........... lakhs.

b) The average annual financial turnover (during the last three financial years FY 2020-21,
2021-22 & 2022-23) is Rs...lakhs.

c) Hence, as per PQ clause no. 3.3 of NIT, the concurrent commitment mentioned under para
(a) is less than of the (b) and same is not exceeding the four times average annual turnover

mentioned under para (b).

Name of the audit firm:
Seal of the audit firm:
Date:
License/registration no:
UDIN NO.

(Signature, name, designation of the authorized signatory of the audit firm)
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Annexure- VIl Particulars of the bidder:

Sl.

Particulars

Details

a) Name of Bidder

b) Legal status (e.g. incorporated private company,

unincorporated business, partnership etc.):

c) Address of the corporate headquarters and its
branch office(s), if any, in Mumbai Metropolitan

Region (MMR)

d) Date of incorporation and/ or commencement of

business

e) Brief details about main line of business.

Bank details:-

The payments to be released from IREL will be made
through e-payments. The contractor has to provide

the following details:
e Beneficiary name:

e Account Number:

e Name of the bank:

e |FSC:

¢ Nature of Account: (Savings/Current/CC/OD):
e Branch Code:

Particulars of individual(s) who will serve as the point

of contact/ communication for the Bidder
a) Name:
b) Designation:
c) Company:
d) Address:
e) Telephone Number:

f) Email address:

Particulars of the Authorised Signatory of the Bidder

a) Name:

b) Designation:

c) Company:

d) Address:

e) Telephone Number :

f) Email address:

GST and PAN no details:
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Annexure- IX Requirement details of tender documents:

Note: The complete bid document submitted by the bidder as technical bid (Part 1) shall be duly
numbered in each page. Based on the numbering done, the following table should be filled up by

the bidder.

Sl. | Requirement (bidder should | (Indicate page
correctly  fill  the | number of the bid
following column) document where

related information is
shown/available, so
that it can be verified
by IREL)

Required Documents

1.0 | Work order of similar work

1.1 | Completion certificate against work
order submitted as above 1.0

2.0 | Annual average financial turnover
during the last three Financial Years as
per PQ

3.0 | Concurrent Commitment Certificate as
per PQ

4.0 | Particulars of the bidder

5.0 | Annexures | to IX duly filled by the
bidder

6.0 | Earnest Money Deposit (EMD)
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Annexure X - Proforma for Bank Guarantee for Earnest Money Deposit

(To be issued by approved Scheduled Banks)

In accordance with Bid No. Dated for the work of (herein after
referred to as “the said Works”) for Rs. (Rupees only), under

(Corporate Office) of M/s IREL (India) Limited, a company incorporated under Indian
Companies Act, having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak
Temple, Veer Savarkar Marg, Prabhadevi, Mumbai — 400028, India (herein after referred to as

IREL), M/s Address [Herein after referred to as
Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum of
Rs. (in words) valid for a period of days (in words) is required to be

submitted by the Bidder towards the Bid Security.

We the Bank (hereinafter called the said Bank) do hereby
undertake to pay to IREL, the sum of Rs. (Rupees only) by
reason of the said tenderer’'s failure to enter into an agreement of contract on intimation of
acceptance of the work order and/or to commence the contract works and/or failure to deposit the
security deposit within the stipulated period as per the terms and conditions relating to and/or
governing the contract and/or specified in the Bid. We also agree that any such demand made on
the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in respect
of or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated
by IREL including the question as to the tenability of the claim of the IREL for forfeiting the Earnest
Money being the Bank Guarantee herein, we shall forthwith pay the said amount to IREL on demand
being made as aforesaid.

We Bank further agree that the guarantee herein contained shall remain in full
force and effect and that it shall continue to be enforceable till all the dues of the IREL under the
terms and conditions of the Bid for the work have been fully paid and its claims satisfied or
discharged or till IREL certifies, that the terms and conditions of the bid have been fully and properly
carried out by the said tenderer and accordingly discharges the guarantee.

We Bank further agree with the IREL that the IREL shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder to vary
any of the terms and conditions of the Bid and/or terms and conditions governing the contract or to
extend the time of validity of the offer from the said tenderer from time to time or to postpone for any
time or from time to time any of the powers exercisable by the IREL against the said tenderer and
to forbear or enforce any of the terms and conditions of the Bid and we shall not be relieved from
our liability hereunder by reason of any such variation, or extension being granted to the said
tenderer or for any forbearance, act or omission on the part of the IREL or any indulgence by the
IREL to the said tenderer or by any such matter or thing whatsoever which under the law relating to
surety/guarantee would but for this provision have effect of so relieving us.

We Bank do hereby further agree that any change in the Constitution
of the said tenderer or the Bank will not affect the validity of this guarantee.

We Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the IREL in writing.

Notwithstanding anything to the contrary contained herein before :

) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs
....................................... (in words)

(it) This Bank Guarantee shall be valid upto ...................ccooeis , unless extended on demand.
(iii) The bank is liable to pay the guaranteed amount or any part thereof under this bank

Guarantee only if IREL serve a written claim or demand on or before .................cccoviiiini.
(Three months from the expiry of Guarantee period)



Dated the day of 20--
Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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Annexure XI - Proforma for Bank Guarantee for Security Deposit
(To be issued by approved Scheduled Banks)

WHEREAS on or about the day of M/s
(Tenderer’'s name & address), having its registered office situated at (Postal address)
(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no.
dtd. with (MK unit/Chavara unit/OSCOM unit/ RED
unit/Corporate Office) of M/s IREL (India) Limited, a company incorporated under Indian
Companies Act having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak
Temple, Veer Savarkar Marg, Prabhadevi, Mumbai — 400 028, India (herein after referred to as
IREL), for (details of order) (herein after referred to as ‘The Contract’).
AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep
with IREL a security deposit of Rs. (Rupees only) or submit
a Bank Guarantee in lieu of cash deposit for the fulfilment of the terms and conditions of the
contract, and whereas the supplier has chosen to submit a Bank Guarantee.

We Bank do hereby undertake to pay the amounts due and payable
under this Guarantee without any demur, merely on a demand from IREL stating that the amount
claimed is due by way of loss or damage caused to or that would be caused to or suffered by IREL
by reason of breach of any of the terms and conditions of the said contract. Any such demand
made on the bank shall be conclusive as regards the amount due and payable by the Bank under
this Guarantee. The payment will be released within three working days from the date of demand
for payment.

We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes
raised by the tenderer in any suit or proceeding pending before any court or tribunal relating
thereto, our liability under these present being absolute and unequivocal.

The payment so made by us under these guarantees shall be valid discharge of our liability for
payment thereunder and the tenderer shall have no claim against us for making such payment.

We Bank further agree that the Guarantee herein contained shall remain
in full force and effect and it shall continue to be enforceable till all the dues of IREL have been
fully paid and its claims satisfied or discharged or till IREL certifies that the terms and conditions
of the said Work Order have been fully and properly carried out by the said tenderer and
accordingly discharges this Guarantee. Our Guarantee shall remain in force until
and unless a demand or claim under this guarantee is made on us in writing within three months
from the expiry of the Guarantee period, we shall be discharged from all liability under this
Guarantee thereafter.

We Bank, further agree that IREL shall have the fullest liberty without
our consent and without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the said Work Order or to extent time of performance by the said tenderer from
time to time or to postpone for any time or from time to time any of the powers exercisable by IREL
against the said tenderer and to forbear or enforce any of the terms and conditions relating to the
Work Order and we shall not be relived from our liability by reason of any such variation, or
extension being granted to the said contract or for any forbearance, act or omission on the part of
IREL or any indulgence by IREL to the said tenderer or by any such matter or thing whatsoever
which under the law relating to sureties would but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Consultant.

We Bank lastly undertakes not to revoke this guarantee during its
currency except with the previous consent of IREL in writing.

Notwithstanding anything to the contrary contained herein before :
(1) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs
....................................... (in words)
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(i)
(iii)

This Bank Guarantee shall be valid upto ...................oonnl. , unless extended on
demand.

The bank is liable to pay the guaranteed amount or any part thereof under this bank
Guarantee only if IREL serve a written claim or demand on or before
.................................... (Three months from the expiry of Guarantee period)

Dated the day of 20--

Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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Annexure Xll - Proforma for Bank Guarantee against Performance
(To be issued by approved Scheduled Banks)

WHEREAS on or about the day of M/s
(Tenderer's name & address), having its registered office situated at (Postal address)
(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no.
dtd. with (MK unit/Chavara unit‘tOSCOM unit/RED
unit/Corporate Office) of M/s IREL (India) Limited, a company incorporated under Indian
Companies Act having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak
Temple, Veer Savarkar Marg, Prabhadevi, Mumbai — 400 028, India (herein after referred to as

IREL), for (details of order) (herein after referred to as ‘The Contract’).
AND WHEREAS the Work Order provides that the tenderer shall furnish a Bank Guarantee for
Rs. (Rupees only) being % ( percent ) of the

total Work Order value as Guarantee for the due fulfillment by the tenderer of the terms and
conditions contained in the Work Order, the guarantee remaining valid till the completion of the
guarantee period.

We Bank do hereby undertake to pay the amounts due and payable under
this Guarantee without any demur, merely on a demand from IREL stating that the amount claimed
is due by way of loss or damage caused to or that would be caused to or suffered by IREL by
reason of breach by the said tenderer of any of the terms or conditions contained in the said Work
Order or by reason of the Bidder’s failure to perform the said Work Order. Any such demand made
on the bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this Guarantee shall be restricted to an amount not
exceeding Rs. (Rupees only).

We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes
raised by the tenderer in any suit or proceeding pending before any court or tribunal relating
thereto, our liability under these presents being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for
payment thereunder and the tenderer shall have no claim against us for making such payment.

We Bank further agree that the Guarantee herein contained shall remain
in full force and effect during the period that would be taken for the performance of the said Work
Order and that it shall continue to be enforceable till all the dues of IREL under or by virtue of the
said Work Order have been fully paid and its claims satisfied or discharged or till IREL certifies
that the terms and conditions of the said Work Order have been fully and properly carried out by
the said bidder and accordingly discharges this Guarantee.

We also agree that the amount will be paid by us to the IREL within three working days from the
date of demand for payment till the actual date of payment made by us.

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is
made on us in writing within six months from the expiry of the Guarantee period, we shall be
discharged from all liability under this Guarantee thereafter.

We Bank, further agree that IREL shall have the fullest liberty without
our consent and without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the said Work Order or to extent time of performance by the said tenderer from
time to time or to postpone for any time or from time to time any of the distributions exercisable by
IREL against the said tenderer and to forbear or enforce any of the terms and conditions relating
to the said Work Order and we shall not be relived from our liability by reason of any such variation,
or extension being granted to the said tenderer or for any forbearance, act or omission on the part
of IREL or any indulgence by IREL to the said tenderer or by any such matter or thing whatsoever
which under the law relating to sureties would but for this provision, have effect of so relieving us.
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This guarantee will not be discharged due to the change in the constitution of the Bank or the
bidder.

We

Bank lastly undertakes not to revoke this guarantee during its

currency except with the previous consent of IREL in writing.

Notwithstanding anything to the contrary contained herein before :

(@) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs
....................................... (in words)

(b) This Bank Guarantee shall be valid upto .....................ol. , unless extended on
demand.

(c) The bank is liable to pay the guaranteed amount or any part thereof under this bank
Guarantee only if IREL serve a written claim or demand on or before
.................................... (Three months from the expiry of Guarantee period)

Dated the day of 20_

Bank

(Signature with name in Block letters with designation,
Attorney as per distribution of Attorney No. dt. )
Bank’s Common seal

Note:

1. Unit need to impress upon the bank/ tenderer, for a claim period of three months
and the same should be stipulated in the tender. However, unit may also accept
claim period of one month in exigencies where request for the same has been
submitted by a party before bidding and issuing a corrigendum to the above effect.

2. In case of global tenders or public tenders involving foreign parties, no bank guarantee

formats will be incorporated in the tender. However, an enabling clause will be incorporated
indicating that the bank guarantee will be mutually agreed between the successful bidder
and IREL.

After finalization of the successful bidder, Unit will take attempt to enforce the bank
guarantee format as mentioned in the Purchase Procedure. However, in case the banker/
bidder does not accept the same, then unit may accept a mutually agreed bank guarantee
format indicated by the bank/ successful bidder after due legal vetting (so as to ensure that
interest of IREL is in no way affected) and with the approval of the Head of the Unit.
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