
Page 1 of 71 
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IREL (India) Limited 
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Plot No. 1207, Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 

400028. Website: http://irel.co.in 
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Schedule Of Tender 

Tender Ref IREL/CO/PT/15/2023 

Name of Work 
Tender for Percentage Rate Contract for Painting Works 

Type of Tender Open Tender, Single Stage Two Bid System Two cover 
System 

Tendering Mode: CPP Portal 
https://etenders.gov.in/eprocure/
app 

Public tender (Two cover System) 
-Qualification Bid  

 

Cost of Tender Document NIL 

Earnest Money Deposit (EMD) 26,284/- 

Date of Starting of e-Tender 16.06.2023, 1500 hrs 

Date of closing of online e-tender 
for submission of Bids 

07.07.2023, 1500 hrs 

Date & time of opening of Cover 1  08.07.2023, 1600 hrs 

Date & time of opening of Financial 
Bid  

Shall be informed separately to the eligible bidders 

Issuance of Letter of Intent 
(LoI)/Work order 

To be decided after price bid evaluation. 

Estimated Cost Rs. 13,14,231/- 

Validity of tender 60 days from date of opening of Cover 1 

Contract Period 12 months 

Contact details of tender inviting 
authority 

DGM – T and I/c Purchase 
IREL (India) Limited 
Plot No. 1207, V.S.Marg,ECILBuilding,Opp. Siddhi Vinayak 
Temple, Prabhadevi,Mumbai-400 028 
Email:purchase-ho@irel.co.in; swaroopbiswas@irel.co.in 
Phone 022- 24211630 (Ext. No. 266) 

 
Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if any, will be 
posted on the website:https://etenders.gov.in/eprocure/app. Tenderers are advised to 
complete all submission related work well before the time and date for submission of tender 
online. Any request for modification in the time/date of submission of tender due to 
tenderer’s failure to submit his offer, will not be accepted. 
  

 

 

 

 

 

https://etenders.gov.in/eprocure/app
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Disclaimer: 

The information contained in this tender document (the “TENDER”) or subsequently provided to Bidder(s), 

whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is 

provided to Bidder(s) on the terms and conditions set out in this TENDER and such other terms and 

conditions subject to which such information is provided. The information provided is only for the information 

and reference of the Bidders. 

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other 

person. The purpose of this TENDER is to provide interested parties with information that may be useful to 

them in the formulation of their bid for participation in this TENDER. This TENDER includes statements, 

which reflect various assumptions and assessments arrived at by IREL in relation to the tender work. Such 

assumptions, assessments and statements do not purport to contain all the information that each Bidder 

may require. This TENDER may not be appropriate for all persons, and it is not possible for IREL, or its 

employees to consider the investment objectives, financial situation and particular needs of each party who 

reads or uses this TENDER. The assumptions, assessments, statements and information contained in this 

TENDER may not be complete, accurate, adequate or correct. Each Bidder should therefore, conduct its 

own investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in this TENDER and 

obtain independent advice from appropriate sources. 

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may 

depend upon interpretation of law. The information given is not intended to be an exhaustive account of 

statutory requirements and should not be regarded as a complete or authoritative statement of law. IREL 

accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed 

herein. 

IREL, its employees and consultant make no representation or warranty and shall have no liability to any 

person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or 

suffered on account of anything contained in this TENDER or otherwise, including the accuracy, adequacy, 

correctness, completeness or reliability of the TENDER and any assessment, assumption, statement or 

information contained therein or deemed to form part of this TENDER or arising in any way with qualification 

of Bidders for participation in the Bidding Process. IREL also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from reliance of any Bidder upon the 

statements contained in this TENDER. IREL may, in its absolute discretion but without being under any 

obligation to do so, update, amend or supplement the information, assessment or assumptions contained in 

this TENDER. 

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price 

Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all or 

any of the Bids without assigning any reasons whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid 

including but not limited to preparation, copying, postage, delivery fees, expenses associated with any 

demonstrations or presentations which may be required by IREL or any other costs incurred in connection 

with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be liable 

in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder in 

preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding Process. 
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1. General instructions to bidders w.r.t participation in the E-tendering event 

 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using 

valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in 

registering on the CPP Portal, prepare their bids in accordance with the requirements and 

submitting their bids online on the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be obtained at 

https://etenders.gov.in/eprocure/app. 

REGISTRATION 

1) Bidders are required to enrol on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link 
“Online bidder Enrolment” on the CPP Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username 
and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 
recognized by CCA India (e.g.Sify / nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSCs to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password 
and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the CPP Portal, to facilitate bidders to search active 
tenders by several parameters. These parameters could include Tender ID, Organization 
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, 
wherein the bidders may combine a number of search parameters such as Organization 
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender 
published on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk.  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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 PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before 
submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully to understand 
the documents required to be submitted as part of the bid. Please note the number of covers 
in which the bid documents have to be submitted, the number of documents - including the 
names and content of each of the document that need to be submitted. Any deviations from 
these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 
formats. Bid documents may be scanned with 100 dpi with black and white option which 
helps in reducing size of the scanned document.   

4) To avoid the time and effort required in uploading the same set of standard documents which 
are required to be submitted as a part of every bid, a provision of uploading such standard 
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided 
to the bidders. Bidders can use “My Space” or ‘’Other Important Documents’’ area available 
to them to upload such documents. These documents may be directly submitted from the 
“My Space” area while submitting a bid and need not be uploaded again and again. This will 
lead to a reduction in the time required for bid submission process. 

 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they can upload the 
bid in time i.e., on or before the bid submission time. Bidder will be responsible for any delay 
due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

3) Bidders are requested to note that they should necessarily submit their financial bid in the 
format provided and no other format is acceptable. If the price bid has been given as a 
standard BoQ format with the tender document, then the same is to be downloaded and to 
be filled by all the bidders. Bidders are required to download the BoQ file, open it and 
complete the white colored (unprotected) cells with their respective financial quotes and other 
details (such as name of the bidder). No other cells should be changed. Once the details 
have been completed, the bidder should save it and submit it online, without changing the 
filename. If the BoQ file is found to be modified by the bidder, the bid will be rejected.  

4) The server time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, opening 
of bids etc. The bidders should follow this time during bid submission. 

5) All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by 
unauthorized persons until the time of bid opening. The confidentiality of the bids is 
maintained using the secured Socket Layer 128 bit encryption technology. Data storage 
encryption of sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. Further this key 
is subjected to asymmetric encryption using buyers/bid openers public keys. Overall, the 



Page 7 of 71 
 

uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

6) The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

7) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission message & a bid 
summary will be displayed with the bid no. and the date & time of submission of the bid with 
all other relevant details.  

8) The bid summary has to be printed and kept as an acknowledgement of the submission of 
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 

 

Contact person of Tendering Authority IREL (India) Limited, Corporate Office, Mumbai 

N  A  M  E email-id Mobile No./Landline No. 

Shri SS Meher 
CM -Technical (P) 

 

purchase-ho@irel.co.in 

 

swaroopbiswas@irel.co.in 

 

 

+91 8104997193 

Shri Swaroop Kr. Biswas 
DM (E&M) 

 

+ 91 8104997149 

 

 NB:  

 Bidders may please note that they are required to upload all the documents as called for in the 
tender document in order to enable them to be eligible for considering their price bid opening 
event. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:purchase-ho@irel.co.in
mailto:swaroopbiswas@irel.co.in
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2. Introduction: 
 

IREL (India) Limited is a Mini-Ratna Category-I company, is a public sector enterprise of 

the Government of India under the administrative control of the Department of Atomic 

Energy invites a tender for rate contract of painting works. 

Detailed scope of work, duties and responsibilities, terms and conditions are described 

elsewhere in this tender document. 

3. Eligibility Criteria (PQ): 
 

Sl. Eligibility Criteria (PQ)  Documents Required 

   1. The bidder should have functional office in 
Mumbai Metropolitan Region (MMR). 

Documentary proof such as valid Shop & 
Establishment certificate, latest electricity 
bill/utility bill (not older than 3 months) etc. 
of the office address to substantiate the 
location shall be submitted. 

   2.  Experience of having successfully completed 
“similar works” during last 7 years ending 
31.05.2023, having work order value either of 
the following: 

(a) One similar successfully completed 
work costing not less than amount 
equal to Rs. 10,51,400/-. 
    Or  

(b) Two similar successfully completed 
works costing not less than amount 
equal toRs. 6,57,100/-. 
    Or  

(c) Three similar successfully completed 
works costing not less than amount 
equal to Rs. 5,25,692/-. 
 
 

Copies of Work Order and Satisfactory 
completion Certificate should be 
submitted. 
 
In the absence of completion certificate, 
certificate from chartered accountant wrt 
completion of work and amount received 
against the order is to be submitted along 
with the work order.  
 
 

  3. Annual average financial turnover during the 
last three Financial Years ending 31.03.2023 
shall not be less than Rs. 3,94,269/-. 

In case, the audited balance sheet and 
Profit & Loss account for latest financial 
year is not available, a certificate from the 
Chartered Accountant on their letter head 
certifying the financial turnover for the 
above said financial year may be 
submitted. 

4. Solvency certificate / creditworthiness 
certificate for Rs. 3.90 lakhs. 

To be submitted from scheduled bank and 
should not be earlier than Jan 2023. 

“Similar work” shall means painting works in buildings. 

 

The Price bid will not be opened and considered, and the bid shall be rejected if the bidder fails 

to submit the documentary proofs for eligibility criteria. 
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4. Mode of bidding: 
The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the scheduled 

time and date as mentioned in the tender enquiry will be considered for evaluation. 

The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part 1) and Price Bid (Part 

2). 

Technical bid(Part 1) and Price Bid (Part 2)shall be submitted be through CPP Portal. Bids 

submitted CPP portal shall only be considered. 

Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority. 

In the second stage, financial bids of only the technically eligible offers will be opened for further 

evaluation and ranking before awarding the contract.  

Part 1. PQ cum Techno-commercial bid:  

It contains documents in support of eligibility criteria, self-attested tender document and any other 

document specifically specified in this tender document. 

i.  The complete Qualifying Data as required in Prequalification Criteria (PQ)  

ii.  Duly filled Tender documents, all Annexures & Undertaking  

iii.  Any other technical details/documents etc. required to be submitted by the bidder 
as contained in the bid document  

 

Part 2. Price Bid (to be submitted electronically). 

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules.  

No physical submission of hard copy is permitted. 

Method of selection: 

PQ cum Techno-commercial bid will be evaluated and bidders meeting the criteria and other 

tender conditions will be qualified as eligible bidders for opening of the price bids. The price bids 

opened subsequently will be scrutinized for responsiveness and IREL shall consider placement 

of order on the qualified bidder, whose offer shall be overall lowest. However, IREL reserves the 

right to accept or reject all or any tender without assigning any reasons and does not bind itself 

to accept the lowest offer. 

Note:  To assist in the examination of documents submitted by the bidder in support of eligibility 

criteria (PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for 

clarification and the response shall be in writing and no change in the price or substance of the 

bid shall be sought, offered or permitted. 
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5. Instructions to bidder regarding percentage rate tender: 
 

In Percentage Rate Tenders, contractor shall fill up the usual printed form, 

stating at what percentage below/above (in figures as well as in words) the total estimated cost 

given in Schedule of Quantities at Annexure 2, he will be willing to execute the work. The tender 

submitted shall be treated as invalid if :- 

 

1. The contractor does not quote percentage above/below on the total amount of 

tender or any section/sub head of the tender.  

 

II. The percentage above/below is not quoted in figures & words both on the total 

amount of tender or any section/sub head of the tender. 

 

III. The percentage quoted above/below is different in figures & words on the total 

amount of tender or any section/sub head of the tender. 

 

Tenders, which propose any alteration in the work specified in the said form of invitation 

to tender, or in the time allowed for carrying out the work, or which contain any other 

conditions of any sort including conditional rebates, will be summarily rejected. 

 

In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors will be 

asked to submit sealed revised offer in the form of letter mentioning percentage above/below 

on estimated cost of tender including all sub sections/sub heads as the case may be, but the 

revised percentage quoted above/below on tendered cost or on each subsection/ sub head 

should not be higher than the percentage quoted at the time of submission of tender. The 

lowest tender shall be decided on the basis of revised offers. 

 

In case any of such contractors refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 

 

In case all the lowest contractors those have quoted same tendered amount, refuse to 

submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of 

each contractor. Contractor(s), whose earnest money is forfeited because of non- 

submission of revised offer, shall not be allowed to participate in the re-tendering process of 

the work. 

 

The officer inviting tenders shall have the right of rejecting all or any of the tenders and 

will not be bound to accept the lowest or any other tender. 

 

I. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

tender containing item rates is liable to be rejected. Percentage quoted by the contractor 

in percentage rate tender shall be accurately filled in figures and words, so that there is 

no discrepancy. 

 

 

 



Page 11 of 71 
 

6. Scope of Work: 
 

Providing and applying paint over masonry, wood and steel surfaces. 

 

The scope of work includes carefully removing/shifting of existing wall mounted cabinets, 

furnitures, racks, frames, electrical & electronic items etc. as instructed, covering them with suitable 

covering material during execution of work and re-fixing the same after completion of painting job 

as instructed by EIC.  

 

The scope also includes cleaning and washing of floors, wall tiles, windows etc. using 

detergent/mild acid after completion of painting job as instructed by EIC. 

 

The party should clean the site after completion of each day work and should clear the site before 

submission of bill. 

 

This is to be noted that the quantities stipulated in the tender document are tentative only 

and the payment will be made based on actual measurement jointly taken by IREL’s 

Engineer-in-Charge and the contractor.  

The quantity indicated in the tender represents the tentative requirement and may 

increase/decrease during the tenure of the contract. No minimum drawal is guaranteed in 

this contract. 

 

All works shall be carried out as per technical specification described in Annexure 1 and as per 

CPWD specifications. The total estimated cost is given in Schedule of Quantities and enclosed as 

Annexure 2. 

Any damage to the installation(s)/building due to the carelessness on the part of contractor’s staff 

shall be the responsibility of contractor and shall be replaced/rectified without any extra cost.  

 

Workmen will not be allowed to stay within the premises. Water required for the work or workmen 

can be availed from the available sources at site, if sufficient water is available at site, otherwise 

the contractors shall make their own arrangement for water required for the work at their own risk 

and cost. Electric power required for the work can be drawn from the existing supply point available 

at site. All precautions shall be taken in consultation with IREL’s Engineer. 

 

The work of scaffolding shall be deemed to be the part of the work of respective items under 

schedule and no extra payment in this regard under any circumstances shall be admissible. The 

scaffolding thus erected shall have to be got approved from the IREL’s Engineer before 

commencing the work of painting. 

 

7. Period of contract: 
 

The total contract duration is one year from the date of acceptance of order.Party has to accept 

the order with n 7 days of its issuance. 
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If performance of the contractor is not satisfactory during the period of contract, IREL may terminate 

the contract with immediate effect and security deposit will be forfeited. 

 

During the period of one year, based on requirement, painting for specific location(s) will be 

assigned to the contractor. The contractor shall complete the painting works within 10 days of 

receipt of such instruction from the IREL’s Engineer – in – Charge.  

 

In case the contractor fails to complete the work within the time stipulated, liquidated damages 

would be recovered from the contractor@0.5% per week of delay, subject to maximum 10% of the 

contract amount. 

 

8. Earnest Money Deposit 
Bidders shall remit EMD (Rs. 26,284/-) through NEFT/RTGS in favour of   M/s IREL (India) Limited 

as mentioned in the schedule of tender or alternatively, EMD can be remitted by way of ‘demand 

draft’ or ‘BG’ in favour of IREL. BG should be from Indian scheduled Banks excluding co-operative 

banks. BG format is enclosed at Annexure 11.   Details of payment shall be uploaded in the portal 

as a separate PDF document. In case of payment through DD/BG, the original should be submitted 

offline within 7 days of opening of bid date. However, if the details of the payment of EMD through 

DD/NEFT/RTGS/BG are not uploaded in the bid, the bid will be summarily rejected. 

 

EMD if any is liable to be forfeited if: 

i. The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent 

to the date of opening. 

ii. The tenderer fails to accept the order when placed or fails to commence supplies/works/services 

after accepting the order. 

iii. In case bidder submits false/fabricated documents. 

 
 

9. Security Deposit (SD): 
 

The selected engaged agencies are required to deposit a Security Deposit of 5% (Five percent) of 

the contract value(excluding applicable GST) in the form of RTGS/NEFT/demand draft/ Bank 

Guarantee (Annexure- 12) from only Nationalized Bank, drawn in favour of the IREL (India) Limited, 

Mumbai withing 15 days of acceptance of Work order covering the period of the contract plus three 

months. In case, the contract is further extended beyond the initial period, the demand draft/ Bank 

Guarantee will have to be accordingly renewed by the successful bidder. The amount of security 

deposit will be determined by IREL, taking into account the contractual obligation of the 

housekeeping agency. The SD shall not bear any interest, and is liable to be forfeited for 

unsatisfactory completion or on abandonment of the service contract. 

In case of revision of SD to any other higher percentage by any Govt. Notification, the same shall 

be applicable.  

Refund of SD:  

i Before releasing SD, a “No Due Certificate” shall be issued by Officer-in-Charge (OIC) duly 

countersigned by head of the department after ensuring that no amounts are recoverable from 

the agency.  

mailto:contractor@0.5%25
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ii. OIC shall recommend release of SD money after compliance of all the obligations under the 

contract by the Agency and on submission of formal claim by them.  

iii. On receipt of “no dues certificate” from OIC, SD money retained in the form of B.G and/ or cash 

shall be refunded within 30 days, if agency is not liable to pay any money to IREL under any 

other contract. 

 

Forfeiture of SD: 

The Security deposit is liable to be forfeited if 

i) Any failure whatsoever on the part of the agency  at any time during performance of his part of 

the contract, where notice is given and time for rectification allowed. 

ii) If the manpower agency indulges at any time in any subletting/ sub-contracting of any portion 

of the work without approval of IREL. 

 

10. Special Conditions of Contract (SCOC): 
 

1. Works to be carried 
out 
 

The work to be carried out under the Contract shall, except as 

otherwise provided in these conditions, include all labourers, 

materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire 

execution and completion of the works. The descriptions given in 

the Schedule of Quantities (Annexure 2) shall, unless otherwise 

stated, be held to include wastage on materials, carriage and 

cartage, carrying and return of empties, hoisting, setting, fitting 

and fixing in position and all other labours necessary in and for 

the full and entire execution and completion of the work as 

aforesaid in accordance with good practice and recognized 

principles. 

 

2. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for 
the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all 
matters and things necessary for the proper completion and 
maintenance of the works. 

3. Time is the essence 
of the contract 

The time allowed for execution of the work as specified in the 
tender shall be the essence of the Contract i.e. the contract period 
will not be extended. If the contractor commits default in 
commencing the execution of the work as aforesaid the 
performance guarantee shall be forfeited by the Engineer in 
Charge and shall be absolutely at the disposal of the Government 
without prejudice to any other right or remedy available in law. 

4. Contractor to keep 
Site Clean 
 

The droppings from white washing, colour washing, painting etc., 
on walls, floor, windows, etc shall be removed and the surface 
cleaned simultaneously with the completion of these items of 
work in the individual rooms, quarters or premises etc. where the 
work is done: 
without waiting for the actual completion of all the other items of 
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work in the contract. In case the contractor fails to comply with 
the requirements of this clause, the Engineer-in- Charge shall 
have the right to get this work done at the cost of the contractor 
either 
departmentally or through any other agency. Before taking such 
action, the Engineer-in- Charge shall give two days notice in 
writing to the contractor. 
 

5. Materials to be 
provided by the 
Contractor 
 

The contractor shall, at his own expense, provide all materials, 
required for the works other than those which are stipulated to be 
supplied by IREL. The contractor shall, at his own expense and 
without delay; supply to the Engineer-in- Charge samples of 
materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall 
be in conformity with 
the specifications laid down or referred to in the contract. The 
contractor shall, if requested by the Engineer-in- Charge furnish 
proof, to the satisfaction of the Engineer-in-Charge that the 
materials so comply. The Engineer-in-Charge shall within fifteen 
days of supply of 
samples or within such further period as he may require intimate 
to the Contractor in writing whether samples are approved by him 
or not. If samples are not approved, the Contractor shall forthwith 
arrange to supply to the Engineer-in-Charge for his approval, 
fresh samples complying with the specifications laid down in the 
contract.  
 
The Contractor shall at his risk and cost submit the samples of 
materials to be tested or analyzed and shall not make use of or 
incorporate in the work any materials represented by the samples 
until the sample is approved and accepted by the Engineer-in-
Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to 
any corrective measures required to be taken on account of 
approving of sample materials. 
 
The contractor shall, at his risk and cost, make all arrangements 
and shall provide all facilities as the Engineer-in-Charge may 
require for collecting, and preparing the required number of 
samples and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer -in- Charge or his authorized 
representative shall at all times have access to the works and the 
contractor shall afford every facility and every assistance in 
obtaining the right to such access. 
 
The Engineer-in-Charge shall have full powers to require the 
removal from the premises of all materials which in his opinion 
are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at 
the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage 
that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper 
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materials to be substituted thereof and 
in case of default, the Engineer-in-Charge may cause the same 
to be supplied and all costs which may attend such removal and 
substitution shall be borne by the Contractor. 
 
 

6. Work to be 
executed 
in Accordance with 
Technical 
Specifications, 
CPWD 
Specifications, EIC 
Orders 
etc. 
 

The contractor shall execute the whole and every part of the work 
in the most substantial and workmanlike manner both as regards 
materials and otherwise in every respect in strict accordance with 
the technical specifications as described in Annexure 1 of this 
tender document and as per CPWD specifications. The 
contractor shall also conform exactly, fully and faithfully to the 
instructions in writing in respect of the work assigned by the 
Engineer-in-Charge. 
 
The contractor shall comply with the provisions of the contract 
and with the care and diligence execute and maintain the works 
and provide all labour and materials, tools and plants including 
for measurements and supervision of all works, structural plans 
and other 
things of temporary or permanent nature required for such 
execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the 
contract. The Contractor shall take full responsibility for 
adequacy, suitability and safety of 
all the works and methods of construction. 
 

7. Action where no 
Specifications are 
Specified 
 

In the case of any class of work for which there is no such 
specifications as referred to in technical specification and CPWD 
specifications, such work shall be carried out in accordance with 
the Bureau of Indian Standards Specifications. In case there are 
no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturers' specifications. In case 
there are no such specifications as required above, the work shall 
be carried out in all respects in accordance with the instructions 
and requirements of the Engineer-in-Charge 
 

8. Contractor to 
Supply 
Tools & Plants etc. 
 

The contractor shall provide at his own cost all materials, 
machinery, tools & plants for satisfactory execution of work. In 
addition to this, ladders, cordage, tackle, scaffolding and 
temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in 
the specifications or other documents forming part of the contract 
or referred to in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-Charge as to any matter as to 
which under these conditions he is 
entitled to be satisfied, or which he is entitled to require together 
with carriage therefore to and from the work. The contractor shall 
also supply without charge the requisite number of persons with 
the means and materials, necessary for the purpose of setting out 
works, and counting, weighing and assisting the measurement for 
examination at 
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any time and from time to time of the work or materials. Failing 
his so doing, the same may be provided by the Engineer-in-
Charge at the expense of the contractor and the expenses may 
be deducted, from any money due to the contractor, under this 
contract or otherwise and/or from his security deposit or the 
proceeds of sale thereof, or of a sufficient portions thereof. 

9. Work Locations Prabhadevi, Worli, Chembur, Ghatkopar, Wadala, Colaba, 
Malabar Hill 

 

11. Inspection of site: 
 

Before submission of bid, the contractor shall with prior intimation to EIC inspect the IREL 

Corporate office situated at Plot 1207, V S Marg, Prabhadevi, Mumbai 28) on working days and 

fully acquaint himself about the condition with regard to accessibility of site and site nature and the 

extend of grounds, working condition affecting movement of labour etc., complete required for the 

satisfactory execution of the contract. No claim whatsoever on such account shall be entertained 

by the IREL in any circumstances after bid submission. 

 

Prior to Inspection: Prospective bidder may contact EIC for this work Shri. Swaroop Biswas, DM 

(Est. & M), IREL (India) Limited, Corporate Office, Mumbai, Contact No. 8104997121, Email ID: 

swaroopbiswas@irel.co.in 

 
12. Payment Terms: 
 

1) Payments will be made based on running bills submitted by the contractor and certification by  
EiC. Each of the running bills submitted shall not be less than Rs.25,000.  
 

2) Payment will be made within 30 days of receipt of RA bills/final bill.  
 

3) All payments are subject to deduction of tax at source as applicable. 
 

 

13.Applicants registered as MSME / Udyog Aadhar/SSI Scheme are exempted from depositing 

cost of BID document / EMD provided they attach self-attested copy of the relevant certificates. 

The procuring Entity reserves its option to give price preference to Micro and Small Industries 

in comparison to the large-scale industries as per policies of the Government from time to time. 

 
 

 

 

 

 

 

mailto:swaroopbiswas@irel.co.in
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13. General Conditions of Contract 
 

1.0 Definitions: 

In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression 

shall have the meaning hereby assigned to them except where the context otherwise 

requires:  

a)  "Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207, 

Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The term 

Employer includes successors, assigns of IREL.  

b) "Contractor" means the person or persons, firm or company whose tender has been 

accepted by the Employer and includes the Contractors’ personal representatives, 

successors and permitted assignees.  

c)  "Engineer" means the representative of IREL or the other Engineer appointed from time to 

time by the Employer and notified in writing to the contractor to act as Engineer for the 

purposes of the contract in place of the said representative.  

d)  "Engineer's Representative" means any resident engineer or assistant of the Engineer or 

any other employee or agent appointed from time to time by the Employer or the Engineer 

to perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified in 

writing to the Contractor by the Engineer.  

e)  "Work" shall mean and include all works specified or setforth and required in and by the 

specifications, drawing and schedule hereto annexed or to be implied therefrom or 

incidental thereto or to be hereafter specified or required in such explanatory instructions 

and drawings (being in conformity with the original specification, drawing and schedule) 

and also such additional instructions and drawings not in conformity as aforesaid as shall 

from time to time, during the progress of the work hereby contracted for, be supplied by the 

Employer.  

f)  "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of 

Contract, Special. Conditions of Contract, Specifications, Drawings. Tender Schedule 

showing approximate quantities, quoted rates and amount against each item, Time 

Schedule, Letter of Intent/Award, Tender and Contract agreement. 

g)  "Contract Price" means:  

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the 

Contract for each line item. Price is fixed & firm during the entire duration of contract subject 

to price reduction clause in case of delay in performance; however, price is subject to price 

variation clause as per special conditions of contract, if any. 

In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and 

accepted by the Company for the various items. 
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h)  "Constructional Plant" means all appliances or things of whatsoever nature as required or 

about the execution, completion or maintenance of the Works or, Temporary Works (as 

hereafter defined) but does not include materials or other things intended to form or forming 

part of the permanent work or temporary housing, hutting, offices & Stores etc. 

i)  "Temporary Works" means all temporary works of every kind required in or about the 

execution, completion or maintenance of the works. 

j)  "Drawings" means the drawings referred to in the Specification and any modification of such 

drawings approved in writing by the Engineer and such other drawings as may from time 

to time be furnished or approved in writing by the Engineer. 

k)  "Site “means the lands and other places envisaged by the Employer where the Works are 

to be executed or carried out. 

l)  "Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in 

accordance with the provisions contained in that letter. 

m)  "Approved" means approved in writing including subsequent written confirmation of 

previous verbal approval and "approval" means approval in writing including aforesaid. 

1.2  Singular &Plural : Words importing the singular only also include the plural and vice versa 

where the context requires. 

1.3  Clause Headings or Marginal notes: The Clause headings or marginal notes in these 

General Conditions shall not be deemed to be part thereof or be taken into consideration 

in the interpretation or construction thereof or of the contract. 

1.4  Specification: The term "Specification" shall mean schedules, detailed designs, 

statements of technical data, performance characteristics and all such particulars 

mentioned as such in the contract. In the absence of any specific specifications issued by 

the Employer, the specifications issued by the BIS will apply. 

1.5 ENGINEER-IN-CHARGE: 

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the 

currency of the all notices, instructions, orders, certificates, approvals and all other 

communications under this Contract shall be given by the Engineer-in-charge, except as 

herein otherwise provided. 

The Engineer-in-charge shall have authority for  

● General supervision, follow up of supply and direction of the Works 
● Direction to stop the Works whenever such stoppage may be necessary to ensure the 

proper execution of the works 
● To reject all Works and Materials which do not conform to the contract specifications. 

 
The Engineer-in-charge shall have no authority to relieve the CONTRACTOR of any of his 

duties or obligations under the contract nor except as expressly provided here-in-under or 

elsewhere in the Contract to order any work involving delay or any extra payment by IREL 

or to make any variation of or in the Works. 
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2.0 ASSIGNMENT AND SUB-LETTING: 

2.1 The Contractor shall not assign the Contract or any part thereof or any benefit or interest 

therein or thereunder (other than a charge in favour of the Contractor's Bankers of any 

money due or to become due under this Contract) without the prior written consent of 

Employer. 

2.2 The Contractor shall not sub-let the whole or part of the Works except where otherwise 

provided by the Contract, and even then only with the prior written consent of the Employer 

and such Consent if given shall not relieve the Contractor from any liability or obligation 

under the contract and he shall be responsible for the acts, defaults and neglects of any 

Sub-contractor, his agents, servants or workmen as fully as if they were the acts, defaults 

or neglects of the Contractor, his agents, servants or workmen Provided always that the 

provision of labour on a piecework basis shall not be deemed to be a sub- letting under this 

clause. 

2.3 CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall 

be responsible for co-coordinating their work. If CONTRACTOR fails to correct, or 

commence to correct and execute the correction with due diligence of deficient or defective 

work performed by any SUB-CONTRACTOR within reasonable time (provided it doesn’t 

materially impact safe operation of plant), after receipt by CONTRACTOR of a notice from 

EMPLOYER with respect thereto. EMPLOYER may (but shall not be obligated to), after 

seven days following receipt by CONTRACTOR of an additional notice, and without 

prejudice to any other right or remedy take all reasonable steps to remedy such defective 

or deficient work at risk and cost of CONTRACTOR. 

2.4 CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the 

relevant requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLE 

LAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices, 

the requirements of the NIT, and all Warranties of SUB-CONTRACTORS/SUBVENDORS 

and Manufacturers and all insurance policies relating to the PLANT or the WORK. 

2.5 CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any 

other person to whom any amount is due from CONTRACTOR for services, equipment, 

construction equipment, materials or supplies otherwise related to the PLANT or the 

WORK. 

2.6 CONTRACTOR shall take all reasonable steps and actions to ensure that such services, 

equipment, construction equipment, materials and supplies and the like have been or will 

be received, inspected and approved and that such services have been or will be properly 

performed. 

2.7 EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual 

obligation to or relationship with any SUB-CONTRACTOR. 

3.0 EXTENT OF CONTRACT: 

The Contract comprises the construction, completion and maintenance of the works and 

except in so far as the contract otherwise provides, the provision of all labour, materials, 
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constructional plant, temporary works and everything whether of a temporary or permanent 

nature required in and for such construction, completion and maintenance. 

4.0 CONTRACT DOCUMENTS: Not applicable 

5.0 CONTRACT AGREEMENT: Not applicable 

6.0 MODIFICATIONS IN CONTRACT: 

All modifications leading to changes in the CONTRACT with respect to technical or 

commercial aspects including terms of completion period shall be considered valid only 

when amendment to the CONTRACT is issued by the Employer. 

The modification or amendment of the CONTRACT for an adjustment in the CONTRACT 

PRICE and/ or COMPLETION DATE in accordance with the applicable provision of the 

CONTRACT, if any, shall be subject to mutual agreement. 

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's bid 

forms or acknowledgement of CONTRACT and other documents which support to impose 

any condition at variance with or supplemental to CONTRACT. 

7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION: 

7.1 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the 

CONTRACT or any provision thereof, or any specification, plan, drawing, pattern, sample 

or information furnished by or on behalf of the IREL in connection therewith, to any person 

other than a person employed by the CONTRACTOR in the performance of the 

CONTRACT. Disclosure to any such employed person shall be made in confidence and 

shall extend only so far as may be necessary for purpose of such performance. 

7.2 The CONTRACTOR shall not without the IREL's prior written consent, make use of any 

document or information enumerated in Clause 7.1 except for purpose of performing the 

CONTRACT. 

7.3  Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the 

property of the IREL and shall be returned (all copies) to the IREL on completion of the 

CONTRACTOR's performance under the CONTRACT, if so required by the IREL. 

7.4 CONTRACTOR TO INFORM HIMSELF FULLY: 

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, 

deemed to have himself independently obtained all necessary information for the purpose 

of preparing his tender and his tender as accepted shall be deemed to have taken into 

account all contingencies as may arise due to such information or lack of same. The 

correctness of the details, given in the Tender Document to help the CONTRACTOR to 

make up the tender is not guaranteed. 

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, 

to have generally obtained his own information in all matters whatsoever that might affect 

the carrying out of the works at the schedules rates and to have satisfied himself to the 

sufficiency of his tender. Any error in description of quantity or omission there from shall 
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not vitiate the CONTRACT or release the CONTRACTOR from executing the work 

comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the 

scheduled rates. He is deemed to have known the scope, nature and magnitude of the 

WORKS and the requirements of materials and labour involved etc., and as to what all 

works he has to complete in accordance with the CONTRACT documents whatever be the 

defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR 

shall be deemed to have visited surroundings, to have satisfied himself to the nature of all 

existing structures, if any, and also as to the nature and the conditions of the Railways, 

Roads, Bridges and Culverts, means of transport and communication, whether by land, 

water or air, and as to possible interruptions thereto and the access and egress from the 

site, to have made enquiries, examined and satisfied himself as to the sites for obtaining 

sand, stones, bricks and other materials, the sites for disposal of surplus materials, the 

available accommodation as to whatever required, depots and such other buildings as may 

be necessary for executing and completing the works, to have made local independent 

enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, 

climatic conditions and all other similar matters affecting these works. He is deemed to have 

acquainted himself as to his liability of payment of Government Taxes, Customs duty and 

other charges, levies etc. 

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary 

and reliable information upon the foregoing or any other matters affecting the CONTRACT 

shall not relieve him from any risks or liabilities or the entire responsibility from completion 

of the works at the scheduled rates and times in strict accordance with the CONTRACT. 

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning 

of any portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof in 

writing to IREL in duplicate, before submission of tender. IREL may provide such 

clarification as may be necessary in writing to CONTRACTOR, such clarifications as 

provided by IREL shall form part of CONTRACT DOCUMENTS. 

No verbal agreement or inference from conversation with any effect or employee of the 

IREL before, during or after the execution of the CONTRACT AGREEMENT shall in any 

way affect or modify and of the terms or obligations herein contained. Any change in layout 

due to site conditions or technological requirement shall be binding on the CONTRACTOR 

and no extra claim on this account shall be entertained. 

7.5 GENERAL INFORMATION:  

a)  Location of Site: The proposed location of Project site is defined in the Special Conditions 

of Contract.  

b)  Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads 

to the actual site of construction for his own work at his own cost. The CONTRACTOR shall 

be required to permit the use of the roads so constructed by him for vehicles of any other 

parties who may be engaged on the project site. The CONTRACTOR shall also facilitate 

the construction of the permanent roads should the construction there of start while he is 

engaged on this work. He shall make allowance in his tender for any inconvenience he 

anticipates on such account. Non-availability of access roads, railway siding and railway 

wagons for the use of the CONTRACTOR shall in no case condone any delay in the 
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execution of WORK nor be the cause for any claim for compensation against the 

EMPLOYER.  

c) Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document. The CONTRACTOR shall provide all necessary materials, equipment, labour 

etc. for the execution and maintenance of the WORK till completion unless otherwise 

mentioned in the Tender Document.  

d) Water Supply: Contractor will have to make his own arrangements for supply of water to 

his labour camps and for works. All pumping installations, pipe network and distribution 

system will have to be carried out by the Contractor at his own risk and cost. Alternatively, 

IREL at his discretion may endeavour to provide water to the Contractor at its source of 

supply provided the Contractor makes arrangement for pipe networks from source of supply 

and such distribution pipe network shall have prior approval of the Engineer-in-Charge so 

as not to interfere with the layout and progress of the other construction works. In such 

case, the rate for water shall be deducted from the running account bills (Subject to rate of 

deduction specifically mentioned in the tender, if any). However, IREL does not guarantee 

the supply of water and this does not relieve the Contractor of his responsibility in making 

his own arrangement and for the timely completion of the various works as stipulated.  

e) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one 

point at the nearest sub-station, from where the CONTRACTOR will make his own 

arrangement for temporary distribution. The point of supply will not be more than 500 m 

away from the CONTRACTOR'S premises. All the works will be done as per the applicable 

regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be 

removed forthwith after the completion of work or if there is any hindrance caused to the 

other works due to the alignment of these lines, the CONTRACTOR will re-route or remove 

the temporary lines at his own cost. The CONTRACTOR at his cost will also provide 

suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should 

be in the custody and control of the IREL. The cost of power supply shall be payable to 

IREL every month for Construction Works which would be deducted from the running 

account bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL 

shall not, however, guarantee the supply of electricity nor have any liability in respect 

thereof. No claim for compensation for any failure or short supply of electricity will be 

admissible.  

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 

installation on the load side of the supply with due regard to safety requirement at site. All 

cabling, equipment, installations etc. shall comply in all respects with the latest statutory 

requirements and safety provisions, i.e., as per the Central/State Electricity Acts and Rules 

etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are 

installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to 

be produced to the ENGINEER-IN-CHARGE for his approval, before power is made 

available.  

At all times, IEA regulations shall be followed failing which the IREL has a right to 

disconnect the power supply without any reference to the CONTRACTOR. No claim shall 

be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will 
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be reconnected only after production of fresh certificate from authorized electrical 

supervisors.  

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result 

of variation in voltage or frequency or interruption in power supply or other loss to the 

CONTRACTOR arising therefrom.  

The total requirement of power shall be indicated by the tenderer along with his tender. 

7.6 STANDARDS: 

The goods and services supplied under this CONTRACT shall conform to the standards 

mentioned in the technical specifications and when no applicable standard is mentioned, 

CONTRACTOR shall follow best engineering practices. 

7.7 PRIORITY OF CONTRACT DOCUMENTS: 

Except if and the extent otherwise provided by the Contract, the provisions of the General 

Conditions of Contract and Special Conditions shall prevail over those of any other 

documents forming part of the CONTRACT. Several documents forming the CONTRACT 

are to be taken as mutually explanatory of one another, but in case of ambiguities or 

discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE 

who shall thereupon issue to the Contractor instructions thereon and in such event, unless 

otherwise provided in the Contract, the priority of the documents forming the Contract shall 

be as follows : 

1) The Contract Agreement; 

2) The Letter of Acceptance; 

3) The Instructions to Bidders(ITB);  

4) Special Conditions of Contract (SCC); 

5) General Conditions of Contract (GCC)  

6) Any other document forming part of the Contract.  

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described 

in the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be 

deemed to be included in the same manner as if they had been specifically shown upon 

the DRAWINGS and described in the SPECIFICATIONS. 

7.8 SPECIAL CONDITIONS OF CONTRACT: 

Special Conditions of Contract shall be read in conjunction with the General Conditions of 

Contract, specification of Work, Drawings and any other documents forming part of this 

CONTRACT wherever the context so requires. Notwithstanding the sub-division of the 

documents into these separate sections and volumes, every part of each shall be deemed 

to be supplementary to and complementary of every other part and shall be read with and 

into the CONTRACT so far as it may be practicable to do so.  
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Where any portion of the General Conditions of Contract is repugnant to or at variance with 

any provisions of the Special Conditions of Contract, unless a different intention appears, 

the provisions of the Special Conditions of Contract shall be deemed to over-ride the 

provisions of the General Conditions of Contract and shall to the extent of such repugnancy, 

or variations, prevail 

8.0 PATENT INFRINGEMENT: - Not applicable 

9.0 INDEMNITIES: 

9.1 INDEMNIFICATION FOR LIABILITIES: 

9.1.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to 

indemnify, protect, save and hold harmless IREL from and against any and all Liabilities 

(including, any strict liability), arising out of acts or omissions of CONTRACTOR or its 

personnel or its agents in the performance of its obligations under the CONTRACT causing 

bodily injury, sickness, disease or death, damage to or loss of any property, and whether 

or not involving damage to WORKS or SITE that may be imposed on, suffered or incurred 

by or asserted against IREL and in any way relating to or arising out of  

(i) WORK, any EQUIPMENT 
(ii) the presence, discharge, treatment, storage, transportation, disposal, escape or 

release of any Hazardous Substance, or the threat thereof, at, to or from SITE after 
commencement of work (any hazardous substance already existing at SITE before 
commencement of WORK excluded)  

(iii) The performance of WORK, or as a result of personal injuries (including wrongful 
death); 

(iv) the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any 
Government Approval or applicable Law; 

(v) Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, 
however, that CONTRACTOR shall not be required under this Clause to indemnify 
IREL for any liability arising out of or resulting from events or circumstances 
occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except where 
the liability arises from an act or omission of CONTRACTOR or any SUB-
CONTRACTOR/VENDOR or any other Person directly or indirectly employed by 
either of them or anyone for whose acts either of them may be liable that was a 
contributory cause of such liability. 

 

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES: 

 It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive 

liability for and save and hold IREL harmless from and against of all Taxes arising from the 

performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT 

PRICE, except for GST. GST at applicable rate is payable extra. Seller need to prepare E-

Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure 

to submit GST Return on time as per GST Rules may result into deduction of GST while 

processing Bills. 

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 
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CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an 

affiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ 

VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 and 

Clause-9.1.2 of which the IREL shall be named as beneficiary. 

9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR 

to IREL under this Clause shall be deducted from CONTRACT PRICE or any other amounts 

owed by IREL to CONTRACTOR here under. If such amounts payable by IREL to 

CONTRACTOR are less than the amounts payable and due by CONTRACTOR under this 

Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount 

to IREL immediately upon demand. 

9.1.5 PERMITS AND CERTIFICATES: 

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and 

licences required by virtue of all applicable laws, regulations, ordinances and other rules in 

force at the place where any of the works is to be performed, and CONTRACTOR further 

agrees to hold IREL harmless from liability or penalty which might be imposed by reason 

of any asserted or established violation of such laws, regulations, ordinances or other rule. 

IREL shall provide the necessary permits for CONTRACTOR's personnel to undertake any 

work in India in connection with CONTRACT. 

9.1.6 MECHANICS LIEN: 

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material, 

men's and/or mechanics liens arising from its work, and shall keep the premises of IREL 

free from all such claims, liens and encumbrances. 

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

The Contractor shall execute, complete and maintain the Works in strict accordance with 

the contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to 

the Engineer's instructions and direction on any matter (whether mentioned in the Contract 

or not). The Contractor shall take instructions and directions only from the Engineer or from 

the Engineer's representative on any matter touching or concerning the Works. 

11.0 PROGRAMME TO BE FURNISHED: Not applicable 

12.0 Contractors Superintendence: 

The Contractor shall give and provide all necessary superintendence during the execution 

of the works and as long thereafter as the Engineer may consider necessary for the proper 

fulfilling of the Contractor's Obligation under the contract. The Contractor or one of his 

competent and authorised agent approved of in writing by the Engineer (which approval 

may at any time be withdrawn) is to be constantly on the Works and shall give his whole 

time to the superintendence of the same. If such approval shall be withdrawn by the 

Engineer, the Contractor shall as soon as is practicable (having regard to the requirement 

of replacing him as here-in-after mentioned) after receiving written notice of such 
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withdrawal, remove the agent from the Site and shall not thereafter employ him again on 

the Site in any capacity and shall replace him by another agent approved by the Engineer, 

Such authorised agent shall receive on behalf of the Contractor directions and instructions 

from the Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's 

representative. 

13.0 CONTRACTOR'S EMPLOYEE: 

The Contractor shall provide and employ on the Site in connection with execution and 

maintenance of the Works. 

(a)  Only such technical assistants and other staff as are skilled and experienced in their 

respective callings and such sub-agents, foreman and loading hands as are 

competent to give proper supervision to the work they are required to supervise and 

(b)  Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely execution and maintenance of the Works. 

13.1 The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 

from the Works any person employed by the Contractor in or about the execution or 

maintenance of the Works who in the opinion of the Engineer misconducts himself or 

incompetent or negligent in the proper performance of his duties or whose employment is 

other-wise considered by the Engineer to be undesirable and such person shall not be 

again employed upon the Works without the written permission of the Engineer. Any person 

so removed from the Works shall be replaced without delay by a competent substitute 

approved by the Engineer. 

14.0 EXTRA SUPERVISION ON WORK: 

If in the opinion the Engineer, due progress is not made with the work in accordance with 

the contract, and or the execution thereof becomes contrary to specifications, and/or bad 

work is executed and/or bad materials are used or supplied by the Contractor, and/or any 

directions given by the Engineer are not properly complied with or attended to, the Engineer 

may if he considers it necessary or proper for the execution of the work in accordance with 

the contract, of which his certificate in writing will be sufficient evidence order the 

employment of extra supervising staff to supervise the work and the expenses of the 

employment including the salary of the supervising staff shall be provided by the Contractor, 

provided that the Engineer shall give to the Contractor not less than 7 days previous notice 

in writing of intention to exercise his power. 

15.0 SETTING-OUT OF THE WORKS: 

The Contractor shall be responsible for the true and proper setting out of the Works and 

the correctness of the position levels, dimensions and alignment of all parts of the Works 

and for the provision of all necessary instrument appliances and labour in connection 

therewith. If at any time during the progress of the works, any error shall appear or arise in 

the position, levels, dimensions or alignment of any part of the Works, the Contractor on 

being required so to do by the Engineer or Engineers representative shall at his own 

expense rectify such error to the satisfaction of the Engineer or Engineer's representative 

unless such error is based on incorrect data supplied in writing by the Engineer or the 
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Engineer's representative in which case the expense of rectifying the same shall be borne 

by the Employer. The checking of any setting out or of any line or level by the Engineer or 

the Engineer's representative shall not in any way relieve the Contractor of his responsibility 

for the correctness thereof and the Contractor shall carefully protect and preserve all bench 

marks, site rails, pegs and other things used in setting out the works. 

16.0 USE OF EXPLOSIVES: Not applicable 

17.0  CARE OF WORKS: 

The Contractor shall in connection with the Works provide and maintain at his own cost all 

lights, guards, fencing and watching when and where necessary or required by the 

Engineer or Engineer’s representative or by a duly constituted authority for the protection 

of the Works or for the safety and convenience of the Public or others. 

17.1  From the commencement to the completion of the Works, the Contractor shall take full 

responsibility or the care thereof and of all Temporary Works and in case any damage, loss 

or injury shall happen to the Works or to any part thereof or to any temporary Works from 

any cause whatsoever (save and except the excepted risks as defined in sub-clause (2) of 

the clause) shall at his own cost repair and make good the same so that at completion the 

Works shall be in good order and condition and in conformity in every respect with the 

requirements of the Contract and the Engineer's instructions. In the event of any such 

damage, loss or injury happening from any of the excepted risks the Contractor shall if and 

to the extent required by the contractor shall also be liable for any damage to the Works 

occasioned by him in the course of any operations carried out by him for the purpose of 

complying with his obligations under Clause 58 hereof. 

17.2  EXCEPTED RISKS:  

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war 

be declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection of 

military or usurped power, civil war or (otherwise than among the Contractor’s own 

employees) riot, commotion or disorder or any such operation of the forces of nature as 

responsible foresight and ability on the part of Contractor could not foresee or reasonably 

provide against (all of which are herein collectively referred to as "the excepted risks".) 

18.  USE OF LAND & BUILDINGS: Not applicable 

19.0 DAMAGES TO PERSONS AND PROPERTY: 

19.1 The Contractor shall (except if and so far as the Specification provided otherwise) indemnify 

and keep indemnified the IREL against all losses and claims for injuries or damages to any 

person or any property whatsoever which may arise out of or in consequence of the 

construction and maintenance of the works and against all claims, demands, proceedings, 

damages, costs charges and expenses whatsoever in respect of or in relation thereto. 

Provided always that nothing hereby contained shall be deemed to render the Contractor 

liable for or in respect of or to indemnify the IREL against any compensation or damages 

for or with respect to: 
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(a)  The permanent use or occupation of land by the works or any part thereof (save as 

herein -after provided) surface or other damage as aforesaid i.e. surface or other 

damage caused by contract works in the normal course. 

(b)  The right of the IREL to construct the Works or any part thereof on over under in or 

through any land. 

(c) Interference whether temporary or permanent with any right to light, air, way or 

water or other easement or quasi-easement which is unavoidable result of the 

construction of the Works in accordance with the Contract. 

Provided further that for the purposes of this clause, the expression "the land" shall be 

deemed to be limited to the area defined in the specification as shown on the drawings in 

which land crops, trees and structures will be disturbed or damaged as an inevitable 

consequence of the carrying out of the Works. 

20.0 ACCIDENT OR INJURY TO WORKMEN: 

(a)  The employer shall not be liable for or in respect of any damages or compensation 

payable as peror otherwise in respect of or in consequence of any accident or injury 

to any workmen or other persons in the employment of the Contractor or any Sub-

Contractor and the Contractor shall indemnify and keep indemnified the Employer 

against all such damages and compensation  and against all claims, demands, 

proceedings, cost, charges and expenses whatsoever in respect thereof in relation 

there to. 

(b)  The Contractor shall forthwith report all accidents and injuries as a result of his 

contractual work to the employer or his representative. 

21.0 WORKMEN'S COMPENSATION ACT: 

The Contractor shall at all times indemnify the Employer against all claims for compensation 

under the provision of the Workmen's Compensation Act, 1923 (VIII of 1923) or any other 

law for the time being in force by or in respect of any workmen employed by the Contractor 

in carrying out the contract and against all costs and expenses incurred by the employer in 

connection therewith and (without prejudice to any other means of recovery) the employer 

shall be entitled to deduct from any money due or to become due to the Contractor (whether 

under this contract or any other contract) all moneys paid or payable by the Employer by 

way of compensation aforesaid or for costs or expenses in connection with any claim 

thereto and the Contractor  shall abide by the decision of the Employer as to the sum 

payable by the Contract, under the provision of this clause. 

22.0 GIVING OF NOTICE AND PAYMENT OF FEES: 

22.1 The Contractor shall give, all notices and pay all fees required to be given or paid to any 

Central or State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of 

local or other duly constituted authority in relation to the execution of the Works or of any 

temporary works and by the rules and regulations of all public bodies whose property or 

rights are affected or may be affected in any way by the works or any Temporary Works. 
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22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC.: 

The Contractor shall conform in all respects with the provision of any such statute, 

ordinance, or Law as aforesaid and the rules, Regulations or Bye-laws of any local or other 

duly constituted authority which may be applicable to the Works or to any Temporary Works 

and with such rules and regulations of public bodies as aforesaid and shall keep the 

employer indemnify against all penalties and liability of every kind for breach of any such 

Statute, Ordinance, Law, Rules, Regulation or Bye-laws. 

23.  FOSSILS ETC.: Not applicable 

24.       PATENT RIGHTS & ROYALTIES: Not applicable 

25  INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES. 

All operations necessary for the execution of the Works and for the construction of any 

Temporary works shall so far as compliance with the requirements of the Contract permits 

be carried on so as not to interfere unnecessarily or improperly with the Public convenience 

or the access to use and occupation of public or private roads and footpaths or to or 

properties whether in the possession of the Employer’s Workmen or of any other person 

and Contractor shall save harmless and indemnify employer in respect of all claims, 

demands, proceeding, damages, costs, charges and expenses whatsoever arising out of 

or in relation to any such matters. 

26.        EXTRAORDINARY TRAFFIC:  Not applicable 

27.  OPPORTUNITIES FOR OTHER CONTRACTORS: 

The Contractor shall in accordance with the requirements of the Engineer afford all 

reasonable opportunities for carrying out their work to any other contractors employed by 

the Employer and their workmen and to the workmen of the Employer and of any other duly 

constituted authorities who may be employed in the execution on or near the site of any 

work not included in the Contract or of any Contract which the Employer may enter into in 

connection with or ancillary to the works. 

28.  SUPPLY OF PLANT, MATERIAL AND LABOUR: 

Except where otherwise specified the Contractor shall at his own expense supply and 

provide all the Constructional Plant, Temporary Works, materials both for temporary and 

for permanent Works, labour (including the supervision thereof), transport to or from the 

Site and in and about the Works and other things of every kind required for the 

constructions, completion and maintenance of the Works. 

29.  DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: Not applicable 

30.  SITE CLEARANCE ON COMPLETION OF WORK: 

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary 

structures of any sort or kind used for the purpose of or connected with its construction are 

to be removed by the Contractor and all pits and excavations filled up and the site handed 

over in a tidy and workman like condition and no final payment in settlement of the account 
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for the said work shall be held to be due or shall be made to the Contractor, till such site 

clearance shall have been effected by him, and such clearance may be made by the 

Engineer, at the expense of the Contractor in the event of his failure to comply with this 

provision within 7 days after receiving notice in writing from the Engineer to that effect. If it 

becomes necessary for the Engineer to have the site cleared as indicated above at the 

expense of the Contractor, the Employer shall under no circumstances, be held liable for 

any losses or damages to such of Contractor's property as may be on such site due to such 

removal there from which removal may be effected by means of public sale of such 

materials and property or in such way as seems fit and most convenient to the Engineer. 

31.  RETURN OF SURPLUS MATERIALS: Not applicable 

WORK MATERIAL AND PLANT 

32. QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

All materials and workmanship shall be of the respective kinds described in the Contract 

and in accordance with the Engineer’s instructions and shall be subjected from time to time 

to such tests as the Engineer may direct at the place of manufacture or fabrication or on 

the Site or at all or any of such places. The Contractor shall provide such assistance, 

instruments, machines, labour and materials as are normally required for examining, 

measuring and testing any work and the quality, quantity or weight of any material used and 

shall supply samples of materials before incorporation in the Works for testing as may be 

selected and required by the Engineer. 

Cost of samples: All samples shall be supplied by the Contractor at his cost.  

Cost of tests : The cost of making any test in performance of his works shall be borne by 

the Contractor.  

Cost of tests not provided for:  

If any test is ordered by the Engineer which is either,  

a.  not so intended or provided or  

b.  is not so particularised for or  

c.  though so intended or provided for is ordered by the Engineer to be carried by an 

independent person at any place other than the Site or the place of manufacture or 

fabrication of the materials tested. Then the cost of such test shall be borne by the 

Contractor if the test shows the workmanship of materials not to be in accordance 

with the provisions of the Contract or the Engineer's instructions but otherwise by 

the Employer.  

33. ACCESS TO SITE: 

The Employer/Engineer and any person authorised by him shall at all times have access to 

the Works and to the Site and to all workshops and places where work is being prepared 

or where materials, manufactured articles or machinery are being obtained for the Works 
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and the Contractor shall afford every facility for and every assistance in or in obtaining the 

right to such access.  

34. INSPECTION, TESTING AND EXPEDITING: 

34.1  The EMPLOYER or his representatives shall have their right to inspect and/or to test the 

goods to conform to the specifications laid down in the CONTRACT. The SPECIAL 

CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specify 

what inspections and test the EMPLOYER requires and where they are to be conducted. 

The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other 

representatives retained for this purpose. Expediting by EMPLOYER’s representative in no 

way relieves the CONTRACTOR of his obligation under the terms and conditions of this 

CONTRACT. 

34.2  The inspections and tests may be conducted on the premises of the CONTRACTOR or his 

SUB-CONTRACTOR at point of completion and/or at the good's final destination. 

When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, all 

reasonable facilities and assistances including access to drawings and production data 

shall be furnished to the inspector at no charge to the EMPLOYER. 

34.3  CONTRACTOR shall be held responsible for any possible delay in the approval or testing 

phase as well as for any possible delay in the remittance of necessary certificates. Delay 

on the part of the Inspection institutions will not be considered a case of 'Force Majeure' 

34.4  Participation or presence of EMPLOYER or their representatives at any tests or their failure 

to be present at or to witness any tests to be undertaken pursuant here to shall not in any 

way or manner relieve or release the CONTRACTOR from any of its warranties, guarantees 

or other obligations under the CONTRACT. 

34.5 Copies of all test results/report of the tests shall be furnished promptly by the 

CONTRACTOR to EMPLOYER. 

35.1 EXAMINATION OF WORK BEFORE COVERING UP: 

No work shall be covered up or put out of view without the approval of the Engineer or the 

Engineer's representative and the Contractor shall afford full opportunity for the Engineer 

or the Engineer's representative to examine and measure any work which is about to be 

covered up or put out of view and to examine foundations before permanent work is over, 

any such work or foundations is or are ready or about to be ready for examination and the 

Engineer's representative shall without unreasonable delay unless he considers it 

unnecessary and advises the Contractor accordingly attend for the purpose of examining 

and measuring such work or of examining such foundations.  

35.2 UNCOVERING & MAKING OPENINGS: 

The Contractor shall uncover any part or parts of the Works or make opening in or through 

same as the Engineer may from time to time direct and shall reinstate and make good such 

part or parts to the satisfaction of the Engineer. If any such part or parts have been covered 

up or put out of view after compliance with the requirements of subclause(l) of this Clause 
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and are found to be executed in accordance with the Contract, the expenses of uncovering 

making opening in or through reinstating and making good the same shall be borne by the 

Employer but in any other case all such expenses shall be borne by the Contractor and 

shall be recoverable from him by the Employer or may be deducted by the Employer from 

any moneys due or which may become due to the Contractor. 

36. REMOVAL OF IMPROPER WORK & MATERIALS: 

The Engineer shall during the progress of the Works have power to order in writing from 

time to time:  

(a)  the removal from the Site within such time or times as may be specified in the order 
of any materials which in the opinion of the Engineer are not in accordance with the 
contract,  

(b)  the substitution of proper and suitable materials and  

(c)  the removal and proper re-execution (not withstanding any previous test there of or 
interim payment there for) of any work which in respect of materials of workmanship 
is not in the opinion of the Engineer in accordance with the contract. 

 

37. DEFAULT OF CONTRACTOR IN COMPLIANCE: 

In case of default on the part of the Contractor in carrying out such order, the employer shall 

be entitled to employ and pay other persons to carry out the same and all expenses 

consequent thereon or incidental thereto shall be borne by the Contractor and shall be 

recoverable from him by the Employer or may be deducted by the Employer from any 

moneys due or which may become due to the Contractor. 

38. SUSPENSION OF WORK:  

The Contractor shall on the written order of the Engineer suspend the progress of the works 

or any part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall during such suspension properly protect and secure the work so far as 

is necessary in the opinion of Engineer. Provided that the Contractor shall not be entitled 

to recover any such extra cost unless he gives notice in writing of his intention to claim to 

the Engineer within 28 days of the Engineer's order. The Engineer shall settle and 

determine the extra payment to be made to the Contractor in respect of such claim as the 

Engineer shall consider reasonable. 

39. SUSPENSION LASTING MORE THAN 90 DAYS: 

If the progress of the works or any part thereof is suspended on the written order of the 

Engineer for more than 90 days, the Contractor may serve a written notice on the Engineer 

requiring permission within 28 days from the receipt thereof to proceed with the works or 

that part thereof in regard to which progress is suspended and if such permission is not 

granted within that time the Contractor by a further written notice so served may (but is not 

bound to) elect to treat the suspension where it affects part only of the Works as an omission 
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of such part under Clause 62thereof or where it affects the whole Works as an 

abandonment of the Contract by the Employer.  

40. ISSUE OF OTHER MATERIALS FROM IREL STORES: Not applicable 

COMMENCEMENT TIME AND DELAYS 

41. COMMENCEMENT OF WORK: 

The Contractor shall commence the works on site within the period as mentioned in the 

contract and shall proceed with the same with due expedition and without delay. 

42. WAY LEAVES ETC.: 

The Contractor shall bear all expenses and charges for special or temporary way leaves 

required by him in connection with access to the Site. The Contractor shall also provide at 

his own cost any additional accommodation outside the Site required by him for the 

purposes of the works, except when otherwise specifically agreed and provided for.  

43.  TIME FOR COMPLETION: 

Subject to any requirement in the Contract as to completion of any portion of the works 

before completion of the whole of the works, it shall be completed within the time stated in 

the LOI/Award Letter/Agreement.  

44. EXTENSION OF TIME FOR COMPLETION: 

Should the amount of extra or additional work of any kind or other special circumstances of 

any kind whatsoever which may occur be such as fairly to entitle the contractor to an 

extension of time for the completion of the work, the Engineer shall determine the amount 

of such extension. Provided that the Engineer as not bound to take in to account any extra 

or additional work or other special circumstances unless the Contractor has within 14 days 

after such work has been commenced on such circumstances have arisen or as soon 

thereafter as is practicable, delivered to the Engineer's representative full and detailed 

particulars of any claim to extension of time to which he may consider himself entitled in 

order that such claim may be investigated at the time.  

44.1 TIME EXTENSION OF CONTRACT: 

 The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or 

conditions which might delay the completion of work in accordance with the approved 

schedule and the steps being taken to remedy such situation. 

44.2 If the Work is delayed at any time in the commencement or during the progress of the 

WORK by any act, delay or neglect solely attributable to IREL or his employees, or by any 

other contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of 

completion shall be extended by IREL (without levy of Mutually Agreed Damages) in writing 

for a reasonable period as may be mutually agreed upon, at the time of closure of contract. 

The CONTRACTOR shall, immediately on occurrence of such special circumstances but 

not later than 14 working days, bring to the knowledge of IREL through written application 

for any such delay as mentioned above. 
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44.3 IREL shall have the right to suspend the WORK in whole or in part for such time as may be 

necessary in order that WORKS shall be well and properly executed. In such events, 

suitable extension of time shall be granted to CONTRACTOR.  

45. NO NIGHT OR SUNDAY WORK: 

Subject to any provision to the contrary contained in the contract, none of the permanent 

work shall save as hereinafter provided be carried on during the night or on Sundays (if 

locally recognised as days of rest) or their locally recognised equivalent without the 

permission in writing of the Engineer's representative save when the work is unavoidable 

or absolutely necessary for the saving of life or property or for the safety of the Works in 

which case the Contractor shall immediately advise the Engineer's representative. Provided 

always that the provisions of this Clause shall not be applicable in the-case of any work 

which it is customary to carry out by rotary or double shifts.  

46. RATE OF PROGRESS: 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, 

manner and speed of execution and maintenance of the work are to be of a kind and 

conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of 

the works or any part thereof be at any time in the opinion of the Engineer too slow to ensure 

the completion of the works by the prescribed time or extended time for completion the 

Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take 

such steps as the contractor may think necessary and the Engineer may approve to 

expedite progress so as to complete the works by the prescribed time or extended time for 

completion. If the work is not being carried on by day and by night and the Contractor shall 

request permission to work by night as well as by then if the Engineer shall grant such 

permission, the Contractor shall not be entitled to any additional payment for so doing but 

if such permission shall be refused and there shall be no equivalent practicable method of 

expediting the progress of the work, the time for completion shall be extended by such 

period as is solely attributable to such refusal. All work at night shall be carried out without 

unreasonable noise and disturbance. The Contractor shall indemnify the Employer from 

and against any liability for damages on account of noise or other disturbance created while 

or in carrying out the work and from and against all claims, demands, proceedings, costs, 

charges and expenses whatsoever in regard or in relation to such liability.  

47. LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT:  

 Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or 

performance of the services within the time period(s) specified in the CONTRACT, the 

EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy 

Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis of the 

CONTRACT PRICE, including subsequent modifications.  

Deductions shall apply as per following formula:  

For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the 

contract value per week subject to a maximum of ten percent (10%) of contract value  

For all other works : 
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Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten 

percent (10%) of contract value.  

47.1  EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount 

falling due to the CONTRACTOR or by recovery against the Performance Guarantee. Both 

CONTRACTOR and EMPLOYER agree that the above percentages of price reduction are 

genuine pre-estimates of the loss/damage which the EMPLOYER would have suffered on 

account of delay/breach on the part of the CONTRACTOR and the said amount will be 

payable on demand without there being any proof of the actual loss/or damage caused by 

such breach/delay. A decision of the EMPLOYER in the matter of applicability of price 

reduction shall be final and binding. 

48. FORCE MAJEURE: 

48.1 Force majeure is an event beyond the control of contractor and not involving the 

contractor’s fault or negligence and which is not foreseeable. Such events may include, but 

are not restricted to acts of the purchaser/contractor either in its sovereign or contractual 

capacity, wars or revolution, hostility, acts of public enemy, civil commotion, floods, 

explosions, epidemics, quarantine restrictions, strikes, lockouts and freight embargoes or 

any other event which IREL may deem fit to consider so. The decision about force majeure 

shall rest with IREL which shall be final and binding.  

48.2 If there is delay in performance or other failures by the contractor to perform obligations 
under its contract due to event of a Force Majeure, the supplier/contractor shall not be held 
responsible for such delays/failures. 

48.3 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in 
writing of such conditions and the cause thereof within fifteen days of occurrence of such 
event. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall 
continue to perform its obligations under the contract as far as reasonable/practical and 
shall seek all reasonable alternative means for performance not prevented by the Force 
Majeure event. 
 

48.4 If the performance in whole or in part or any obligation under this contract is prevented or 
delayed by any reason of Force Majeure for a period of exceeding 120 days, IREL may at 
its option terminate the contract without any financial repercussion on either side. 

 

49. CERTIFICATE OF COMPLETION OF WORK: 

As soon as in the opinion of the Engineer the works shall have been substantially completed 

and shall have satisfactorily passed any final test that may be prescribed by the Contract, 

the Engineer shall on receiving a written undertaking by the Contractor to finish any 

outstanding work during the period of Maintenance issue a Certificate of completion in 

respect of the works and the Period of Maintenance of the works shall commence from the 

date of such certificate. Provided that the Engineer may give such a certificate with respect 

to any part of the works before the completion of the whole of the work and shall upon the 

written application of the contractor give such certificate with respect to any substantial part 

of the works, which has been both completed to the satisfaction of the Engineer and 

occupied or used by the employer and when any such certificate is given in respect of a 
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part of the works such part shall be considered as completed and the Period of Maintenance 

of such part shall commence from the date of such certificate. Provided also that a 

Certificate of Completion given in accordance with the foregoing provision of any part of the 

works occupied and use as aforesaid shall not be deemed to certify completion of any round 

or surfaces requiring reinstatement unless such certificate shall expressly so state. 

50. MAINTENANCE AND DEFECTS:  

50.1  DEFINITION OF PERIOD OF MAINTENANCE: 

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) 

months or any other period if specifically specified in the special conditions of this contract, 

and calculated from the date of completion of the works certified by the Engineer in 

accordance with Clause 49 hereof or in the event of more than one certificate having been 

issued by the Engineer Under the said Clause from the respective dates so certified and in 

relation to the Period of maintenance, the expression “the works” shall be construed 

accordingly. 

50.2  EXECUTION OF WORKS OF REPAIR ETC.: 

To the intent that the works shall at or as soon as practicable after the expiration of the 

period of Maintenance be delivered up to the Employer in as good and perfect a condition 

(fair wear and tear expected) to the satisfaction of the Engineer as that in which they were 

at commencement of the Period of Maintenance, contractor shall execute all such work of 

repair, amendment, reconstruction, rectification and making good of defects, imperfections, 

shrinkages or other faults as may be required of the Contractor in writing by the Engineer 

during the Period of Maintenance or within fourteen days after its expiration as a result of 

an inspection made by or on behalf of the Engineer prior to its expiration.  

50.3  COST OF EXECUTION OF WORKS OF REPAIR ETC.: 

All such work shall be carried out by the Contractor at his own expense if the necessity 

thereof shall in the opinion of the Engineer be due to the use of materials or workmanship 

not in accordance with the Contract or to neglect or failure on the part of the Contractor to 

comply with any obligation expressed or implied on the Contractor’s part under the Contract. 

If in the opinion of the Engineer such necessity shall be due to any other cause, the value 

of such work shall be ascertained and paid for as if it was an additional work.  

50.4  REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT: 

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the 

Employer shall be entitled to carry out such work by his own workmen or by other 

Contractors, and if such work is the work which the Contractor should have carried out at 

his own cost, Employer shall be entitled to recover from the Contractor the cost thereof or 

may deduct the same from any moneys due or that may become due to the Contractor.  

51.  CONTRACTOR TO SEARCH: 

The Contractor shall if required by the Engineer in writing search or the cause of any defect 

in perfection or fault under the directions of the Engineer. Unless such defect, imperfection 
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or fault shall be one for which the Contractor is liable under the contract, the cost of the 

work carried out by the Contractor in searching as aforesaid shall be borne by the Employer. 

But if such defect, imperfection or fault shall be one for which the Contractor is liable as 

aforesaid the cost of the work carried out in searching as aforesaid shall be borne by the 

Contractor and he shall in such case repair, rectify and make good such defect, imperfection 

or fault at his own expense in accordance with the provisions of Clause 50hereof. 

52. ALTERATIONS, ADDITIONS AND OMISSIONS:  

52.1 VARIATIONS 

The Engineer shall make any variation from quality or quantity of the works or any part there 

of that may in his opinion be necessary and for that purpose or if for any other reason it 

shall in his opinion be desirable he have power to order the Contractor to do and the 

Contractor shall do any of the following:  

(a)  increase or decrease the quantity of any works included in the contract.  

(b)  omit any such work  

(c)  change the character or quality or kind of any such work  

(d)  change the levels, lines position and dimensions of any part of works and  

(e)  execute additional work of any kind necessary for the completion of the works and 

no such variation in any way vitiate or invalidate the contract but the value (if any) 

of all such variations shall be taken into account in ascertaining the amount of the 

contract price.  

52.2 No such variation shall be made by the Contractor without an order in writing of the 

Engineer. Provided that no order in writing shall be required for increase or decrease in the 

quantity of any work where such increase or decrease is not the result of an order given 

under this Clause but is the result of the quantities exceeding or being less than those 

stated in the Tender Schedule. Provided also that if for any reason the Engineer shall 

consider it desirable to give any such order verbally, the contractor shall comply with such 

order and any confirmation in writing of such verbal order given by the Engineer whether 

before or after the carrying out of the order shall be deemed to be an order in writing within 

the meaning of this clause.  

53.1  VALUATION OF VARIATIONS: 

The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum 

named in the Tender in respect of any extra or additional work done or work omitted by his 

order. All such work shall be valued at the rates set out in the Contract, if in the opinion of 

the Engineer the same shall be applicable. If the Contract shall not contain any rates 

applicable to the extra or additional work then reasonable prices shall be fixed by the 

Engineer.  

53.2  POWER OF ENGINEER TO FIX RATES: 
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Provided that if the nature of amount of any omission or addition relative to the nature or 

amount of the whole of the contract work or to any part thereof shall be such that in the 

opinion of the Engineer the rate or price contained in the contract for any item of the work 

is by reason of such omission or additions rendered unreasonable or inapplicable, the 

Engineer shall fix such other rate or price as in the circumstances he shall think reasonable 

and proper. 

Provided also that no increase of the Contract Price under sub-clause (1) of this clause on 

variation of rate or price under sub-clause (2) of this clause shall be made unless as soon 

after that date of the order as is practicable and in the case of extra or additional work before 

the commencement of the work or as soon thereafter as is practicable notice shall have 

been given in writing.  

(a)  by the Contractor to the Engineer of his intention to claim extra payment or a varied 

rate or.  

(b)  by the Engineer to the Contractor of his intention to vary a rate or price as the case 

may be. 

53.3 CLAIMS: 

The Contractor shall send to the Engineer's representative once in every month an account 

giving particulars (as full and detailed as possible) of all claims for any additional expenses 

to which the Contractor may consider himself entitled and of all extra or additional work 

ordered by the Engineer which he has executed during the preceding month and no claim 

for payment for any such work will be considered which has not been included in such 

particulars. Provided always that the Engineer, shall be entitled to authorise payment to be 

made for any such work notwithstanding the Contractor's failure to comply with this 

condition, if the contractor has at the earliest practicable opportunity notified the Engineer 

that he intends to make a claim for such work.  

53.4 EXTRA ITEM: 

Any extra item arising during the execution of work due to any reason shall be paid for 

based on the sanctioned schedule of rates or rates derived therefrom. The percentage 

quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates or 

rates derived therefrom. In case the rates cannot be derived from the Schedule of rates or 

the quoted rates, CPWD norms shall be followed for determination of rates. Analysis of 

rates on the basis of field observations shall be considered if schedule of rates/CPWD 

norms are not available. The rates given in the schedule are complete for labour and 

materials including all leads, lifts, royalty etc. except otherwise stated in the items. No extra 

claim on account of these item shall be entertained. 

54. PROPERTY IN MATERIALS: Not applicable 

  

55. NO APPROVAL BY VESTING:  
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The operation of the Clause numbered 62 shall not be deemed to imply any approval by 

the Engineer of the materials or other matters referred to therein nor shall it prevent the 

rejection of any such materials at any time by the Engineer. 

MEASUREMENT 

56. QUANTITIES: 

The quantities set out in the Tender Schedule are the approximate estimated quantities of 

the work but they are not to be taken as the actual and correct quantities of the works to be 

executed by the Contractor in fulfilment of his obligations under the Contract. Any item may 

be omitted or altered and no claim for compensation will be entertained on this account or 

for any variation however substantial it may be in the Tender Schedule.  

57. WORKS TO BE MEASURED: 

The Engineer shall except as otherwise stated ascertain and determine by measurement 

the value in accordance with the Contract of work done in accordance with the contract. He 

shall when he requires any part or parts of the Works to be measured give notice to the 

Contractor's authorised agent or representative who shall forthwith attend or send a 

qualified agent to assist the Engineer or the Engineer's representative in making such 

measurement and shall furnish all particulars required by either of them. Should the 

Contractor not attend or neglect or omit to send such agent then the measurement made 

by the Engineer or approved by him shall be taken to be the correct measurement of the 

work. For the purpose of measuring such permanent work as is to be measured by record 

drawings, the Engineer's representative shall prepare record drawing month by month of 

such work and the Contractor as and when called upon to do so in writing shall within 14 

days attend to examine and agree such record drawings, with the Engineer's representative 

and shall sign the same when so agreed and if the Contractor does not so attend to examine 

and agree any such record drawings they shall be taken to be correct. If after examination 

of such record drawings the Contractor does not agree the same or does not sign the same 

as agreed, they shall nevertheless be taken to be correct unless the Contractor shall within 

14 days of such examination lodge with the Engineer's representative for decision by the 

Engineer's notice in writing of the respects in which such record drawings are claimed by 

him to be incorrect. The Contractor shall be paid for the quantities resulting from 

measurement of the executed work.  

58. MODE OF MEASUREMENT FOR CIVIL WORKS: 

The mode of measurement shall be as per Indian Standard 1200 latest, subject to the 

following:  

(a)  In case the mode of measurement is not covered by the said Indian Standard for a 

particular item, the method of measurement shall be as per CPWD specifications 

for that item only.  

(b)  Wherever a particular mode of measurement is specified in the description of the 

item in the tender schedule/special conditions, the same shall only apply.  
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(c)  In case of dispute regarding mode of measurement, the decision of the Engineer 

shall be final and binding on the Contractor. 

59.  PAYMENT FOR WORK DONE 

59.1.1100% payment against bills for the work done (Subject to the required deductions) shall be 

made to the Contractor based on detailed measurements and certification of bills by the 

Engineer. 

59.1.2  ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with billing stage. 

Based on these joint measurements recorded in the register, the Contractor shall submit 

the bills in both soft and hard copies (three copies) in the prescribed format along with the 

detailed measurements item wise. All the pages of the measurement sheets shall be serially 

machine numbered and signed by the Contractor. The bills along with measurement sheet 

shall be computer generated and also suitably programmed for effecting the necessary 

corrections easily. The bills shall be accompanied with necessary documents such as 

abstract of quantities, variation statements, reconciliation of materials, part rate statements 

indicating the extent of work done, statement of secured advance claimed and fulfilling other 

statutory obligations such as ESI / PF / Insurance / labour licence etc. Payment against bills 

for the work done (Subject to necessary deductions) will be made after the verification and 

certification by the Engineer of the bill submitted by the Contractor. 

59.1.4 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all 

respects on the day the Engineer certifies that the works have been so completed in 

accordance with this Contract, takes over the completed Works and issues a certificate to 

that effect. The Defect Liability Period will start from the said date of completion / handing 

over of the work. 

59.1.5 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall 

submit his final bill for the Works within 3 months of completion of work. The bill shall be 

based only on Works as measured and at accepted tender rates including rates for any 

additional or extra work which might have been approved by the Company. All deductions 

due under the Contract shall be incorporated. The final bill shall be accompanied by: 

A) A copy of the Completion Certificate issued by the Engineer. 
B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final 

bill with full details. 
 

The Engineer shall examine and certify the final bill for payment after satisfying that the 

Works have been satisfactorily completed and that all properties, works and things removed 

or disturbed or damaged in consequence of the Work have been properly replaced and 

made good and all expenses and demands incurred or made by or on the Company or in 

respect of any damage or loss by, from or consequence of the Works have been satisfied, 

all materials have been returned and the site cleared. 

59.1.6 SECURED ADVANCE: Not applicable 

59.2 BILL TO BE SUBMITTED MONTHLY: 
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A bill shall be submitted by the Contractor each month on or before the date by the Engineer 

for all work executed in the previous month and the Engineer shall take or cause to be taken 

the requisite measurement for the purpose of having the same verified and the claim, as 

far as admissible, adjusted if possible, before the expiry of ten days from the presentation 

of the bill. If the Contractor does not submit the bill within the time fixed as aforesaid, the 

Engineer may depute his representative to measure up the said work in the presence of the 

Contractor, whose counter signature to the measurement list will be sufficient warrant, and 

the Engineer may prepare a bill from such list which shall be binding on the Contractor in 

all respects.  

59.3 BILLS TO BE ON PRINTED FORMS: 

The Contractor shall submit all bills on the printed forms to be had on application at the 

office of the Engineer and the charges in the bills shall always be entered at the rates 

specified in the tender in the case of any extra work ordered in pursuance of these 

conditions and not mentioned or provided for in the tender at the rates herein after provided 

for such work. 

Invoice must contain Contractor’s GST Registration number, PAN, Bank detail of 

Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code for service 

rendered. 

 59.4 RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER): 

As and by way of additional security from every progressive on account bill of the 

Contractor, prescribed percent of the value of the work executed shall be deducted as 

Retention money and kept as security deposit until the total of the amount so deducted plus 

the initial security (including the Earnest money) already deposited will equal the prescribed 

security. 

59.5 SET-OFF: 

(a) Any sum of money due and payable to the Contractor (including security deposit 

returnable to him) may be appropriated/ retained/ withheld and/or set off by the 

Employer or Government against any claim of the Employer or Government or such 

other person or persons for the payment of a sum of money arising out of or under 

this contract or other contracts made by Contractor with the employer or Govt. or 

such other person or persons.  

(b)  The Employer will be at liberty to recoup any damage/loss suffered as a result of 

any action     on the part of the Contractor. 

59.6 DEDUCTIONS FROM CONTRACT PRICE: 

All costs, damages or expenses which the EMPLOYER may have paid for which, under the 

CONTRACT, the CONTRACTOR is liable, will be claimed by the EMPLOYER. All such 

claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they 

fall due. Such claims shall be paid by the CONTRACTOR within fifteen days of the receipt 

of the corresponding bills and if not paid by the CONTRACTOR within the said period, the 

EMPLOYER may then deduct the amount from any bill due or becoming due by him to the 
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CONTRACTOR under the CONTRACT or may be recovered by action of law or otherwise, 

if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT 

ETC.  

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the 

CONTRACTOR's turnover & profit or on the earnings of any of his employees or personnel 

engaged by him and shall hold the EMPLOYER indemnified and harmless against any 

claims that may be made against the EMPLOYER in this behalf. The EMPLOYER does not 

undertake any responsibility whatsoever regarding any taxes levied on CONTRACTOR 

and/or his personnel by Centre/ State/ Local Authorities.  

59.8 DEDUCTION OF INCOME TAX AT SOURCE: 

Income Tax on the gross amount billed will be deducted from Contractor’s bills as per 

Section 194 (C) of the Income Tax Act. In case of contract for consultancy or professional 

services Tax deduction at source as per Section 194 J. will be carried out 

59.9 OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT: 

 The Company reserves the right to carry out post-payment audit and technical examination 

of the running/ final bill including all supporting vouchers etc. The Company also reserves 

the right to propose recoveries detected by CVC (Central Vigilance Commission) based on 

their audit and observations of works / bills etc. The Company further reserves the right to 

enforce recovery of any over payment when detected, notwithstanding the fact the amount 

of running / final bill may be included by one of the parties as an item of dispute before an 

arbitrator appointed and notwithstanding the fact that the amount of running / final bill figures 

in the arbitration award. 

If as a result of such audit and technical examination any over payment is discovered in 

respect of any work done by the Contractor under the contract, the Company from the 

Contractor shall recover it, or if any under payment is discovered, the amount shall be duly 

paid to the Contractor by the Company. 

60.0 APPROVAL BY MAINTENANCE CERTIFICATE: 

No certificate other than the maintenance certificate referred to in clause 61 here of shall 

be deemed to constitute approval of any work or other matter in respect of which it is issued 

or shall be taken as admission of the due performance of the contract or any part here of 

or of the accuracy of any claim or demand made by the contractor or of additional or varied 

work having been ordered by the Engineer nor shall any other certificate conclude or 

prejudice any of the powers of the Engineer. 

61.1 MAINTENANCE CERTIFICATE: 

The contract shall not be considered as completed until a maintenance certificate shall have 

been signed by the Engineer and delivered to the Employer stating that the Works have 

been completed and maintained to his satisfaction. The maintenance certificate will be 

given by the Engineer twenty - eight days after the expiration of the Period of maintenance 
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(or if different Periods of maintenance shall become applicable to different parts of Works 

the expiration of the latest such period) or as soon thereafter as any works ordered during 

such Period pursuant to Clause 50 and 51 hereof shall have been completed to the 

satisfaction of the Engineer and full effect given to this Clause notwithstanding any previous 

entry on the Works of taking possession, working or using thereof or any part thereof by the 

Employer.  

61.2  CESSATION OF EMPLOYER'S LIABILITY 

The Employer shall not be liable to the Contractor for any matter or thing arising out of or 

in connection with the Contract or the execution of the Works Unless the Contractor shall 

have made a claim in writing in respect thereof before the giving of the maintenance 

certificate under this Clause. 

61.3 UNFULFILLED OBLIGATION: 

Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub 

- clause (2) of this clause) the Employer shall remain liable for the fulfilment of any obligation 

incurred under the provisions of the Contract prior to the issue of the Maintenance 

Certificate which remains un-performed at the time such certificate is issued and for the 

purpose of determining the nature and extent of any such obligation, the contract shall be 

deemed to remain in force between the parties hereto. 

62.0 URGENT REPAIRS: 

If by reason of any accident or failure or other event occurring to in or in connection with 

the works or any part thereof either during the execution of the works or during the Period 

of Maintenances, any remedial or other work or repair shall in the opinion of the Engineer 

or the Engineer's representative be urgently necessary for security and the Contractor is 

unable or un-willing at once to do such work or repair, the Employer may by his own or 

other workmen to such work or repair as the Engineer or the Engineer's representative may 

consider necessary. If the work or repair so done by the Employer is work which in the 

opinion of the Engineer the Contractor was liable to do at his own expense under the 

contract, all cost and charges properly incurred by the Employer in so doing shall on 

demand be paid by the Contractor to the employer or may be deducted by the employer 

from any moneys due or which may become due to the Contractor. Provided always that 

the Engineer or the Engineer's representative (as the case may be) shall, as soon after the 

occurrence of any such emergency as may be reasonably practicable notify the Contractor 

thereof in writing. 

63.0 RESOLUTION OF DISPUTES/ ARBITRATION: 

63.1 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by 

direct informal, good faith negotiations any disagreement or dispute arising between them 

under or in connection with the Contract. 

63.2  If, after thirty days from the commencement of such informal, good faith negotiations, the 

EMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or 

dispute, the same shall be referred for resolution as per the formal mechanism as specified 

hereunder shall be applicable. 
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63.3  LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated 

as an Indian Contract and in accordance with Indian Laws as in force for the time being. 

63.4  ARBITRATION: 

a) All disputes and differences of any kind whatsoever arising out of or in connection with the 

contract or carrying out of the works (whether during the course of works or after their 

completion and whether before or after determination, abandonment or breach of contract) 

shall be referred to and settled by the person authorized and notified in writing by IREL 

who shall state his decision in writing.  Such a decision may be in the form of a final 

certificate or otherwise and shall be made within a period of 30 days from the date of receipt 

of such reference to them.  

b) If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he 

may within 30 days of receipt of such decision send a written appeal to PURCHASER, 

represented by the Chairman and Managing Director at the registered office, Mumbai for 

the same to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual 

consent and after due approval of CMD, IREL. The Arbitration proceedings shall be 

conducted as per the provisions of the Arbitration and Conciliation Act, 1996. It is made 

clear that this Arbitration Clause shall be applicable to any and all disputes and differences 

between the Parties arising out of and/or relating to this CONTRACT and the Parties shall 

be bound to refer the same to arbitration in accordance with the procedure contemplated 

herei 

c) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the 
preceding paras without any response from the CONTRACTOR before such expiry, the 
CONTRACTOR is deemed to have communicated his satisfaction to the decision of IREL 
at the relevant stage and all his rights of further appeal or as the case may be, adjudication 
are deemed to have been waived once and for all.    

d) The seat of arbitration will be at Mumbai and the language thereof shall be English. 

e) Notwithstanding the invocation, commencement and/or pendency any dispute resolution 
proceedings under this Clause 63 including arbitration under Clause 63.4, the 
CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not 
terminated by the EMPLOYER, and shall be obligated to discharge its obligations under the 
CONTRACT including continuation of the WORK under the CONTRACT. 

f) The CONTRACTOR shall not in any way delay or default or cause to delay or default the 

carrying out of the works by reason of the fact that any matter has been agreed to be 

referred to and / or referred to dispute resolution under Clause 63 including Arbitration 

under Clause 63.4. 

63.5 JURISDICTION: 

 The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with 

and decide any matter arising out of this contract.  

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS:  

64.1  COMPLYING WITH REGULATIONS: 
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64.1.1 Throughout the execution of the WORK, the CONTRACTOR shall comply with the 

requirements of all applicable laws and regulations, bye-laws or orders made there under 

and to the requirements of public, municipal and other authorities in any way affecting or 

applicable to the work. IREL shall, when requested by the CONTRACTOR, give all 

reasonable assistance to the CONTRACTOR in obtaining information concerning local 

conditions. 

64.1.2 Before making any departure from the specification or drawings which may be necessary 

to conform to such requirements, the CONTRACTOR shall give the IREL written notice 

specifying the departure proposed to be made and the reason for making it and applying 

for instructions thereon. If the CONTRACTOR does not receive such instructions within 

thirty (30) days, he shall conform to those requirements and inform the IREL accordingly. 

64.1.3 The Contractor shall remain liable for the payments of all wages or other money to his 

employees or labourers under the Minimum Wages Act, Payment of Wages Act, Employees 

Liability Act, Workmen's Compensation Act, PF and ESI Act or any other enactments and 

rules made applicable from time to time. The Contractor shall also comply with the 

provisions of the Apprenticeship Act, Contract Labour Regulation and Abolition) Act and the 

Rules and Orders issued there under from time to time. The Contractor shall be liable to 

pay the wages directly to the workmen employed by him on the Works. 

64.1.4 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI 

authorities for issue of ESIC numbers, make timely contribution towards ESI and PF in 

accordance with the provisions of relevant acts from time to time in respect of labour 

engaged by him for all the works executed in the Company. The Contractor should contact 

the jurisdictional ESI and PF authorities and ensure to observe all formalities such as 

maintenance of muster rolls, opening of identification cards, making remittance etc. The 

Contractors / firms / establishments shall remit the PF and ESI contributions in their 

respective codes. However, in such cases, copies of muster roll, wage register, ESI / PF 

remittance, copies of the returns shall be furnished to the Engineer for verification and 

records while preferring bills. 

64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules 

& Regulations framed there under as appreciable in relation to its employees/workmen and 

establishments in mandatorily, even though not explicitly mentioned here. It shall be the 

responsibility of the Contractor to get itself acquainted about them adequately.  

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION: 

65.1.1 BREACH OF TERMS: 

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without 

prejudice to any and all other remedies available to it, without incurring any liability what-

so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done or 

fulfilled by it here under until the CONTRACTOR on terms herein makes good the said 

breach; 

65.2 SUSPENSION: 
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65.2.1 IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR 
a notice in writing, if the CONTRACTOR shall be in breach of this Contract or shall fail to 
perform any of its obligations under this Contract, including the carrying out of the Works; 
provided that such notice of suspension (i) shall specify the nature of the breach or failure, 
and (ii) shall provide an opportunity to the CONTRACTOR to remedy such breach or failure 
within a period not exceeding 30 (thirty) days after receipt by the CONTRACTOR of such 
notice of suspension. 

65.2.2 On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such 
work, which IREL has directed to be suspended with immediate effect. IREL may at any 
time cancel the suspension notice for all or any part of suspended work by giving written 
notice to the CONTRACTOR specifying the part of work to be resumed and the effective 
date of suspension withdrawal. The CONTRACTOR shall resume the suspended work on 
immediately upon receipt of such withdrawal of suspension notice. In the event of 
suspension of work, IREL shall not be liable to the CONTRACTOR for any damage and 
loss. 
 

65.3 TEMPORARY SUSPENSION: 
65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the 

Contract or any part thereof by notice in writing to the CONTRACTOR. All the work so 
suspended shall be resumed by the CONTRACTOR and extended as assessed and 
deemed fit by IREL. 
 

65.3.2 IREL will not pay the CONTRACTOR for any work, which is performed during such an 
interval of suspension, and IREL shall not be liable to the CONTRACTOR for any damages 
or loss caused by such suspension of work.  
 

65.4 EVENT OF DEFAULT: 
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or 

both as the context may admit or require. 

65.4.1 CONTRACTOR EVENT OF DEFAULT: 
Any of the following events shall constitute an event of default by the CONTRACTOR 

("CONTRACTOR Event of Default"); 

a. the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of 
its obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause 
65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within 
such further period as IREL may have subsequently granted in writing; 

b. The CONTRACTOR fails to commence the Works ; 
c. The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved 

as per schedule mentioned in the contract/ agreement; 
d. Any representation made or warranties given by the CONTRACTOR under this Contract is 

found to be false or misleading; 
e. The transfer, pursuant to law of either (a) the rights and/or obligations of the 

CONTRACTOR under the Contract, or (b) all or material part of the CONTRACTOR; except 
where such transfer in the reasonable opinion of IREL does not affect the ability of the 
CONTRACTOR to perform, and the CONTRACTOR has the financial and technical 
capability to perform. its material obligations under the Contract; 

f. The CONTRACTOR suspends or abandons the Works without prior consent of IREL, 
provided that the CONTRACTOR shall be deemed not to have suspended/ abandoned 
operation if such suspension/ abandonment was (i) as a result of Force Majeure Event and 
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is only for the period such Force Majeure is continuing, or (ii) is on account of a breach of 
its obligations under the Contract by IREL; 

g. the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its 
creditors for relief of debt or take advantage of any law for the benefit of debtors or goes 
into liquidation or receivership whether compulsory or voluntary; 

h. the CONTRACTOR fails to comply with any final decision reached as a result of arbitration 
proceedings pursuant to Clause 63hereof; 

i. the CONTRACTOR submits to IREL a statement which has a material effect on the rights, 
obligations or interests of IREL and which the CONTRACTOR knows to be false; 

j. any document, information, data or statement submitted by the CONTRACTOR in its Bid, 
based on which the CONTRACTOR was considered eligible or successful, is found to be 
false, incorrect or misleading; or 

k. The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be 
bound by the Contract. 

 
65.4.2 IREL EVENT OF DEFAULT: 

The following events shall constitute events of default by IREL ("IREL Event of Default”), 

unless any such IREL Event of Default has occurred as a result of CONTRACTOR Event 

of Default or due to a Force Majeure Event: 

a. IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days 
of receipt of notice in that behalf from the CONTRACTOR; 

b. IREL repudiates the Contract or otherwise evidences an intention not to be bound by this 
Contract; 

c. Any representation made or warranties given by IREL under the Contract is found to be 
false or misleading. 
 

65.5 RECOURSE TO EVENT OF DEFAULT: 

65.5.1 In case of an event of default, the following recourse is available to IREL and the 
CONTRACTOR or both as the situation may warrant: 

a. In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of 
Clause 65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL 
specifying the conditions that have restricted the CONTRACTOR to complete the tasks in 
stipulated time. However, IREL’s decision on said matter shall stand final as the case may 
be; 

b. In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled 
to terminate this CONTRACT as per Clause 65.6 herein. 

c. In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the 
CONTRACTOR shall have an option to seek Termination of this Contract. In seeking the 
Termination of the Contract, CONTRACTOR would have to clearly demonstrate that the 
Event of Default has occurred despite all possible steps taken by CONTRACTOR to avoid 
Termination. The Parties shall mutually decide the modalities of Termination.  
 

65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT: 

65.6.1 Without prejudice to any other right or remedy which IREL may have in respect thereof 
under the Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL shall 
be entitled to terminate the Contract by issuing a Termination Notice (the “Termination 
Notice”) to the CONTRACTOR, provided that before issuing the Termination Notice, IREL 
shall by a notice in writing inform the CONTRACTOR of its intention to issue the Termination 
Notice (the "Preliminary Notice"). In case the underlying breach/default is not resolved 
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within a period of sixty (60) days from the date of the Preliminary Notice, IREL shall be 
entitled, to terminate the Contract by issuing the Termination Notice.  
 

65.6.2 Upon termination of the Contract by notice of either Party to the other pursuant to Sub-
clauses 65.5.1 b or 65.5.1 c hereof, the CONTRACTOR shall, immediately upon dispatch 
or receipt of such notice, take all necessary steps to bring the Works to a close in a prompt 
and orderly manner and shall make every reasonable effort to keep expenditures for this 
purpose to a minimum. 

 

 

65.7 PAYMENT UPON TERMINATION: 
65.7.1 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 c hereof, IREL shall make 

the following payments to the CONTRACTOR (after offsetting against these payments any 
amount that may be due from the CONTRACTOR to IREL): 
Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior 

to the date of termination; 

65.8 DISPUTES ABOUT EVENTS OF TERMINATION: 
65.8.1 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 

65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of 
termination from the other Party, refer the matter to arbitration pursuant to Sub-clause 
hereof. 

 

66.0 LIMITATION OF LIABILITY: 

 Notwithstanding anything contrary contained herein, the aggregate total liability of 

Contractor under the Contract or otherwise shall be limited to 100% of contract price. 

However, neither party shall be liable to the other party for any indirect and consequential 

damages, loss of profits or loss of production. 

67.0     METHOD OF BLACKLISTING VENDORS:    

67.1  Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may 

result in blacklisting of vendor by the authority competent to conclude the contract. The 

blacklisted vendor shall not be considered for a minimum period of one year from the date 

of black listing.  

67.2  Further, the competent authority may blacklist the bidder, if the bidder changes bid either 

techno-commercial and / or price or withdraw his bid after receipt of the same and during 

the validity period of bid. 

67.3 Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL 
in case of : 

a. If security considerations including question of loyalty to the state so warrant. 
b. If the proprietor of the firm, its partner or representative is convicted by a court of law 

following prosecution for offences relating to business dealings. 
c. If there is strong justification for believing that the proprietor or employee or representative 

of the CONTRACTOR has been guilty of malpractice such as bribery, corruption, fraud, 
substitution of tenders, interpolation, misrepresentation, evasion or habitual default in 
payment of any tax levied by law, etc. 
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67.4  An order for ban/ suspension passed for a certain specified period shall be deemed to have 

been automatically revoked on expiry of that specified period and it will not be necessary 

to issue a specific formal order of revocation, except that an order of suspension/ban 

passed on account of doubtful loyalty or security consideration shall continue to remain in 

force until it is specifically revoked. 

67.5  An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of 

the same facts, the accused has been wholly acquitted by a court of law. 

68.0     SECRECY 

 The CONTRACTOR shall not at any time during the pendency of the contract or there after 

disclose any information furnished to them by IREL or any drawings, designs, reports and 

other documents and information prepared by the Contractor for this contract, without the 

prior written approval of IREL except in so far as such disclosure is necessary for the 

performance of the Contractor’s work and service hereunder. 

69.0 LABOUR: 

a)  In respect of all labour directly or indirectly employed by the Contractor, Labour 

Rules, on the work, it shall be the bounden duty of the Contractor to abide by and 

to strictly comply with all labour legislations, as may be applicable, enacted by the 

parliament or by the State Legislature and the rules/regulations framed thereunder 

by the Central or State Government or Local Authorities providing for the conditions 

of employment protection of health, Sanitary arrangements, wages, provident fund, 

gratuity, welfare, and safety of workmen. These rules and statutory obligations shall 

be deemed to be part of the Contract. Instructions issued by the Employer in this 

behalf from time to time shall be equally binding on the contractor & the Contractor 

shall observe them stringently.  

(b)  In the event of the Contractor failing to discharge his obligations imposed upon him 

by or under any statute as aforesaid, the employer shall be entitled to rescind the 

Contract.at the sole risk and cost of the Contractor and/or recover from him the 

amount of loss sustained by the Employer. 

(c)  It is advisable for the Contractor to properly and fully acquaint himself with all the 

legislations as applicable to his workmen and the work under this contract or in 

connection herewith, so as to preclude the possibility of infringement and 

noncompliance thereof and to make it easy for him to observe clause 69without any 

deviation.  

(d)  The Contractor shall maintain records, registers in respect of workers employed by 

him as required under various statutes and or prescribed by the Employer, shall 

issue attendance cards to each worker and shall produce the same for inspection 

on demand to the authorities under statutes or to the authorised representatives of 

the Employer.  

(e)  All payments of whatever nature to be made by the Contractor to his workmen shall 

be made in the presence of an authorised representative of Employer and 
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Employer's representative shall sign the acquaintance in token of having witnessed 

the payment, as prescribed under law.  

(f)  The first R.A. bill of the Contractor shall be released only after HRM (Welfare 

Section) gives clearance regarding compliance of all statutory provisions by the 

contractor. Final bill of the Contractor shall be cleared only when a clearance 

certificate is issued by the Contractor from an authority declared for the purpose by 

the Employer, that the claims of workmen in respect of wages, workmen's 

compensation, statutory payments etc. have been paid by Contractor to his 

workmen in full and subject to fulfilment of other conditions of Contract. Labour 

Rules etc.  

(g) The Contractor shall be entirely responsible for safe and good conduct of his 

employees during the period of his contract. The Contractor shall also ensure, that 

no safety rules/instructions are violated by him or his workmen. The Contractor shall 

maintain his machineries and tools for work in safe condition and shall present the 

same for checking whenever called by Employer/ his representatives.  

(h)  It shall be binding on the part of the Contractor to familiarise himself and be 

governed by all statutes such as Mines Act 1952, Rules and Regulations including 

amendments made thereunder, if any, applicable for the work, Indian Electricity Act. 

1910 and Indian Electricity Rules 1956 including amendments, if any. applicable for 

the work.  

(i)  The Contractor shall provide and ensure proper use of safety appliances by his 

workmen throughout the course of their employment.  

(j)  The Contractor in fulfilment of his statutory obligations imposed by or under various 

Labour Laws, will among other things: 

i)  Arrange to provide cool and wholesome drinking water at appointed 

place/places near work site. The container of water shall be in hygienic 

condition.  

ii)  Implement the Employees Provident Fund Scheme or Produce exemption 

certificate from Regional Provident Fund Commissioner if they are so 

exempted Otherwise, bills for the work will be released withholding 10% from 

such sums or as decided by the Management from time to time till such time 

they implement the scheme or produce exemption certificate from the 

Regional Provident Fund Commissioner. The Contractors are further 

required to indemnify Employer against any loss or damage, whatsoever, 

that may be suffered by Employer as a result of any claim. damage or 

penalties for any failure or non-compliance on their (Contractor's) part with 

the provisions of the aforesaid Act and Scheme framed thereunder.  

(k)  The Contractor shall arrange to get his workmen trained under Mines Vocational 

Rules-1966 at the Training Department of the Company and shall pay all statutory 

allowances for such training to his workmen under training. The Contractor shall 



Page 51 of 71 
 

ensure the proper use of safety appliances by his workmen throughout the course 

of their employment.  

70.0 RETURNS OF LABOUR: 

(a) The Contractor shall if required by the Engineer deliver to the Engineer's 

representative or at his office a return in detail in such from and at such intervals as 

the Engineer may prescribe showing the numbers of the labour from time to time 

employed by the contractor on the Site.  

71.0 LABOUR LICENCE: Not applicable 

72.0 WOMEN LABOUR: 

The working hours of women labour employed by the Contractor/ tenderer shall conform to 

the relevant labour acts in force. They shall not be detained after 7,00 PM and employed 

before 6.00 AM and in no case employed during the night time.  

73.0 EMPLOYMENT OF CHILDREN: 

 No child below the age of 18 years shall be employed. If children/young persons in the work 

premises are employed contravening the provision of the Factories Act, 1948 and rules 

framed thereunder, their agreement/ contract is liable to cancellation and/or termination 

without any compensation or notice.  

74.0 ENTRY PASS : Not applicable 

75.0 SAFE CUSTODY OF ENTRY PASS: Not applicable 

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES: 

76.1  The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide 

new equipment and machineries in lieu of equipment/machineries lost/ damaged beyond 

repairs, free of cost until the PLANT is handed over after successful completion of 

performance guarantee test run. 

Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be 

responsible for any loss or damage to the PLANT or any part thereof if and to the extent 

that such loss or damage is not covered by insurance coverage such as War risk, provided 

the same is general exclusion of the policy of the EAR insurance. War Risks shall mean 

any of the following events occurring within India: War, hostilities, warlike operations 

(whether a state of war be declared or not), invasion, act of foreign enemy, civil war, 

rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military 

government, conspiracy, riot, civil commotion, mine, bomb, shell, grenade or other 

projectile, missile, munitions or explosive of war. 

76.2  The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any 

person or to any property (other than property forming part of the Work) and against all 

actions, suits, claims, demands, costs, charges and expenses arising in connection 

therewith which shall have been occasioned by the negligence of the CONTRACTOR or 

any SUB-CONTRACTOR, or by defective design (other than a design made, furnished or 
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specified by the IREL and which the CONTRACTOR has disclaimed responsibility in writing 

within a reasonable time after receipt of the IREL's instructions), material or workmanship, 

any breach of the CONTRACTOR's obligations. 

77.0 SAFETY CLAUSES: Not applicable 

78.0 INSURANCE:  

78.1 GENERAL:  

CONTRACTOR shall at his own expense arrange, secure and maintain insurance with 

reputed insurance companies to the satisfaction of the EMPLOYER as follows:  

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 

necessary and to its full value for all such amounts to protect the WORKS in progress from 

time to time and the interest of EMPLOYER against all risks as detailed herein. The form 

and the limit of such insurance, as defined here in together with the under works thereof in 

each case should be as acceptable to the EMPLOYER. However, irrespective of work 

acceptance the responsibility to maintain adequate insurance coverage at all times during 

the period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure 

in this regard shall not relieve him of any of his responsibilities and obligations under 

CONTRACT.  

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, 

inland and port handling, inland transportation, storage, erection and commissioning till 

such time the WORK is taken over by EMPLOYER, shall be to the account of 

CONTRACTOR.  

CONTRACTOR shall be responsible for preferring of all claims and make good for the 

damage or loss by way of repairs and/or replacement of the parts of the Work damaged or 

lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and 

documents taken out by him in pursuance of the CONTRACT. Such copies of document 

shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken 

such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 

60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such 

documents and ensure revalidation/renewal etc., as may be necessary well in time.  

Statutory clearances, if any, in respect of foreign supply required for the purpose of 

replacement of equipment lost in transit and/or during erection, shall be made available by 

the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite 

licences, port clearances and other formalities relating to such import. The risks that are to 

be covered under the insurance shall include, but not be limited to the loss or damage in 

handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all 

kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance 

shall cover the entire value of supplies of equipments, plants and materials to be imported 

from time to time.  

All costs on account of insurance liabilities covered under CONTRACT will be to 

CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the 

EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 
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CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties 

to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF 

CONTRACT to the extent of reduced premium amounts.  

78.2 CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, 

including marine Insurance during ocean transportation.  

i) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY 
EMPLOYER:  
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he 

may be required under any law or regulation from time to time without any extra cost to 

EMPLOYER. He shall also carry and maintain any other insurance which may be 

required by the EMPLOYER. 

79.  General  

79.1  In the event that terms and conditions stipulated in the General Conditions of Contract 

should deviate from terms and conditions stipulated in the Contract, the latter shall 

prevail.79.2  LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS:  

Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR’s failure to 

adhere to any of the instructions given by the EMPLOYER in connection with the contract 

execution shall be recoverable from the CONTRACTOR.  

79.3  RECOVERY OF SUMS DUE:  

All costs, damages or expenses which the EMPLOYER may have paid, for which under the 

CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is hereby 

irrevocably authorized to do so) from any money due to or becoming due to the 

CONTRACTOR under this Contract or other Contracts and/or may be recovered by action 

at law or otherwise. If the same due to the CONTRACTOR be not sufficient to recover the 

recoverable amount, the CONTRACTOR shall pay to the EMPLOYER, on demand, the 

balance amount. 

79.4  PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER:  

No sum paid on account by the EMPLOYER nor any extension of the date for completion 

granted by the EMPLOYER shall affect or prejudice the rights of the EMPLOYER against 

the CONTRACTOR or relieve the CONTRACTOR of his obligation for the due fulfilment of 

the CONTRACT. 

79.5  CUT-OFF DATES:  

No claims or correspondence on this Contract shall be entertained by the 

EMPLOYER/Consultant after 90 days after expiry of the performance guarantee (from the 

date of final extension, if any).  

79.6  PARAGRAPH HEADING: 

The paragraph heading in these conditions shall not affect the construction thereof 
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Annexure 1- Technical Specification: 
 

A) CEMENT PRIMER COAT 
 

Cement primer coat is used as a base coat on wall finish before Plastic Emulsion Paints are applied 
on them. The cement primer coat shall be preferably applied by brushing and not by spraying. 
Hurried priming shall be avoided particularly on absorbent surfaces. New plaster patches in old 
work should also be treated with cement primer before applying Emulsion Paints etc. 
 
Preparation of the Surface 
The surface shall be thoroughly cleaned of dust, old white or colour wash by washing and 
scrubbing. 
The surface shall then be allowed to dry for at least 48 hours. It shall then be sand papered to give 
asmooth and even surface. Any unevenness shall be made good by applying putty, made of plaster 
ofparis mixed with water on the entire surface including filling up the undulations and then sand 
papering the same after it is dry. 

 
Application 
The cement primer shall be applied with a brush on the clean dry and smooth surface. Horizontal 
strokes shall be given first and vertical strokes shall be applied immediately afterwards. This entire 
operation will constitute one coat. The surface shall be finished as uniformly as possible leaving 
no brush marks. It shall be allowed to dry sufficiently, before plastic emulsion paint is applied. 
 
B) WALL PAINTING WITH PLASTIC EMULSION PAINT 
 
The plastic emulsion Paint is not suitable for application on external, wood and iron surface and 
surfaces which are liable to heavy condensation. These Paints are to be used on internal surfaces 
except wooden and steel. Plastic Emulsion Paint as per IS 5411 of approved brand and 
manufacture and of the required shade shall be used. 
 
1) Materials: 
Paints of approved brand and manufacture shall be used. Only ready mixed Paint as received from 
the manufacturer without any admixture shall be used. If for any reason, thinning is necessary in 
case of ready mixed Paint, the brand of thinner recommended by the manufacturer or as instructed 
by the Engineer-in-Charge shall be used. Approved Paints, oil or varnishes shall be brought to the 
site of work by the contractor in their original containers in sealed condition. The material shall be 
brought in at a time in adequate quantities to suffice for the whole work or at least a fortnight’s 
work. The empties shall not be removed from the site of work, till the relevant item of work has 
been completed and permission obtained from the Engineer-in-Charge. 
 
2) Painting on New Surface 
 
Preparation of Surface 
The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales, smoke splashes, 
mortardroppings and grease shall be thoroughly removed before painting is started. The prepared 
surface shall have received the approval of the Engineer-in-Charge after inspection, before 
painting is commenced. 
 
Application: 
Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its containers. 
When applying also, the Paint shall be continuously stirred in the smaller containers so that its 
consistency is kept uniform. 
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The painting shall be laid on evenly and smoothly by means of crossing and laying off, the latter in 
the direction of the grains of wood. The crossing and laying off consists of covering the area over 
with Paint, brushing the surface hard for the first time over and then brushing alternately in 
oppositedirection, two or three times and then finally brushing lightly in a direction at right angles 
to the same. In this process, no brush marks shall be left after the laying off is finished. The full 
process of crossing and laying off will constitute one coat. 
 
The number of coats shall be as stipulated in the item. The Paint will be applied in the usual manner 
with brush, spray or roller. The Paint dries by evaporation of the water content and as soon as the 
water has evaporated the film gets hard and the next coat can be applied. The time of drying varies 
from one hour on absorbent surfaces to 2 to 3 hours on non-absorbent surfaces. 
 
The thinning of emulsion is to be done with water and not with turpentine. Thinning with water will 
be particularly required for the under coat which is applied on the absorbent surface. The quantity 
of water to be added shall be as per manufacturer’s instructions. 
 
The surface on finishing shall present a flat velvety smooth finish. If necessary more coats will be 
applied till the surface presents a uniform appearance. 
 
No left over Paint shall be put back into the stock tins. When not in use, the containers shall bekept 
properly closed. 
 
No hair marks from the brush or clogging of Paint puddles in the corners of panels, angles of 
mouldings etc. shall be left on the work. 
 
 
3) Painting on Old Surface 
 
Preparation of Surface: This shall be done, generally in the same manner as to be done for 
painting on new surface; except that the surface before application of Paint shall be flattened well 
to get the proper flat velvety finish after painting. 
 
Application: The number of coats to be applied shall be as in description of item. 
 
The application shall be as specified in the same manner as stated above except that thinning with 
water shall not normally be required. 
 
4) Brushes and Containers 
After work, the brushes shall be completely cleaned of Paint and linseed oil by rinsing with 
turpentine. A brush in which Paint has dried up is ruined and shall on no account be used for 
painting work. The containers when not in use, shall be kept closed and free from air so that Paint 
does not thicken and also shall be kept safe from dust. When the Paint has been used, the 
containers shall be washed with turpentine and wiped dry with soft clean cloth, so that they are 
clean, and can be used again. 
 
5) Measurements 
The length and breadth shall be measured correct to a cm. The area shall be calculated in 
sqm (correct to two places of decimal), except otherwise stated.Small articles not exceeding 0.1 
sqm of painted surfaces where not in conjunction with similar painted work shall be enumerated. 
 
6) Precautions 

 
a) Old brushes if they are to be used with emulsion Paints, should be completely dried of turpentine 

or oil Paints by washing in warm soap water. Brushes should be quickly washed in water 
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immediately after use and kept immersed in waterduring break periods to prevent the Paint from 
hardening on the brush. 

b) In the preparation of wall for plastic emulsion painting, no oil base putties shall be used in 
fillingcracks, holes etc. 

c) Splashes on floors etc. shall be cleaned out without delay as they will be difficult to remove after 
hardening. 

d) All furnitures, fixtures, glazing, floors etc. shall be protected by covering and stains, smears, 
splashings, if any shall be removed and any damages done shall be made good by the 
contractor at his cost. 

 
C) PAINTING PRIMING COAT ON WOOD OR IRON SURFACES 
 
The primer shall be ready mixed primer of approved brand and manufacture. 
 

Preparation of Surface 
 
Wooden Surface: The wood work to be painted shall be dry and free from moisture. The surface 

shall be thoroughly cleaned. All unevenness shall be rubbed down smooth with sand paper and 

shall be well dusted. Knots, if any shall be covered. Appropriate filler material conforming to IS 345 

with same shade as Paint shall be used where specified. The surface treated for knotting shall be 

dry before Paint is applied. After obtaining approval of Engineer-in-Charge for wood work, the 

priming coat shall be applied before the wood work is fixed in position.  

 

Iron & Steel Surface: All rust and scales shall be removed by scrapping or by brushing with steel 

wire brushes. All dust and dirt shall be thoroughly wiped away from the surface. If the surface is 

wet, it shall be dried before priming coat is undertaken. 

 
For Plastered Surface: The surface shall ordinarily not be painted until it has dried completely. 
Trial patches of primer shall be laid at intervals and where drying is satisfactory, painting shall then 
be taken in hand. Before primer is applied, holes and undulations, shall be filled up with plaster of 
paris and rubbed smooth. 
 

Application 

The primer shall be applied with brushes, worked well into the surface and spread even and 

smooth. 

 

Horizontal strokes shall be given first and vertical strokes shall be applied immediately afterwards. 

This entire operation will constitute one coat. The surface shall be finished as uniformly as possible 

leaving no brush marks. 

 

A second coat of ready mixed red oxide zinc chromate primer may be applied where considered 

necessary in aggressive environment such as near Industrial Establishment and Coastal regions 

where the steel members are prone to corrosion. The second coat (which shall be paid for 

separately) is to be applied after placing the member in position and just before applying Paint. 

 
D) PAINTING WITH SYNTHETIC ENAMEL PAINT 
 
The paint shall be of approved brand and manufacture. The paint shall be brought to the site of 
work by the contractor in its original containers in sealed condition. The material shall be brought 
in at a time in adequate quantities to suffice for the whole work or at least a fortnight’s work. The 
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empty containers shall not be removed from the site of work till the relevant item of work has been 
completed and permission obtained from the Engineer-in-Charge. 
 
Synthetic Enamel Paint (conforming to IS 2933) of approved brand and manufacture and of the 
required colour shall be used. 
 
In painting doors and windows, the putty round the glass panes must also be painted but care must 
be taken to see that no Paint stains etc. are left on the glass. Tops of shutters and surfaces in 
similar hidden locations shall not be left out in painting.  
 
On painting steel work, special care shall be taken while painting over bolts, nuts, rivets, overlaps 
etc. 
 
In measuring painting, varnishing, oiling etc. of joinery and steel work etc. The coefficients as 
stipulated in relevant IS codes and CPWD specifications 2009 shall be used to obtain the area 
payable. The coefficients shall be applied to the areas measured flat and not girthed.  
 
 
1) Painting on New Surface 
 
Preparation of surface shall be done as follows:- 
 
For Wooden Surface: (same as described for (c) priming coat) 
 
For Iron & Steel Surface: (same as described for (c) priming coat) 
 
For Plastered Surface: (same as described for (c) priming coat) 
 
Application: The number of coats including the undercoat shall be as stipulated in the item. 
 
(a) Under Coat: One coat of the specified Paint of approved shade shall be applied and allowed to 
dry overnight. It shall be rubbed next day with the finest grade of wet abrasive paper to ensure a 
smooth and even surface, free from brush marks and all loose particles dusted off. 
 
(b) Top Coat: Top coats of synthetic enamel Paint of desired shade shall be applied after the 
undercoat is thoroughly dry. Additional finishing coats shall be applied if found necessary to ensure 
properly uniform glossy surface. 
 
 
2) Painting on Old Surface 
 
Preparation of Surface: Where the existing Paint is firm and sound it shall be cleaned of grease, 
smoke etc. and rubbed with sand paper to remove all loose particles dusted off. All patches and 
cracks shall then be treated with stopping and filler prepared with the specified Paint. The surface 
shall again be rubbed and made smooth and uniform. 
 
Painting: The number of coats as stipulated in the item shall be applied with synthetic enamel 
Paint. Each coat shall be allowed to dry and rubbed down smooth with very fine wet abrasive paper, 
to get an even glossy surface. If however, the surface is not satisfactory additional coats asrequired 
shall be applied to get correct finish. 
 
 
E) LIST OF APPROVED MAKES 
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SL. NO. DESCRIPTION MANUFACTURERS# 

1 Plastic emulsion paint, Synthetic 
enamel paint and Cement Primer  

M/s. Asian Paints, M/s. Nerolac, M/s. ICI 
Dulux Paints, M/s. Berger Paints 

2 Cement based putty M/s. Birla White, M/s. J K White  

 
# Or any equivalent brand  can be used based on approval of EiC. 
F) THEROTICAL CONSUMPTION OF PAINT 
 
                                                  (Coverage achieved per litre of paint) 

SL. 
NO. 

DESCRIPTION Area coverage for one coat 
              (old work) 

Area coverage for two coats 
              (new work) 

1 Plastic emulsion 
paint 

14 sqm per litre 8.5 sqm per litre 

2 Synthetic enamel 
paint 

14 sqm per litre 8.5 sqm per litre 
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Annexure 2- Schedule of Quantities 

Item No. Description or Particulars 
Tentative 

Qty 
Unit Rate  

Estimated 
Amount 

(Inclusive of 
tax) 

1 Removing white or colour wash by scrapping and 
sand papering and preparing the surface smooth 
including necessary repairs to scratches etc. 
complete to the satisfaction of Engineer-In-
Charge. 3000 sqm ₹ 16.35 ₹ 49,050.00 

2 Providing and applying plaster of paris putty of 2 
mm thickness over plastered surface to prepare 
the surface even and smooth complete to the 
satisfaction of Engineer-In-Charge. (Considering 
30% of the area considered under item no. 1) 900 sqm ₹ 214.30 ₹ 1,92,870.00 

3 Providing and applying white cement based putty 
of average thickness 1 mm, of approved brand and 
manufacturer JK Wall Putty/BIRLA White or 
equivalent as decided by EIC, over the plastered 
wall surface to prepare the surface even and 
smooth complete. 3000 sqm ₹ 123.85 ₹ 3,71,550.00 

4 Providing and applying one coat of water thinnable 
cement primer of approved brand and manufacture 
Berger/Asian/Nerolac or equivalent as decided by 
EIC on wall surface. 3000 sqm ₹ 64.45 ₹ 1,93,350.00 

5 Providing and applying one or more coats priming 
with ready mixed red oxide zinc chromate primer 
of approved brand and manufacture 
Berger/Asian/Nerolac or equivalent as decided by 
EIC.  250 sqm ₹ 55.50 ₹ 13,875.00 

6 Providing and applying two or more coats of 
synthetic enamel paint of approved brand and 
manufacture Berger/Asian/Nerolac or equivalent 
as decided by EIC to give an even shade. 250 sqm ₹ 131.45 ₹ 32,862.50 

7 Providing and applying wall painting with premium 
acrylic emulsion paint of interior grade, having 
VOC (Volatile Organic Compound ) content less 
than 50 grams/ litre of approved brand and 
manufacture Berger/Asian/Nerolac or equivalent 
as decided by EIC, including applying additional 
coats wherever required to achieve even shade 
and colour. 3000 sqm ₹ 121.55 ₹ 3,64,650.00 

8 Providing and applying French spirit polishing  with 
two or more coats on new works including a coat 
of wood filler. 250 sqm ₹ 368.30 ₹ 92,075.00 

9 Disposal of building rubbish / malba / similar 
unserviceable, dismantled or waste materials by 
mechanical means, including loading, transporting, 
unloading to approved municipal dumping ground 
or as approved by Engineer-in-charge, beyond 50 
m initial lead, for all leads including all lifts involved.  18 cum ₹ 219.35 ₹ 3,948.30 

    TOTAL ₹ 13,14,230.80 

    Rounded  ₹ 13,14,231.00 
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Annexure-3 (ETHICS IN TENDERING & OTHER BUSINESS DEALINGS): 
 
 

Dear Sir,  

 

IREL (India) Limited, a Government of India undertaking under the administrative control of 

Department of Atomic Energy is doing its business as per the rules and regulation of the Public 

Sector Undertaking and other statutory agencies. The business is done in an ethical, rational & 

impartial manner with good corporate governance. 

 

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, 

Customers and Business Partners are requested not to provide any gift and / or inducement to 

any of our employees for securing / being granted favour in dealings with our Company. In 

assurance of your commitment to the aforesaid, it will be highly appreciated if you fill up, sign and 

abide by the attached undertakings. 

 

Report of any gifts and / or inducements sought by any employee of the company should be 

immediately reported to any one of the following: 

 

Chairman & Managing Director 

IREL (India) Limited., 

1207, V.S. Marg, Prabhadevi 

Mumbai 400 028. 

Ph: 022-24225778 

Email:cmd@irel.co.in 

Chief Vigilance Officer 

IREL (India) Limited., 

1207, V.S. Marg, Prabhadevi 

Mumbai 400 028 

Ph:022-24221068 

Email:cvo@irel.co.in 

 

We assure you that complaints if any made by you on the subject will be kept confidential and fair 

investigation will be conducted and appropriate action will be taken. Similarly, we except your 

commitment to the undertaking and its violation will have consequences as per prevailing rule of 

the Company. 

 

Thanking you, 

For IREL (India) Limited 

Name --------------------------------------- 

Designation ------------------------------- 

Date 
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Annexure- 4 (UNDERTAKING): 

 
Date: 

To, 

M/s IREL (India) Ltd., 
1207, V.S. Marg, Prabhadevi 
Mumbai 400 028. 
 

I / We …................................................................................... am / are a Vendor / Customer of 

Indian Rare Earths Limited (now onwards to be referred as Company). 

I / We agree and undertake: 

Not to provide any gift and / or inducement to any employee of the Company in connection with 

securing / being granted favour (s) in my / our dealings with the Corporate office of the company 

and / or its any field units namely MK, Chavara, OSCOM, RED & IRERC. 

To immediately report any gift and / or inducement sought by any employee of the Company 

granting favour(s) to me / us in my / our dealings with the Company and / or its field units.  

Signature…………………………….. 

Name………………………………….. 

Title………………………………….. 

Name of the Company and Address (with Seal)………………………………………….. 
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Annexure- 5 (DECLARATION – NON-BLACKLISTING): 

 

(To be submitted by an Authorized Signatory on the company’s original letter head with signature 
and seal) 

 

To, 

DGM –(T) & I/c Purchase 
IREL (India) Limited 
Corporate Office Mumbai 
PLOT NO. 1207, VEER SAVARKAR MARG 
NEAR SIDDHIVINAYAK TEMPLE 
PRABHADEVI 
MUMBAI-400028 

 

Sir, 

In response to the Bid Ref No.: ______________________ dated ____________ 2023, I/We 
hereby declare that presently our agency has not been declared ineligible or black listed for corrupt 
& fraudulent practices either indefinitely or for a particular period of time by any State Govt./ Central 
Govt./PSU/Government of India Society on the date of bid submission. 

If this declaration is found to be incorrect then without prejudice to any other action that may be 
taken, my/ our bid if any, to the extent accepted may be cancelled. 

 

Thanking you, 

Yours faithfully, 
 
Name of the  agency : - 
Authorized Signatory: - 
Seal of the Organization: - 

 
Date: 
Place: 
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Annexure-6 (Particulars of the bidder): 
 

Sl. Particulars Details 

1.  a) Name of Bidder 

b) Legal status (e.g. incorporated private company, 
unincorporated business, partnership etc.): 

c) Address of the corporate headquarters and its 
branch office(s), if any, in Mumbai Metropolitan 
Region (MMR) 

d) Date of incorporation and/ or commencement of 
business 

e) Brief details about main line of business. 

 

2.  Bank details:- 
The payments to be released from IREL will be made 
throughe-payments. The contractor has to provide 
the following details: 

 Beneficiary name: 

 Account Number: 

 Name of the bank: 

 IFSC: 

 Nature of Account: (Savings/Current/CC/OD): 

 Branch Code: 

 

3.  Particulars of individual(s) who will serve as the point 
of contact/ communication for the Bidder 

a) Name: 

b) Designation: 

c) Company: 

d) Address: 

e) Telephone Number: 

f) Email address; 

 

4.  Particulars of the Authorised Signatory of the Bidder 

a) Name: 

b) Designation: 

c) Company: 

d) Address: 

e) Telephone Number : 

f) Email address: 

 

5.  GST, EPF,ESI and PAN no details:  
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Annexure- 7 (Requirement details of tender documents): 

 

Note: The complete bid document submitted by the bidder as technical bid (Part 1) shall be duly 

numbered in each page. Based on the numbering done, the following table should be filled up by 

the bidder. 

 

Sl. Requirement (bidder should 
correctly fill the 
following column) 

(Indicate page 
number of the bid 
document where 
related information is 
shown/available, so 
that it can be verified 
by IREL) 

 Required Documents   

1.0 Whether the bidder has local office in 
MMR 

  

2.0 Work order of similar work    

2.1 Completion certificate against work 
order submitted as above 2.0 

  

3.0 Annual average financial turnover 
during the last three Financial Years as 
per PQ 

  

4.0 Solvency Certificate   

5.0 Particulars of the bidder   

6.0 Annexures (4,5,6,7,8 & 10) duly filled by 
the bidder                
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Annexure – 8 SOLVENCY CERTIFICATE* ON THE BANK’S LETTERHEAD 
 

No.……………                                                                                        Date:………….  
 
To, 
M/s. IREL (India) Limited, 
1207, V.S. Marg, Prabhadevi,  
Mumbai 400 028 
 
Subject: 

 

DearSir, 
 
This is to certify that to the best of our knowledge and information M/s. _____________ having 
address __________________________, a customer of our bankare/is        respectable and 
can be considered solvent upto Rs______(Rupees _________) /financially sound for any 
engagement uptoRs.________(Rupees 
_____________________).Thiscertificateisissuedwithoutanyguarantee or responsibility on the 
bank or any of the officers. 
 
 
 
Place:(Signature of Bank Manager)  

Date: 
(Name, Personal Code No. of Signatory and Seal of Bank) 
 
*The solvency certificate should not be earlier than Jan 2023. 

------------------------------------------------------------------------------------------------------------------------ 

 

CERTIFICATE OF CREDIT FACILITY (ON BANK’S LETTER HEAD) 

This is to certify that M/s ______________________________ , is a reputed firm / company 

with a good financial standing. The firm / company is enjoying a fund based credit facility of Rs. 

___________ to meet its working capital requirements.  

 

 

Signature  

Name,  

Designation & Address of Bank  

BANK’S SEAL  

 

     NOTE: The above certificate shall be from any Indian scheduled Bank excluding any co-

operative banks. (should not be earlier than Jan 2023) 
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Name of the 

Bidder/ Bidding 

Firm / Company 

:

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #

Sl.

No.

Item Description Quantity Units Estimated 

Rate  in

Rs.      P

TOTAL AMOUNT  

Without Taxes  in

Rs.      P

TOTAL AMOUNT 

In Words

1 2 4 5 6 7 8

1 Percentage Rate Contract for Painting 

Works

1.01 The items forthis BoQ are mentioned and 

attched in tender document- Annexure 2 

Schedule of quantities

1.000 Nos 1113755.00 1113755.00 INR  Eleven Lakh Thirteen Thousand Seven Hundred 

& Fifty Five  Only

Total in Figures 1113755.00 INR  Eleven Lakh Thirteen Thousand Seven Hundred 

& Fifty Five  Only

Quoted Rate in Figures
Select

0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for 

this tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Percentage BoQ

Tender Inviting Authority: <IREL (India) Limited >

Name of Work: < Percentage Rate Contract for painting works>

Contract No:   <IREL/CO/PT/15/2023>

Validate Print Help

 

Annexure 9- Sample Format for Percentage – Based BOQ (Online) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                         

 

 Percentage to be quoted here 
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Annexure 10 - EMD Declaration 
 

I have furnished a sum of Rs. 26,284/- (Rupees twenty six thousand two hundred eighty four only) 

towards EMD vide NEFT/RTGS No…………………. dated………………………… 

 

Place:                                                                                             Signature of tenderer: 

                                                                                                       Full Address:  

 

IREL Bank Details 

Name of the Bank HDFC Bank Limited, V S Marg, Opp. Siddhivinayak Temple, 

Prabhadevi, Mumbai - 400028 

Account Type Current Account 

Account Number 00122320000135 

IFSC Code HDFC0000012 

 

Details of payment to be uploaded to purchase-ho@irel.co.in 

Email should contain the following details 

1) Name of the company  

2) Transaction ID with details Bank and Branch 

 

 

 

 

 

 

 

 

 

 

 

mailto:purchase-ho@irel.co.in
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Annexure 11 - Proforma for Bank Guarantee for Earnest Money Deposit 

 
(To be issued by approved Scheduled Banks)  
 
In accordance with Bid No.__________ Dated ________ for the work of ___________ (herein after 
referred to as “the said Works”) for Rs._______________ (Rupees___________ only), under 
______ (Corporate Office) of M/s IREL (India) Limited, a company incorporated under Indian 
Companies Act, having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak 
Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400028, India (herein after referred to as 
IREL), M/s _________________ Address ________________________ [Herein after referred to as 
Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum of 
Rs.______________ (in words) valid for a period of _________ days (in words) is required to be 
submitted by the Bidder towards the Bid Security.  
 
We the ______________________________Bank (hereinafter called the said Bank) do hereby 
undertake to pay to IREL, the sum of Rs. ____________ (Rupees ________________ only) by 
reason of the said tenderer’s failure to enter into an agreement of contract on intimation of 
acceptance of his tender and/or to commence the contract works and/or failure to deposit the 
security deposit within the stipulated period as per the terms and conditions relating to and/or 
governing the contract and/or specified in the Bid. We also agree that any such demand made on 
the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in respect 
of or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated 
by IREL including the question as to the tenability of the claim of the IREL for forfeiting the Earnest 
Money being the Bank Guarantee herein, we shall forthwith pay the said amount to IREL on demand 
being made as aforesaid.  
 
We ________________ Bank further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for entering into an Agreement of contract and 
that it shall continue to be enforceable till all the dues of the IREL under the terms and conditions of 
the Bid for the work have been fully paid and its claims satisfied or discharged or till IREL certifies, 
that the terms and conditions of the bid have been fully and properly carried out by the said tenderer 
and accordingly discharges the guarantee.  
 
We _____________________ Bank further agree with the IREL that the IREL shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the Bid and/or terms and conditions governing the contract or to 
extend the time of validity of the offer from the said tenderer from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the IREL against the said tenderer and 
to forbear or enforce any of the terms and conditions of the Bid and we shall not be relieved from 
our liability hereunder by reason of any such variation, or extension being granted to the said 
tenderer or for any forbearance, act or omission on the part of the IREL or any indulgence by the 
IREL to the said tenderer or by any such matter or thing whatsoever which under the law relating to 
surety/guarantee would but for this provision have effect of so relieving us.  
 
We _______________________Bank do hereby further agree that any change in the Constitution 
of the said tenderer or the Bank will not affect the validity of this guarantee.  
 
We ______________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the IREL in writing.  
 
Notwithstanding anything to the contrary contained herein before : 
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(i) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs 
………………………………… (in words) 
(ii) This Bank Guarantee shall be valid upto …………………………, unless extended on demand. 
(iii) The bank is liable to pay the guaranteed amount or any part thereof under this bank 
Guarantee only if IREL serve a written claim or demand on or before ……………………………… 
(Three months from the expiry of Guarantee period) 

 

 
Dated the __________ day of __________ 20--  

________________Bank  
 

(Signature with name in Block letters with designation,  
Attorney as per power of Attorney No._____dt. _____)  

 
Bank’s Common seal 
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Annexure 12 - Proforma for Bank Guarantee for Security Deposit 
 

WHEREAS on or about the _______________ day of __________________M/s ________ 
(Tenderer’s name & address), having its registered office situated at _________(Postal address) 
(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no. 
__________________ dtd. ____________ with ______ (MK unit/Chavara unit/OSCOM unit/ RED 
unit/Corporate Office) of M/s IREL (India) Limited, a company incorporated under Indian 
Companies Act having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak 
Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400 028, India (herein after referred to as 
IREL), for _______________ (details of order) (herein after referred to as ‘The Contract’). 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep 

with IREL a security deposit of Rs. ________________ (Rupees_______________ only) or submit 

a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of the 

contract, and whereas the supplier has chosen to submit a Bank Guarantee.  

We ________________________ Bank do hereby undertake to pay the amounts due and payable 

under this Guarantee without any demur, merely on a demand from IREL stating that the amount 

claimed is due by way of loss or damage caused to or that would be caused to or suffered by IREL 

by reason of breach of any of the terms and conditions of the said contract. Any such demand 

made on the bank shall be conclusive as regards the amount due and payable by the Bank under 

this Guarantee. The payment will be released within three working days from the date of demand 

for payment. 

We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes 

raised by the tenderer in any suit or proceeding pending before any court or tribunal relating 

thereto, our liability under these present being absolute and unequivocal. 

The payment so made by us under these guarantees shall be valid discharge of our liability for 

payment thereunder and the tenderer shall have no claim against us for making such payment. 

We ____________________ Bank further agree that the Guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of IREL under or by virtue 

of the said Agreement have been fully paid and its claims satisfied or discharged or till IREL 

certifies that the terms and conditions of the said Agreement have been fully and properly carried 

out by the said tenderer and accordingly discharges this Guarantee.  Our Guarantee shall remain 

in force until ____________ and unless a demand or claim under this guarantee is made on us in 

writing within three months from the expiry of the Guarantee period, we shall be discharged from 

all liability under this Guarantee thereafter. 

We _____________________ Bank, further agree that IREL shall have the fullest liberty without 

our consent and without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Agreement or to extent time of performance by the said tenderer from 

time to time or to postpone for any time or from time to time any of the powers exercisable by IREL 

against the said tenderer and to forbear or enforce any of the terms and conditions relating to the 

said Agreement and we shall not be relived from our liability by reason of any such variation, or 

extension being granted to the said contract or for any forbearance, act or omission on the part of 
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IREL or any indulgence by IREL to the said tenderer or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision, have effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Consultant. 

We____________________ Bank lastly undertakes not to revoke this guarantee during its 

currency except with the previous consent of IREL in writing. 

Notwithstanding anything to the contrary contained herein before : 

(i) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs 
………………………………… (in words) 

(ii) This Bank Guarantee shall be valid upto …………………………, unless extended on 
demand. 

(iii) The bank is liable to pay the guaranteed amount or any part thereof under this bank 
Guarantee only if IREL serve a written claim or demand on or before 
……………………………… (Three months from the expiry of Guarantee period) 

 

 

Dated the  __________ day of  __________ 20--  

 

________________Bank 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

 Bank’s Common seal 

 

 

 

 

 


