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SCHEDULE OF TENDER
Tender No. IREL/Udyogamandal/26-27/PR/Work-16
CPP Tender No. 2026_IREL_283332_1

Date of publishing of Tender document in
IREL and CPP portal

11-07-2026

Interested agencies may view and download the Tender
document containing the detailed terms & conditions,
free of cost from the website
https:/ /www.etenders.gov.in/eprocure/app and
https:/ /www.irel.co.in. The bids are to be submitted as
per procedure given in this Tender document.

Name of Work

Renovation of Training Centre at Admin Building

Type of Tender

Open Tender, Single Stage Two Bid System Two cover
System

Tendering Mode: CPP Portal

Public tender (Two cover System)
Pre-Qualification & Technical Bid
[] Financial Bid

Estimated Cost

Rs. 24,51,826/- (inclusive of all)

Earnest Money Deposit (EMD)

Rs. 41,556/~ (This being a work contract. EMD amount
to be remitted including MSE bidders).

Date & time of Starting of bid

11-07-2026, 17.00 Hrs

Bid Submission start date

11-07-2026, 17.00 Hrs

Date of closing of bid for submission of Bids

27-07-2026, 10:30 Hrs

Date & time of opening of Cover 1

28-07-2026, 11:00 Hrs

Date & time of opening of Financial Bid

Shall be informed separately to the eligible bidders

Declaration of Successful Bidder

To be decided

Issuance of Letter of Intent (Lol)/Work order To be decided
Validity of tender 90 days from bid due date
SD/PBG 5% of the contract value excluding GST.

Contact details of tender inviting authority

HOD (Purchase)

IREL (India) Limited, R E Division, Udyogamandal -
683 501, KERALA

E-mail: purchase-red@irel.co.in

Ph. No. 0484-2545199

Signature and office seal of the contractor
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DISCLAIMER

The information contained in this tender document (the “TENDER”) or subsequently provided to Bidder(s),
whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is
provided to Bidder(s) on the terms and conditions set out in this TENDER and such other terms and conditions
subject to which such information is provided. The information provided isonly for the information and reference
of the Bidders.

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other person.
The purpose of this TENDER is to provide interested parties with information that may be useful to them in the
formulation of their bid for participation in this TENDER. This TENDER includes statements, which reflect
various assumptions and assessments arrived at by IREL in relation to the tender work. Such assumptions,
assessments and statements do not purport to contain all the information that each Bidder may require. This
TENDER may not be appropriate for all persons, and it is not possible for IREL, or its employees to consider the
investment objectives, financial situation and particular needs of each party who reads or uses this TENDER. The
assumptions, assessments, statements and information contained in this TENDER may not be complete, accurate,
adequate or correct. Each Bidder should therefore, conduct its own investigations and analysis and should check
the accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments, statements
and information contained in this TENDER and obtain independent advice from appropriate sources.

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may depend
upon interpretation of law. The information given is not intended to be an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative statement of law. IREL accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed herein.

IREL, its employees and consultant make no representation or warranty and shall have no liability to any person,
including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust enrichment
or otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered on account
of anything contained in this TENDER or otherwise, including the accuracy, adequacy, correctness, completeness
or reliability of the TENDER and any assessment, assumption, statement or information contained therein or
deemed to form part of this TENDER or arising in any way with qualification of Bidders for participation in the
Bidding Process. IREL also accepts no liability of any nature whether resulting from negligence or otherwise
howsoever caused arising from reliance of any Bidder upon the statements contained in this TENDER. IREL may,
in its absolute discretion but without being under any obligation to do so, update, amend or supplement the
information, assessment or assumptions contained in this TENDER.

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price Bid
stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all or any of
the Bids without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid including
but not limited to preparation, copying, postage, delivery fees, expenses associated with any demonstrations or
presentations which may be required by IREL or any other costs incurred in connection with or relating to its Bid.
All such costs and expenses will remain with the Bidder and IREL shall not be liable in any manner whatsoever
for the same or for any other costs or other expenses incurred by a Bidder in preparation or submission of the Bid,
regardless of the conduct or outcome of the Bidding Process.
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II.
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Note:

Iv.

1.0

GENERAL INSTRUCTIONS TO BIDDERS

GENERAL

Bidder should take into account any corrigendum published on the tender document before submitting their bids.
Please go through the tender advertisement and the tender document carefully to understand the documents required
to be submitted as part of the bid. Please note the number of covers in which the bid documents have to be submitted,
the number of documents - including the names and content of each of the document that need to be submitted. Any
deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document /
schedule and generally, they can be in PDF / XLS / RAR / DWEF/]JPG formats. Bid documents may be scanned with
100 dpi with black and white option which helps in reducing size of the scanned document.

PREPARATION AND SUBMISSION OF BIDS

The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the scheduled time and date as
mentioned in the tender enquiry will be considered for evaluation.

Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e., on or
before the bid submission time. Bidder will be responsible for any delay due to other issues.

The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part-1) and Price Bid (Part-II). The bidder has to
digitally sign and upload the required bid documents one by one as indicated in the tender document.

Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority. In the second stage,
financial bids of only the technically eligible offers will be opened for further evaluation and ranking before awarding
the contract.

PQ cum Techno-commercial bid (Part -I)

It contains documents in support of eligibility criteria, self-attested tender document and any other document
specifically specified in this tender document.

Part -1I shall contain Price Bid (to be submitted electronically).

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules. No physical submission
of hard copy is permitted.

The uploaded tender documents become readable only after the tender opening by the authorized bid openers.

METHOD OF SELECTION:

Part-I of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions will be qualified as
eligible bidders for opening of the price bids. The price bids opened subsequently will be scrutinized for
responsiveness and IREL shall consider placement of order on the qualified bidder, whose offer shall be overall lowest.
However, IREL reserves the right to accept or reject all or any tender without assigning any reasons and does not bind
itself to accept the lowest offer.

To assist in the examination of documents submitted by the bidder in support of eligibility criteria (PQ) IREL may,
at its discretion, ask the Bidder for clarification of its bid. The request for clarification and the response shall be in
writing and no change in the price or substance of the bid shall be sought, offered or permitted.

SPECIAL TERMS AND CONDITIONS

SITE VISIT:
Prior to quoting rates, the bidders are advised to visit the site on any working days at our specified visiting hours with

the permission of Engineer concerned /Purchase Dept. The bidders are also advised to study the labour
supply/availability, trade union practices and labour rates prevailing at Udyogamandal.
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4.0.

6.0

EFFECT AND VALIDITY OF BID:

The submission of any bid connected with these documents and specifications shall constitute an agreement that the
bidder shall have no cause of action or claim against IREL for rejection of his bid.
The bid shall be valid for a period of 90 days from bid due date.

RIGHT TO REJECT THE TENDER:

IREL reserves the right to reject any tenders whatsoever without assigning any reason thereof.
IREL reserves the right to modify/ add/ reduce the scope, either in whole or in part any of the clauses mentioned
herein without assigning any reason thereof.

Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the right, at any time,
to;

suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding Process or modify the
dates or other terms and conditions relating thereto;

consult with any Bidder in order to receive clarification or further information;

pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in order to receive clarification or
further information;

retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation to any Bidder; and/
or

independently verify, disqualify, reject and/ or accept any and all submissions or other information and/ or evidence
submitted by or on behalf of any Bidder

It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees, agents and advisers,
irrevocably, unconditionally, fully and finally from any and all liability for claims, losses, damages, costs, expenses or
liabilities in any way related to or arising from the exercise of any rights and/ or performance of any obligations
hereunder and the Bidding Documents, pursuant hereto, and/ or in connection with the Bidding Process, to the fullest
extent permitted by applicable law, and waives any and all rights and/ or claims it may have in this respect, whether
actual or contingent, whether present or in future.

PRICES:

Tenders offering firm prices are only acceptable to us. Firm Price shall be quoted as per the price schedule for delivery
at designated works. GST as applicable is to be considered as per the Price Schedule of the tender document.

TENDER RATES:

The rates quoted in the price schedule shall be in Indian rupees only. The quoted rates shall be firm throughout the
period of Contract including extension of time, if any.

If the bidder submits abnormally low bid in combination with other elements of the bid which raises material concern
as to the capability of the bidder to perform the contract at the offered price, the bidder shall be asked to provide
detailed price analysis of the bid in relation to the scope, schedule allocation of risk and responsibilities and any other
requirements of the bid documents. If the bidder fails to demonstrate its capability to deliver the contract at the offered
price the price bid shall be considered un-responsive.

Organization is the final authority to judge the tender called items and has every power - to accept or reject the same
without assigning any reasons

RXIL (TReDS) PLATFORM

IREL is registered with RXIL (TReDS) platform. MSE bidders are requested to get registered with RXIL (TReDS)
platform to avail the facility as per the GOI guidelines.

IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill Discounting for MSME's.

As per DPE/7(4)/2007-Fin dt 21/08/2020, it is mandatory to get all the MSME vendors registered on the platform.

Vendors can get themselves registered at: https://onboarding.rxil.in/customerapp/home.
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8.0

9.0

10.0

10.1

10.2

10.3

10.4

10.5

10.6

The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines provided by SIDBI.
For any registration queries, vendors may please contact,

RXIL Relationship manager Mr. Satyajeet Jathar: +91 99201 00784 / +91 9004100784 email: satyajeet.jathar@rxil.in
RXIL Relationship manager Mr Kirti musale : +91 90048 17501  email: kirti. musale@rxil.in

DTX - KreDX Platform Private Limited (the 5t TReDX Platform) - Registration Number- COL75X754M2W
Prathamesh Varose: +91 -8600273564 email: prathamesh.varose@kredx.com
Jason Chongtham: +91 -9600063327 email: jason@kredx.com

M1lxchange

a. Registration Number -BUYER00047728

b.  Contact Person: Mr. Ankit K. Singh, 9800250394, email: ankit.singh@m1xchnage.com
Invoicemart

a.  Entity ID/Registration Number- 1000036436

b. Contact Person: Mr. Amith Dutta, 8600179668, email: Amitl.Dutta@invoicemart.com
C2treds (C2FO)

a. Registration Number: B0320250094

b. Contact Person: Ms. Monalisa, 9220407665, email: monalisa.das@c2treds.com

IREL (India) Limited Unit Administrator Mr. V A Anil Kumar : +91 9443482644 email : purchase-red@irel.co.in
IREL (India) Limited Nodal Officer Mr. K.V.Ramakrishna: +918104997177 email: kvramakrishna@irel.co.in

MAKE IN INDIA

For this procurement, Public Procurement (Preference to Make in India). Order 2017 dated 15.06.2017, 28.05.2018 &
29.05.2019 and subsequent Orders issued by the respective Nodal Ministry shall be applicable. The bidder to provide
certificate for minimum 50% and 20% local content required for qualifying Class 1 Local Supplier. The bidder to
provide needful certificate as a proof.

RESTRICTION ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A LAND BORDER
WITH INDIA (AS PER GOI GUIDELINES AMENDED FROM TIME TO TIME)

The bidder to provide needful certificate.

IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid quantity at the time
of placement of contract. IREL also reserves the right to increase the ordered quantity by up to 25% of the contracted
quantity during the currency of the contract at contracted rates. Bidders are bound to accept the orders accordingly.

EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY

Earnest Money Deposit (EMD) is a deposit received from the tenderers in token of their earnestness in submitting
their offer to undertake the supplies/works/services/consultancy contracts and conclude a contract if entrusted to
them on the basis of their tender. The offers received from tenderers without EMD and/or tender cost shall be
summarily rejected except where an exemption is provided in the tender.

EMD is to be remitted by way of ‘Insurance Surety Bonds’ or “account payee demand draft’ or ‘fixed deposit receipt’
or ‘bankers cheque’ or ‘Bank Guarantee from any scheduled commercial Banks’ or “online payment’ in favour of
IREL. The payment details to be informed to Purchase Department well in advance enabling verification of receipt
of the amount.

Government Body/Public Sector Undertakings may be exempted from payment of EMD with the approval of
Competent Authority.

EMD amount in rupee value is to be mentioned as a fixed amount in the tender and not as a percentage of the
estimated cost and no interest is payable on the EMD.

This being a work contract, relaxation/benefits covered under MSE orders 2012 is not applicable for
MSEs/Startups and subsequent orders.

EMD is liable to be forfeited if:

Signature and office seal of the contractor Page 6 of 61


mailto:prathamesh.varose@kredx.com
mailto:jason@kredx.com
mailto:ankit.singh@m1xchnage.com
mailto:Amit1.Dutta@invoicemart.com
mailto:kvramakrishna@irel.co.in

10.7

10.8

11.0

b)

12.0

12.1

12.2

The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to the date of
opening/ The tenderer impairs or derogates from the tender in any respect within the period of validity of the tender
The tenderer fails to accept the order when placed or fails to commence supplies/ works/services after accepting the
order.

In case bidder submits false/fabricated documents. d) In case bidder fails to submit SD as stipulated in the tender.

EMD may be adjusted against security deposit / performance security of the successful bidder. EMD of the
unsuccessful bidders should be returned to them at the earliest after expiry of the final bid validity period and latest
by the 30th day after the award of the contract. Bid security should be refunded to the successful bidder on receipt
of performance security. However, in case of two stage bidding/ 2or 3 envelope bidding, EMD of unsuccessful
bidders during first stage i.e. technical evaluation etc. should be returned within 30 days of declaration of result of
first stage i.e. technical evaluation etc.

In case where the EMD is provided in form of BG in the prescribed format to be attached with the tender, the BG
shall be obtained from a scheduled commercial Bank with validity of 45 days beyond final bid validity period.

SECURITY DEPOSIT (PERFORMANCE SECURITY) OR PERFORMANCE BANK GUARANTEE:

Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards satisfactory
completion of the order/works as under:

For works contract valued more than Rs.2 lakhs. b) For supply & service contract valued more than Rs.5 lakhs.
Performance Security is to be furnished by a specified date (generally 14 (fourteen) days after notification of
the award) and it should remain valid for a period of 60 (sixty) days beyond the date of completion of all contractual
obligations of the supplier/ contractor, including warranty obligations/ defect liability period (DLP).

In exceptional cases waiver of SD shall be approved by Competent Authority after recording the reasons for such
waiver.

Submission of SD/PBG, if called for in the tender can also be paid through Insurance Surety Bonds* or , account
payee demand draft” or ,fixed deposit receipt from a Scheduled Commercial bank™ or “Bank Guarantee issued/
confirmed from any Scheduled Commercial Banks in India® or online payment to be confirmed sharing Unique
Transaction Reference (UTR) to the tender inviting authority as called for in tender. In case of GTE tenders, the
performance security should be in the same currency as the contract and must conform to Uniform Rules for
Demand Guarantees (URDG 758) — an international convention regulating international securities. In case of JV, the
BG towards performance security shall be provided by all the partners in proportion to their participation in the
project. Bank Guarantees towards Bid Security/ Security Deposit/ PBG issued by Nationalized Banks/ Scheduled
Commercial Banks (other than Cooperative Banks) only acceptable.

Purchase Department should immediately forward the SD to finance departmentfor necessary action under
intimation to EIC/ OIC.

In exceptional cases of work contracts, the approving authority may consider Recovering balance SD (in addition
to EMD if it is given not in BG form) amount from 15t running bill of the contractor which shall be specifically
mentioned in the tender document itself.

EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in the form of Bank Guarantee,
fresh Bank Guarantee in the prescribed formator demand draft/ bankers cheque is to be submitted towards SD.
BG format for security deposit is attached in Annexure-XIV.

The SD shall not bear any interest and is liable to be forfeited forunsatisfactory completion or on abandonment
of the supply/ work order.

Additional amount of SD due to enhancement in scope of work is also to beobtained.

RETENTION MONEY

Where in a contract, payment is made on progressive billing of work executed, 5% of the bill value shall
be retained at the time of making payment towards rectification/defective work made a s retention
money.

The total SD and retention money together towards performance guarantee shall not exceed 10% of the
contract value.
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13.0

14.0

REFUND OF SD AND RETENTION MONEY

Before releasing SD or retention money in respect of supplies/works,a “No Due Certificate” shall
be issued by EIC/OIC duly countersigned by head of the department after ensuring that noamounts are
recoverable from the supplier/contractor.

EIC/OIC shall recommend release of SD and retention money after compliance by the contractor
towards guarantee/warranty/performance guarantee & other related clauses as stipulated in the
purchase/work order and on submission of formal claim by contractor.

On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in the form of B.G
and / or any form shall be refunded at the earliest, if the contractor is not liable to pay any money to
IREL (India) Limited under any other contract.

FORFEITURE OF SD & RETENTION MONEY

The SD & retention money shall stand forfeited in favor of IREL (India) Limited, without any further
notice to the contractor in the following circumstances:

In case of any failure whatsoever on the part of the contractor atany time during performance of his
part of the contract including the extended periods of contract, where notice is given and time for
rectification allowed.

If the contractor indulges at any time in any subletting/sub -contracting of any portion of the work
without approval of IREL (India) Limited.
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15.0

16.0 CONTACT PERSON OF TENDERING AUTHORITY IREL (INDIA) LIMITED, RARE EARTH DIVISION,

REQUIRED DOCUMENTS TO BE SUBMITTED ALONGWITH TECHNO-COMMERCIAL BID.

Sl1. No.

Description

Up-loaded
Yes /No

DOCUMENTS AS PER PRE-QUALIFICATION CRITERIA (Annexure - I).

2 DULY FILLED, SIGNED AND SEAL AFFIXED IREL TENDER
DOCUMENTS (Annexure - II to XIII).

COPY OF GST & PAN CERTIFICATES.

ANY OTHER DOCUMENTS AS PER TENDER CONDITIONS.

UDYOGAMANDAL, KERALA.

Purpose

Name

E-mail ID

Contact No.

For Technical Specification
/ Scope of work related

query

K Sankaralingam
Senior Manager-Technical
(Civil)

civil-red@irel.co.in

91 9847051201

For Bid/tender related

query

Shri. V.A. Anil Kumar
DGM-Technical (Purchase)

Shri. P. Mohan
Deputy Officer (Purchase)

purchase-red@irel.co.in

9443482644

0484-2545199

For Consignment/Goods

Shri. Girish D Babu

stores-red@irel.co.in

91 8301997625

Transportation related | CM-Technical (Operations)
query
For Payment/refund | Shri. Goutham Samui finance-red@irel.co.in 0484-2546909

related query

DGM -Finance

Signature and office seal of the contractor
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(i)

(iii)

Annexure-I

PRE-QUALIFICATION CRITERIA

Tenderer should meet the following minimum pre-qualification criteria:

TECHNICAL COMPETENCE: Bidder Should be experienced in having successfully executed similar works as
detailed below in CPSUs / Central Govt. Dept./ State Govt./ Semi- Govt./ Autonomous bodies or private
organizations during last seven (7) years ending June 2026 and meeting the value requirement as below.

Execution of at least one order for “similar work for a value of not less than Rs. 19.61 Lakhs ”(Incld. GST)

OR
Execution of two orders for “similar works for a value each not less than of Rs. 12.26 Lakhs ” (Incld. GST)

OR
Execution of three orders for “similar works for a value each not less than of Rs 9.81 Lakhs ” (Incld. GST)

Definition of similar work(s): Any civil repair & maintenance work or renovation / modification / painting
works or construction of buildings / residential quarters / public buildings / civil Infrastructure works,
underground or overhead liquid retaining structure or bulk storage RCC structures / MS structural fabrication &
erection work or roof sheet repair or replacement works etc.

Intending bidders have to furnish documentary evidence in support of the qualification criteria from concerned
authority/department/organization for similar work executed like Copy of proof of execution of work /
Completion certificate / Performance Certificate / copy of tax invoice along with copy of work order(s) satisfying
above PQ.

FINANCIAL SOUNDNESS:

Average annual financial turn over during last three years ending March 2025 shall not be less than Rs.7.36 Lakhs.
Financial Statements of latest IT Returns / Annual report containing balance sheet & statement of profit & loss
account for the above periods is to be submitted. In case of Public/ Private Limited companies, Published annual
accounts will be accepted.

CONCURRENT COMMITMENT

In order to assess Bidder’s capability and spare capacity to perform the assignment of execution of works, bidders
should submit all works being executed by them as per the format given below:

Full postal address - Date of Scheduled | %
gl . Description | Valueof | commence . . Remarks
of client and name completio | completion
No . of the work | contract ment of .
of officer in-charge n period | ason date
work
1
2
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1.1

1.2

1.3

1.4

15

1.6

1.7

Annexure-I1

SPECIAL CONDITIONS OF CONTRACT (SCOCQ)

(TECHNICAL SPECIFICATION FOR RENOVATION OF TRAINING CENTER IN ADMIN BUILDING)

SCOPE OF THE WORK

The scope of work includes the following:

The scope of work includes renovation of Training centre at Admin building, which consists of dismantling of
masonry wall, removal of wooden doors and windows & providing Aluminium windows, masonry work,

plastering, providing vitrified tiles, painting, WPC doors, glass doors, blinds etc., as per details given below.

Dismantling of concrete, masonry structure / brick work, etc. using portable electrically operated breaker machine
in low vibration mode without affecting the adjacent structure or building, cleaning and shifting the all waste/debris

generated from work site to disposal yard as directed by Engineer-in-charge.

Providing masonry work in CM 1:5, using solid concrete block of required size including raking out joints, finishing

to proper lines & levels.

Providing Plastering in CM 1:4, 12 mm thick average in new masonry structure, mixing & application of mortar,

finishing smooth, proper line & level all required for completion of work as directed by EIC.

Providing and laying RCC for lintel, slab with a minimum cement content of 350 kg/m3, by using 20-12mm
downgraded broken stones, mechanically vibrated, consolidated, curing, including usage of quality materials m-
sand, cement, metal granite, reinforcement, form work or shuttering required for the work as approved, cost,

conveyance, lead, lift of all materials, labour etc to carry out the complete work.

Providing & fixing good quality double charged vitrified tile 8mm thick, anti-strain & scratch resistant, approved
design, shade & finish & application of rough cement plastering using CM 1:5 mix in required thickness, laying new
tiles over the existing masonry surface fixing using suitable tile adhesive with spacers, filling the joints with epoxy

grout.

Providing painting of the masonry parts of walls after thoroughly cleaning the masonry surfaces using scrapper,
wire brush, removing all loose particles, dirt, grease, high pressure jet pump washing etc., and apply putty in
repaired area and one coat of water based primer, one coat of wall putty & two or more coats of premium grade

water based acrylic finish paint includes repair of external crack filling on masonry surface etc..

Painting must be done to the required number of coats as specified in the bill of quantities. Successive coat of paint
shall be applied only after hard drying of the previous coat. Minimum 24 hrs must be given between successive
coatings. The shades of successive coats shall be slightly different in color in order to ensure application of individual

coats.

Signature and office seal of the contractor Page 11 of 61



1.8

1.9

1.10

1.11

1.12

1.13

1.14

1.15

All the paint drums/cans shall be in sealed condition with manufacture label consisting paint name and quantity

with shelf life of minimum 9 months along with bill /invoice.

The bidder shall bring the required quantity of paint & primer as per manufactures specification shall be supplied

to civil department, and the same will be issued for working on need basis.

Coverage of materials (paint items) shall be calculated as follows -~water based primer & water based finish paint

of premium grade acrylic emulsion - 10m2/litre/coat of actual area painted.

Fabrication, supply & fixing WPC door with frame of required size after removal of the existing wooden
doors/ventilators from the masonry wall without damaging the structure as directed by EIC. The outer frame shall
be fixed rigidly into the masonry wall using suitable fasteners at regular intervals & plastering all edges & corners,

damaged area, gaps shall be filled by suitable silicon or PU sealant.

Supply and fixing sanitary fittings such as sink / bib cock / PVC Pipe, etc., in position to proper lines & levels

without any leakage and make it in workable conditions, as directed by Engineer in charge.

Providing suspended false ceiling at a height of about 2.7m from the floor level with T & L type powder coated GI
supports, laying aluminium ceiling tile of size 600mm x 600mm, 0.7mm thick, grid panelling type, plain shade, off

white colour, powder coated, suitable ties / hanging supports etc., complete.

Fabrication, Supply & Fixing of Aluminium partition, up to a height of 2.0m from masonry wall using premium
quality aluminium profiles of size 63mm X 38mm X 2mm sections and ACP sheet of 6mm thick etc, including
welding / finishing the edges, joints properly, beading air tight closure using EPDM gasket, all accessories, fixing at

site etc., complete.

Providing and fixing of 18 mm to 20mm thick mirror polished, machine cut, good quality granite top, jet black and
plain texture laid over the concrete slab / bed after chipping for proper bonding. The granite must be fixed using
suitable adhesive; the joints shall be done using suitable joint filers, mixed with matching pigment, epoxy touch ups,

including rounding all the edges, rubbing, curing, levelling etc., for carrying out the complete work.

Supply and fixing of fully glazed frameless double door using 10mm thick toughened clear glass, (make-Saint gobain
or Modi guard) with premium quality floor springs of make Ozone/Geze/Dorma/Hettich, dual swing, suitable to
door weight, SS H type handles (32 X 350mm) at front & back, chrome finish patch fittings (bottom, top, L) at all
corners, push & pull marks, stoppers, providing lock at center, provide silicon rubber bleeding and all other

necessary accessories as approved by Engineer-in-charge.

Fabrication, Supply & fixing powder coated aluminium windows of required size. The outer frame 60mmx50mm,
1.60mm thickness shall be fixed rigidly into the masonry wall using suitable fasteners at regular intervals & filling

all the edges & corners, damaged area, gaps by suitable silicon sealant as directed by EIC.

Providing and fixing of zebra blinds using polyester fabrics with rigid high grade aluminium pelmetbe supported

from the roof / Beam soffit using noggins as per manufacturer's instruction
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SCOPE OF SUPPLY OF MATERIALS

IRE will provide the following utilities free of cost

Electricity & Water (at existing point only)

If Electricity and water is included in the list of utilities under free supply by IRE, it will be made available at a single
point from where the contractor shall make their own arrangements for using the same, following the safety
regulations practiced in IREL.

All materials, labours, working implements, safety gadgets like hand gloves, helmet, respirator, safety shoes, safety
net etc., tools, machineries, vehicles, scaffolding, working platforms, gas cutting set, welding machine, consumables,
tarpaulin sheets, extension switch board with industrial type plug with cable for power connection, diamond wheel

concrete cutter etc., required for carryout the work are in the Contractor’s scope.

LIST OF MATERIALS OF APPROVED BRAND/ MANUFACTURERS

ULTRA TECH, ACC, MALABAR, GUJ. AMBUJA, BIRLA,

1 | Cement CHETTINADU, RAMCO, JsSW, COROMONDAL, ZUAR]I,
DALMIA& INDIA CEMENTS
2 | Floor / Wall tiles KAJARIA/NITCO/SOMANY /JHONSON

3 | Joint fillers and tile adhesive LATICRETE/KERAKOLL/MAPEI

Apex Ultima Protek of ASIAN PAINTS or equivalent BERGER
/NEROLAC / INDIGO

4 Paint & Primer

5 | PVC pipes & fittings Supreme/ Astral / Finolex / Star
6 | Aluminium Windows TOSTEM/DORFEN/ ETERNIA /HINDALCO
7 | False ceiling Armstrong

DURATION OF CONTRACT

The work shall be commenced within 10 days of receipt of work order.

This CONTRACT shall remain valid for a period of 3 months from the date of receipt of work order. However, IREL
(India) Limited reserves the right to terminate the contract at any time before the expiry of the normal tenure in case

service is found to be deficient/ unsatisfactory.

Seven day’s time from the date of dispatch/posting of work order/letter by IREL will be considered for the receipt

of work order/handing over the site, unless proven otherwise by the contractor.

Permitted work timings inside factory premises is from 08:00 hrs to 16:00 hrs. Any request for extension of time will

be entertained only in case of exigencies under the sole discretion of EIC.

Hindrance register & Daily log register showing description of work, number of labours engaged, location of work
on each day from date of commencement shall be maintained by the successful bidder. In addition, any delay on the
part of IREL in handing over the site or stoppage of work-in-progress for any maintenance requirements or site

constraints or Non-availability conference hall due to urgent meetings due to which affecting the progress of work
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or any unsafe condition to carry out the work etc., will be recorded in hindrance register by contractor on each day.
The time of completion will be extended with number of working days affected due to valid / genuine reasons
observed in Hindrance register after certified by EIC. However, it is the responsibility of the contractor to bring the
above hindrances to the attention/notice of the EIC and jointly record in the register within 2 days time of hindrance

occurred otherwise the same will not be considered for any extension of time.

PAYMENT TERMS

95% of the actual executed contract value (final bill amount) less statutory deductions applicable and part payments,
retention money shall be released on completion of the entire work in all respects within 30 days on due certification
of Bill by our Engineer-in-Charge.

You shall submit to IREL account bill (also known as ‘Running account Bill") showing the quantity of work executed
till the date of raising the bill accompanied by detailed and abstract measurements.

You shall have to submit the Final bill immediately after completion of work but not later than a maximum period
of 40 (forty) days after successful execution of work along with all relevant documents such as certified
measurements, material reconciliation statement, statement of materials and scrap returned to stores, labour
payment, PF clearance etc. If you fail to submit the final bill within the stipulated period then your claim for payment
may not be considered.

The final bill shall be checked by Engineer-In-Charge within 20 days after its receipt and returned to you for
corrections, if any are needed. You have to resubmit the bill with corrections within 20 days of its return by Engineer-
In-Charge. The resubmitted bill shall be checked and paid within 30 days of its receipt.

TDS will be deducted by IREL (India) Limited from the bills of the contractor as per IT Act'1961 & GST act and rules.
No Mobilization advance or Secured advance will be paid for the work.

No other advance unless and otherwise stated elsewhere in the documents such as General Conditions of Contract,
Special Conditions of Contract, etc. shall be payable.

The contractor is responsible and liable to remit all statutory dues, collected/included in the Price Schedule of the
contract, to the Statutory Authorities without fail. IREL is not responsible for remittance of such tax collections.

Balance 5% retained from each running account bill plus security deposit if any will be returned after the warranty
period or against submission of bank guarantee for the said amount & period.

GUARANTEE

The entire work done by the contractor must be guaranteed for the quality of materials supplied & workmanship
for a minimum period of Twelve months from the date of completion.

ENGINEER-IN-CHARGE (EIC)

K. Sankaralingam , SM - Technical (Civil) will be the Engineer-in-Charge for this work.

VARIATION IN QUANTITIES

Quantities stated under each item in the Specification or Bill of Quantities/Price Schedule is approximate only. The
contractor must be willing to accept any variation in quantities and the unit rate quoted shall remain unchanged.
The company reserves the right to cancel any part of the work if the same is not required to fulfil the objectives of

the specific work contract.

SAFETY, SUPERVISION & HOUSE KEEPING

The contractor is fully responsible for carrying out the work in safe manner. Successful contractor has to carry out

the work with utmost care and as per the rules laid down by IRE safety department. Safety permit for working at

Signature and office seal of the contractor Page 14 of 61



9.2

9.3

9.4

9.5

9.6

9.7

9.8

9.9

9.10

10.0

10.1

10.2

10.3

10.4

heights and hazardous areas must be obtained on daily basis prior to starting of the work. Every effort must be taken

to see that, as far as possible the normal production work should not get affected due to the work.

Contractor has to ensure that supervisor is provided at the site for ensuring the progress of the work and availability

of all safety appliances to the workmen.

Safety belt, face mask/respirator shall be used by the personnel while working. The safety belt shall be suitably

anchored to the structural members inside/lifeline provided using wire rope.

The work must be carried out under close supervision and without causing any damage / hindrance to the existing

structure or equipment’s and other activities in the surrounding areas.

The work spot shall be cleared of the waste materials / debris on daily basis. On completion of the work, all working

implements, scaffoldings, excess materials if any etc., must be removed from site.

Special Work Permit shall be obtained for working at heights and other hazardous areas as specified by Safety

department prior to commencement of work on each day.

The contractor must provide Personal Protective Equipment’s like safety shoes, helmet, gloves, goggles etc., for their

workmen suitable for the working environment and also as per the advice of Safety-in-charge / Engineer-in-charge.

The scaffolding used for height work shall be of Mild Steel tubular type with base plate, necessary bracings and
working platform must be provided using MS Shuttering sheet/ wooden planks with hand rails. Materials used

must be of good quality and strength.

Safety net shall be provided by the contractor for the works at height. If the same is not provided by the contractor,
safety net can be used from IREL for which an amount of Rs. 1000/ - will be deducted from the bill as a penalty for

not following safety requirements for each day of issue of safety net by IREL.

All extension boards brought by the contractor shall be fitted /equipped with ELCB or the contractor shall provide
a separate main electrical board with ELCB for taking extension lines. All portable equipments brought by contractor

shall meet the relevant safety standards/IS requirements.

OTHER CONDITIONS

For works where no specification is laid down in the Contract as aforesaid, such works shall be carried out in

accordance with the specifications decided by the Engineer-in-Charge.

The contractor is responsible to rectify site constraints found during the execution of work such as pipe racks, pipe

lines, cable trays, electrical cables etc., shall be carried out in consultation with the Engineer-in-charge.

Finally clearing away of all rubbish surplus materials, plant, etc, on completion of the work and dressing and leveling
off and restoring the site to a tidy condition prior to handing over the work to the Engineer-in-Charge or his

authorized assistant and also its maintenance until so taken over.

Any materials brought to the site of work, or any work done by the Contractor but rejected by the Engineer-in-

Charge as being not up to the specifications shall in the case of materials supplied be then and there removed from
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or broken up at the site of work, and in the case of work done be dismantled or rectified at the expense of the

contractors as may be ordered by the Engineer-in-charge.

No workmen below 18 years will be permitted to work. For all hazardous works experienced personnel shall only

be engaged.

The whole responsibility for supervision of the work and the workers employed by the contractor shall rest with the
contractor. The contractor shall nominate one authorized Supervisor (site in Charge) at the work site all throughout
the execution period. Such supervisor shall be authorized to act as Lead supervisor for the work and shall be
authorized to act on behalf of the contractor, to accept notices under the contract and carryout the instructions of

IREL (India) Limited from time to time.

IREL (India) Limited may ask to change/delete the person not found suitable for the work at any point of time. For

any addition and deletion of the working person, prior permission from IREL (India) Limited shall be taken.

All labour and supervision thereof, all materials, equipments, tools, etc. as well as the provision of safe for the proper

execution of the work in conformity with the specifications for the various items of work.

Contractor’s all workmen and supervisor shall conduct himself in an orderly manner with the staff working in the
Civil section. Contractor and the personnel they have engaged for the execution of the contract shall abide by all the
Safety & security rules and regulations of IREL (India) Limited. Contractor shall give the list of persons who shall be
deployed at site like Site in-charge, supervisors, foreman, mason, fitters, welders, workers, etc. with their address
and age proof well in advance. All such persons shall be subject to security check by security officials of IREL (India)
Limited. The contractor shall obtain necessary Entry passes from concerned officials of IREL (India) Limited Security
Wing prior to their deployment. Contractor shall ensure that no unauthorized persons are entering the work site

except authorized workmen and supervisor.

Contractor shall adhere to all security procedures, checks and practices of IREL (India) Limited with regards all

personnel engaged, all equipment, consumables, tools and tackles brought inside and taken out from the work site/s.

The contractor and his person shall maintain absolute integrity in carrying out the work and in case of any act

detrimental to the interest of the company [IREL (India) Limited], the contract shall be terminated.

Any specifications given in this document shall be supplementary to the specifications contained in the CPWD
specifications, where at variance, these particular Specifications shall take precedence over the provisions in the

CPWD Specifications.

The bidder shall inspect and examine the site and its surroundings and satisfy themselves before submitting their
bids as to the nature of the site (so far as its practicable), mechanism/equipments/safety precautions they may
require and in general shall themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influences or effect their bid. The bidder shall be responsible for arranging and
maintaining at his own cost all materials, mechanism, equipments, tools and plants, electricity access, safety and

other facilities for workers, safety requirements and all other service required for work unless otherwise specifically
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provided for in the bid documents. Submission of a bid by a bidder implies that he has made himself aware of the

scope of the work to be done and prevailing conditions and local conditions and other factors.

The bidder can inspect the site on any working days at our specified visiting hours with the permission of Engineer
concerned of Civil Section/Purchase Dept. The bidders are also advised to study the labour supply/availability,

trade union practices and labour rates prevailing at Udyogamandal.

The contractor shall engage supervisory person at site having degree (B Tech /BE in Civil Engineering) or Diploma
in civil Engineering with minimum 1 year post qualification experience in civil construction or maintenance works.

Non-compliance of the same shall attract a penalty of Rs. 3000/ - per day from the date of commencement of work.

PENALTY FOR NON-COMPLIANCE

In order to ensure 100% compliance of safety related regulations and procedures and non-use of PPE, penalty will
be imposed on the contractor for not adhering to safety rules & regulations. The contractor must endeavour to avoid

penalty by encouraging, motivating and making their employees aware about all the Safety regulations.

SI. No. Safety violation Penalty
Rs. 250/-
1 Non-use of PPE like Helmet/Safety shoes etc. S, /-per
day/item/person

2 Hot work without proper permit/clearance Rs. 1000/ - per occasion
Non-use of ELCB, use of non-standard socket, poor

3 cab.le joint, laying wire/ cables on roads, electrical job Rs. 500/~ per item/ day
by incompetent person, use of more than 24V power
in confined space
Working at height without safety belt, using non-

4 standard scaffolding and not arranging fall protection Rs. 500/ - per case/day
arrangement
Handling of compressed gas cylinders without trolley,

5 jubilee clips, double gauge regulator & improper Rs. 200/ - per item/day
storage & handling

6 Non dePloyment of safety supe.rvisor / supervisor Rs. 1000/- per day
responsible for safety at work site

SECURITY DEPOSIT

Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Tax) towards satisfactory
completion of order. Security deposit is to be furnished by a specified date (generally 14 (fourteen) days after
notification of the award) and it shall remain valid for a period of 60 (sixty) days beyond the date of completion
of all contractual obligations of the supplier/ contractor, including warranty obligations/ defect liability
period (DLP).
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BILL OF QUANITITES/PRICE SCHEDULE

Annexure-III

SL.NO

DESCRIPTION OF WORK

QTY

UNIT

Dismantling of existing masonry wall structure etc., using
hydraulic excavator concrete breaker machine, diamond wheel
wall saw cutter machine, electrically operated breaker machine,
cutting of re-bars using grinder/gas cutter & removing of all
debris generated. The dismantled item must be disposed to the
nearby disposal yard/guest house.

The rate shall include the hire charge of machineries, vehicles and tools
required for the work, gas cutting set, transportation of waste to
disposal yard, labour charges etc., to carry out complete work.

m3

Providing masonry work in CM 1:5,using solid concrete block of
size 300x200x150mm including raking out joints, finishing to
proper lines & levels, curing, etc., complete at all levels.

The rate shall include cost & conveyance of all materials, labour
charges for lead & lift of all materials, mixing, curing etc., for carrying
out the complete work.

m3

Providing and laying RCC M20 grade mix for slab, lintel etc.,
with a minimum cement content of 350 kg/ m? of concrete by
using 20-12mm downgraded stones, mechanically vibrated,
consolidated, curing, including usage of quality material as
approved, cost, conveyance, lead, lift of all materials, labour,
necessary reinforcement, shuttering/formwork etc.

The rate shall include labour charges & cost of all materials including
cement, reinforcement, shuttering etc. for carrying out the complete
work.

m3

Fabrication, Supply & Fixing of aluminium partition / door
using premium quality profiles to a height of 1.95m (approx..)
with 63mm x 38mm x 2mm sections equally divide the length &
height according room dimension and providing ACP sheet of
6mm thick above brickwork, generally as per site conditions,
including welding/finishing the edges, joints properly, beading
air tight closure using EPDM gasket, all accessories, fixing at site
etc., complete.

The rate shall include cost & conveyance of all materials, fabrication,
supply & fixing charges, necessary scaffolding staging, working
platforms etc. for carrying out the complete work.

m?2

Providing & fixing good quality vitrified tiles, double charged of
600mmx600mm or 600mmx1200mm, 8mm thickness anti- skid,
anti-strain & scratch resistant at all levels in floor approved
design, shade & finish, laying with tile adhesive, application of
rough cement plastering CM 1:5 mix in required thickness for
proper line & level before laying fixing of tiles, providing
spacers between the tile joints 4mm and filling the gap using
suitable epoxy joint fillers. The tiles must be fixed using suitable
tile adhesive with minimum 4mm thickness using notch trowel
as per manufacturer recommendation. The sample tile colour,

20

m2
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design & shade pattern shall be got approved from civil dept.
before commencement of work.

The rate shall include cost & conveyance of all materials, labour
charges, hire charges for tools, vehicles, machineries required for the
work, transportation, unloading, leading & laying charges etc., for
carrying out the complete work.

Providing and fixing 18 mm to 20mm thick mirror Polished,
machine cut, good quality granite top, jet black and plain texture
laid over the concrete slab / bed, approved shade & finish of
required size as suit to site condition, fixing using suitable
adhesive, the joints shall be done using epoxy joint fillers, mixed 3 m?
with matching pigment, including rounding all the edges &
corners, rubbing, curing, proper line & level etc., for carrying out
the complete work. Sample granite shall be got approved from
civil dept before commencement of work.

The rate shall include cost of all materials, tools & equipment, labour
charges etc. for carrying out the complete work.

Providing plastering in CM 1:4 for wall 12mm average thick,
using M-sand, one coat floated hard and trowelled smooth &

7 curing etc., complete. 40 m?
The rate shall include coat of materials, labour charges for lead
& lift of all materials, mixing, curing etc., for carrying out the
complete work.

Supply & painting interior surface of buildings including
masonry walls, RCC columns, beams etc., as directed

by Engineer in charge, prepared & applied as per
manufacturer’s recommendation with one coat of water

based primer, one coat of wall putty applied uniformly, sand
papering with smooth finish and two or more coats of water
based finish paint with premium grade acrylic emulsion after
proper surface preparation which includes repair of external
cracks on masonry surface of the building by using appropriate
material, removing of any loose old paint layer, dirt, grease etc.,
using sand/emery paper/wire brush, scrubbing with water
wherever required, cleaning using cotton waste and disposing
the debris within a distance of 1000m inside the company
premises. Successive coat of paint shall be applied only after
hard drying of the previous coat.

The make & colour shade shall be got approved before
commencement of work.

The rate shall include cost of all paint materials, labour charges,
scaffolding charges, cost of painting brush, wire brush etc., to carry out
the complete work.

280 m?

Fabrication, supply & fixing of powder coated aluminium
casement/sliding window of outer frame size 60mm x 50mm
(approx.), thickness 1.6mm, width of shutter 60cm or equally
divide the existing opening length, shutter size 80mm x 60mm
(approx.), thickness 1.6mm, heavy duty ball bearing hinges,
6mm thick toughened glass (clear/tinted), fixing the windows 60 m?
using screws/anchor bolts, handle, beading to air tight closure
using EPDM gasket etc. and placing at site suitable for the
existing opening after cutting & removal of old wooden
windows with frames. The gaps between the masonry wall and

window shall be sealed with weather resistant silicon sealant.
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The colour shall be got approved from civil dept. before
fabrication.

10

Supply and fixing of clear glass double door using 10mm thick
toughened glass, (make-Saint gobain or Modi guard) with
premium quality floor springs of make
Ozone/Geze/Dorma/Hettich, dual swing, suitable to door
weight, SS H type handles (32X350mm) at front & back, chrome
finish patch fittings (bottom, top, L) four sides of each glass door
end, push & pull marks, stoppers, providing lock at centre,
provide silicon rubber beading and all other necessary
accessories as approved by Engineer-in-charge. The work also
includes dismantling of existing wooden doors.

The rate shall include cost & conveyance of all materials, tools required
for the work & labour charges etc., for carrying out the complete work.
Door size: 1.80m x 2.10m (approx).

Nos.

11

Supply & fixing WPC (wood polymer composite) door with
door frame of size 100mm x 50mm, door size of width 900mm
(approx.), height of 2100 mm (approx.) suitable for bathroom use
(wet area application), after dismantling of existing wooden
doors. The new door thickness shall be minimum 30 mm fixing
using premium quality hardware fittings ball bearing hinges,
tower bolts, locks with handles and other accessories. The colour
and design shall be got approved before commencement of
work.

The rate shall include cost & conveyance of all materials & labour,
fabrication, supply, dismantling of existing door & fixing charges etc.,
for carrying out the complete work.

Nos.

12

Providing suspended false ceiling at a height of about 2.7 m
from the finished floor level with T & L type powder coated GI
section for supports, C type channels, runners, fittings at regular
intervals to prevent sagging, laying aluminium ceiling tile of
size 600mm x 600mm, 0.7mm thick /grid panelling, plain shade,
off white colour, supported sections fitted to the existing RCC
slab, columns, beams.

The rate shall include cost of all materials, tools required for the work,
scaffolding charges, labour charges etc., for carrying out the complete
work.

120

m?2

13

Providing and fixing of zebra blinds using polyester fabrics with
rigid high grade aluminium pelmet and shall be supported from
the roof / beam soffit using noggins as per manufacturer's
instruction. The fabric, design & colour shall be got approved
from civil dept. prior commencement of the work.

The rate shall include cost of all materials & labour, supply,
fabrication, & fixing charges etc., for carrying out the complete work.

30

m?2

Supply and fixing sanitary fittings such as wash basins/ bib
cock etc., in position to proper lines & levels without any
leakage and make it in workable conditions.

The rate shall include cost of all materials, labour charge, tools required
for the work etc., for carrying out the complete work

14

SS Sink size 60cm x 45cm x 18 cm

Nos
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15

Bib cock (Make-Jaquar/Toto/Kohler)

Nos

16

Supply and fixing of PVC pipe 25mm-50mm dia 15 kg/cm2
pressure rating including bends, tees, brass threaded elbows for
fixing angle cocks, bib cocks, any other specials required for the
work etc., including cutting the grooves in masonry wall to a
depth of about 30-50mm and sealed with cement plaster. Before
plastering, leakage testing with suitable working pressure shall
be carried out.

The rate shall include cost of all materials, labour charge, scaffolding,
tools required for the work efc., for carrying out the complete work.
Supply and fixing of PVC pipe 25mm-50mm dia 15 kg/cm?2 pressure
rating including bends, tees, brass threaded elbows for fixing angle
cocks, bib cocks, any other specials required for the work etc., including
cutting the grooves in masonry wall to a depth of about 30-50mm and
sealed with cement plaster. Before plastering, leakage testing with
suitable working pressure shall be carried out.

20

Rm

DETAILS TO BE FURNISHED ALONG WITH THE OFFER

SL.NO

DESCRIPTION OF WORK

GSTin %

HSN Code

Dismantling of existing masonry wall structure etc., using
hydraulic excavator concrete breaker machine, diamond wheel
wall saw cutter machine, electrically operated breaker machine,
cutting of re-bars using grinder/gas cutter & removing of all
debris generated. The dismantled item must be disposed to the
nearby disposal yard/guest house.

The rate shall include the hire charge of machineries, vehicles and tools
required for the work, gas cutting set, transportation of waste to disposal
yard, labour charges etc., to carry out complete work.

m3

Providing masonry work in CM 1:5,using solid concrete block of
size 300x200x150mm including raking out joints, finishing to
proper lines & levels, curing, etc., complete at all levels.

The rate shall include cost & conveyance of all materials, labour charges
for lead & lift of all materials, mixing, curing etc., for carrying out the
complete work.

m3

Providing and laying RCC M20 grade mix for slab, lintel etc., with
a minimum cement content of 350 kg/ m?3 of concrete by using 20-
12mm downgraded stones, mechanically vibrated, consolidated,
curing, including usage of quality material as approved, cost,
conveyance, lead, lift of all materials, labour, necessary
reinforcement, shuttering/formwork etc.

The rate shall include labour charges & cost of all materials including
cement, reinforcement, shuttering etc. for carrying out the complete
work.

m3

Fabrication, Supply & Fixing of aluminium partition / door using
premium quality profiles to a height of 1.95m (approx..) with
63mm x 38mm x 2mm sections equally divide the length & height

m?2
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according room dimension and providing ACP sheet of 6mm
thick above brickwork, generally as per site conditions, including
welding/finishing the edges, joints properly, beading air tight
closure using EPDM gasket, all accessories, fixing at site etc.,
complete.

The rate shall include cost & conveyance of all materials, fabrication,
supply & fixing charges, necessary scaffolding staging, working
platforms etc. for carrying out the complete work.

Providing & fixing good quality vitrified tiles, double charged of
600mmx600mm or 600mmx1200mm, 8mm thickness anti- skid,
anti-strain & scratch resistant at all levels in floor approved
design, shade & finish, laying with tile adhesive, application of
rough cement plastering CM 1:5 mix in required thickness for
proper line & level before laying fixing of tiles, providing spacers
between the tile joints 4mm and filling the gap using suitable

5 epoxy joint fillers. The tiles must be fixed using suitable tile 20 m2
adhesive with minimum 4mm thickness using notch trowel as per
manufacturer recommendation. The sample tile colour, design &
shade pattern shall be got approved from civil dept. before
commencement of work.

The rate shall include cost & conveyance of all materials, labour charges,
hire charges for tools, vehicles, machineries required for the work,
transportation, unloading, leading & laying charges etc., for carrying
out the complete work.

Providing and fixing 18 mm to 20mm thick mirror Polished,
machine cut, good quality granite top, jet black and plain texture
laid over the concrete slab / bed, approved shade & finish of
required size as suit to site condition, fixing using suitable
adhesive, the joints shall be done using epoxy joint fillers, mixed 3 m?2
with matching pigment, including rounding all the edges &
corners, rubbing, curing, proper line & level etc., for carrying out
the complete work. Sample granite shall be got approved from
civil dept before commencement of work.

The rate shall include cost of all materials, tools & equipment, labour
charges etc. for carrying out the complete work.

Providing plastering in CM 1:4 for wall 12mm average thick,
using M-sand, one coat floated hard and trowelled smooth &
7 curing etc., complete. 40 m?
The rate shall include coat of materials, labour charges for lead &
lift of all materials, mixing, curing etc., for carrying out the
complete work.

Supply & painting interior surface of buildings including
masonry walls, RCC columns, beams etc., as directed

by Engineer in charge, prepared & applied as per
manufacturer’s recommendation with one coat of water

based primer, one coat of wall putty applied uniformly, sand
papering with smooth finish and two or more coats of water
based finish paint with premium grade acrylic emulsion after
proper surface preparation which includes repair of external
cracks on masonry surface of the building by using appropriate
material, removing of any loose old paint layer, dirt, grease etc.,
using sand/emery paper/wire brush, scrubbing with water
wherever required, cleaning using cotton waste and disposing the
debris within a distance of 1000m inside the company premises.

280 m?
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Successive coat of paint shall be applied only after hard drying of
the previous coat.

The make & colour shade shall be got approved before
commencement of work.

The rate shall include cost of all paint materials, labour charges,
scaffolding charges, cost of painting brush, wire brush etc., to carry out
the complete work.

Fabrication, supply & fixing of powder coated aluminium
casement/sliding window of outer frame size 60mm x 50mm
(approx.), thickness 1.6mm, width of shutter 60cm or equally
divide the existing opening length, shutter size 80mm x 60mm
(approx.), thickness 1.6mm, heavy duty ball bearing hinges, 6mm
thick toughened glass (clear/tinted), fixing the windows using
screws/anchor bolts, handle, beading to air tight closure using
EPDM gasket etc. and placing at site suitable for the existing
opening after cutting & removal of old wooden windows with
frames. The gaps between the masonry wall and window shall be
sealed with weather resistant silicon sealant. The colour shall be
got approved from civil dept. before fabrication.

60

m?2

10

Supply and fixing of tinted glass double door using 10mm thick
toughened glass, (make-Saint gobain or Modi guard) with
premium quality floor springs of make
Ozone/Geze/Dorma/Hettich, dual swing, suitable to door
weight, SS H type handles (32X350mm) at front & back, chrome
finish patch fittings (bottom, top, L) four sides of each glass door
end, push & pull marks, stoppers, providing lock at centre,
provide silicon rubber beading and all other necessary accessories
as approved by Engineer-in-charge. The work also includes
dismantling of existing wooden doors.

The rate shall include cost & conveyance of all materials, tools required
for the work & labour charges etc., for carrying out the complete work.
Door size: 1.80m x 2.10m (approx).

Nos.

11

Supply & fixing WPC (wood polymer composite) door with door
frame of size 100mm x 50mm, door size of width 900mm
(approx.), height of 2100 mm (approx.) suitable for bathroom use
(wet area application), after dismantling of existing wooden
doors. The new door thickness shall be minimum 30 mm fixing
using premium quality hardware fittings ball bearing hinges,
tower bolts, locks with handles and other accessories. The colour
and design shall be got approved before commencement of work.
The rate shall include cost & conveyance of all materials & labour,
fabrication, supply, dismantling of existing door & fixing charges etc.,
for carrying out the complete work.

Nos.

12

Providing suspended false ceiling at a height of about 2.7 m from
the finished floor level with T & L type powder coated GI section
for supports, C type channels, runners, fittings at regular intervals
to prevent sagging, laying aluminium ceiling tile of size 600mm x
600mm, 0.7mm thick /grid panelling, plain shade, off white
colour, supported sections fitted to the existing RCC slab,
columns, beams.

120

m2
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The rate shall include cost of all materials, tools required for the work,
scaffolding charges, labour charges etc., for carrying out the complete
work.

13

Providing and fixing of zebra blinds using polyester fabrics with
rigid high grade aluminium pelmet and shall be supported from
the roof / beam soffit using noggins as per manufacturer's
instruction. The fabric, design & colour shall be got approved
from civil dept. prior commencement of the work.

The rate shall include cost of all materials & labour, supply, fabrication,
& fixing charges etc., for carrying out the complete work.

30

m?2

Supply and fixing sanitary fittings such as wash basins/ bib cock
etc., in position to proper lines & levels without any leakage and
make it in workable conditions.

The rate shall include cost of all materials, labour charge, tools required
for the work etc., for carrying out the complete work

14

SS Sink size 60cm x 45cm x 18 cm

Nos

15

Bib cock (Make-Jaquar/Toto/Kohler)

Nos

16

Supply and fixing of PVC pipe 25mm-50mm dia 15 kg/cm?2
pressure rating including bends, tees, brass threaded elbows for
fixing angle cocks, bib cocks, any other specials required for the
work etc., including cutting the grooves in masonry wall to a
depth of about 30-50mm and sealed with cement plaster. Before
plastering, leakage testing with suitable working pressure shall be
carried out.

The rate shall include cost of all materials, labour charge, scaffolding,
tools required for the work etc., for carrying out the complete work.
Supply and fixing of PVC pipe 25mm-50mm dia 15 kg/cm?2 pressure
rating including bends, tees, brass threaded elbows for fixing angle
cocks, bib cocks, any other specials required for the work etc., including
cutting the grooves in masonry wall to a depth of about 30-50mm and
sealed with cement plaster. Before plastering, leakage testing with
suitable working pressure shall be carried out.

20

Rm
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GENERAL CONDITIONS OF CONTRACT (GCOC)

Definitions:

In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression shall have the meaning hereby assigned to them except where the context otherwise
requires:

"Employer" meansIREL (India) Limited (IREL) having its registered office at Plot No. 1207,Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The term
Employer includes successors, assigns of IREL.

"Contractor" means the person or persons, firm or company whose tender has been accepted by the Employer and includes the Contractors’ personal representatives, successors
and permitted assignees.

"Engineer" means the representative of IREL or the other Engineer appointed from time to time by the Employer and notified in writing to the contractor to act as Engineer for the
purposes of the contract in place of the said representative.

"Engineer's Representative" means any resident engineer or assistant of the Engineer orany other employee or agent appointed from time to time by the Employer or the Engineerto
perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified in writing to the Contractor by the Engineer.

"Work" shall mean and include all works specified or setforth and required in and by the specifications, drawing and schedule hereto annexed or to be implied therefrom or
incidental thereto or to be hereafter specified or required in such explanatory instructionsand drawings (being in conformity with the original specification, drawing and schedule)
and also such additional instructions and drawings not in conformity as aforesaid as shallfrom time to time, during the progress of the work hereby contracted for, be supplied by
the Employer.

"Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, Special. Conditions of Contract, Specifications, Drawings. Tender Schedule
showing approximate quantities, quoted rates and amount against each item, Time Schedule, Letter of Intent/ Award, Tender and Contract agreement.

"Contract Price" means:
In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the Contract for each line item. Price is fixed & firm during the entire duration of contract
subject to price reduction clause in case of delay in performance; however, price is subjectto price variation clause as per special conditions of contract, if any.

In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and accepted by the Company for the various items.

"Constructional Plant" means all appliances or things of whatsoever nature as required orabout the execution, completion or maintenance of the Works or, Temporary Works (as
hereafter defined) but does not include materials or other things intended to form or forming part of the permanent work or temporary housing, hutting, offices & Stores etc.
"Temporary Works'" means all temporary works of every kind required in or about the execution, completion or maintenance of the works.

"Drawings" means the drawings referred to in the Specification and any modification of such drawings approved in writing by the Engineer and such other drawings as may from
time to time be furnished or approved in writing by the Engineer.

"Site “means the lands and other places envisaged by the Employer where the Works areto be executed or carried out.

"Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance with the provisions contained in that letter.
"Approved" means approved in writing including subsequent written confirmation ofprevious verbal approval and "approval" means approval in writing including aforesaid.

Singular & Plural : Words importing the singular only also include the plural and vice versa where the context requires.

Clause Headings or Marginal notes: The Clause headings or marginal notes in these General Conditions shall not be deemed to be part thereof or be taken into considerationin
the interpretation or construction thereof or of the contract.

Specification: The term "Specification" shall mean schedules, detailed designs, statements of technical data, performance characteristics and all such particulars mentioned as such
in the contract. In the absence of any specific specifications issued bythe Employer, the specifications issued by the BIS will apply.

ENGINEER-IN-CHARGE:

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of the all notices, instructions, orders, certificates, approvals and all other
communications under this Contract shall be given by the Engineer-in-charge, except as herein otherwise provided.

The Engineer-in-charge shall have authority for

General supervision, follow up of supply and direction of the Works

Direction to stop the Works whenever such stoppage may be necessary to ensure theproper execution of the works

To reject all Works and Materials which do not conform to the contract specifications.The Engineer-in-charge shall have no authority to relieve the CONTRACTOR of any of his
duties or obligations under the contract nor except as expressly provided here-in-under orelsewhere in the Contract to order any work involving delay or any extra payment by IREL
or to make any variation of or in the Works.

ASSIGNMENT AND SUB-LETTING

The Contractor shall not assign the Contract or any part thereof or any benefit or interesttherein or thereunder (other than a charge in favour of the Contractor's Bankers of any
money due or to become due under this Contract) without the prior written consent of Employer.

The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by the Contract, and even then only with the prior written consent of the Employer
and such Consent if given shall not relieve the Contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any
Sub-contractor, his agents, servants or workmen as fully as if they were the acts, defaultsor neglects of the Contractor, his agents, servants or workmen Provided always that the
provision of labour on a piecework basis shall not be deemed to be a sub- letting under this clause.

CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shallbe responsible for co-coordinating their work. If CONTRACTOR fails to correct, or
commence to correct and execute the correction with duediligence of deficient or defectivework performed by any SUB-CONTRACTOR within reasonable time (provided it doesn’t
materially impact safe operation of plant), after receipt by CONTRACTOR of a notice fromEMPLOYER with respect thereto. EMPLOYER may (but shall not be obligated to), after
seven days following receipt by CONTRACTOR of an additional notice, and without prejudice to any other right or remedy take all reasonable steps to remedy such defectiveor
deficient work at risk and cost of CONTRACTOR.

CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with therelevant requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLE
LAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices,the requirements of the NIT, and all Warranties of SUB-CONTRACTORS/SUBVENDORS
and Manufacturers and all insurance policies relating to the PLANT or the WORK.

CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and anyother person to whom any amount is due from CONTRACTOR for services, equipment,
construction equipment, materials or supplies otherwise related to the PLANT or the WORK.

CONTRACTOR shall take all reasonable steps and actions to ensure that such services,equipment, construction equipment, materials and supplies and the like have been or will
be received, inspected and approved and that such services have been or will be properlyperformed.

EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or relationship with any SUB-CONTRACTOR.

Signature and seal of the contractor Page 29 of 61



3.0

4.0
4.1

42

43.1.1

5.0

6.0

7.0

7.1

7.2

7.3

7.4

7.5

a)
b)

EXTENT OF CONTRACT:

The Contract comprises the construction, completion and maintenance of the works and except in so far as the contract otherwise provides, the provision of all labour, materials,
constructional plant, temporary works and everything whether of a temporary or permanent nature required in and for such construction, completion and maintenance.

CONTRACT DOCUMENTS:

CUSTODY OF DRAWINGS:

The drawings shall remain in the sole custody of the Engineer but two copies thereof shallbe furnished to the Contractor free of cost. The Contractor shall provide and make at his
own expense any further copies required by him. On the completion of the contract, the Contractor shall return to the Engineer all drawings provided under the contract, The
Contractor shall give adequate notice in writing to the Engineer or Engineer's representative, of any further drawings or specifications that may be required for the execution of
the works or otherwise under the contract.

ONE COPY OF DRAWINGS TO BE KEPT ON SITE:

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the site and the same shall at all reasonable time be available for inspection
and use by the Engineer and the Engineer's representative and by any otherperson authorised by the Engineer in writing.

FURTHER DRAWINGS AND INSTRUCTION:

The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the works such further drawings and instructions as shall
be necessary for the purpose of the proper and adequate execution and maintenance of theworks and the Contractor shall carry out and be bound by the same.

CONTRACT AGREEMENT:

The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto within the specified time in Letter of Intent/ Award and in default there of the earnest
money paid by the Contractor shall be forfeited and acceptance of his Tender shall be considered as withdrawn. The cost of the stamp fee of the agreement is to be borne and paid
by the Contractor.

MODIFICATIONS IN CONTRACT:

All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects including terms of completion period shall be considered valid only when
amendment to the CONTRACT is issued by the Employer.

The modification or amendment of the CONTRACT for an adjustment in the CONTRACTPRICE and/ or COMPLETION DATE in accordance with the applicable provision of
the CONTRACT, if any, shall be subject to mutual agreement.

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR'sbid forms or acknowledgement of CONTRACT and other documents which support to
impose any condition at variance with or supplemental to CONTRACT.

USE OF CONTRACT DOCUMENTS AND INFORMATION:

The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any provision thereof, or any specification, plan, drawing, pattern, sampleor
information furnished by or on behalf of the IREL in connection therewith, to any personother than a person employed by the CONTRACTOR in the performance of the CONTRACT.
Disclosure to any such employed person shall be made in confidence and shall extend only so far as may be necessary for purpose of such performance.

The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or information enumerated in Clause 7.1 except for purpose of performing the
CONTRACT.

Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the IREL and shall be returned (all copies) to the IREL on completion of the
CONTRACTOR's performance under the CONTRACT, if so required by the IREL.

CONTRACTOR TO INFORM HIMSELF FULLY:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself independently obtained all necessary information for the purposeof
preparing his tender and his tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such information or lack of same. The correctness
of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS,to have generally obtained his own information in all matters whatsoever that might affect
the carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency of his tender. Any error in description of quantity or omission there from shall
not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the
scheduled rates. He is deemed to have known the scope, nature and magnitude of the WORKS and the requirements of materials and labour involved etc., and as to what all
works he has to complete in accordance with the CONTRACT documents whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR
shall be deemed to have visited surroundings, to have satisfied himself to the nature of all existing structures, if any, and also as to the nature and the conditionsof the Railways,
Roads, Bridges and Culverts, means of transport and communication, whether by land, water or air, and as to possible interruptions thereto and the access andegress from the site,
to have made enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal of surplusmaterials, the available
accommodation as to whatever required, depots and such other buildings as may be necessary for executing and completing the works, to have made local independent enquiries
as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all other similar matters affecting these works. He is deemed to have
acquainted himself as to his liability of payment of Government Taxes, Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessaryand reliable information upon the foregoing or any other matters affecting the CONTRACT
shall not relieve him from any risks or liabilities or the entire responsibility from completionof the works at the scheduled rates and times in strict accordance with the CONTRACT.

Itis, therefore, expected that should the CONTRACTOR have any doubt as to the meaningof any portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof in
writing to IREL in duplicate, before submission of tender. IREL may provide such clarification as may be necessary in writing to CONTRACTOR, such clarifications as provided
by IREL shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the IREL before, during or after the execution of the CONTRACT AGREEMENT shall in any
way affect or modify and of the terms or obligations herein contained. Any change in layoutdue to site conditions or technological requirement shall be binding on the CONTRACTOR
and no extra claim on this account shall be entertained.

GENERAL INFORMATION:

Location of Site: The proposed location of Project site is defined in the Special Conditionsof Contract.
Access by Road: CONTRACTOR, if necessary, shall build other temporary accessroadsto the actual site of construction for his own work at his own cost. The CONTRACTOR shall
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be required to permit the use of the roads so constructed by him for vehicles of any other parties who may be engaged on the project site. The CONTRACTOR shall also facilitate
the construction of the permanent roads should the construction there of start while he is engaged on this work. He shall make allowance in his tender for anyinconvenience he
anticipates on such account. Non-availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the
execution of WORK nor be the cause for any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc. for
the execution and maintenance of the WORK till completion unless otherwise mentioned in the Tender Document.Water Supply: Contractor will have to make his own
arrangements for supply of water tohis labour camps and for works. All pumping installations, pipe network and distribution system will have to be carried out by the Contractor
athis own risk and cost. Alternatively,IREL at his discretion may endeavour to provide water to the Contractor at its source of supply provided the Contractor makes arrangement
for pipe networks from source of supply and such distribution pipe network shall have prior approval of the Engineer-in- Charge so as not to interfere with the layout and progress
of the other construction works.In such case, the rate for water shall be deducted from the running account bills (Subjectto rate of deduction

stipulated.

Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make his own
arrangement for temporary distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works will be done as per the
applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or if there is any hindrance
caused to the other works dueto thealignment of theselines, the CONTRACTOR will re-route or removethe temporary lines at his own cost. The CONTRACTOR at his cost will
also provide suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should be in the custody and control of the IREL. The cost of power supply
shall be payable to IREL every month for Construction Works which would be deducted from the running account bills (subject to rate of deduction specifically mentioned
in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short
supply of electricity willbe admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety requirement at
site. Allcabling, equipment, installations etc. shall comply in all respects with the latest statutory requirementsand safety provisions, i.e., as per the Central / State Electricity Acts
and Rulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test
certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

Atall times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No claim shall
be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply willbe reconnected only after production of fresh certificate from authorized electrical
supervisors.

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or other loss
to the CONTRACTOR arising therefrom.

The total requirement of power shall be indicated by the tenderer along with his tender.
STANDARDS:

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no applicable standard is
mentioned, CONTRACTOR shall follow best engineering practices.

PRIORITY OF CONTRACT DOCUMENTS:

Except if and the extent otherwise provided by the Contract, the provisions of the GeneralConditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACTare to be taken as mutually explanatory of one another, but in case of ambiguities
or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGEwho shall thereupon issue to the Contractor instructions thereon and in such event,
unlessotherwise provided in the Contract, the priority of the documents forming the Contract shallbe as follows :

The Contract Agreement;

The Letter of Acceptance;

The Instructions to Bidders(ITB);

Special Conditions of Contract (SCC);

General Conditions of Contract (GCC)

Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or describedin the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless
be deemed to be included in the same manner as if they had been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of Work, Drawings and any other documents forming part
of this CONTRACT wherever the context so requires. Notwithstanding the sub-division of the documents into these separate sections and volumes, every part of each shall be
deemedto be supplementary to and complementary of every other part and shall be read with andinto the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a different intention
appears, the provisions of the Special Conditions of Contract shall be deemed to over-ridethe provisions of the General Conditions of Contract and shall to the extent of such
repugnancy, or variations, prevail.

PATENT INFRINGEMENT:

CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claimsor suits and defend, at its own cost, any suit or action brought against IREL and hold
IRELfree and harmless against all costs of such claims or suits which may be made against IREL in respect of any infringement of any rights protected by patent, copyright,
trademarks, and trade secrets to the extent that such claim, suit, or action is a result of theuse of CONTRACTOR's technical Information for the construction, maintenance, and
operation of PLANT and the use of CONTRACTOR’s and/or any other process, licenser’sprocesses used in PLANT. IREL shall pass on all claims made against it to
CONTRACTOR for settlement.

CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR's Technical Information for the construction, maintenance, and operationof
PLANT and the use of CONTRACTOR'’s processes used in PLANT will not infringe anyvalid patent rights of a third party. However, if at any time such infringement arises,
CONTRACTOR agrees to keep IREL indemnified and harmless against such claims andcosts thereof and make arrangements that will allow IREL to continue the operation
of PLANT.

IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it by a third party and based
upon the use of CONTRACTOR’s Technical Information. If such use is in accordance with instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake
the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement.
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8.4 CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole chargeand direction of the defence, and shall bear all costs related thereto. CONTRACTOR shall
further hold IREL harmless from any damages or other sums that may become payable by IREL under a final judgment or settlement. However, IREL shall render to
CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in thedefence, and shall have the right to be represented therein by advisory counsel of its
ownselection and at its own expense.

8.5 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the alleged
infringement by modification of PLANT or its operation without adversely affecting the performance and/or secure for IREL immunity from suit for infringement. In such
case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity.

8.6 In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL
to operate and use PLANT, is so far his area of operation is concerned.
8.7 Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without thewritten consent of the other, if settlement or compromise obliges the other to make

any payment or part with any property or assume any obligations or surrender any rights or tobe subjected to any injunction by reason of such settlement or compromise.

INDEMNITIES:
9.1 INDEMNIFICATION FOR LIABILITIES:
9.1.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees toindemnify, protect, save and hold harmless IREL from and against any and all
Liabilities (including, any strict liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents in the performance of its obligations under the
CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or SITE that may be
imposed on, suffered orincurred by or asserted against IREL and in any way relating to or arising out of

9.1.11 WORK, any EQUIPMENT

9.1.1.2 the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to or from SITE aftercommencement
of work (any hazardous substance already existing at SITE beforecommencement of WORK excluded)

9.1.13 The performance of WORK, or as a result of personal injuries (including wrongful death);

9.1.14 the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law;

9.1.15 Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shall not be required under this Clause to indemnifyIREL for

any liability arising out of or resulting from events or circumstances occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises
from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/VENDOR or any other Person directly or indirectly employed by either of them or anyone for
whose acts either of them may be liable that was a contributory cause of such liability.

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES:

It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all Taxes arising
from the performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller need
to prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per GST Rules may result into
deductionof GST while processing Bills.

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is anaffiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/
VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 andClause-9.1.2 of which the IREL shall be named as beneficiary.

9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE:

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE orany other
amounts owed by IREL to CONTRACTOR here under. If such amounts payableby IREL to CONTRACTOR are less than the amounts payable and due by CONTRACTORunder
this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand.

9.1.5 PERMITS AND CERTIFICATES:

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances and other rules
in force at the place where any of the works is to be performed, and CONTRACTOR furtheragrees to hold IREL harmless from liability or penalty which might be imposed by
reasonof any asserted or established violation of such laws, regulations, ordinances or other rule.IREL shall provide the necessary permits for CONTRACTOR's personnel to
undertake any work in India in connection with CONTRACT.

9.1.6 MECHANICS LIEN:

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer'smaterial, men's and/ or mechanics liens arising from its work, and shall keep the premises
of IREL free from all such claims, liens and encumbrances.

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER:

The Contractor shall execute, complete and maintain the Works in strict accordance withthe contract, to the satisfaction of the Engineer and shall comply with and adhere
strictly to the Engineer's instructions and direction on any matter (whether mentioned in the Contract or not). The Contractor shall take instructions and directions only from
the Engineer or from the Engineer's representative on any matter touching or concerning theWorks.

11.0 PROGRAMME TO BE FURNISHED:

As soon as practicable after the acceptance of his tender, the Contractor shall, if required,submit to the Engineer for his approval a programme showing the order of procedure
andthe method in which he proposes to carry out Works and shall whenever required by the Engineer or Engineer's representative furnish for his information particulars in
writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and temporary Works which the Contractor intends to supply, use
or construct as the case may be. The submission to and approval by the Engineer or Engineer'srepresentative of such programme or the furnishing of such particulars shall
not relieve the Contractor of any of his duties or responsibilities under the Contract.

120 Contractors Superintendence:
The Contractor shall give and provide all necessary superintendence during the executionof the works and aslong thereafter as the Engineer may consider necessary for the proper

fulfilling of the Contractor's Obligation under the contract. The Contractor or one of his competent and authorised agent approved of in writing by the Engineer (which
approval may at any time be withdrawn) is to be constantly on the Works and shall give his whole time to the superintendence of the same. If such approval shall be
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withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the requirementof replacing him as here-in-after mentioned) after receiving written
notice of such withdrawal, remove the agent from the Site and shall not thereafter employ him again on the Site inany capacity and shall replace him by another agentapproved
by the Engineer,Such authorised agent shall receive on behalf of the Contractor directions and instructionsfrom the Engineer or (subject to the limitations of Clause 2 hereof) the
Engineer's representative.

13.0 CONTRACTOR'S EMPLOYEE:
The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works.

(a) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are competent to
give proper supervision to the work they are required to supervise and

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works.

13.1 The Engineer shall be at liberty to object to and require the Contractor to remove forthwithfrom the Works any person employed by the Contractor in or about the execution or

maintenance of the Works who in the opinion of the Engineer misconducts himself or incompetent or negligent in the proper performance of his duties or whose employment
isother-wise considered by the Engineer to be undesirable and such person shall not be again employed upon the Works without the written permission of the Engineer. Any
person so removed from the Works shall be replaced without delay by a competent substitute approved by the Engineer.

14.0 EXTRA SUPERVISION ON WORK:

If in the opinion the Engineer, due progress is not made with the work in accordance withthe contract, and or the execution thereof becomes contrary to specifications, and/or
badwork is executed and/or bad materials are used or supplied by the Contractor, and/or anydirections given by the Engineer are not properly complied with or attended
to, the Engineer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of which his certificate in writing will be sufficient
evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be
provided by the Contractor, provided that the Engineer shall give to the Contractor not less than 7 days previous notice in writing of intention to exercise his power.

f) specifically mentioned in the tender, if any). However, IREL does notguarantee the supply of water and this does not relieve the Contractor of his responsibilityin making his
own arrangement and for the timely completion of the various works as stipulated.

g) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make his own
arrangement for temporary distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works will be done as per the
applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or if there is any hindrance
caused to the other works due to thealignmentof theselines, the CONTRACTOR will re-route or removethe temporary lines at his own cost. The CONTRACTOR at his cost will
also provide suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should be in the custody and control of the IREL. The cost of power supply
shall be payable to IREL every month for Construction Works which would be deducted from the running account bills (subject to rate of deduction specifically mentioned
in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short
supply of electricity willbe admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety requirement at
site. Allcabling, equipment, installations etc. shall comply in all respects with the latest statutory requirementsand safety provisions, i.e., as per the Central / State Electricity Acts
and Rulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test
certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No claim shall
be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply willbe reconnected only after production of fresh certificate from authorized electrical

supervisors.

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or other loss
to the CONTRACTOR arising therefrom.

The total requirement of power shall be indicated by the tenderer along with his tender.
7.9 STANDARDS:

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no applicable standard is
mentioned, CONTRACTOR shall follow best engineering practices.

7.10 PRIORITY OF CONTRACT DOCUMENTS:

Except if and the extent otherwise provided by the Contract, the provisions of the GeneralConditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACTare to be taken as mutually explanatory of one another, but in case of ambiguities
or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGEwho shall thereupon issue to the Contractor instructions thereon and in such event,
unlessotherwise provided in the Contract, the priority of the documents forming the Contract shallbe as follows :

7.10.1 The Contract Agreement;

7.10.2 The Letter of Acceptance;

7.10.3 The Instructions to Bidders(ITB);

7.10.4 Special Conditions of Contract (SCC);

7.10.5 General Conditions of Contract (GCC)

7.10.6 Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or describedin the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless
be deemed to be included in the same manner as if they had been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

7.11 SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of Work, Drawings and any other documents forming part
of this CONTRACT wherever the context so requires. Notwithstanding the sub-division of the documents into these separate sections and volumes, every part of each shall be
deemedto be supplementary to and complementary of every other part and shall be read with andinto the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a different intention
appears, the provisions of the Special Conditions of Contract shall be deemed to over-ridethe provisions of the General Conditions of Contract and shall to the extent of such
repugnancy, or variations, prevail.

9.0 PATENT INFRINGEMENT:
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9.1 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claimsor suits and defend, at its own cost, any suit or action brought against IREL and hold
IRELfree and harmless against all costs of such claims or suits which may be made against IREL in respect of any infringement of any rights protected by patent, copyright,
trademarks, and trade secrets to the extent that such claim, suit, or action is a result of theuse of CONTRACTOR's technical Information for the construction, maintenance, and
operation of PLANT and the use of CONTRACTOR’s and/or any other process, licenser’sprocesses used in PLANT. IREL shall pass on all claims made against it to
CONTRACTOR for settlement.

9.2 CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR's Technical Information for the construction, maintenance, and operationof
PLANT and the use of CONTRACTOR'’s processes used in PLANT will not infringe anyvalid patent rights of a third party. However, if at any time such infringement arises,
CONTRACTOR agrees to keep IREL indemnified and harmless against such claims andcosts thereof and make arrangements that will allow IREL to continue the operation
of PLANT.

93 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it by a third party and based
upon the use of CONTRACTOR’s Technical Information. If such use is in accordance with instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake
the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement.

9.4 CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole chargeand direction of the defence, and shall bear all costs related thereto. CONTRACTOR shall
further hold IREL harmless from any damages or other sums that may become payable by IREL under a final judgment or settlement. However, IREL shall render to
CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in thedefence, and shall have the right to be represented therein by advisory counsel of its
ownselection and at its own expense.

9.5 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the alleged
infringement by modification of PLANT or its operation without adversely affecting the performance and/or secure for IREL immunity from suit for infringement. In such
case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity.

9.6 In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL
to operate and use PLANT, is so far his area of operation is concerned.
9.7 Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without thewritten consent of the other, if settlement or compromise obliges the other to make

any payment or part with any property or assume any obligations or surrender any rights or tobe subjected to any injunction by reason of such settlement or compromise.

INDEMNITIES:
9.2 INDEMNIFICATION FOR LIABILITIES:
9.2.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees toindemnify, protect, save and hold harmless IREL from and against any and all
Liabilities (including, any strict liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents in the performance of its obligations under the
CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or SITE that may be
imposed on, suffered orincurred by or asserted against IREL and in any way relating to or arising out of

9.2.1.1 WORK, any EQUIPMENT

9.2.1.2 the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to or from SITE aftercommencement
of work (any hazardous substance already existing at SITE beforecommencement of WORK excluded)

9.2.13 The performance of WORK, or as a result of personal injuries (including wrongful death);

9.21.4 the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law;

9.2.15 Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shall not be required under this Clause to indemnifyIREL for

any liability arising out of or resulting from events or circumstances occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises
from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/VENDOR or any other Person directly or indirectly employed by either of them or anyone for
whose acts either of them may be liable that was a contributory cause of such liability.

9.2.2 CONTRACTOR INDEMNIFICATION FOR TAXES:
It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all Taxes arising
from the performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller need
to prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per GST Rules may result into
deductionof GST while processing Bills.

9.2.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is anaffiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/
VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 andClause-9.1.2 of which the IREL shall be named as beneficiary.

9.2.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE:
Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE orany other
amounts owed by IREL to CONTRACTOR here under. If such amounts payableby IREL to CONTRACTOR are less than the amounts payable and due by CONTRACTORunder
this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand.

9.2.5 PERMITS AND CERTIFICATES:
CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances and other rules
inforce at the place where any of the works is to be performed, and CONTRACTOR furtheragrees to hold IREL harmless from liability or penalty which might be imposed by
reasonof any asserted or established violation of such laws, regulations, ordinances or other rule.IREL shall provide the necessary permits for CONTRACTOR's personnel to
undertake any work in India in connection with CONTRACT.

9.2.6 MECHANICS LIEN:

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer'smaterial, men's and / or mechanics liens arising from its work, and shall keep the premises
of IREL free from all such claims, liens and encumbrances.

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER:
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The Contractor shall execute, complete and maintain the Works in strict accordance withthe contract, to the satisfaction of the Engineer and shall comply with and adhere
strictly to the Engineer's instructions and direction on any matter (whether mentioned in the Contract or not). The Contractor shall take instructions and directions only from
the Engineer or from the Engineer's representative on any matter touching or concerning theWorks.

11.0 PROGRAMME TO BE FURNISHED:

As soon as practicable after the acceptance of his tender, the Contractor shall, if required,submit to the Engineer for his approval a programme showing the order of procedure
andthe method in which he proposes to carry out Works and shall whenever required by the Engineer or Engineer's representative furnish for his information particulars in
writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and temporary Works which the Contractor intends to supply, use
or construct as the case may be. The submission to and approval by the Engineer or Engineer'srepresentative of such programme or the furnishing of such particulars shall
not relieve the Contractor of any of his duties or responsibilities under the Contract.

120 Contractors Superintendence:

The Contractor shall give and provide all necessary superintendence during the executionof the works and aslong thereafter as the Engineer may consider necessary for the proper
fulfilling of the Contractor's Obligation under the contract. The Contractor or one of his competent and authorised agent approved of in writing by the Engineer (which
approval may at any time be withdrawn) is to be constantly on the Works and shall give his whole time to the superintendence of the same. If such approval shall be
withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the requirementof replacing him as here-in-after mentioned) after receiving written
notice of such withdrawal, remove the agent from the Site and shall not thereafter employ him again on the Site in any capacity and shall replace him by another agentapproved
by the Engineer,Such authorised agent shall receive on behalf of the Contractor directions and instructionsfrom the Engineer or (subject to the limitations of Clause 2 hereof) the
Engineer's representative.

14.0 CONTRACTOR'S EMPLOYEE:
The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works.

(c) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are competent to
give proper supervision to the work they are required to supervise and

(d) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works.

14.1 The Engineer shall be atliberty to object to and require the Contractor to remove forthwithfrom the Works any person employed by the Contractor in or about the execution or

maintenance of the Works who in the opinion of the Engineer misconducts himself or incompetent or negligent in the proper performance of his duties or whose employment
isother-wise considered by the Engineer to be undesirable and such person shall not be again employed upon the Works without the written permission of the Engineer. Any
person so removed from the Works shall be replaced without delay by a competent substitute approved by the Engineer.

14.0 EXTRA SUPERVISION ON WORK:

If in the opinion the Engineer, due progress is not made with the work in accordance withthe contract, and or the execution thereof becomes contrary to specifications, and/or
badwork is executed and/or bad materials are used or supplied by the Contractor, and/or anydirections given by the Engineer are not properly complied with or attended
to, the Engineer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of which his certificate in writing will be sufficient
evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be
provided by the Contractor, provided that the Engineer shall give to the Contractor not less than 7 days previous notice in writing of intention to exercise his power.

15.0 SETTING-OUT OF THE WORKS:

The Contractor shall be responsible for the true and proper setting out of the Works and the correctness of the position levels, dimensions and alignment of all parts of the
Worksand for the provision of all necessary instrument appliances and labour in connection therewith. If at any time during the progress of the works, any error shall appear
or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor on being required so to do by the Engineer or Engineers representative shall
at his own expense rectify such error to the satisfaction of the Engineer or Engineer's representativeunless such error is based on incorrect data supplied in writing by the
Engineer or the Engineer's representative in which case the expense of rectifying the same shall be borneby the Employer. The checking of any setting out or of any line or level
by the Engineer orthe Engineer's representative shall not in any way relieve the Contractor of his responsibility for the correctness thereof and the Contractor shall carefully
protect and preserve all bench marks, site rails, pegs and other things used in setting out the works.

16.0 USE OF EXPLOSIVES:

Explosives shall not be used on the work by the contractor without the permission in writingof the Engineer and then only in the manner and to the extent to which he has
prescribed. Where explosives are used, the same shall be stored ina special magazine to be providedby and at the cost of the Contractor, who shall be liable for all damages, loss
or injury to any person or property & shall be responsible for complying with all the Statutoryobligations in these respects.

17.0 CARE OF WORKS:

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching when and where necessary or required by
the Engineer or Engineer’s representative or by a duly constituted authority for the protectionof the Works or for the safety and convenience of the Public or others.

171 From the commencement to the completion of the Works, the Contractor shall take full responsibility or the care thereof and of all Temporary Works and in case any damage,
loss or injury shall happen to the Works or to any part thereof or to any temporary Worksfrom any cause whatsoever (save and except the excepted risks as defined in sub-
clause (2) of the clause) shall at his own cost repair and make good the same so that at completion the Works shall be in good order and condition and in conformity
in every respectwith the requirements of the Contract and the Engineer's instructions. In the eventof any such damage, loss or injury happening from any of the excepted risks
theContractor shall if and to the extent required by the contractor shall also be liable for any damage to the Works occasioned by him in the course of any operations carried
out by him for the purpose of complying with his obligations under Clause 58 hereof.

17.2 EXCEPTED RISKS:
The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection

of military or usurped power, civil war or (otherwise than among the Contractor’s own employees) riot, commotion or disorder or any such operation of the forces of nature
as responsible foresight and ability on the part of Contractor could not foresee or reasonablyprovide against (all of which are herein collectively referred to as "the excepted

risks'".)
18.0 USE OF LAND & BUILDINGS
(a) Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall return vacant possession of the same land/building in good condition to

IREL after the completion of works as soon as the contract is over/terminated, failing which IREL would be entitled to withhold the payment of the security deposit and/or
finalbill in addition to any other action which the IREL may like to take for getting the vacantpossession of the land or building as aforesaid.

(b) The Contractor should obtain the prior approval of the competent authority for construction of purely temporary shed. The Contractor should submit written application
accompanied by layout plan for construction of such temporary shed. Any modification/alteration if deemed necessary thereafter, should be done with prior approval of
the competent authority.
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(c) The Contractor shall have to pay licence fee for the area occupied as per rates fixed bythe Management of IREL from time to time.

(d) The permission for such temporary shed will be accorded only for the purpose of work as awarded to such Contractor and the temporary shed so constructed should be
dismantled within 15 days from the date of completion of the maintenance work and restore the possession of vacant land in the original condition or in a condition acceptable
to the Management of IREL. In case of any difficulty, the Contractor may obtain specific approval of the competent authority which may not be extended more than a period
of one month in any case.

In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant possession of the premises, the department shall be compelled to dismantle the
temporary shed so constructed at the risk and cost of the contractor without prejudice toany other action which may be taken including recovery of damages as per rates fixed
by IREL for the unauthorised occupation of the shed/ premises beyond the permitted period.

(e) The Contractor should use such premises/shed for such purpose incidental to such awarded work and not as otherwise. It shall be the liability of the contractor to ensure
that this occupation of the premises/shed does not provide to be of nuisance to the residents in the vicinity. The Contractor shall also not sublet the premises to any other
party.

19.0 DAMAGES TO PERSONS AND PROPERTY:

191 The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep indemnified the IREL against all losses and claims for injuries or

damages to any person or any property whatsoever which may arise out of or inconsequence of the construction and maintenance of the works and against all claims,
demands, proceedings, damages, costs charges and expenses whatsoever in respect ofor in relation thereto. Provided always that nothing hereby contained shall be deemed
to render the Contractor liable for or in respect of or to indemnify the IREL against any compensation or damages for or with respect to:

(a) The permanent use or occupation of land by the works or any part thereof (save as herein -after provided) surface or other damage as aforesaid i.e. surface or other damage
caused by contract works in the normal course.

(b) The right of the IREL to construct the Works or any part thereof on over under in or through any land.

(o) Interference whether temporary or permanent with any right to light, air, way or water or other easement or quasi-easement which is unavoidable result of the construction

of the Works in accordance with the Contract.

Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be limited to the area defined in the specification as shown on the drawings
inwhich land crops, trees and structures will be disturbed or damaged as an inevitable consequence of the carrying out of the Works.

20.0 ACCIDENT OR INJURY TO WORKMEN:

(a) The employer shall not be liable for or in respect of any damages or compensationpayable as per or otherwise in respect of or in consequence of any accident or injury to any
workmen or other persons in the employment of the Contractor or anySub-Contractor and the Contractor shall indemnify and keep indemnified the Employer against all such
damages and compensation and against all claims, demands, proceedings, cost, charges and expenses whatsoever inrespect thereofin relation there to.

(b) The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to the employer or his representative.
21.0 WORKMEN'S COMPENSATION ACT:

The Contractor shall at all times indemnify the Employer against all claims for compensation under the provision of the Workmen's Compensation Act, 1923 (VIII of 1923) or
any other law for the time being in force by orinrespect of any workmenemployedby the Contractor in carrying out the contract and against all costs and expenses incurredby
the employer in connection therewith and (without prejudice to any other means of recovery) the employer shall be entitled to deduct from any money due or to become due
to the Contractor (whether under this contract or any other contract) all moneys paid or payable by the Employer by way of compensation aforesaid or for costs or expenses
in connection with any claim thereto and the Contractor shall abide by the decision of the Employer as to the sum payable by the Contract, under the provision of this clause.

22.0 GIVING OF NOTICE AND PAYMENT OF FEES:

221 The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law
of local or other duly constituted authority in relation to the execution of the Works or of anytemporary works and by the rules and regulations of all public bodies whose
property or rights are affected or may be affected in any way by the works or any Temporary Works.

222 COMPLIANCE WITH STATUTES REGULATIONS ETC.:

The Contractor shall conform in all respects with the provision of any such statute, ordinance, or Law as aforesaid and the rules, Regulations or Bye-laws of any local or other
duly constituted authority which may be applicable to the Works or to any Temporary Works and with such rules and regulations of public bodies as aforesaid and shall
keep the employer indemnify against all penalties and liability of every kind for breach of any such Statute, Ordinance, Law, Rules, Regulation or Bye-laws.

23.0 FOSSILS ETC.
All fossils, coins, articles, value of antiquity and structures and other remains or things of geological or archaeological interest discovered on the site of the works shall as
betweenthe employer and the Contractor be deemed to be the absolute property of the Employerand the Contractor shall take reasonable precautions to prevent, his workmen
or any otherpersons from removing or damaging any such article or thing and shall immediately upondiscovery thereof and before removal acquaint the Engineers
representative of such discovery and carry out at the expense of the employer the engineer's Representative's orders as to the disposal, removal or otherwise of the same.

24.(a) PATENT RIGHTS & ROYALTIES:

The Contractor shall save harmless and indemnify the Employer from and against all claims and proceeding for or on account of infringement of any patent rights, designs
trade-mark or name or other protected rights in respect of any Constructional plant, machine, work or material used for or in connection with the Works or Temporary Works
of any of them and from and against all claims, demands, proceeding, damages, cost, charges and expenses whatsoever in respect thereof or in relation there to.

(b) Except where otherwise specified, the Contractor shall pay all tollage and other royalties,rent and other payments or compensation (if any) for getting stone, sand, gravel,
clay or other materials required for the Works or temporary Works or any of them.

25.0 INTERFERENCES WITH TRAFFIC ADJOINING PROPERTIES.

All operations necessary for the execution of the Works and for the construction of any Temporary works shall so far as compliance with the requirements of the Contract
permitsbe carried on so as not to interfere unnecessarily or improperly with the Public convenience or the access to use and occupation of public or private roads and footpaths
or to or properties whether in the possession of the Employer’s Workmen or of any other person and Contractor shall save harmless and indemnify employer in respect of
all claims, demands, proceeding, damages, costs, charges and expenses whatsoever arisingout of or in relation to any such matters.

26.(a) EXTRAORDINARY TRAFFIC:

The Contractor shall use every reasonable means to prevent any of the highways and bridges communicating with or on the routes to the site from being damaged or injured
byany traffic of the Contractor or any of his Sub-Contractors and in particular shall select routes, choose and use vehicles and restrict and distribute loads so that any such
extraordinary traffic as will inevitably arise from the moving of plant and material from andto the site shall be limited as far as reasonably possible and so that no unnecessary
damage or injury may be occasioned to such highways and bridges. For any damage caused by the breach hereof, the Contractor shall be solely responsible.
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(b) WATERBORNE TRAFFIC:

Where the nature of the works is such as to require the use by the Contractor of water borne transport, the fore going provisions of this clause shall be construed as though
"highway" included a dock, deck, sea wall, or other structure related to a water-way and "vehicles" included craft and shall have effect accordingly.

27.0 OPPORTUNITIES FOR OTHER CONTRACTORS:

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their work to any other contractors employed
bythe Employer and their workmen and to the workmen of the Employer and of any other duly constituted authorities who may be employed in the execution on or near
the site of any work not included in the Contract or of any Contract which the Employer may enter into in connection with or ancillary to the works.

28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR:

Except where otherwise specified the Contractor shall at his own expense supply and provide all the Constructional Plant, Temporary Works, materials both for temporary
and for permanent Works, labour (including the supervision thereof), transport to or from the Site and in and about the Works and other things of every kind required for
the constructions, completion and maintenance of the Works.

29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER:

If the Employer has undertaken to supply materials specified in the special conditions at rates stated therein, the Contractor shall keep himself in touch with the day-to-day
positionregarding the supply of materials from the Engineer and so adjust the progress of the workthat their labour may not remain idle nor may there be any other claim due
to or arising from delay if any, in obtaining the materials. It should be clearly understood that no claimwhatsoever shall be entertained by the Employer on account of delay
in supplying materials.

30.0 SITE CLEARANCE ON COMPLETION OF WORK:

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any sort or kind used for the purpose of or connected with its construction
are to be removed by the Contractor and all pits and excavations filled up and the site handed over in a tidy and workman like condition and no final payment in settlement
of the account for the said work shall be held to be due or shall be made to the Contractor, till such site clearance shall have been effected by him, and such clearance may be
madeby the Engineer, at the expense of the Contractor in the event of his failure to comply withthis provision within7 days after receiving notice in writing from the Engineer to
that effect.If it becomes necessary for the Engineer to have the site cleared as indicated above at the expense of the Contractor, the Employer shall under no circumstances, be
held liablefor any losses or damages to such of Contractor's property as may be on such site due tosuch removal there from which removal may be effected by means of public
sale of suchmaterials and property or in such way as seems fit and most convenient to the Engineer.

31.0 RETURN OF SURPLUS MATERIALS:

Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials for the execution of the contract are procured with the assistance of
the Employer either by issue from Employer's stocks or purchase made under orders or permits or licenses issued by the Employer, the Contractor shall use the said materials
economically and solely for the purpose of the contract and not dispose of them without the permission of the Employer, and if required by the Engineer shall return to the
Employer all surplus or unserviceable materials that may be left with the Contractor after the completion of the contract or at its termination, for any reason whatsoever on
being paid or credited such price as the Engineer shall determine, having due regard to initial cost and the condition of the materials at the time of such return thereof. The
price to be allowed to the Contractor, however, shall not exceed the amount charged to him excludingthe storage charge if any. The decision of the Engineer shall be final and
conclusive. In the event of breach of the aforesaid condition, the Contractor shall in addition to making himself liable of action for contravention of the terms of the licences
or permit and/or for criminal breach of trust) be liable to the Employer for payment of all moneys, advantagesor profit resulting or which in the usual course would have
resulted to him by reason of such breach.

WORKMATERIAL AND PLANT

32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS:
All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer’s instructions and shall be subjected from time
to time to such tests as the Engineer may direct at the place of manufacture or fabrication oron the Site or at all or any of such places. The Contractor shall provide such
assistance, instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and the quality, quantity or weight of any
material used and shall supply samples of materials before incorporation in the Works for testing as maybe selected and required by the Engineer.
Cost of samples: All samples shall be supplied by the Contractor at his cost.

Cost of tests: The cost of making any test in performance of his works shall be borne by the Contractor.

Cost of tests not provided for:
If any test is ordered by the Engineer which is either,

not so intended or provided or

o e

is not so particularised for or

C. though so intended or provided for is ordered by the Engineer to be carried by anindependent person at any place other than the Site or the place of manufacture or fabrication
of the materials tested. Then the cost of such test shall be borne bythe Contractor if the test shows the workmanship of materials not to be inaccordance with the provisions
of the Contract or the Engineer's instructions but otherwise by the Employer.

33.0 ACCESS TO SITE:

The Employer/Engineer and any person authorised by him shall at all times have access to the Works and to the Site and to all workshops and places where work is being
preparedor where materials, manufactured articles or machinery are being obtained for the Worksand the Contractor shall afford every facility for and every assistance in or
in obtaining theright to such access.

34.0 INSPECTION, TESTING AND EXPEDITING:

341 The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to conform to the specifications laid down in the CONTRACT. The SPECIAL
CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specifywhat inspections and test the EMPLOYER requires and where they are to be
conducted. The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other representatives retained for this purpose. Expediting by EMPLOYER’s
representative in no way relieves the CONTRACTOR of his obligation under the terms and conditions of this CONTRACT.

342 The inspections and tests may be conducted on the premises of the CONTRACTOR orhis SUB-CONTRACTOR at point of completion and/or at the good's final destination.
When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, allreasonable facilities and assistances including access to drawings and production
datashall be furnished to the inspector at no charge to the EMPLOYER.
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343 CONTRACTOR shall be held responsible for any possible delay in the approval or testingphase as well as for any possible delay in the remittance of necessary certificates.
Delayon the part of the Inspection institutions will not be considered a case of 'Force Majeure'.

344 Participation or presence of EMPLOYER or their representatives at any tests or their failure to be present at or to witness any tests to be undertaken pursuant here to shall not
in any way or manner relieve or release the CONTRACTOR from any of its warranties, guarantees or other obligations under the CONTRACT.

345 Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to EMPLOYER.
35.1 EXAMINATION OF WORK BEFORE COVERING UP:

No work shall be covered up or put out of view without the approval of the Engineer or theEngineer's representative and the Contractor shall afford full opportunity for the
Engineeror the Engineer's representative to examine and measure any work which is about to be covered up or put out of view and to examine foundations before permanent
work is over,any such work or foundations is or are ready or about to be ready for examination and theEngineer's representative shall without unreasonable delay unless he
considers it unnecessary and advises the Contractor accordingly attend for the purpose of examiningand measuring such work or of examining such foundations.

35.2 UNCOVERING & MAKING OPENINGS:

The Contractor shall uncover any part or parts of the Works or make opening in or throughsame as the Engineer may from time to time direct and shall reinstate and make good
such part or parts to the satisfaction of the Engineer. If any such part or parts have been covered up or put out of view after compliance with the requirements of subclause(l)
of this Clause and are found to be executed in accordance with the Contract, the expenses of uncovering making opening in or through reinstating and making good the same
shall be borne by the Employer but in any other case all such expenses shall be borne by the Contractor and shall be recoverable from him by the Employer or may be deducted
by theEmployer from any moneys due or which may become due to the Contractor.

36.0 REMOVAL OF IMPROPER WORK & MATERIALS:

The Engineer shall during the progress of the Works have power to order in writing from time to time:

(a) theremoval from the Site within such time or times as may be specified in the orderof any materials which in the opinion of the Engineer are not in accordance with the contract,
(b) the substitution of proper and suitable materials and
(c) the removal and proper re-execution (not withstanding any previous test there of or interim payment there for) of any work which in respect of materials of workmanship

is not in the opinion of the Engineer in accordance with the contract.

37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE:
In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled to employ and pay other persons to carry out the same and all
expensesconsequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the Employer or may be deducted by the Employer
from any moneys due or which may become due to the Contractor.

38.0 SUSPENSION OF WORK:
The Contractor shall on the written order of the Engineer suspend the progress of the works or any part thereof for such time or times and in such manner as the Engineer
mayconsider necessary and shall during such suspension properly protect and secure the work so far as is necessary in the opinion of Engineer. Provided that the Contractor
shall not be entitled to recover any such extra cost unless he gives notice in writing of his intention to claim to the Engineer within 28 days of the Engineer's order. The
Engineer shall settle and determine the extra payment to be made to the Contractor in respect of such claim as the Engineer shall consider reasonable.

39.0 SUSPENSION LASTING MORE THAN 90 DAYS:
If the progress of the works or any part thereof is suspended on the written order of the Engineer for more than 90 days, the Contractor may serve a written notice on the Engineer
requiring permission within 28 days from the receipt thereof to proceed with the works or that part thereof in regard to which progress is suspended and if such permission
is not granted within that time the Contractor by a further written notice so served may (butis notbound to) elect to treat the suspension where it affects part only of the Works
as an omission of such part under Clause 62 thereof or where it affects the whole Works as an abandonment of the Contract by the Employer.

40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES:

(i) Use of additional items:
If the Engineer directs the use of additional items of IREL stores in the work, the Contractor is bound to comply with such directions. The recovery rate for such stores shall
be fixed by the Engineer.

(id) Recovery Rates:

In addition to the above, other materials from IREL stores can be supplied subjectto availability if the Engineer is satisfied as to the necessity for such issues. Recovery rates
for the materials so issued shall be IREL issue rates plus 12% plusGST as may be in force from time to time.

(ii) Handling Conveyance etc:
All handling, conveyance, etc. from place of issue to the worksite of the Contractorare to be borne by the Contractor and the rates quoted in the Tender Schedule cover these.

(iv) Proper accounting:
AIl materials issued to the Contractor whether free of cost or on cost recoverable basis shall be properly accounted for. Any loss or damage to the stores issued byIREL will
be debited to the Contractor at the IREL issue rates plus 20% plus GSTas may be in force from time to time.

(vi) Excess/misuse:
Steel drawn in excess or misused will be charged at 100% overissue/recovery rates as stipulated in the contract.

(vii) Surplus stock:
Noclaimwill be entertained fornon-supply or delay in supply of any or all the abovestores.

(viii) Except Steel, materials issued to the Contractor on recovery basis shall not normally be taken back. In case of steel and materials issued free, the surplus stock will be taken
back at the stipulated rates of issue, provided they are returnedin good condition. In case of steel, rebate at full rates will be made only if the piecesare returned in length not less
than 6M. Shorter pieces in the range of 4M to 6M length will be taken back @ 50% of the issue rates. The materials shall be returnedat IREL stores and all expenses towards
conveyance, handling, weighing, sorting,etc. shall be at Contractor's accounts. As regards to the conditions of the materialsto be returned, the decision of the Engineer shall be
final and binding on the Contractor. The norms prevalent for consumption in respect of Steel shall apply forcalculating the consumption of these materials for recovery.

COMMENCEMENT TIME AND DELAYS

41.0 COMMENCEMENT OF WORK:
The Contractor shall commence the works on site within the period as mentioned in the contract and shall proceed with the same with due expedition and without delay.
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42.0 WAY LEAVES ETC.:
The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in connection with access to the Site. The Contractor shall also provide
athis own cost any additional accommodation outside the Site required by him for the purposes of the works, except when otherwise specifically agreed and provided for.

43.0 TIME FOR COMPLETION:
Subject to any requirement in the Contract as to completion of any portion of the works before completion of the whole of the works, it shall be completed within the time
stated inthe LOI/ Award Letter/ Agreement.

44.0 EXTENSION OF TIME FOR COMPLETION:
Should the amount of extra or additional work of any kind or other special circumstances of any kind whatsoever which may occur be such as fairly to entitle the contractor
to an extension of time for the completion of the work, the Engineer shall determine the amountof such extension. Provided that the Engineer as not bound to take in to account
any extraor additional work or other special circumstances unless the Contractor has within 14 daysafter such work has been commenced on such circumstances have arisen or
as soon thereafter as is practicable, delivered to the Engineer's representative full and detailed particulars of any claim to extension of time to which he may consider himself
entitled in order that such claim may be investigated at the time.

441 TIME EXTENSION OF CONTRACT:
The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which might delay the completion of work in accordance with the approved
schedule and the steps being taken to remedy such situation.

44.2 If the Work is delayed at any time in the commencement or during the progress of the WORK by any act, delay or neglect solely attributable to IREL or his employees, or by
anyother contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of completion shall be extended by IREL (without levy of Mutually Agreed Damages)
in writing for a reasonable period as may be mutually agreed upon, at the time of closure ofcontract. The CONTRACTOR shall, immediately on occurrence of such special
circumstances but not later than 14 working days, bring to the knowledge of IREL throughwritten application for any such delay as mentioned above.

443 IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary in order that WORKS shall be well and properly executed. In such
events, suitable extension of time shall be granted to CONTRACTOR.

45.0 NO NIGHT OR SUNDAY WORK:
Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided be carried on during the night or on Sundays
(if locally recognised as days of rest) or their locally recognised equivalent without the permission in writing of the Engineer's representative save when the work is
unavoidableor absolutely necessary for the saving of life or property or for the safety of the Works in which case the Contractor shall immediately advise the Engineer's
representative. Provided always that the provisions of this Clause shall not be applicable in the-case of any work which it is customary to carry out by rotary or double shifts.

46.0 RATE OF PROGRESS:

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and maintenance of the work are to be of a kind
and conducted ina manner to the satisfaction of the Engineer. Should the rate of progressof the works or any part thereof be at any time in the opinion of the Engineer too slow
to ensure the completion of the works by the prescribed time or extended time for completionthe Engineer shall so notify the Contractor in writing and the Contractor shall
thereupon take such steps as the contractor may think necessary and the Engineer may approve toexpedite progress so as to complete the works by the prescribed time or
extended time for completion. If the work is not being carried on by day and by night and the Contractor shall request permission to work by night as well as by then if the
Engineer shall grant such permission, the Contractor shall not be entitled to any additional payment for so doingbut if such permission shall be refused and there shall be no
equivalent practicable methodof expediting the progress of the work, the time for completion shall be extended by suchperiod as is solely attributable to such refusal. All work
atnight shall be carried out withoutunreasonable noise and disturbance. The Contractor shall indemnify the Employer from and against any liability for damages on account
of noise or other disturbance created while or in carrying out the work and from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in
regard or in relation to such liability.

47.0 LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT:
Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of the services within the time period(s) specified in the CONTRACT,
the EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis
of the CONTRACT PRICE, including subsequent modifications.

Deductions shall apply as per following formula:
For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract value per week subject to a maximum of ten percent (10%) of contract value

For all other works :
Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of contract value.

47.1 EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to the CONTRACTOR or by recovery against the Performance Guarantee.
BothCONTRACTOR and EMPLOYER agree that the above percentages of price reduction aregenuine pre-estimates of the loss/damage which the EMPLOYER would have
suffered onaccount of delay/breach on the part of the CONTRACTOR and the said amount will be payable on demand without there being any proof of the actual loss/or
damage caused bysuch breach/delay. A decision of the EMPLOYER in the matter of applicability of price reduction shall be final and binding.

48.0 FORCE MAJEURE:

48.1 Force majeure is an event beyond the control of contractor and not involving the contractor’s fault or negligence and which is not foreseeable. Such events may include, but
are not restricted to acts of the purchaser/contractor either in its sovereign orcontractual capacity, wars or revolution, hostility, acts of public enemy, civil commotion, floods,
explosions, epidemics, quarantine restrictions, strikes, lockouts and freight embargoes or any other event which IREL may deem fit to consider so. The decision aboutforce
majeure shall rest with IREL which shall be final and binding.

48.2 If there is delay in performance or other failures by the contractor to perform obligations under its contract due to event of a Force Majeure, the supplier/contractor shall not
be held responsible for such delays/failures.
483 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such conditions and the cause thereof within fifteen days of occurrence of

such event. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall continue to perform its obligations under the contract as far as
reasonable/ practical and shall seek all reasonable alternative means for performance not prevented by the Force Majeure event.

48.4 If the performance in whole or in part or any obligation under this contract is prevented ordelayed by any reason of Force Majeure for a period of exceeding 120 days, IREL
may atits option terminate the contract without any financial repercussion on either side.

49.0 CERTIFICATE OF COMPLETION OF WORK:
As soon as in the opinion of the Engineer the works shall have been substantially completed and shall have satisfactorily passed any final test that may be prescribed by the
Contract, the Engineer shall on receiving a written undertaking by the Contractor to finish any outstanding work during the period of Maintenance issue a Certificate of
completion in respect of the works and the Period of Maintenance of the works shall commence from the date of such certificate. Provided that the Engineer may give such
a certificate with respect to any part of the works before the completion of the whole of the work and shall upon the written application of the contractor give such certificate
with respect to any substantial part of the works, which has been both completed to the satisfaction of the Engineer and occupied or used by the employer and when any
such certificate is given in respect of a part of the works such part shall be considered as completed and the Period of Maintenance of such part shall commence from the date
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of such certificate. Provided also that a Certificate of Completion given in accordance with the foregoing provision of any part of the works occupied and use as aforesaid
shall not be deemed to certify completion of any round or surfaces requiring reinstatement unless such certificate shall expressly so state.

50.0 MAINTENANCE AND DEFECTS:

50.1 DEFINITION OF PERIOD OF MAINTENANCE:
In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) months orany other period if specifically specified in the special conditions of this contract,
and calculated from the date of completion of the works certified by the Engineer in accordance with Clause 49 hereof or in the event of more than one certificate having been
issued by the Engineer Under the said Clause from the respective dates so certified and in relation to the Period of maintenance, the expression “the works” shall be construed
accordingly.

50.2 EXECUTION OF WORKS OF REPAIR ETC.:
To the intent that the works shall at or as soon as practicable after the expiration of the period of Maintenance be delivered up to the Employer in as good and perfect a
condition(fair wear and tear expected) to the satisfaction of the Engineer as that in which they wereat commencement of the Period of Maintenance, contractor shall execute all
such work ofrepair, amendment, reconstruction, rectification and making good of defects, imperfections, shrinkages or other faults as may be required of the Contractor in
writing by the Engineer during the Period of Maintenance or within fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer prior
to its expiration.

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC.:
All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall in the opinion of the Engineer be due to the use of materials or workmanship
not in accordance with the Contract or to neglect or failure on the part of the Contractor tocomply with any obligation expressed or implied on the Contractor’s part
under the Contract. If in the opinion of the Engineer such necessity shall be due to any other cause,the value of such work shall be ascertained and paid for as if it was an
additional work.

50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT:
If the Contractor shall fail to do any such work as aforesaid required by the Engineer, theEmployer shall be entitled to carry out such work by his own workmen or by other
Contractors, and if such work is the work which the Contractor should have carried out athis own cost, Employer shall be entitled to recover from the Contractor the cost
thereof ormay deduct the same from any moneys due or that may become due to the Contractor.

51.0 CONTRACTOR TO SEARCH:
The Contractor shall if required by the Engineer in writing search or the cause of any defectin perfection or fault under the directions of the Engineer. Unless such defect,
imperfectionor fault shall be one for which the Contractor is liable under the contract, the cost of the work carried out by the Contractor in searching as aforesaid shall be
borne by the Employer. But if such defect, imperfection or fault shall be one for which the Contractor isliable as aforesaid the cost of the work carried out in searching as
aforesaid shall be borneby the Contractor and he shall in such case repair, rectify and make good such defect, imperfection or fault at his own expense in accordance with the
provisions of Clause 50 hereof.

52.0 ALTERATIONS, ADDITIONS AND OMISSIONS:
52.1 VARIATIONS

The Engineer shall make any variation from quality or quantity of the works or any part there of that may in his opinion be necessary and for that purpose or if for any other
reasonit shall in his opinion be desirable he have power to order the Contractor to do and the Contractor shall do any of the following:

@) increase or decrease the quantity of any works included in the contract.

) omit any such work

© change the character or quality or kind of any such work

() change the levels, lines position and dimensions of any part of works and

© execute additional work of any kind necessary for the completion of the works andno such variation in any way vitiate or invalidate the contract but the value (if any)of all

such variations shall be taken into account in ascertaining the amount of thecontract price.

52.2 No such variation shall be made by the Contractor without an order in writing of the Engineer. Provided that no order in writing shall be required for increase or decrease in
the quantity of any work where such increase or decrease is not the result of an order given under this Clause but is the result of the quantities exceeding or being less than
those stated in the Tender Schedule. Provided also that if for any reason the Engineer shall consider it desirable to give any such order verbally, the contractor shall comply
withsuch order and any confirmation in writing of such verbal order given by the Engineer whether before or after the carrying out of the order shall be deemed to be an
order in writing within the meaning of this clause.

53.1 VALUATION OF VARIATIONS:
The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named in the Tender in respect of any extra or additional work done or work
omittedby his order. All such work shall be valued at the rates set out in the Contract, if in the opinion of the Engineer the same shall be applicable. If the Contract shall not
contain anyrates applicable to the extra or additional work then reasonable prices shall be fixed by theEngineer.

53.2 POWER OF ENGINEER TO FIX RATES:
Provided that if the nature of amount of any omission or addition relative to the nature or amount of the whole of the contract work or to any part thereof shall be such that
in the opinion of the Engineer the rate or price contained in the contract for any item of the workis by reason of such omission or additions rendered unreasonable or
inapplicable, the Engineer shall fix such other rate or price asin the circumstances he shall think reasonableand proper.

Provided also that no increase of the Contract Price under sub-clause (1) of this clause onvariation of rate or price under sub-clause (2) of this clause shall be made unless as soon
after that date of the order as is practicable and in the case of extra or additional work before the commencement of the work or as soon thereafter as is practicable notice
shallhave been given in writing.

(a) by the Contractor to the Engineer of his intention to claim extra payment or a variedrate or.
(b) by the Engineer to the Contractor of his intention to vary a rate or price as the casemay be.
53.3 CLAIMS:

The Contractor shall send to the Engineer's representative once in every month an account giving particulars (as full and detailed as possible) of all claims for any additional
expenses to which the Contractor may consider himself entitled and of all extra or additional work ordered by the Engineer which he has executed during the preceding
month and no claim for payment for any such work will be considered which has not beenincluded in such particulars. Provided always that the Engineer, shall be entitled to
authorise payment to be made for any such work notwithstanding the Contractor's failureto comply with this condition, if the contractor has at the earliest practicable
opportunity notified the Engineer that he intends to make a claim for such work.

53.4 EXTRA ITEM:
Any extra item arising during the execution of work due to any reason shall be paid for based on the sanctioned schedule of rates or rates derived therefrom. The percentage
quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates orrates derived therefrom. In case the rates cannot be derived from the Schedule of rates
orthe quoted rates, CPWD norms shall be followed for determination of rates. Analysis of rates on the basis of field observations shall be considered if schedule of rates/ CPWD
norms are not available. The rates given in the schedule are complete for labour and materialsincludingall leads, lifts, royalty etc. except otherwise stated in theitems. No extra
claim on account of these item shall be entertained.
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54.0 PROPERTY IN MATERIALS:

54.1 If the specification or estimate of the work provides for use of any special description of materials to be supplied from the Engineer's store, or if it is required that the
Contractor shall use certain stores to be provided by the Engineer (such materials and stores, and Plants and the prices to be charged therefore, as here-in-after mentioned
being so far aspracticable for the convenience of the Contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or
memorandum hereto annexed), the Contractor shall be supplied with such materials and stores as required fromtime to time to be used by him for the purposes of the contract
only, this being calculatedout from specifications, drawing etc. and the value of the full quantity of materials and stores so supplied at the rates specified in the said schedule
or memorandum may be setoff or deducted from any sums then due, or thereafter to become due to the Contractor under the contract, or otherwise, or against or from the
security deposit or the proceeds of sale there of if the same is held in Government securities, the same or a sufficient portion there of being in this case to fulfil the purpose.
All materials supplied to the Contractor shall remain in the absolute property of Employer and shall not on any account be removed from the site of the work and shall at all
times be open to inspection by the Engineer.

Any such materials unused and in perfectly good condition at the time of the completion of determination of the contract shall be returned to the Engineer store. If by a notice
in writing under his hand he shall so require but the Contractor shall not be entitled to returnany such materials unless with such consent and shall have no claim for
compensation on account of any such materials so supplied to him as aforesaid during being unused byhim or for any wastage in or damages to any such materials.

54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors in the course of their works, should understand that all material (e.g. store and
other materials obtained in the work of dismantling, excavation, etc. will be consideredEmployer's property) and issued to the Contractor (if they require the same for
their ownuse) at rates approved by him. If these materials are not required by them they will bedisposed off to the best advantage of Employer.

54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE:
All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon the
siteshall be the property of the Employer, and the Contractor shall duly preserve the sameto the satisfaction of Employer and shall, from time to time deliver the same tosuch person
or persons as the Employer may appoint to receive the same.

55.0 NO APPROVAL BY VESTING:
The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to therein nor shall it prevent
the rejection of any such materials at any time by the Engineer.

MEASUREMENT

56.0 QUANTITIES:
The quantities set out in the Tender Schedule are the approximate estimated quantities ofthe work but they are not to be taken as the actual and correct quantities of the works
to be executed by the Contractor in fulfilment of his obligations under the Contract. Any itemmay be omitted or altered and no claim for compensation will be entertained on
this account or for any variation however substantial it may be in the Tender Schedule.

57.0 WORKS TO BE MEASURED:

The Engineer shall except as otherwise stated ascertain and determine by measurementthe value in accordance with the Contract of work done in accordance with the
contract. He shall when he requires any part or parts of the Works to be measured give notice to the Contractor's authorised agent or representative who shall forthwith
attend or send a qualified agent to assist the Engineer or the Engineer's representative in making such measurement and shall furnish all particulars required by either of
them. Should the Contractor not attend or neglect or omit to send such agent then the measurement madeby the Engineer or approved by him shall be taken to be the correct
measurement of the work. For the purpose of measuring such permanent work as is to be measured by recorddrawings, the Engineer's representative shall prepare record
drawing month by month of such work and the Contractor as and when called upon to do so in writing shall within 14 days attend to examine and agree such record
drawings, with the Engineer's representative and shall sign the same when so agreed and if the Contractor does not soattend to examine and agree any such record drawings
they shall be taken to be correct.If after examination of such record drawings the Contractor does not agree the same or does not sign the same as agreed, they shall nevertheless
be taken to be correct unless the Contractor shall within 14 days of such examination lodge with the Engineer'srepresentative for decision by the Engineer's notice in writing
of the respects in which suchrecord drawings are claimed by him to be incorrect. The Contractor shall be paid for the quantities resulting from measurement of the executed
work.

58.0 MODE OF MEASUREMENT FOR CIVIL WORKS:
The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following:

@) In case the mode of measurement is not covered by the said Indian Standard for a particularitem, the method of measurement shall be as per CPWD specificationsfor that item
only.

(b) Wherever a particular mode of measurement is specified in the description of the item in the tender schedule/special conditions, the same shall only apply.

© In case of dispute regarding mode of measurement, the decision of the Engineer shall be final and binding on the Contractor.

59.0 PAYMENT FOR WORK DONE

59.1.1 100% payment against bills for the work done (Subject to the required deductions) shall be made to the Contractor based on detailed measurements and certification of bills
by the Engineer.

59.1.2 ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Jointmeasurements shall be taken continuously and need not be connected with billing

stage.Based on these joint measurements recorded in the register, the Contractor shall submit the bills in both soft and hard copies (three copies) in the prescribed format along
with thedetailed measurements item wise. All the pages of the measurement sheets shall be serially machine numbered and signed by the Contractor. The bills along with
measurement sheet shall be computer generated and also suitably programmed for effecting the necessary corrections easily. The bills shall be accompanied with necessary
documents such as abstract of quantities, variation statements, reconciliation of materials,part rate statements indicating the extent of work done, statement of secured advance
claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour licence etc. Payment against bills for the work done (Subject to necessary
deductions) willbe made after the verification and certification by the Engineer of the bill submitted by theContractor.

59.1.3 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on the day the Engineer certifies that the works have been so completed
in accordance with this Contract, takes over the completed Works and issues a certificate tothat effect. The Defect Liability Period will start from the said date of completion /
handingover of the work.

59.1.4 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shallsubmit his final bill for the Works within 3 months of completion of work. The bill
shall be based only on Works as measured and at accepted tender rates including rates for any additional or extra work which might have been approved by the Company.
All deductionsdue under the Contract shall be incorporated. The final bill shall be accompanied by:

A) A copy of the Completion Certificate issued by the Engineer.

B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with full details.

The Engineer shall examine and certify the final bill for payment after satisfying that the Works have been satisfactorily completed and that all properties, works and things
removed or disturbed or damaged in consequence of the Work have been properly replaced and made good and all expenses and demands incurred or made by or on the
Company or in respect of any damage or loss by, from or consequence of the Works havebeen satisfied, all materials have been returned and the site cleared.
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59.1.5 SECURED ADVANCE:
75% payment against bills as Secured Advance on the cost of all non-perishable materialsbrought by the Contractor to Site for use in the Works (excluding chargeable materials
issued by the Company) as assessed and approved by the Engineer may be paid, provided the materials confirm to the specifications of the contract an accepted by the
Engineer. These materials shall be pledged by the Contractor to the Company. All the Secured Advance allowed will be deducted while making payment of any bill for the
workdone and a fresh Secured Advance on the materials remaining then at Site will be paid along with the same bill.

59.1.6 BILL TO BE SUBMITTED MONTHLY:
A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all work executed in the previous month and the Engineer shall take or cause
to be taken the requisite measurement for the purpose of having the same verified and theclaim, as far as admissible, adjusted if possible, before the expiry of ten days from the
presentation of the bill. If the Contractor does not submit the bill within the time fixed as aforesaid, the Engineer may depute his representative to measure up the said work
in thepresence of the Contractor, whose counter signature to the measurement list will be sufficient warrant, and the Engineer may prepare a bill from such list which shall be
bindingon the Contractor in all respects.

59.2 BILLS TO BE ON PRINTED FORMS:
The Contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer and the charges in the bills shall always be entered at the rates
specified in the tender in the case of any extra work ordered in pursuance of these conditions and notmentioned or provided forin the tender at the rates herein after provided
for such work.

Invoice must contain Contractor’s GST Registration number, PAN, Bank detail of Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code for service
rendered.

59.3 RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER):
As and by way of additional security from every progressive on account bill of the Contractor, prescribed percent of the value of the work executed shall be deducted as
Retention money and kept as security deposit until the total of the amount so deducted plus the initial security (including the Earnest money) already deposited will equal
the prescribed security.

59.5 SET-OFF:

@) Any sum of money due and payable to the Contractor (including security deposit returnable to him) may be appropriated/ retained/ withheld and/ or set off by the Employer
or Government against any claim of the Employer or Government or such other person or persons for the payment of a sum of money arising out of orunder this contract or
other contracts made by Contractor with the employer or Govt. or such other person or persons.

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of any action on the part of the Contractor.

59.6 DEDUCTIONS FROM CONTRACT PRICE:
All costs, damages or expenses which the EMPLOYER may have paid for which, under the CONTRACT, the CONTRACTOR s liable, will be claimed by the EMPLOYER. All
suchclaims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the CONTRACTOR within fifteen days
of the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may then deduct the amount from any bill due or
becoming due by him to the CONTRACTOR under the CONTRACT or may be recovered by action of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER
of such claims.

59.7 TAXES APPLICABLE TO CONTRACTOR'S MANPOWER, TURNOVER, EQUIPMENTETC.
The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's turnover & profit or onthe earnings of any of hisemployees or personnel
engaged by him and shall hold the EMPLOYER indemnified and harmless against any claims that may be made against the EMPLOYER in this behalf. The EMPLOYER does
not undertake any responsibility whatsoever regarding any taxes levied on CONTRACTOR and/or his personnel by Centre/ State/ Local Authorities.

59.8 DEDUCTION OF INCOME TAX AT SOURCE:
Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194 (C) of the Income Tax Act. In case of contract for consultancy or professional
services Tax deduction at source as per Section 194 J. will be carried out

59.9 OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT:
The Company reserves the right to carry out post-payment audit and technicalexamination of the running/ final bill including all supporting vouchers etc. The
Companyalso reserves the right to propose recoveries detected by CVC (Central VigilanceCommission) based on their audit and observations of works / bills etc.
The Companyfurther reserves the right to enforce recovery of any over payment when detectednotwithstanding the fact the amount of running / final bill
may be included by one of theparties as an item of dispute before an arbitrator appointed and notwithstanding the factthat the amount of running / final bill figures in
the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in respect of any work done by the Contractor under the contract, the Company from
the Contractor shall recover it, or if any under payment is discovered, the amount shall be dulypaid to the Contractor by the Company.

60.0 APPROVAL BY MAINTENANCE CERTIFICATE:
No certificate other than the maintenance certificate referred to in clause 61 here of shallbe deemed to constitute approval of any work or other matter in respect of which it
is issued or shall be taken as admission of the due performance of the contract or any part here of or of the accuracy of any claim or demand made by the contractor or of
additionalor varied work having been ordered by the Engineer nor shall any other certificate conclude or prejudice any of the powers of the Engineer.

61.1 MAINTENANCE CERTIFICATE:
The contract shall not be considered as completed until a maintenance certificate shall have been signed by the Engineer and delivered to the Employer stating that the Works
have been completed and maintained to his satisfaction. The maintenance certificate willbe given by the Engineer twenty - eight days after the expiration of the Period of
maintenance (or if different Periods of maintenance shall become applicable to different parts of Works the expiration of the latest such period) or as soon thereafter as any
worksordered during such Period pursuant to Clause 50 and 51 hereof shall have been completed to the satisfaction of the Engineer and full effect given to this Clause
notwithstanding any previous entry on the Works of taking possession, working or using thereof or any part thereof by the Employer.

61.2 CESSATION OF EMPLOYER'S LIABILITY
The Employer shall not be liable to the Contractor for any matter or thing arising out of orin connection with the Contract or the execution of the Works Unless the Contractor
shallhave made a claim in writing in respect thereof before the giving of the maintenance certificate under this Clause.

61.3 UNFULFILLED OBLIGATION:
Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause (2) of this clause) the Employer shall remain liable for the fulfilment of
any obligation incurred under the provisions of the Contract prior to the issue of the Maintenance Certificate which remains un-performed at the time such certificate is issued
and for the purpose of determining the nature and extent of any such obligation, the contract shall be deemed to remain in force between the parties hereto.

62.0 URGENT REPAIRS:
1f by reason of any accident or failure or other event occurring to in or in connection with the works or any part thereof either during the execution of the works or during the
Periodof Maintenances, any remedial or other work or repair shall in the opinion of the Engineeror the Engineer's representative be urgently necessary for security and the
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Contractor is unable or un-willing at once to do such work or repair, the Employer may by his own or other workmen to such work or repair as the Engineer or the Engineer's
representative may consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own
expense under thecontract, all cost and charges properly incurred by the Employer in so doing shall on demand be paid by the Contractor to the employer or may be deducted
by the employer from any moneys due or which may become due to the Contractor. Provided always that the Engineer or the Engineer's representative (as the case may be)
shall, as soon after the occurrence of any such emergency as may be reasonably practicable notify the Contractor thereof in writing.

63.0 RESOLUTION OF DISPUTES/ ARBITRATION:

63.1 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct informal, good faith negotiations any disagreement or dispute arising between
themunder or in connection with the Contract.

63.2 If, after thirty days from the commencement of such informal, good faith negotiations, theEMPLOYER and the CONTRACTOR have been unable to resolve the disagreement
or dispute, the same shall be referred for resolution as per the formal mechanism as specifiedhereunder shall be applicable.

63.3 LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated as an Indian Contract and in accordance with Indian Laws as in force for the time
being.

63.4 ARBITRATION:

a) All disputes and differences of any kind whatsoever arising out of or in connection with the contract or carrying out of the works (whether during the course of works or after

theircompletion and whether before or after determination, abandonment or breach of contract) shall be referred to and settled by the person authorized and notified in
writing by IREL who shall state his decision in writing. Such a decision may be in the form of a final certificate or otherwise and shall be made within a period of 30 days from
the date ofreceipt of such reference to them.

b) If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may within 30 days of receipt of such decision send a written appeal to PURCHASER,
represented by the Chairman and Managing Director at the registered office, Mumbai forthe same to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual
consent and after due approval of CMD, IREL. The Arbitration proceedings shall be conducted as per the provisions of the Arbitration and Conciliation Act, 1996. It is made
clear that this Arbitration Clause shall be applicable to any and all disputes and differences between the Parties arising out of and/or relating to this CONTRACT and the
Parties shall be bound to refer the same to arbitration in accordance with the procedure contemplated herein.

) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras without any response from the CONTRACTOR before such expiry, the
CONTRACTOR is deemed to have communicated his satisfaction to the decision of IRELat therelevantstageand all his rights of further appeal or as the case may be, adjudication
are deemed to have been waived once and for all.

d) The seat of arbitration will be at Mumbai_and the language thereof shallbe English.

e) Notwithstanding the invocation, commencement and/or pendency any dispute resolution proceedings under this Clause 63 including arbitration under Clause 63.4, the
CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not terminated by the EMPLOYER, and shall be obligated to discharge its obligations
under the CONTRACT including continuation of the WORK under the CONTRACT.

f) The CONTRACTOR shall not in any way delay or default or cause to delay or default thecarrying out of the works by reason of the fact that any matter has been agreed to
be referred to and / or referred to dispute resolution under Clause 63 including Arbitration under Clause 63.4.

63.5 JURISDICTION:
The courts only shall, subject to Arbitration Clause, have exclusivejurisdiction to deal withand decide any matter arising out of this contract.
64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS:
64.1 COMPLYING WITH REGULATIONS:
64.1.1 Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of all applicable laws and regulations, bye-laws or orders made there under

and to the requirements of public, municipal and other authorities in any way affecting or applicable to the work. IREL shall, when requested by the CONTRACTOR, give
all reasonable assistance to the CONTRACTOR in obtaining information concerning local conditions.

64.1.2 Before making any departure from the specification or drawings which may be necessaryto conform to such requirements, the CONTRACTOR shall give the IREL written
notice specifying the departure proposed to be made and the reason for making it and applying for instructions thereon. If the CONTRACTOR does not receive such
instructions within thirty (30) days, he shall conform to those requirements and inform the IREL accordingly.

64.1.3 The Contractor shall remain liable for the payments of all wages or other money to his employees or labourers under the Minimum Wages Act, Payment of Wages Act,
Employees Liability Act, Workmen's Compensation Act, PF and ESI Act or any other enactments and rules made applicable from time to time. The Contractor shall also comply
with the provisions of the Apprenticeship Act, Contract Labour Regulation and Abolition) Act and the Rules and Orders issued there under from time to time. The Contractor
shall be liable to pay the wages directly to the workmen employed by him on the Works.

64.1.4 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for issue of ESIC numbers, make timely contribution towards ESI and PF
in accordance with the provisions of relevant acts from time to time in respect of labour engaged by him for all the works executed in the Company. The Contractor should
contactthe jurisdictional ESI and PF authorities and ensure to observe all formalities such as maintenance of muster rolls, opening of identification cards, making remittance
etc. The Contractors / firms / establishments shall remit the PF and ESI contributions in their respective codes. However, in such cases, copies of muster roll, wage register,
ESI / PF remittance, copies of the returns shall be furnished to the Engineer for verification and records while preferring bills.

64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules & Regulations framed there under as appreciable in relation to its
employees/workmen and establishments in mandatorily, even though not explicitly mentioned here. It shall be the responsibility of the Contractor to get itself acquainted
about them adequately.

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION:
65.1.1 BREACH OF TERMS:

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and all other remedies available to it, without incurring any liability
what-so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done or fulfilled by it here under until the CONTRACTOR on terms herein makes

good the saidbreach;
65.2 SUSPENSION:
65.2.1 IREL may suspend the Works in whole or in part at any time by giving the CONTRACTORa notice in writing, if the CONTRACTOR shall be in breach of this Contract or shall

fail toperform any of its obligations under this Contract, including the carrying out of the Works;provided that such notice of suspension (i) shall specify the nature of the breach
or failure,and (ii) shall provide an opportunity to the CONTRACTOR to remedy such breach or failure within a period not exceeding 30 (thirty) days after receipt by
the CONTRACTOR of such notice of suspension.
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65.2.2 On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which IREL has directed to be suspended with immediate effect. IREL may at
any time cancel the suspension notice for all or any part of suspended work by giving written notice to the CONTRACTOR specifying the part of work to be resumed and
the effective date of suspension withdrawal. The CONTRACTOR shall resume the suspended work onimmediately upon receipt of such withdrawal of suspension notice. In
the event ofsuspension of work, IREL shall not be liable to the CONTRACTOR for any damage and loss.

65.3 TEMPORARY SUSPENSION:
65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the Contract or any part thereof by notice in writing to the CONTRACTOR. All the
work sosuspended shall be resumed by the CONTRACTOR and extended as assessed and deemed fit by IREL.

65.3.2 IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of suspension, and IREL shall notbeliable tothe CONTRACTOR forany damages
or loss caused by such suspension of work.

65.4 EVENT OF DEFAULT:
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the context may admit or require.

65.4.1 CONTRACTOR EVENT OF DEFAULT:
Any of the following events shall constitute an event of default by the CONTRACTOR
("CONTRACTOR Event of Default");

a. the CONTRACTOR fails to remedy any breach hereof or any failure in the performance ofits obligations hereunder, as specified in a notice of suspension pursuant to Sub-

clause

65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or withinsuch further period as IREL may have subsequently granted in writing;

The CONTRACTOR fails to commence the Works;

The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per schedule mentioned in the contract/ agreement;

Any representation made or warranties given by the CONTRACTOR under this Contract is found to be false or misleading;

The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under the Contract, or (b) all or material part of the CONTRACTOR; except

where such transfer in the reasonable opinion of IREL does not affect the ability ofthe CONTRACTOR to perform, and the CONTRACTOR has the financial and technical

capability to perform. its material obligations under the Contract;

f. The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that the CONTRACTOR shall be deemed not to have suspended/ abandoned
operation if such suspension/ abandonment was (i) as a result of Force Majeure Event and is only for the period such Force Majeure is continuing, or (ii) is on account of a breach
of its obligations under the Contract by IREL;

°an o

g the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with itscreditors for relief of debt or take advantage of any law for the benefit of debtors or
goes into liquidation or receivership whether compulsory or voluntary;

h. the CONTRACTOR fails to comply with any final decision reached as aresult of arbitrationproceedings pursuant to Clause 63 hereof;

i. the CONTRACTOR submits to IREL a statement which has a material effect on the rights,obligations or interests of IREL and which the CONTRACTOR knows to be false;

j- any document, information, data or statement submitted by the CONTRACTOR in its Bid,based on which the CONTRACTOR was considered eligible or successful, is found
to befalse, incorrect or misleading; or

k. The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound by the Contract.

65.4.2 IREL EVENT OF DEFAULT:

The following events shall constitute events of default by IREL ("IREL Event of Default”),unless any such IREL Event of Default has occurred as a result of CONTRACTOR
Eventof Default or due to a Force Majeure Event:

a. IREL is in breach of the Contract and has failed to cure such breach within sixty (60) daysof receipt of notice in that behalf from the CONTRACTOR;

b. IREL repudiates the Contract or otherwise evidences an intention not to be bound by thisContract;

c. Any representation made or warranties given by IREL under the Contract is found to befalse or misleading.

65.5 RECOURSE TO EVENT OF DEFAULT:

65.5.1 In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or both as the situation may warrant:

a. In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b ofClause 65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL
specifying the conditions that have restricted the CONTRACTOR to complete the tasks instipulated time. However, IREL’s decision on said matter shall stand final as the case
maybe;

b. In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitledto terminate this CONTRACT as per Clause 65.6 herein.

c. In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall have an option to seek Termination of this Contract. In seeking the
Termination of the Contract, CONTRACTOR would have to clearly demonstrate that the Event of Default has occurred despite all possible steps taken by CONTRACTOR to
avoidTermination. The Parties shall mutually decide the modalities of Termination.

65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT:

65.6.1 Without prejudice to any other right or remedy which IREL may have in respect thereof under the Contract, upon the occurrence of an CONTRACTOR Event of Default,
IREL shall be entitled to terminate the Contract by issuing a Termination Notice (the “Termination Notice”) to the CONTRACTOR, provided that before issuing the
Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its intention to issue the Termination Notice (the "Preliminary Notice"). In case the
underlying breach/default is not resolved within a period of sixty (60) days from the date of the Preliminary Notice, IREL shall be entitled, to terminate the Contract by
issuing the Termination Notice.

65.6.2 Upon termination of the Contract by notice of either Party to the other pursuant to Sub- clauses 65.5.1 b or 65.5.1 c hereof, the CONTRACTOR shall, immediately upon dispatch
or receipt of such notice, take all necessary steps to bring the Works to a close in a promptand orderly manner and shall make every reasonable effort to keep expenditures for
this purpose to a minimum.

65.7 PAYMENT UPON TERMINATION:

65.7.1 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 ¢ hereof, IREL shall make the following payments to the CONTRACTOR (after offsetting against these
payments any amount that may be due from the CONTRACTOR to IREL):

Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date of termination;

65.8 DISPUTES ABOUT EVENTS OF TERMINATION:

65.8.1 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause

65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Sub-
clause hereof.
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66.0 LIMITATION OF LIABILITY:
Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract or otherwise shall be limited to 100% of contract price.
However, neither party shall be liable to the other party for any indirect and consequentialdamages, loss of profits or loss of production.

67.0 METHOD OF BLACKLISTING VENDORS:
67.1 Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in blacklisting of vendor by the authority competent to conclude the
contract. The blacklisted vendor shall not be considered for a minimum period of one year from thedate of black listing.

67.2 Further, the competent authority may blacklist the bidder, if the bidder changes bid eithertechno-commercial and / or price or withdraw his bid after receipt of the same and
duringthe validity period of bid.

67.3 Further, the vendor (CONTRACTOR) shall be banned from doing any business with IRELin case of :

a. If security considerations including question of loyalty to the state so warrant.

b. If the proprietor of the firm, its partner or representative is convicted by a court of law following prosecution for offences relating to business dealings.

. If there is strong justification for believing that the proprietor or employee or representativeof the CONTRACTOR has been guilty of malpractice such as bribery, corruption,
fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax levied by law, etc.

67.4 An order for ban/ suspension passed for a certain specified period shall be deemed to have been automatically revoked on expiry of that specified period and it will not be

necessary to issue a specific formal order of revocation, except that an order of uspension/ban passed on account of doubtful loyalty or security consideration shall continue
to remain in force until it is specifically revoked.

67.5 An order of ban on grounds of conviction by Court of Law may be revoked if, in respect ofthe same facts, the accused has been wholly acquitted by a court of law.

68.0 SECRECY
The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any information furnished to them by IREL or any drawings, designs,
reportsand other documents and information prepared by the Contractor for this contract, withoutthe prior written approval of IREL except in so far as such disclosure is
necessary for theperformance of the Contractor’s work and service hereunder.

69.0 LABOUR:

a) In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, it shall be the bounden duty of the Contractor to abide by andto strictly
comply with all labour legislations, as may be applicable, enacted by theparliament or by the State Legislature and the rules/regulations framed thereunderby the Central or
State Government or Local Authorities providing for the conditions of employment protection of health, Sanitary arrangements, wages, provident fund, gratuity, welfare,
and safety of workmen. These rules and statutoryobligations shall be deemed to be part of the Contract. Instructions issued by the Employer in this behalf from time to time
shall be equally binding on the contractoré& the Contractor shall observe them stringently.

(b) In the event of the Contractor failing to discharge his obligations imposed upon himby or under any statute as aforesaid, the employer shall be entitled to rescind theContract.at
the sole risk and cost of the Contractor and/or recover from him the amount of loss sustained by the Employer.

(c) It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as applicable to his workmen and the work under this contract or in connection
herewith, so as to preclude the possibility of infringement and noncompliance thereof and to make it easy for him to observe clause 69 without any deviation.

(d) The Contractor shall maintain records, registers in respect of workers employed by him as required under various statutes and or prescribed by the Employer, shallissue
attendance cards to each worker and shall produce the same for inspectionon demand to the authorities under statutes or to the authorised representatives of the Employer.

(e) All payments of whatever nature to be made by the Contractor to his workmen shall be made in the presence of an authorised representative of Employer and Employer's
representative shall sign the acquaintance in token of having witnessed the payment, as prescribed under law.

(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives clearance regarding compliance of all statutory provisions by the contractor.

Final bill of the Contractor shall be cleared only when a clearance certificate is issued by the Contractor from an authority declared for the purpose by the Employer, that the
claims of workmen in respect of wages, workmen's compensation, statutory payments etc. have been paid by Contractor to hisworkmen in full and subject to fulfilment of
other conditions of Contract. Labour Rules etc.

(g) The Contractor shall be entirely responsible for safe and good conduct of his employees during the period of his contract. The Contractor shall also ensure, thatno safety
rules/instructions are violated by him or his workmen. The Contractor shallmaintainhis machineries and tools for work insafe conditionand shall presentthe same for checking
whenever called by Employer/ his representatives.

(h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes such as Mines Act 1952, Rules and Regulations includingamendments
made thereunder, if any, applicable for the work, Indian Electricity Act. 1910 and Indian Electricity Rules 1956 including amendments, if any. applicable for the work.

(i) The Contractor shall provide and ensure proper use of safety appliances by his workmen throughout the course of their employment.

G) The Contractor in fulfilment of his statutory obligations imposed by or under variousLabour Laws, will among other things:

i) Arrange to provide cool and wholesome drinking water at appointed place/places near work site. The container of water shall be in hygienic condition.

ii) Implement the Employees Provident Fund Scheme or Produce exemptioncertificate from Regional Provident Fund Commissioner if they are so exempted Otherwise, bills

for the work will be released withholding 10% from such sums or as decided by the Management from time to time till such time they implement the scheme or produce
exemption certificate from the Regional Provident Fund Commissioner. The Contractors are further required to indemnify Employer against any loss or damage, whatsoever,
that may be suffered by Employer as a result of any claim. damage or penalties for any failure or non-compliance on their(Contractor's) part with the provisions of the
aforesaid Act and Scheme framed thereunder.

(k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the Training Department of the Company and shall pay all statutoryallowances
for such training to his workmen under training. The Contractor shall ensure the proper use of safety appliances by his workmen throughout the courseof their employment.

70.0 RETURNS OF LABOUR:
(a) The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his office a return in detail in such from and at such intervals as the Engineer
may prescribe showing the numbers of the labour from time to time employed by the contractor on the Site.

71.0 LABOUR LICENCE:

@ The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing Authority) within 15 days from the award of the Contract under ContractLabour
(Regulation and Abolition) Act. 1970 and shall have to comply with all the provisions of the Act and Rules framed thereunder and shall ensure that no violations are pointed
out by the Authorities under the Act.

() The RA Bills of the contract shall not be released until the licence for the number of labour employed under Contract Labour(Regulation and Abolition)Act, 1970 hasbeen
produced by the Contractor to the office of the employer. Whenever the number is increased, the Contractor shall arrange to get such changes incorporated in the licence.

© The Contractor shall make payment to their workmen in the presence of authorisedrepresentative of the Employer only, and obtain the required certificate regarding witnessing
of payments.

72.0 WOMEN LABOUR:
The working hours of women labour employed by the Contractor/ tenderer shall conform to the relevant labour acts in force. They shall not be detained after 7,00 PM and
employedbefore 600 AM and in no case employed during the night time.

73.0 EMPLOYMENT OF CHILDREN:
No child below the age of 18 years shall be employed. If children/young persons in the work premises are employed contravening the provision of the Factories Act, 1948
and rules framed thereunder, their agreement/ contract is liable to cancellation and/or termination without any compensation or notice.
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74.0 ENTRY PASS:
All representatives and workers of Contractor shall possess the Entry Pass issued from the Security Deptt. and concerned Officer /Engineer shall have the right to refuse the
Entrypasses to any worker or representative of the Contractor without assigning any reason. Permission to enter the Plant to any representative or worker of the Contractor
may be suspended or withdrawn at any time by the Security Deptt. or concerned Officer/ Engineerwithout assigning any reason. The Contractor(s) shall ensure that any gate
pass issued to their workmen or representatives by authorities are not misused by the unauthorised persons for entry in the plant area/in specified area inside the plant.

75.0 SAFE CUSTODY OF ENTRY PASS:
The Contractor shall be governed by the following provisions for enforcing safe custody and proper use of gate passes that may be issued to him for entry into the Plant area:

@ it shall amount breach of rules and regulations regarding entry into a prohibited place by Contractors in case any entry passes issued on their demand are found to be misused
by any unauthorised person (s).

(b) It shall also amount to breach of terms of the contract for which the employer reserves the right to terminate the contract at any stage at the risk and cost of theContractor.

© Final payment would be made to the Contractor only after all the passes issued bythe Security Department are surrendered to the Security Department for cancellation for
which 'No Demand Certificate' should be obtained.

() In case of passes lost/ not surrendered for any reason an amount as fixed shall belevied as penalty before final payments are cleared or as amended from time to time. No Dues

Certificate will not be issued unless all the statutory payments to contract labour including retrenchment benefits, gratuity etc. are paid and a copy of full and final payment
Muster Roll duly witnessed by the nominee of employer issubmitted to Welfare Dept. by the contractor The Contractor may be debarred in case he is found that he is not
complying with the statutory provisions.

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES:
76.1 The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new equipment and machineries in lieu of equipment/machineries lost/ damaged
beyondrepairs, free of cost until the PLANT is handed over after successful completion of performance guarantee test run.

Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any loss or damage to the PLANT or any part thereof if and to the extent
thatsuch loss or damageis not covered by insurance coverage such as War risk, providedthe same is general exclusion of the policy of the EAR insurance. War Risks shall mean
any of the following events occurring within India: War, hostilities, warlike operations (whether a state of war be declared or not), invasion, act of foreign enemy, civil war,
rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy, riot, civil commotion, mine, bomb, shell, grenade or other
projectile, missile, munitions or explosive of war.

76.2 The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any property (other than property forming part of the Work) and against
all actions, suits, claims, demands, costs, charges and expenses arising in connection therewith which shall have been occasioned by the negligence of the CONTRACTOR or
any SUB-CONTRACTOR, or by defective design (other than a design made, furnished orspecified by the IREL and which the CONTRACTOR has disclaimed responsibility
in writing within a reasonable time after receipt of the IREL's instructions), material or workmanship, any breach of the CONTRACTOR's obligations.

77.0SAFETY CLAUSES:

Before commencement of the work, the Contractor will give an undertaking in writing thatthey would abide by the safety Rules and Regulations laid down by the organisation
rigorously and any deviation from this would make them liable for action.

@ SAFETY CLEARANCE:
Along with contract document and job instructions from the contracting department, the Contractor will come to Safety & Training Deptt. where he will be further briefed
and Contractor's Safety Management Policy will be explained. The Contractor will notbe permitted to start the job without getting a written safety clearance from Safety &
Training Deptt.

(®) SHUTDOWNS
The contracting department would take necessary shutdowns wherever there are hazards of gases, electricity, moving machinery, etc. The Contractor shall ensure thatthe
shutdowns/ clearance are taken before sending workers in such locations.

© WORK AT HEIGHT
Whenever work at height is involved Contractor should obtain passes to work at heightfor these persons who will be required to work at height from Safety & Training Deptt.

) INJURY TO WORKMEN
The Contractor after preliminary examination at PHC may take his injured workmen tohis own Doctor with a permission from the Doctor at PHC at his own risk giving an
undertaking to that effect in writing to the Doctor. He will, however, have to keep S&TDeptt. informed about the nature of the injury and the period for which the injured
person is off duty on account of injury.

(e) RESPONSIBILITY FOR ACCIDENTS
The Contractor shall be fully, responsible for accidents caused due to his or his agent'sor workmen's negligence or carelessness in regard to the observance of the safety
requirements and shall be liable to pay compensation for injuries and delay work dueto these accidents.

® PRECAUTIONS & SUPERVISION:
The Contractor shall take all safety precautions and provide adequate supervision in order to do the job safely and without damage to equipment.

® SAFETY CODE
The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the Safety & Training Deptt. from time to time. Before starting the work, the
Contractor shall meet the safety Officer and get himself familiar with the safety measures to be taken during the execution of the job. The contractor shall bepersonally
responsible for the safety of his workmen and shall be liable for prosecutionin case of any accident.

G} OTHER ACTS RULES ETC.
Notwithstanding the above clauses, there is nothing in these conditions to exempt theContractor from the operations of any other Act or Rule in force in the Republic of India.

(i) FAILURE TO OBSERVE SAFETY RULES:
Failure to observe the safety rules will make the Contractor liable to penalty by way ofsuspension of work, fine and termination of contract.

0 SAFE USE OF VEHICLES:
Tt will be entirely the responsibility of the Contractor to ensure that the vehicles are notdriven with so high speed or in so reckless or rash manner as to cause accident or prove
to be potential threat to the safety of the traffic. Where the speed limits have been fixed, they will be strictly adhered to by the Contractor's drivers who will also adhere to
slow and safe driving inside the Plant and Township Area. Failure to complywith the above may result in termination of the contract.

® THEFT ETC.
Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorised movement of materials or in the activity which is punishable under the law
or notauthorised by the Plant, the Contractor will bear the full responsibility for theloss and other consequences which may result to the Plant due to such illegal/ unauthorised
acts besides the action to terminate the contract by the Plant.
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) COMPENSATION :
In case of accident or injury or damages caused by the Contractor's vehicle or staff toany person or property, the financial responsibility to compensate be borne solely by the
Contractor and this amount may, at the discretion of the competent authority of IREL, be recovered from the bills or Security or other deposits of the Contractor.

(m) PRECAUTIONS FOR VEHICULAR TRAFFIC:
Suitable safety precautions must be taken by the Contractor for his vehicular traffic atthe level crossing/roads inside the Plant/ Township area. Contractors would be using
those roads on their own risk and responsibility without any liability on the part of IRELManagement.

78.0 INSURANCE:

781 GENERAL:
CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance companies to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to protect the WORKS in progress from
time to time and the interest of EMPLOYER against all risks as detailed herein. The formand the limit of such insurance, as defined here in together with the under works
thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain adequate insurance coverage at all
times duringthe period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failurein this regard shall not relieve him of any of his responsibilities and
obligations under CONTRACT.

Anyloss or damage to theequipment, during ocean transportation, port/ custom clearance,inland and port handling, inland transportation, storage, erection and commissioning
till such time the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR.

CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by way of repairs and/ or replacement of the parts of the Work damaged
or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policiesand documents taken out by him in pursuance of the CONTRACT. Such copies of
document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also inform the
EMPLOYERat least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as may be
necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in transit and/or during erection, shall be made available
by the EMPLOYER. CONTRACTOR shall, however, beresponsible for obtaining requisitelicences, port clearances and other formalities relating to such import. The risks that
are to be covered under the insurance shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions,
accidents ofall kinds, fire, war risk (during ocean transportation only) etc. The scope of such insuranceshall cover the entire value of supplies of equipments, plants and materials
to be importedfrom time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the
parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts.

78.2 CONTRACTOR as far as possible shall cover insurance with Indian InsuranceCompanies, including marine Insurance during ocean transportation.

i) EMPLOYEES’ STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all obligations imposed by the Employees’ State Insurance Act 1948
andthe CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed by the Central, State or Local
authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, suits or
proceeding that may be brought against the EMPLOYER arising under, growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by
Central or State Government authority or any political sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, theDeclaration Forms, and all forms which may be required in respect of the
CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORKprovided for or those covered by ESI from time to time under the Contract. The
CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of the Employee's State
Insurance Act from wages and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB-
CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR
agrees to maintain all cards and Records as required under the Act in respect of employees and payments and the CONTRACTOR shall secure the agreementof the SUB-
CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making contributions or maintaining records shall be to the CONTRACTOR's or
SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all
contributionsas required by the Employees’ State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act is extended to the place
of work.

i) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for all the CONTRACTOR's employees engaged in
theperformance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shallrequire the SUB-CONTRACTOR to provide workman's compensation
and employer'sliability insurance for the latter's employees if such employees are not covered under theCONTRACTOR's Insurance.

iii) TRANSIT INSURANCE:

In respect of all items to be transported by the CONTRACTOR to the SITE of WORKthe cost of transit insurance should be borne by the CONTRACTOR and the quoted price
shall be inclusive of this cost.

iv) COMPREHENSIVE AUTOMOBILE INSURANCE:
This insurance shall be in such a form as to protect the Contractor against all claims forinjuries, disability, disease and death to members of publicincluding EMPLOYER’smen
and damageto the property of others arising from the use of motor vehicles duringon or off the “site’ operations, irrespective of the Employership of such vehicles.

v) COMPREHENSIVE GENERAL LIABILITY INSURANCE:
a) This insurance shall protect the Contractor against all claims arising from injuries,disabilities, disease or death of member of public or damage to property of othersdue to
any act or omission on the part of the Contractor, his agents, his employees,his representatives and Sub-Contractor’s or fromriots, strikes and civil commotion.
b) Contractor shall take suitable Group Personal Accident Insurance Cover for takingcare of injury, damage or any other risks in respect of his Engineers and other Supervisory
staff who are not covered under Employees’ State Insurance Act.
o) The policy shall cover third party liability. The third party liability shall cover the loss/ disablement of human life (person not belonging to the Contractor) and alsocover the

risk of damage to others materials/ equipment/ properties during construction, erection and commissioning at site. The value of third party liability for compensation for
loss of human life or partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs perfull disablement and Rs. 1 lakh per
partial disablement and shall nevertheless cover such compensation as may be awarded by Court by Law in India and coverfor damage to others” equipment/ property as
approved by the Purchaser. However, third party risk shall be maximum to Rs. 10 (ten) lakhs to death.

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all his plant, equipments and machinery, erectiontools & tackles
and all other temporary attachments brought by him at site to execute the work.

o) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or more nationalised insurance company from any branchoffice at
Project site.

) Any such insurance requirements as are hereby established as the minimum policies and coverages which Contractor must secure and keep in force must be complied with,

Contractor shall at all times be free to obtain additional or increasedcoverages at Contractor’s sole expenses.
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vi) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BYEMPLOYER:
CONTRACTOR shall also carry and maintain any and all other insurance(s) which hemay be required under any law or regulation from time to time without any extra cost
to EMPLOYER. He shall also carry and maintain any other insurance which may be required by the EMPLOYER.

79.0 General
79.1 In the event that terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the Contract, the latter
shall prevail.

79.2 LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS:
Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR's failure toadhere to any of the instructions given by the EMPLOYER in connection with the
contractexecution shall be recoverable from the CONTRACTOR.

79.3RECOVERY OF SUMS DUE:

All costs, damages or expenses which the EMPLOYER may have paid, for which under the CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he
is hereby irrevocably authorized to do so) from any money due to or becoming due to the CONTRACTOR under this Contract or other Contracts and/ or may berecovered by
actionat law or otherwise. If the same due to the CONTRACTOR be not sufficient to recover therecoverable amount, the CONTRACTOR shall pay to the EMPLOYER, on
demand, the balance amount.

79.4 PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER:
No sum paid on account by the EMPLOYER nor any extension of the date for completiongranted by the EMPLOYER shall affect or prejudice the rights of the EMPLOYER
againstthe CONTRACTOR or relieve the CONTRACTOR of his obligation for the due fulfilment of the CONTRACT.

79.5 CUT-OFF DATES:
No claims or correspondence on this Contract shall be entertained by the EMPLOYER/ Consultant after 90 days after expiry of the performance guarantee (from thedate of
final extension, if any).

79.6 PARAGRAPH HEADING:
The paragraph heading in these conditions shall not affect the construction thereof.

80.0 RISK PURCHASE CLAUSE
After award of the contract, if the tenderer fails to execute the work as per tender or at any time repudiates the order, IREL (India) Limited has the right to forfeit and invoke
the security deposit and execute the order from other agencies at the risk and cost of the tenderer. The cost difference between the alternative arrangements and total contract
value will be recovered from the tenderer along with other incidental charges. In case of execution of order through alternative sources and if price is lower, no benefit on this
account will be passed on to the tenderer.
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“ETHICS IN TENDERING & OTHER BUSINESS DEALINGS”

Dear Sir,

IREL (India) LIMITED, a Government of India undertaking under the administrative control of Department of
Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and other
statutory agencies. The business is done in an ethical, rational & impartial manner with good corporate governance.

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, Customers and
Business Partners are requested not to provide any gift and / or inducement to any of our employees for securing
/ being granted favour in dealings with our Company. In assurance of your commitment to the aforesaid, it will
be highly appreciated if you fill up, sign and abide by the attached undertakings.

Report of any gifts and / or inducements sought by any employee of the company should be immediately reported
to any one of the following:

Chairman & Managing Director Chief Vigilance Officer
IREL (India) Limited IREL (India) Limited

1207, V.S. Marg, Prabhadevi 1207, V.S. Marg, Prabhadevi
Mumbai 400 028. Mumbai 400 028.

Ph: 022-24225778 Ph: 022-24221068
E-mail:cmd@irel.co.in E-mail:cvo@co.gov.in

We assure you that complaints if any made by you on the subject will be kept confidential and fair investigation
will be conducted and appropriate action will be taken. Similarly, we except your commitment to the undertaking
and its violation will have consequences as per prevailing rule of the Company.

Thanking you,
For IREL (India) Limited
Sd/-

Name V A Anil Kumar
Designation Deputy General Manager- Technical (Purchase)
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Annexure-V

UNDERTAKING TO BE SUBMITTED BY BIDDERS FOR ADOPTING ETHICAL PRACTICES

Date:
IREL (India) Limited
1207, V.S. Marg, Prabhadevi
Mumbai 400 028.
L/ WE ottt bbb am / are a Vendor / Customer of IREL(India) Limited

(now onwards to be referred as Company).

I / We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in connection with securing / being
granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field units namely

MK, Chavara, OSCOM, RED & IRERC.

To immediately report any gift and / or inducement sought by any employee of the Company granting favour(s)
tome / us in my / our dealings with the Company and / or its field units.
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Annexure-VI

EMD DECLARATION
I have furnished a sum of Rs. ......... /- (Rupees......c.ccooevviiiiiiiiiininnnnn. only) towards EMD vide
NEFT/RTGS/BG No.......ccevvnnnnnnn. dated..............ooo
Place: Signature of tenderer:
Full Address:
IREL Bank Details
Name of Bank State Bank of India, Udyogamandal Branch,
Udyogamandal

Account Type Current Account

Name of Account holder IREL(India) Limited

Account Number 57017844321

IFSC Code SBIN0070158

MICR Code 682002926

Details of payment to be uploaded as attachment during tender submission and the same shall be e-mailed to:
purchase-red@irel.co.in

Email should contain the following details

1) Name of the Company.

2) Your E-mail ID and Contact Details including full postal Address.
3) EMD Amount.

4) Transaction ID with details of bank and branch.
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Annexure-VII

TECHNICAL DEVIATION STATEMENT FORM
Tender No. / Date:
Name of Work:

The bidder has to quote as per technical specification and requirement of the bid. No deviation is expected.
However, in case of any deviation, the same has to be recorded clearly in the technical deviation statement
form.

The following are the particulars of deviations from the requirements of the Tender specifications.

CLAUSE DEVIATION REMARKS
(Including Justification)

Signature & Seal of the Tenderer

Dated:
Note:

a. Where there is no deviation, the statement should be returned duly signed with an endorsement indicating “No
deviations’. If not endorsed, it will be considered as ‘No deviation’.

b. The technical specifications furnished in the Tender document shall prevail over those of any other document

forming a part of our Tender, except only to the extent of deviations furnished in the statement.
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Annexure-VIII

DECLARATION - NON-BLACKLISTING

(To be submitted by an Authorized Signatory on the company’s original letter head with signature and seal)
To,

CM -Technical (Purchase)

IREL (India) Limited

R E Division, Udyogamandal - 683 501
KERALA

Sir,

In response to the Bid Ref No.: dated 2023, I/We hereby declare that

presently our agency has not been declared ineligible or black listed for corrupt & fraudulent practices either
indefinitely or for a particular period of time by any State Govt./ Central Govt./PSU/Government of India Society

on the date of bid submission.

If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/ our

bid if any, to the extent accepted may be cancelled.
Thanking you,
Yours faithfully,
Name of the agency: -

Authorized Signatory: -
Seal of the Organization: -

Date:

Place:
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Annexure-IX

Annexure to Bid Form: Eligibility Declarations

Tender Document No.
Tender Title:

Bidder’s Name:

Bidder’s Reference No. Date:

Restrictions on procurement from Bidders from a country or countries, or a class of countries under Rule
144 (xi) of the General financial Rules 2017.

“I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a
land border with India: and solemnly certify that we are not from such a country or, if from such a country,
has been registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements in
this regard and is eligible to be considered.

Penalties for false or misleading declarations:

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also
undertake to advise any future changes to the above details. We understood that any wrong or misleading
self-declaration by us would be violation of Code of integrity and would attract penalties as mentioned in this
tender document, including debarment.

(Signature of the Bidder, with Official Seal)
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CONTRACTOR ENROLMENT/ REGISTRATION FORM

1. NAME

2. ADDRESS

3. E-MAIL/ MOBILE

4. INSURANCE DETAILS

Annexure-X

ESI No. Name of Policy No. Valid Type of Policy No. of
Insurance persons
Company covered
5. LABOUR LICENSE DETAILS:
Labour License No. Address of Licensing | License Issuance Date of Maximum No. of
Office Authority Expiry Lamoure’s as per

License

SIGNATURE OF CONTRACTOR
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Annexure-XI

VENDOR UP-DATION DETAILS

Sl # Organisation Details
1 Name
Address Type
2 (Sales office address / Office Address / warehouse Address
/ Factory Address)
Building /House Number
Area/Street Name
City
State
Pin Code
Ph No:
Contact Details Mobile
No.
Email:
3 Vendor Type ( Domestic / Import)
4 Ownership Information (Private Limited Company/ One
Person Company/ Limited Liability = Partnership/
Partnership Firm / Proprietorship/ Co-Operative Society/
Trust/ Others).
Whether Approved By Any Central Government/State
5 Government/ Public Sector Undertakings /Reputed Private
Organisations for similar items, for which registration is
sought.
PAN No.
° Copy of the same may be attached.
GSTIN ID
8 Audited copies of P&L for the last three FY
9 Valid MSE Udyam registration certificate, if any. Yes No
10 | MSE ownership details.
11 ISO Certification if any
12 Registered in GEM Portal Yes No
13 | MSE to confirm if they are registered from TReDs platform Yes No
14 | Whether supplier/Service Provider is a Start-Up Enterprise.
If yes provide the details.
15 Whether she Company is under Litigation/ Arbitration cases Yes No
during last 5 years?
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16 Whether company has been delisted/ debarred from business Yes No
with any PSU in India, and the reasons thereof?

17 Bank Details

Name of bank:

Name of Bank Branch:

City/Place:

Account Number:

Account Type:

IFSC Code:

MICR Code:

Swift Code

Self-attested or Bank attested Bank details on Company
letterhead or cancelled cheque
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Annexure-XII

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD)

(To be issued by approved Scheduled Banks)

In accordance with Notice Inviting Tender (NIT) No. Dated for the work of

(herein after referred to as “the said Works”) for Rs. (Rupees only), under RED

unit of M/s IREL(India) Limited, a company incorporated under Indian Companies Act, having its registered
office at Plot No.1207, ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai-
400028, India  (herein after referred to as IREL (India) Limited, M/s Address
[Herein after referred to as Contractor (s)] wish /wishes to participate in the said tender

and a Bank Guarantee for the sum of Rs. (in words) valid for a period of days (in words)
is required to be submitted by the Bidder towards the Bid Security.

We the Bank (hereinafter called the said Bank) do hereby undertake to pay to
IREL (India) Limited, the sum of Rs. (Rupees only) by reason of the said tenderer’s

failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to commence the
contract works and/or failure to deposit the security deposit within the stipulated period as per the terms and
conditions relating to and/or governing the contract and/or specified in the Notice Inviting Tender (NIT). We also
agree that any such demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in
respect of or arising from the said contract and/ or the acceptance of the tender of the tenderer afore stated by IREL
(India) Limited including the question as to the tenability of the claim of the IREL (India) Limited for forfeiting the
Earnest Money being the Bank Guarantee herein, we shall forthwith pay the said amount to IREL(India) Limited
on demand being made as aforesaid.

We Bank further agree that the guarantee herein contained shall remain in full force and effect

during the period that would be taken for entering into an Agreement of contract and that it shall continue to be
enforceable till all the dues of the IREL(India) Limited under the terms and conditions of the NIT for the work have
been fully paid and its claims satisfied or discharged or till IREL(India) Limited certifies, that the terms and
conditions of the NIT have been fully and properly carried out by the said tenderer and accordingly discharges the
guarantee.

We Bank further agree with the IREL(India) Limited that the IREL(India) Limited shall
have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary

any of the terms and conditions of the NIT and/or terms and conditions governing the contract or to extend the
time of validity of the offer from the said tenderer from time to time or to postpone for any time or from time to
time any of the powers exercisable by the IREL against the said tenderer and to forbear or enforce any of the terms
and conditions of the NIT and we shall not be relieved from our liability hereunder by reason of any such variation,
or extension being granted to the said tenderer or for any forbearance, act or omission on the part of the IREL(India)
Limited or any indulgence by the IREL(India) Limited to the said tenderer or by any such matter or thing
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whatsoever which under the law relating to surety/guarantee would but for this provision have effect of so
relieving us.

We Bank do hereby further agree that any change in the Constitution of the said tenderer

or the Bank will not affect the validity of this guarantee.

We Bank lastly undertake not to revoke this guarantee during its currency except with

the previous consent of the IREL (India) Limited in writing.
Dated the day of 20--

Bank

(Signature with name in Block letters with designation, Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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Annexure - XIII

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT

WHEREAS on or about the day of M/s
(Tenderer’s name & address), having its registered office situated at (Postal address) (herein
after referred to as ‘The Tenderer’) entered into a contract bearing reference no.

dtd. with RED unit of M/s IREL (India) Limited, a company
incorporated under Indian Companies Act having its registered office at Plot No.1207, ECIL building,
Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai - 400 028, India (herein
after referred to as IREL(India) Limited, for (details of order) (herein after referred to as ‘“The
Contract’).

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with
IREL (India) Limited a security deposit of Rs. (Rupees only)
or submit a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of
the contract, and whereas the supplier has chosen to submit a Bank Guarantee.

We Bank do hereby undertake to pay the amounts due and payable under

this Guarantee without any demur, merely on a demand from IREL (India) Limited stating that the
amount claimed is due by way of loss or damage caused to or that would be caused to or suffered by
IREL (India) Limited by reason of breach of any of the terms and conditions of the said contract. Any
such demand made on the bank shall be conclusive as regards the amount due and payable by the
Bank under this Guarantee. The payment will be released within three working days from the date

of demand for payment.

We undertake to pay to IREL (India) Limited any money so demanded notwithstanding any dispute
or disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal

relating thereto, our liability under these present being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for payment

thereunder and the tenderer shall have no claim against us for making such payment.

We Bank further agree that the Guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said Agreement and
that it shall continue to be enforceable till all the dues of IREL (India) Limited under or by virtue
of the said Agreement have been fully paid and its claims satisfied or discharged or till IREL (India)
Limited certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said tenderer and accordingly discharges this Guarantee. Our Guarantee shall remain
in force until and unless a demand or claim under this guarantee is made on us in
writing within three months from the expiry of the Guarantee period, we shall be discharged from all
liability under this Guarantee thereafter.
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We Bank, further agree that IREL (India)
Limited shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement or to extent
time of performance by the said tenderer from time to time or to postpone for any time or from time to
time any of the powers exercisable by IREL (India) Limited against the said tenderer and to forbear
or enforce any of the terms and conditions relating to the said Agreement and we shall not be relived
from our liability by reason of any such variation, or extension being granted to the said contract or for
any forbearance, act or omission on the part of IREL (India) Limited or any indulgence by IREL(India)
Limited to the said tenderer or by any such matter or thing whatsoever which under the law relating
to sureties would but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Consultant.

We Bank lastly undertakes not to revoke this guarantee during its currency
except with the previous consent of IREL (India) Limited in writing.

Dated the day of 2027

Bank

(Signature with name in Block letters with designation,

Attorney as per power of Attorney No.____dt. )

Bank’s Common seal
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