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a NIT NO & Date MK/P 27-11/ET 15 /2324 dated   06-06-2023 

b Name of Work Repair and maintenance of building of 2 
Anganwadi in Manavalakurichi Panchayat 

c MODE OF TENDER 

E-Procurement System. 

www.mstcecommerce.com/eprochome/irel 

Limited Tender 
Only parties in our vendors list  can participate 

E-Procurement System. 
www.mstcecommerce.com/eprochome/irel 

d E-Tender NO IREL/Kanyakumari/23-24/ET 15 

e Date of NIT (available to parties to download ) 06-06.2023 

f Date of Starting of online Pre-bid meeting NA 

g Date of Closing of online Pre-bid meeting NA 

h Estimated Contract Value ₹9,59,272/-  

i i) Tender Document Charges(TDC) 
Note: Persons / Firms /Body Corporates registered with NSIC or 
under MSME Development Act 2006, are exempted from payment 
of TDC subject to the production of proof of current registration 
certificate. 

₹590/- (Rupees Five hundred and ninety  only) 
Payment of TDC by RTGS/ NEFT in favour of M/s IREL.  RTGS 

DETAILS – AS PER ANNEXURE IX 

ii) Earnest Money Deposit(EMD) 
Note: : Persons / Firms /Body Corporates registered with NSIC 

or under MSME  Development Act 2006, are exempted from 
payment of EMD  subject to the production of proof of current 
registration certificate. 

₹20,000/- (Rupees Twenty thousand  only) Payment of EMD 
by RTGS/ NEFT in favour of M/s IREL.  RTGS DETAILS – AS 
PER ANNEXURE IX9, 

iii) Transaction Fee 

Note: Please note that vendors will have the access to online 

e- tender only after Transaction fee by NEFT in favour of MSTC 

Limited, Kolkata. 

₹1,180/- (Rupees One thousand  one hundred and eighty only)  
which is inclusive of GST 

Note: Please note that vendors will have the access to online 
e-tender only after Transaction fee is paid vide RTGS/NEFT 
or through Online payment. In order to provide competitive 
bidding it has been decided that transaction fee paid by the 
bidders shall be reimbursed back to them after finalization of 
tender. However, for participation in tender the transaction fee 
is to be borne by the bidder 

 Date of Starting of e-Tender for submission of on line Techno- 

Commercial Bid and price Bid 

at www.mstcecommerce.com/eprochome/irel 

06-06-2023 at 10:00 Hrs 

k Date of closing of online e-tender for submission of Techno- 

Commercial Bid & Price Bid. 
16.06.2023 at 14:00 Hrs 

l Date & time of opening of Part-I(i.e. Techno-Commercial Bid) 16.06.2023 at 14:30 Hrs 

m Date & time of opening of Part-II (i.e. Price Bid) Shall be informed separately. 

n Validity of Tender 90 days from the date of opening of tender. 

o Delivery/ Completion Period\ As per annexure IV 

p List of 

Annexure   I 

Annexure II 

Annexure III 

Annexure IV 

Annexure V 

Annexure VI 

Annexure VII 

Annexure VIII 

Annexure IX 

Annexure X  

Title 

Important Instructions  

General Terms and Conditions of Contract 

Special Conditions of Contract (SCOC) 

Tenderer‟s Response 

Ethics 

Undertaking 

 Price schedule 

IREL (India) Limited Bank details  

Contract Enrolment / Registration Form  

BG format towards SD 

Page nos. 

2-4 

5-50 

51-59 

60 

61 

62 

63-75 

76 

77 

78 

SCHEDULE OF TENDER (SOT) 

http://www.mstcecommerce.com/eprochome/irel
http://www.mstcecommerce.com/eprochome/irel
http://www.mstcecommerce.com/eprochome/irel
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Important instructions for E-procurement Annexure I 
 

Bidders are requested to read the terms & conditions of this tender before submitting their bids. 
 

 
1 

Process of E-tender : 
A. Registration: The process involves vendor’s registration with MSTC e-procurement portal which 
is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. For 
queries related to registration with MSTC, prospecting vendors may take help from dedicated help-
desk no. 033-22901004. 
Electronic Bidding for submission of Technical Bid as well as Commercial Bid will be done over the internet. 
The Vendor should possess Class III signing type digital certificate. Vendors are to make their own 
arrangement for bidding from a P.C. connected with Internet. MSTC is not responsible for making such 
arrangement. (Bids will not be recorded without Digital Signature). 

 

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE 
AT 
www.mstcecommerce.com/eprochome/irel 
1).Vendors are required to register themselves online with www.mstcecommerce.com→ e-Procurement 
→PSU/Govt depts→ Select IREL (India) Limited Logo->Register as Vendor -- Filling up details and creating 
own user id and password→ Submit. 
2). Vendors will receive a system generated mail confirming their registration in their email which has been 
provided during filling the registration form. 
In case of any clarification, please contact IREL (India) Limited / MSTC, (before the scheduled time of the 
e- tender). 

 
Contact person of Tendering Authority: 

1. Shri K. Jagan Mohan Babu, 

DGM – Tech. (P, S & E) 

Mobile No: +91 9446525129 Land phone: 04651-200 402 

Email: purchase-mk@irel.co.in 
2. Mrs. S. Latha, 

Assistant Manager (Purchase) Mobile 
No:9442525813 
Email: 
slatha@irel.co.in 
Contact person for Technical Clarification 

3. Shri S..P. Ganeshan 
Chief Manager Tech (Civil & EME) 
Mobbile No: 7373599175 
Contact person (MSTC Ltd): 

1. Shri Damodaran Manager 

       Mobile No : +91 9841002253 Land phone 044 28285099 

Email :    : damodaran@mstcindia.co.in 

2. Shri M.H.Jain 

Dy Manager 

Mobile No : +91 9721277969 

Email : mhjain@mstcindia.co.in   

Help desk 
Land phone : 033 40645207, 033 40645316, 033 40609118, 033 22831002, 

033 22891401, 033 22891005, 033 22901004, 033 22895064 
B) System Requirement: 

i) Windows 7 or above Operating System 
ii) IE-7 and above Internet browser. 
iii) Signing type digital signature 
iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system. 

 

http://www.mstcecommerce.com/eprochome/irel
http://www.mstcecommerce.com/
mailto:purchase-mk@irel.co.in
mailto:slatha@irel.co.in
mailto:damodaran@mstcindia.co.in
mailto:mhjain@mstcindia.co.in
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   To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied. 

 Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove the tick from the 
tick box mentioning “Enable Protected Mode”. 

 Other Settings: 
Tools => Internet Options => General => Click On Settings under “browsing history/ Delete Browsing History” => 
Temporary Internet Files => Activate “Every time I Visit the Webpage”. 

 

To enable ALL active X controls and disable „use pop up blocker‟ under Tools→Internet Options→ custom level 
(Please run IE settings from the page www.mstcecommerce.com once) 

 

2 
The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
www.mstcecommerce.com/eprochome/irel. Tenders will be opened electronically on specified date and time as 
given in the Tender. 

 

3 
All entries in the tender should be entered in online Technical & Commercial Formats without any ambiguity. 

 

4 
Special Note towards Transaction fee: 
The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My Menu” in the vendor 
login. The vendors have to select the particular tender from the event dropdown box. The vendor shall have the 
facility of making the payment either through NEFT or Online Payment. On selecting NEFT, the vendor shall 
generate a challan by filling up a form. The vendor shall remit the transaction fee amount as per the details printed 
on the challan without making change in the same. On selecting Online Payment, the vendor shall have the 
provision of making payment using its Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC‟s 
designated bank account, the transaction fee shall be auto authorized and the vendor shall be receiving a system 
generated mail. 

 

NOTE 

1. Please note that vendors will have the access to online e-tender only after Transaction fee is paid 
vide RTGS/NEFT or through Online payment. 

2. In order to provide competitive bidding it has been decided that transaction fee paid by the bidders 
shall be reimbursed back to them after finalization of tender on submission of payment details 
transaction fee payment challan, generated in MSTC website alongwith request letter. However, for 
participation in tender the transaction fee is to be borne by the bidder. 

3. Bidders are advised to remit the transaction fee well in advance before the closing time of the event 
so as to give themselves sufficient time to submit the bid. 

5 Information about tenders /corrigendum uploaded only during the process till finalization of tender. Hence the 
vendors are required to ensure that their corporate email I.D. provided is valid and updated at the time of 
registration of vendor with MSTC. Vendors are also requested to ensure validity of their DSC (Digital Signature 
Certificate). 

6 E-tender cannot be accessed after the due date and time mentioned in NIT. 

7 Bidding in e-tender : 
a) Vendor(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) to be eligible to bid 

online in the e-tender. Tender fees is non refundable. No interest will be paid on EMD. EMD of the 
unsuccessful vendor(s) will be refunded by the tender inviting authority after finalization of the order. 

b) The process involves Electronic Bidding for submission of Technical and Commercial Bid. 
c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid and Commercial 

Bid through internet in MSTC website www.mstcecommerce.com → e-procurement →PSU/Govt depts→ 
Login under IREL (India) Limited→My menu→ Auction Floor Manager→ live event →Selection of the 
live event 

d) The vendor should allow running JAVA application. This exercise has to be done immediately after 
opening of Bid floor. Then they have to fill up Common terms/Commercial specification and save the 
same. After that click on the Technical bid. If this application is not run then the vendor will not be able to 
save/submit his Technical bid. 

e) After filling the Technical Bid, vendor should click „save‟ for recording their Technical bid. Once the same is 
done, the Commercial Bid link becomes active and the same has to filled up and then vendor should click 
on “save” to record their Commercial bid. Then once both the Technical bid & Commercial bid has been 
saved, the vendor can click on the “Final submission” button to register their bid 

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple documents can be 

http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprochome/irel
http://www.mstcindia.com/
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 uploaded. 
g) In all cases, vendor should use their own ID and Password along with Digital Signature at the time of 

submission of their bid. 
h) During the entire e-tender process, the vendors will remain completely anonymous to one another and 

also to everybody else. 
i) The e-tender floor shall remain open from the pre-announced date & time and for as much duration as 

mentioned above. 
j) All electronic bids submitted during the e-tender process shall be legally binding on the vendor. Any bid 

will be considered as the valid bid offered by that vendor and acceptance of the same by the Buyer will 
form a binding contract between Buyer and the Vendor for execution of supply. 

k) It is mandatory that all the bids are submitted with digital signature certificate otherwise the same will not 
be accepted by the system. 

l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the 
case may be without assigning any reason thereof. 

m) No deviation of the terms and conditions of the tender document is acceptable. Submission of bid in the e- 
tender floor by any vendor confirms his acceptance of terms & conditions for the tender. 

8 Any order resulting from this tender shall be governed by the terms and conditions mentioned therein. 

9 No deviation to the technical and commercial terms & conditions are allowed. 

10 The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 
assigning any reason thereof. 

11 Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eprochome to familiarize them with the system before bidding. 

http://www.mstcecommerce.com/eprochome
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Annexure-II 

SL. No. Particulars 

1.0 DEFINITIONS 

1.2 SINGULAR & PLURAL 

1.3 CLAUSE HEADINGS OR MARGINAL NOTES 

1.4 SPECIFICATION 

1.5 ENGINEERING-IN-CHARGE 

2.0 ASSIGNMENT AND SUBLETTING 

3.0 EXTENT OF CONTRACT 

4.0 CONTRACT DOCUMENTS 

4.1 CUSTODY OF DRAWINGS 

4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 

4.3 FURTHER DRAWINGS AND INSTRUCTIONS 

5.0 CONTRACT AGREEMENT 

6.0 MODIFICATION IN CONTRACT 

7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 

7.4 CONTRACT TO INFORM HIMSELF FULLY- 

7.5 GENERAL INFORMATION 

7.6 STANDARDS 

7.7 PRIORITY OF CONTRACT DOCUMENTS 

7.8 SPECIAL CONDITIONS OF CONTRACT: 

8.0 PATENT INFRINGEMENT 

9.0 INDEMNITIES 

9.1.1 CONTRACTOR INDEMNITIES FOR LIABILITIES 

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES 

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/ VENDOR 

9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 

9.1.5 PERMITS AND CERTIFICATES 

9.1.6 MECHANICS LIEN 

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

11.0 PROGRAMME TO BE FURNISHED : 

12.0 CONTRACTORS SUPERINTENDENCE: 

13.0 CONTRACTOR'S EMPLOYEE: 

14.0 EXTRA SUPERVISION ON WORK: 

15.0 SETTING-OUT OF THE WORKS 

16.0 USE OF EXPLOSIVES 

17.0 CARE OF WORKS 

17.2 EXCEPTED RISKS 

18.0 USE OF LAND & BUILDINGS 

19.0 DAMAGES TO PERSONS AND PROPERTY 

20.0 ACCIDENT OR INJURY TO WORKMEN 

21.0 WORKMEN'S COMPENSATION ACT 

22.1 GIVING OF NOTICE AND PAYMENT OF FEES 

22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 

23.0 FOSSILS ETC.: 

24.0 PATENT RIGHTS & ROYALTIES 
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25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 

26 (A) EXTRAORDINARY TRAFFIC: 

26(B) WATERBORNE TRAFFIC: 

27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 

28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 

29.0 
DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 

30.0 SITE CLEARANCE ON COMPLETION OF WORK 

31.0 RETURN OF SURPLUS MATERIALS 
 WORK MATERIAL AND PLANT 

32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

33.0 ACCESS TO SITE 

34.0 INSPECTION, TESTING AND EXPEDITING: 

35.1 EXAMINATION OF WORK BEFORE COVERING UP 

35.2 UNCOVERING & MAKING OPENINGS 

36.0 REMOVAL OF IMPROPER WORK & MATERIALS 

37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 

38.0 SUSPENSION OF WORK: 

39.0 SUSPENSION LASTING MORE THAN 90 DAYS 

40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES 
 COMMENCEMENT TIME AND DELAYS 

41.0 COMMENCEMENT OF WORK 

42.0 WAY LEAVES ETC. 

43.0 TIME FOR COMPLETION 

44.0 EXTENSION OF TIME FOR COMPLETION 

44.1 TIME EXTENSION OF CONTRACT 

45.0 NO NIGHT OR SUNDAY WORK: 

46.0 RATE OF PROGRESS 

47.0 
PRICE REDUCTION FOR DELAYED EXECUTION OFCONTRACT 

48.0 FORCE MAJEURE 

49.0 CERTIFICATE OF COMPLETION OF WORK 

50.0 MAINTENANCE AND DEFECTS 

50.1 DEFINITION OF PERIOD OF MAINTENANCE 

50.2 EXECUTION OF WORKS OF REPAIR ETC. 

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC. 

50.4 
REMEDY ON CONTRACTOR'S FAILURE TO CARRYOUT 

51.0 CONTRACTOR TO SEARCH 

52.0 ALTERATIONS, ADDITIONS AND OMISSIONS 

52.1 VARIATIONS 

53.1 VALUATION OF VARIATIONS 

53.2 POWER OF ENGINEER TO FIX RATES 

53.3 CLAIMS 

53.4 EXTRA ITEM 

54.0 PROPERTY IN MATERIALS: 
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54.2 MATERIALS OBTAINED FROM DISMANTLEMENT &EXCAVATION ETC 

54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 

55.0 NO APPROVAL BY VESTING: 
 MEASUREMENT 

56.0 QUANTITIES 

57.0 WORKS TO BE MEASURED 

58.0 MODE OF MEASUREMENT 

59.0 PAYMENT FOR WORK DONE 

59.2 BILL TO BE SUBMITTED MONTHLY 

59.3 BILLS TO BE ON PRINTED FORMS 

59.4 RETENTION MONEY 

59.5 SET-OFF 

59.6 DEDUCTIONS FROM CONTRACT PRICE 

 

59.7 
TAXES APPLICABLE TO CONTRACTOR‟S MANPOWER, 
TURNOVER, EQUIPMENT ETC. 

60.0 APPROVAL BY MAINTENANCE CERTIFICATE 

61.0 MAINTENANCE CERTIFICATE 

61.2 CESSATION OF EMPLOYER'S LIABILITY 

61.3 UNFULFILLED OBLIGATION: 

62.0 URGENT REPAIRS 

63.0 RESOLUTION OF DISPUTES/ ARBITRATION 

63.4 ARBITRATION: 

63.5 JURISDICTION 

64.0 
ACTS OF PARLIAMENT, LOCAL AND OTHERAUTHORITIES AND 
BYE-LAWS: 

64.1 COMPLYING WITH REGULATIONS 

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION 

65.1.1 BREACH OF TERMS 

65.2 SUSPENSION 

65.3 TEMPORARY SUSPENSION 

65.4 EVENT OF DEFAULT 

65.5 RECOURSE TO EVENT OF DEFAULT 

65.6 
TERMINATION DUE TO CONTRACTOR EVENT OFDEFAULT 

65.7 PAYMENT UPON TERMINATION 

65.8 DISPUTES ABOUT EVENTS OF TERMINATION` 

66.0 LIMITATION OF LIABILITY 

67.0 METHOD OF BLACKLISTING VENDORS 

68.0 SECRECY 

69.0 LABOUR 

70.0 RETURNS OF LABOUR 

71.0 LABOUR LICENCE: 

72.0 WOMAN LABOUR 

73.0 EMPLOYMENT OF CHILDREN 

74.0 ENTRY PASS 

75.0 SAFE CUSTODY OF ENTRY PASS 

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES 

77.0 SAFETY CLAUSES 

78.0 INSURANCE 

79.0 GENERAL 
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80.0 SECURITY DEPOSIT (PERFORMANCESECURITY) OR PERFORMANCE BANK 
GUARANTEE 

81.0 Retention money 

82.0 Refund of SD and Retention money 

83.0 Forfeiture of SD & Retention Money 
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General Conditions of Contract 
 

1.0    Definitions: 
 

In the contract (as hereinafter defined), the following „words‟ and „Definitions‟ expression 
shall have the meaning hereby assigned to them except where the context otherwise 
requires: 

a) "Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207, 
Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The 
term Employer includes successors, assigns of IREL. 

b) "Contractor" means the person or persons, firm or company whose tender has been 
accepted by the Employer and includes the Contractors‟ personal representatives, 
successors and permitted assignees. 

c) "Engineer" means the representative of IREL or the other Engineer appointed from time 
to time by the Employer and notified in writing to the contractor to act as Engineer for the 
purposes of the contract in place of the said representative. 

d) "Engineer's Representative" means any resident engineer or assistant of the Engineer or 
any other employee or agent appointed from time to time by the Employer or the Engineer 
to perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified 
in writing to the Contractor by the Engineer. 

e) "Work" shall mean and include all works specified or setforth and required in and by the 
specifications, drawing and schedule hereto annexed or to be implied therefrom or 
incidental thereto or to be hereafter specified or required in such explanatory instructions 
and drawings (being in conformity with the original specification, drawing and schedule) 
and also such additional instructions and drawings not in conformity as aforesaid as shall 
from time to time, during the progress of the work hereby contracted for, be supplied by 
the Employer. 

f) "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions 
of Contract, Special. Conditions of Contract, Specifications, Drawings. Tender Schedule 
showing approximate quantities, quoted rates and amount against each item, Time 
Schedule, Letter of Intent/Award, Tender and Contract agreement. 

 
g) "Contract Price" means: 

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in 
the Contract for each line item. Price is fixed & firm during the entire duration of contract 
subject to price reduction clause in case of delay in performance; however, price is subject 
to price variation clause as per special conditions of contract, if any. 

 
In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and 
accepted by the Company for the various items. 

h) "Constructional Plant" means all appliances or things of whatsoever nature as required or 
about the execution, completion or maintenance of the Works or, Temporary Works (as 
hereafter defined) but does not include materials or other things intended to form or 
forming part of the permanent work or temporary housing, hutting, offices & Stores etc. 

i) "Temporary Works" means all temporary works of every kind required in or about the 
execution, completion or maintenance of the works. 

j) "Drawings" means the drawings referred to in the Specification and any modification of 
such drawings approved in writing by the Engineer and such other drawings as may from 
time to time be furnished or approved in writing by the Engineer. 

k) "Site “means the lands and other places envisaged by the Employer where the Works are 
to be executed or carried out. 
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l) "Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in 
accordance with the provisions contained in that letter. 

m) "Approved" means approved in writing including subsequent written confirmation of 
previous verbal approval and "approval" means approval in writing including aforesaid. 

 

 Singular & Plural : Words importing the singular only also include the plural and vice 
versa where the context requires. 

 

 Clause Headings or Marginal notes: The Clause headings or marginal notes in these 
General Conditions shall not be deemed to be part thereof or be taken into consideration 
in the interpretation or construction thereof or of the contract. 

 
 Specification: The term "Specification" shall mean schedules, detailed designs, 

statements of technical data, performance characteristics and all such particulars 
mentioned as such in the contract. In the absence of any specific specifications issued by 
the Employer, the specifications issued by the BIS will apply. 

 
 ENGINEER-IN-CHARGE: 

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the 
currency of the all notices, instructions, orders, certificates, approvals and all other 
communications under this Contract shall be given by the Engineer-in-charge, except as 
herein otherwise provided. 
The Engineer-in-charge shall have authority for 
● General supervision, follow up of supply and direction of the Works 
● Direction to stop the Works whenever such stoppage may be necessary to ensure the 

proper execution of the works 
● To reject all Works and Materials which do not conform to the contract specifications. 
The Engineer-in-charge shall have no authority to relieve the CONTRACTOR of any of his 
duties or obligations under the contract nor except as expressly provided here-in-under or 
elsewhere in the Contract to order any work involving delay or any extra payment by IREL 
or to make any variation of or in the Works. 

 
 ASSIGNMENT AND SUB-LETTING: 

 The Contractor shall not assign the Contract or any part thereof or any benefit or interest 
therein or thereunder (other than a charge in favour of the Contractor's Bankers of any 
money due or to become due under this Contract) without the prior written consent of 
Employer. 

 
 The Contractor shall not sub-let the whole or part of the Works except where otherwise 

provided by the Contract, and even then only with the prior written consent of the Employer 
and such Consent if given shall not relieve the Contractor from any liability or obligation 
under the contract and he shall be responsible for the acts, defaults and neglects of any 
Sub-contractor, his agents, servants or workmen as fully as if they were the acts, defaults 
or neglects of the Contractor, his agents, servants or workmen Provided always that the 
provision of labour on a piecework basis shall not be deemed to be a sub- letting under 
this clause. 

 

 CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall 
be responsible for co-coordinating their work. If CONTRACTOR fails to correct, or 
commence to correct and execute the correction with due diligence of deficient or defective 
work performed by any SUB-CONTRACTOR within reasonable time (provided it doesn‟t 
materially impact safe operation of plant), after receipt by CONTRACTOR of a notice from 
EMPLOYER with respect thereto. EMPLOYER may (but shall not be obligated to), after 
seven days following receipt by CONTRACTOR of an additional notice, and without 
prejudice to any other right or remedy take all reasonable steps to remedy such defective 
or deficient work at risk and cost of CONTRACTOR. 
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 CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the 
relevant requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLE 
LAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices, 
the requirements of the NIT, and all Warranties of SUB-CONTRACTORS/SUBVENDORS 
and Manufacturers and all insurance policies relating to the PLANT or the WORK. 

 

 CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any 
other person to whom any amount is due from CONTRACTOR for services, equipment, 
construction equipment, materials or supplies otherwise related to the PLANT or the 
WORK. 

 

 CONTRACTOR shall take all reasonable steps and actions to ensure that such services, 
equipment, construction equipment, materials and supplies and the like have been or will 
be received, inspected and approved and that such services have been or will be properly 
performed. 

 
 EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual 

obligation to or relationship with any SUB-CONTRACTOR. 
 

3.0 EXTENT OF CONTRACT: 

The Contract comprises the construction, completion and maintenance of the works and 
except in so far as the contract otherwise provides, the provision of all labour, materials, 
constructional plant, temporary works and everything whether of a temporary or 
permanent nature required in and for such construction, completion and maintenance. 

 
 CONTRACT DOCUMENTS: 

 CUSTODY OF DRAWINGS: 

The drawings shall remain in the sole custody of the Engineer but two copies thereof shall 
be furnished to the Contractor free of cost. The Contractor shall provide and make at his 
own expense any further copies required by him. On the completion of the contract, the 
Contractor shall return to the Engineer all drawings provided under the contract, The 
Contractor shall give adequate notice in writing to the Engineer or Engineer's 
representative, of any further drawings or specifications that may be required for the 
execution of the works or otherwise under the contract. 

 

 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 
One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the 
Contractor on the site and the same shall at all reasonable time be available for 
inspection and use by the Engineer and the Engineer's representative and by any other 
person authorised by the Engineer in writing. 

 
 FURTHER DRAWINGS AND INSTRUCTION: 

The Engineer shall have full power and authority to supply to the Contractor from time to 
time during the progress of the works such further drawings and instructions as shall be 
necessary for the purpose of the proper and adequate execution and maintenance of the 
works and the Contractor shall carry out and be bound by the same. 

 

5.0 CONTRACT AGREEMENT: 

The Contractor shall enter into and execute a Contract Agreement in the form annexed 
hereto within the specified time in Letter of Intent/ Award and in default there of the earnest 
money paid by the Contractor shall be forfeited and acceptance of his Tender shall be 
considered as withdrawn. The cost of the stamp fee of the agreement is to be borne and 
paid by the Contractor. 
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6.0 MODIFICATIONS IN CONTRACT: 
All modifications leading to changes in the CONTRACT with respect to technical or 
commercial aspects including terms of completion period shall be considered valid only 
when amendment to the CONTRACT is issued by the Employer. 
The modification or amendment of the CONTRACT for an adjustment in the CONTRACT 
PRICE and/ or COMPLETION DATE in accordance with the applicable provision of the 
CONTRACT, if any, shall be subject to mutual agreement. 

 
IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's 
bid forms or acknowledgement of CONTRACT and other documents which support to 
impose any condition at variance with or supplemental to CONTRACT. 

 
 USE OF CONTRACT DOCUMENTS AND INFORMATION: 

 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the 
CONTRACT or any provision thereof, or any specification, plan, drawing, pattern, sample 
or information furnished by or on behalf of the IREL in connection therewith, to any person 
other than a person employed by the CONTRACTOR in the performance of the 
CONTRACT. Disclosure to any such employed person shall be made in confidence and 
shall extend only so far as may be necessary for purpose of such performance. 

 
 The CONTRACTOR shall not without the IREL's prior written consent, make use of any 

document or information enumerated in Clause 7.1 except for purpose of performing the 
CONTRACT. 

 

 Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the 
property of the IREL and shall be returned (all copies) to the IREL on completion of the 
CONTRACTOR's performance under the CONTRACT, if so required by the IREL. 

 
 CONTRACTOR TO INFORM HIMSELF FULLY: 

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, 
deemed to have himself independently obtained all necessary information for the purpose 
of preparing his tender and his tender as accepted shall be deemed to have taken into 
account all contingencies as may arise due to such information or lack of same. The 
correctness of the details, given in the Tender Document to help the CONTRACTOR to 
make up the tender is not guaranteed. 

 

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, 
to have generally obtained his own information in all matters whatsoever that might affect 
the carrying out of the works at the schedules rates and to have satisfied himself to the 
sufficiency of his tender. Any error in description of quantity or omission there from shall 
not vitiate the CONTRACT or release the CONTRACTOR from executing the work 
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the 
scheduled rates. He is deemed to have known the scope, nature and magnitude of the 
WORKS and the requirements of materials and labour involved etc., and as to what all 
works he has to complete in accordance with the CONTRACT documents whatever be 
the defects, omissions or errors that may be found in the DOCUMENTS. The 
CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself 
to the nature of all existing structures, if any, and also as to the nature and the conditions 
of the Railways, Roads, Bridges and Culverts, means of transport and communication, 
whether by land, water or air, and as to possible interruptions thereto and the access and 
egress from the site, to have made enquiries, examined and satisfied himself as to the 
sites for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus 
materials, the available accommodation as to whatever required, depots and such other 
buildings as may be necessary for executing and completing the works, to have made 
local independent enquiries as to the sub-soil, subsoil water and variations thereof, 
storms, prevailing winds, climatic conditions and all other similar matters affecting these 
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works. He is deemed to have acquainted himself as to his liability of payment of 
Government Taxes, Customs duty and other charges, levies etc. 

 

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary 
and reliable information upon the foregoing or any other matters affecting the CONTRACT 
shall not relieve him from any risks or liabilities or the entire responsibility from completion 
of the works at the scheduled rates and times in strict accordance with the CONTRACT. 

 

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning 
of any portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof in 
writing to IREL in duplicate, before submission of tender. IREL may provide such 
clarification as may be necessary in writing to CONTRACTOR, such clarifications as 
provided by IREL shall form part of CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect or employee of the 
IREL before, during or after the execution of the CONTRACT AGREEMENT shall in any 
way affect or modify and of the terms or obligations herein contained. Any change in layout 
due to site conditions or technological requirement shall be binding on the CONTRACTOR 
and no extra claim on this account shall be entertained. 

 GENERAL INFORMATION: 
a) Location of Site: The proposed location of Project site is defined in the Special Conditions 

of Contract. 
 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads 
to the actual site of construction for his own work at his own cost. The CONTRACTOR 
shall be required to permit the use of the roads so constructed by him for vehicles of any 
other parties who may be engaged on the project site. The CONTRACTOR shall also 
facilitate the construction of the permanent roads should the construction there of start 
while he is engaged on this work. He shall make allowance in his tender for any 
inconvenience he anticipates on such account. Non-availability of access roads, railway 
siding and railway wagons for the use of the CONTRACTOR shall in no case condone 
any delay in the execution of WORK nor be the cause for any claim for compensation 
against the EMPLOYER. 

 
c) Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document. The CONTRACTOR shall provide all necessary materials, equipment, labour 
etc. for the execution and maintenance of the WORK till completion unless otherwise 
mentioned in the Tender Document. 

 

d) Water Supply: Contractor will have to make his own arrangements for supply of water to 
his labour camps and for works. All pumping installations, pipe network and distribution 
system will have to be carried out by the Contractor at his own risk and cost. Alternatively, 
IREL at his discretion may endeavour to provide water to the Contractor at its source of 
supply provided the Contractor makes arrangement for pipe networks from source of 
supply and such distribution pipe network shall have prior approval of the Engineer-in- 
Charge so as not to interfere with the layout and progress of the other construction works. 
In such case, the rate for water shall be deducted from the running account bills (Subject 
to rate of deduction specifically mentioned in the tender, if any). However, IREL does not 
guarantee the supply of water and this does not relieve the Contractor of his responsibility 
in making his own arrangement and for the timely completion of the various works as 
stipulated. 

e) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one 

point at the nearest sub-station, from where the CONTRACTOR will make his own 
arrangement for temporary distribution. The point of supply will not be more than 500 m 
away from the CONTRACTOR'S premises. All the works will be done as per the applicable 
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regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be 
removed forthwith after the completion of work or if there is any hindrance caused to the 
other works due to the alignment of these lines, the CONTRACTOR will re-route or remove 
the temporary lines at his own cost. The CONTRACTOR at his cost will also provide 
suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which 
should be in the custody and control of the IREL. The cost of power supply shall be 
payable to IREL every month for Construction Works which would be deducted from the 
running account bills (subject to rate of deduction specifically mentioned in the tender, if 
any). IREL shall not, however, guarantee the supply of electricity nor have any liability in 
respect thereof. No claim for compensation for any failure or short supply of electricity will 
be admissible. 

 
It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 
installation on the load side of the supply with due regard to safety requirement at site. All 
cabling, equipment, installations etc. shall comply in all respects with the latest statutory 
requirements and safety provisions, i.e., as per the Central/State Electricity Acts and Rules 
etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are 
installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to 
be produced to the ENGINEER-IN-CHARGE for his approval, before power is made 
available. 

 
At all times, IEA regulations shall be followed failing which the IREL has a right to 
disconnect the power supply without any reference to the CONTRACTOR. No claim shall 
be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will 
be reconnected only after production of fresh certificate from authorized electrical 
supervisors. 

 
The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a 
result of variation in voltage or frequency or interruption in power supply or other loss to 
the CONTRACTOR arising therefrom. 
The total requirement of power shall be indicated by the tenderer along with his tender. 

 
 STANDARDS: 

The goods and services supplied under this CONTRACT shall conform to the standards 
mentioned in the technical specifications and when no applicable standard is mentioned, 
CONTRACTOR shall follow best engineering practices. 

 
 PRIORITY OF CONTRACT DOCUMENTS: 

Except if and the extent otherwise provided by the Contract, the provisions of the General 
Conditions of Contract and Special Conditions shall prevail over those of any other 
documents forming part of the CONTRACT. Several documents forming the CONTRACT 
are to be taken as mutually explanatory of one another, but in case of ambiguities or 
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE 
who shall thereupon issue to the Contractor instructions thereon and in such event, unless 
otherwise provided in the Contract, the priority of the documents forming the Contract shall 
be as follows : 
1) The Contract Agreement; 
2) The Letter of Acceptance; 
3) The Instructions to Bidders(ITB); 
4) Special Conditions of Contract (SCC); 
5) General Conditions of Contract (GCC) 
6) Any other document forming part of the Contract. 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described 
in the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be 
deemed to be included in the same manner as if they had been specifically shown upon 
the DRAWINGS and described in the SPECIFICATIONS. 
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 SPECIAL CONDITIONS OF CONTRACT: 
Special Conditions of Contract shall be read in conjunction with the General Conditions of 
Contract, specification of Work, Drawings and any other documents forming part of this 
CONTRACT wherever the context so requires. Notwithstanding the sub-division of the 
documents into these separate sections and volumes, every part of each shall be deemed 
to be supplementary to and complementary of every other part and shall be read with and 
into the CONTRACT so far as it may be practicable to do so. 
Where any portion of the General Conditions of Contract is repugnant to or at variance 
with any provisions of the Special Conditions of Contract, unless a different intention 
appears, the provisions of the Special Conditions of Contract shall be deemed to over-ride 
the provisions of the General Conditions of Contract and shall to the extent of such 
repugnancy, or variations, prevail. 

 PATENT INFRINGEMENT: 
 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims 

or suits and defend, at its own cost, any suit or action brought against IREL and hold IREL 
free and harmless against all costs of such claims or suits which may be made against 
IREL in respect of any infringement of any rights protected by patent, copyright, 
trademarks, and trade secrets to the extent that such claim, suit, or action is a result of the 
use of CONTRACTOR‟s technical Information for the construction, maintenance, and 
operation of PLANT and the use of CONTRACTOR‟s and/or any other process, licenser‟s 
processes used in PLANT. IREL shall pass on all claims made against it to 
CONTRACTOR for settlement. 

 

 CONTRACTOR declares that to the best of his knowledge and belief the use of 
CONTRACTOR‟s Technical Information for the construction, maintenance, and operation 
of PLANT and the use of CONTRACTOR‟s processes used in PLANT will not infringe any 
valid patent rights of a third party. However, if at any time such infringement arises, 
CONTRACTOR agrees to keep IREL indemnified and harmless against such claims and 
costs thereof and make arrangements that will allow IREL to continue the operation of 
PLANT. 

 

 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any 
action for infringement of patents brought against it by a third party and based upon the 
use of CONTRACTOR‟s Technical Information. If such use is in accordance with 
instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake the 
defence, or assist IREL in the defence, of the claim or suit up to final judgment or 
settlement. 

 
 CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge 

and direction of the defence, and shall bear all costs related thereto. CONTRACTOR shall 
further hold IREL harmless from any damages or other sums that may become payable 
by IREL under a final judgment or settlement. However, IREL shall render to 
CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in the 
defence, and shall have the right to be represented therein by advisory counsel of its own 
selection and at its own expense. 

 
 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its 

option, however, in reasonable consultation with IREL, seek to abate the alleged 
infringement by modification of PLANT or its operation without adversely affecting the 
performance and/or secure for IREL immunity from suit for infringement. In such case, 
CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and 
to the said immunity. 

 

 In the event that IREL is legally restrained from operating PLANT on account of any 
infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL 
to operate and use PLANT, is so far his area of operation is concerned. 
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 Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the 
written consent of the other, if settlement or compromise obliges the other to make any 
payment or part with any property or assume any obligations or surrender any rights or to 
be subjected to any injunction by reason of such settlement or compromise. 

 
 INDEMNITIES: 
 INDEMNIFICATION FOR LIABILITIES: 
 CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to 
indemnify, protect, save and hold harmless IREL from and against any and all Liabilities 
(including, any strict liability), arising out of acts or omissions of CONTRACTOR or its 
personnel or its agents in the performance of its obligations under the CONTRACT 
causing bodily injury, sickness, disease or death, damage to or loss of any property, and 
whether or not involving damage to WORKS or SITE that may be imposed on, suffered or 
incurred by or asserted against IREL and in any way relating to or arising out of 
(i) WORK, any EQUIPMENT 
(ii) the presence, discharge, treatment, storage, transportation, disposal, escape or 

release of any Hazardous Substance, or the threat thereof, at, to or from SITE after 
commencement of work (any hazardous substance already existing at SITE before 
commencement of WORK excluded) 

(iii) The performance of WORK, or as a result of personal injuries (including wrongful 
death); 

(iv) the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any 
Government Approval or applicable Law; 

(v) Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, 
however, that CONTRACTOR shall not be required under this Clause to indemnify 
IREL for any liability arising out of or resulting from events or circumstances 
occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except 
where the liability arises from an act or omission of CONTRACTOR or any SUB- 
CONTRACTOR/VENDOR or any other Person directly or indirectly employed by 
either of them or anyone for whose acts either of them may be liable that was a 
contributory cause of such liability. 

 

 CONTRACTOR INDEMNIFICATION FOR TAXES: 
It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive 
liability for and save and hold IREL harmless from and against of all Taxes arising from 
the performance of WORK, and all such Taxes shall be deemed to be included in 
CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller need 
to prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST 
Rules. Failure to submit GST Return on time as per GST Rules may result into deduction 
of GST while processing Bills. 

 

 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 
CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an 
affiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ 
VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 and 
Clause-9.1.2 of which the IREL shall be named as beneficiary. 

 
 PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 

Except to the extent covered by insurance, all amounts payable and due by 
CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE or 
any other amounts owed by IREL to CONTRACTOR here under. If such amounts payable 
by IREL to CONTRACTOR are less than the amounts payable and due by CONTRACTOR 
under this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay 
such amount to IREL immediately upon demand. 
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 PERMITS AND CERTIFICATES: 
CONTRACTOR shall procure, at its expense, all necessary permits, certificates and 
licences required by virtue of all applicable laws, regulations, ordinances and other rules 
in force at the place where any of the works is to be performed, and CONTRACTOR further 
agrees to hold IREL harmless from liability or penalty which might be imposed by reason 
of any asserted or established violation of such laws, regulations, ordinances or other rule. 
IREL shall provide the necessary permits for CONTRACTOR's personnel to undertake 
any work in India in connection with CONTRACT. 

 
 MECHANICS LIEN: 

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's 
material, men's and/or mechanics liens arising from its work, and shall keep the premises 
of IREL free from all such claims, liens and encumbrances. 

 
10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

The Contractor shall execute, complete and maintain the Works in strict accordance with 
the contract, to the satisfaction of the Engineer and shall comply with and adhere strictly 
to the Engineer's instructions and direction on any matter (whether mentioned in the 
Contract or not). The Contractor shall take instructions and directions only from the 
Engineer or from the Engineer's representative on any matter touching or concerning the 
Works. 

 
11.0 PROGRAMME TO BE FURNISHED: 

As soon as practicable after the acceptance of his tender, the Contractor shall, if required, 
submit to the Engineer for his approval a programme showing the order of procedure and 
the method in which he proposes to carry out Works and shall whenever required by the 
Engineer or Engineer's representative furnish for his information particulars in writing of 
the Contractor's arrangement for the carrying out of the Works and of the constructional 
plant and temporary Works which the Contractor intends to supply, use or construct as 
the case may be. The submission to and approval by the Engineer or Engineer's 
representative of such programme or the furnishing of such particulars shall not relieve 
the Contractor of any of his duties or responsibilities under the Contract. 

 

12.0 Contractors Superintendence: 
The Contractor shall give and provide all necessary superintendence during the execution 
of the works and as long thereafter as the Engineer may consider necessary for the proper 
fulfilling of the Contractor's Obligation under the contract. The Contractor or one of his 
competent and authorised agent approved of in writing by the Engineer (which approval 
may at any time be withdrawn) is to be constantly on the Works and shall give his whole 
time to the superintendence of the same. If such approval shall be withdrawn by the 
Engineer, the Contractor shall as soon as is practicable (having regard to the requirement 
of replacing him as here-in-after mentioned) after receiving written notice of such 
withdrawal, remove the agent from the Site and shall not thereafter employ him again on 
the Site in any capacity and shall replace him by another agent approved by the Engineer, 
Such authorised agent shall receive on behalf of the Contractor directions and instructions 
from the Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's 
representative. 

 
 CONTRACTOR'S EMPLOYEE: 

The Contractor shall provide and employ on the Site in connection with execution and 
maintenance of the Works. 
(a) Only such technical assistants and other staff as are skilled and experienced in their 

respective callings and such sub-agents, foreman and loading hands as are 
competent to give proper supervision to the work they are required to supervise and 

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 
timely execution and maintenance of the Works. 
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 The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 
from the Works any person employed by the Contractor in or about the execution or 
maintenance of the Works who in the opinion of the Engineer misconducts himself or 
incompetent or negligent in the proper performance of his duties or whose employment is 
other-wise considered by the Engineer to be undesirable and such person shall not be 
again employed upon the Works without the written permission of the Engineer. Any 
person so removed from the Works shall be replaced without delay by a competent 
substitute approved by the Engineer. 

 

14.0 EXTRA SUPERVISION ON WORK: 

If in the opinion the Engineer, due progress is not made with the work in accordance with 
the contract, and or the execution thereof becomes contrary to specifications, and/or bad 
work is executed and/or bad materials are used or supplied by the Contractor, and/or any 
directions given by the Engineer are not properly complied with or attended to, the 
Engineer may if he considers it necessary or proper for the execution of the work in 
accordance with the contract, of which his certificate in writing will be sufficient evidence 
order the employment of extra supervising staff to supervise the work and the expenses 
of the employment including the salary of the supervising staff shall be provided by the 
Contractor, provided that the Engineer shall give to the Contractor not less than 7 days 
previous notice in writing of intention to exercise his power. 

 

15.0 SETTING-OUT OF THE WORKS: 

The Contractor shall be responsible for the true and proper setting out of the Works and 
the correctness of the position levels, dimensions and alignment of all parts of the Works 
and for the provision of all necessary instrument appliances and labour in connection 
therewith. If at any time during the progress of the works, any error shall appear or arise 
in the position, levels, dimensions or alignment of any part of the Works, the Contractor 
on being required so to do by the Engineer or Engineers representative shall at his own 
expense rectify such error to the satisfaction of the Engineer or Engineer's representative 
unless such error is based on incorrect data supplied in writing by the Engineer or the 
Engineer's representative in which case the expense of rectifying the same shall be borne 
by the Employer. The checking of any setting out or of any line or level by the Engineer or 
the Engineer's representative shall not in any way relieve the Contractor of his 
responsibility for the correctness thereof and the Contractor shall carefully protect and 
preserve all bench marks, site rails, pegs and other things used in setting out the works. 

 
16.0 USE OF EXPLOSIVES: 

Explosives shall not be used on the work by the contractor without the permission in writing 
of the Engineer and then only in the manner and to the extent to which he has prescribed. 
Where explosives are used, the same shall be stored in a special magazine to be provided 
by and at the cost of the Contractor, who shall be liable for all damages, loss or injury to 
any person or property & shall be responsible for complying with all the Statutory 
obligations in these respects. 

 
 CARE OF WORKS: 

The Contractor shall in connection with the Works provide and maintain at his own cost 
all lights, guards, fencing and watching when and where necessary or required by the 
Engineer or Engineer‟s representative or by a duly constituted authority for the protection 
of the Works or for the safety and convenience of the Public or others. 

 
 From the commencement to the completion of the Works, the Contractor shall take full 

responsibility or the care thereof and of all Temporary Works and in case any damage, 
loss or injury shall happen to the Works or to any part thereof or to any temporary Works 
from any cause whatsoever (save and except the excepted risks as defined in sub-clause 
(2) of the clause) shall at his own cost repair and make good the same so that at 
completion the Works shall be in good order and condition and in conformity in every 
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respect with the requirements of the Contract and the Engineer's instructions. In the event 
of any such damage, loss or injury happening from any of the excepted risks the 
Contractor shall if and to the extent required by the contractor shall also be liable for any 
damage to the Works occasioned by him in the course of any operations carried out by 
him for the purpose of complying with his obligations under Clause 58 hereof. 

 
 EXCEPTED RISKS: 

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war 
be declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection of 
military or usurped power, civil war or (otherwise than among the Contractor‟s own 
employees) riot, commotion or disorder or any such operation of the forces of nature as 
responsible foresight and ability on the part of Contractor could not foresee or reasonably 
provide against (all of which are herein collectively referred to as "the excepted risks".) 

 

18. USE OF LAND & BUILDINGS 
(a) Wherever any land or building belonging to IREL is allotted to the Contractor, the 

Contractor shall return vacant possession of the same land/building in good condition to 
IREL after the completion of works as soon as the contract is over/terminated, failing 
which IREL would be entitled to withhold the payment of the security deposit and/or final 
bill in addition to any other action which the IREL may like to take for getting the vacant 
possession of the land or building as aforesaid. 

(b) The Contractor should obtain the prior approval of the competent authority for 
construction of purely temporary shed. The Contractor should submit written application 
accompanied by layout plan for construction of such temporary shed. Any 
modification/alteration if deemed necessary thereafter, should be done with prior 
approval of the competent authority. 

(c) The Contractor shall have to pay licence fee for the area occupied as per rates fixed by 
the Management of IREL from time to time. 

(d) The permission for such temporary shed will be accorded only for the purpose of work 
as awarded to such Contractor and the temporary shed so constructed should be 
dismantled within 15 days from the date of completion of the maintenance work and 
restore the possession of vacant land in the original condition or in a condition 
acceptable to the Management of IREL. In case of any difficulty, the Contractor may 
obtain specific approval of the competent authority which may not be extended more 
than a period of one month in any case. 
In case of failure of the Contractor to dismantle the temporary shed and hand over the 
vacant possession of the premises, the department shall be compelled to dismantle the 
temporary shed so constructed at the risk and cost of the contractor without prejudice to 
any other action which may be taken including recovery of damages as per rates fixed 
by IREL for the unauthorised occupation of the shed/ premises beyond the permitted 
period. 

(e) The Contractor should use such premises/shed for such purpose incidental to such 
awarded work and not as otherwise. It shall be the liability of the contractor to ensure 
that this occupation of the premises/shed does not provide to be of nuisance to the 
residents in the vicinity. The Contractor shall also not sublet the premises to any other 
party. 

 
 DAMAGES TO PERSONS AND PROPERTY: 
 The Contractor shall (except if and so far as the Specification provided otherwise) 

indemnify and keep indemnified the IREL against all losses and claims for injuries or 
damages to any person or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance of the works and against all claims, 
demands, proceedings, damages, costs charges and expenses whatsoever in respect of 
or in relation thereto. Provided always that nothing hereby contained shall be deemed to 
render the Contractor liable for or in respect of or to indemnify the IREL against any 
compensation or damages for or with respect to: 
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(a) The permanent use or occupation of land by the works or any part thereof (save 
as herein -after provided) surface or other damage as aforesaid i.e. surface or 
other damage caused by contract works in the normal course. 

(b) The right of the IREL to construct the Works or any part thereof on over under in 
or through any land. 

(c) Interference whether temporary or permanent with any right to light, air, way or 
water or other easement or quasi-easement which is unavoidable result of the 
construction of the Works in accordance with the Contract. 

 
Provided further that for the purposes of this clause, the expression "the land" shall be 
deemed to be limited to the area defined in the specification as shown on the drawings in 
which land crops, trees and structures will be disturbed or damaged as an inevitable 
consequence of the carrying out of the Works. 

 
 ACCIDENT OR INJURY TO WORKMEN: 

(a) The employer shall not be liable for or in respect of any damages or compensation 
payable as per or otherwise in respect of or in consequence of any accident or 
injury to any workmen or other persons in the employment of the Contractor or any 
Sub-Contractor and the Contractor shall indemnify and keep indemnified the 
Employer against all such damages and compensation and against all claims, 
demands, proceedings, cost, charges and expenses whatsoever in respect thereof 
in relation there to. 

 

(b) The Contractor shall forthwith report all accidents and injuries as a result of his 
contractual work to the employer or his representative. 

 
21.0 WORKMEN'S COMPENSATION ACT: 

The Contractor shall at all times indemnify the Employer against all claims for 
compensation under the provision of the Workmen's Compensation Act, 1923 (VIII of 
1923) or any other law for the time being in force by or in respect of any workmen employed 
by the Contractor in carrying out the contract and against all costs and expenses incurred 
by the employer in connection therewith and (without prejudice to any other means of 
recovery) the employer shall be entitled to deduct from any money due or to become due 
to the Contractor (whether under this contract or any other contract) all moneys paid or 
payable by the Employer by way of compensation aforesaid or for costs or expenses in 
connection with any claim thereto and the Contractor shall abide by the decision of the 
Employer as to the sum payable by the Contract, under the provision of this clause. 

 

 GIVING OF NOTICE AND PAYMENT OF FEES: 
 The Contractor shall give, all notices and pay all fees required to be given or paid to any 

Central or State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of 
local or other duly constituted authority in relation to the execution of the Works or of any 
temporary works and by the rules and regulations of all public bodies whose property or 
rights are affected or may be affected in any way by the works or any Temporary Works. 

 
 COMPLIANCE WITH STATUTES REGULATIONS ETC.: 

The Contractor shall conform in all respects with the provision of any such statute, 
ordinance, or Law as aforesaid and the rules, Regulations or Bye-laws of any local or other 
duly constituted authority which may be applicable to the Works or to any Temporary 
Works and with such rules and regulations of public bodies as aforesaid and shall keep 
the employer indemnify against all penalties and liability of every kind for breach of any 
such Statute, Ordinance, Law, Rules, Regulation or Bye-laws. 
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23. FOSSILS ETC.: 
All fossils, coins, articles, value of antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the site of the works shall as between 
the employer and the Contractor be deemed to be the absolute property of the Employer 
and the Contractor shall take reasonable precautions to prevent, his workmen or any other 
persons from removing or damaging any such article or thing and shall immediately upon 
discovery thereof and before removal acquaint the Engineers representative of such 
discovery and carry out at the expense of the employer the engineer's Representative's 
orders as to the disposal, removal or otherwise of the same. 

 

24.(a) PATENT RIGHTS & ROYALTIES: 

The Contractor shall save harmless and indemnify the Employer from and against all 
claims and proceeding for or on account of infringement of any patent rights, designs 
trade-mark or name or other protected rights in respect of any Constructional plant, 
machine, work or material used for or in connection with the Works or Temporary Works 
of any of them and from and against all claims, demands, proceeding, damages, cost, 
charges and expenses whatsoever in respect thereof or in relation there to. 

(b) Except where otherwise specified, the Contractor shall pay all tollage and other royalties, 
rent and other payments or compensation (if any) for getting stone, sand, gravel, clay or 
other materials required for the Works or temporary Works or any of them. 

 
25 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES. 

All operations necessary for the execution of the Works and for the construction of any 
Temporary works shall so far as compliance with the requirements of the Contract permits 
be carried on so as not to interfere unnecessarily or improperly with the Public 
convenience or the access to use and occupation of public or private roads and footpaths 
or to or properties whether in the possession of the Employer‟s Workmen or of any other 
person and Contractor shall save harmless and indemnify employer in respect of all 
claims, demands, proceeding, damages, costs, charges and expenses whatsoever arising 
out of or in relation to any such matters. 

 

26.(a) EXTRAORDINARY TRAFFIC: 
The Contractor shall use every reasonable means to prevent any of the highways and 
bridges communicating with or on the routes to the site from being damaged or injured by 
any traffic of the Contractor or any of his Sub-Contractors and in particular shall select 
routes, choose and use vehicles and restrict and distribute loads so that any such 
extraordinary traffic as will inevitably arise from the moving of plant and material from and 
to the site shall be limited as far as reasonably possible and so that no unnecessary 
damage or injury may be occasioned to such highways and bridges. For any damage 
caused by the breach hereof, the Contractor shall be solely responsible. 

 
(b) WATERBORNE TRAFFIC: 

Where the nature of the works is such as to require the use by the Contractor of water 
borne transport, the fore going provisions of this clause shall be construed as though 
"highway" included a dock, deck, sea wall, or other structure related to a water-way and 
"vehicles" included craft and shall have effect accordingly. 

 
27. OPPORTUNITIES FOR OTHER CONTRACTORS: 

The Contractor shall in accordance with the requirements of the Engineer afford all 
reasonable opportunities for carrying out their work to any other contractors employed by 
the Employer and their workmen and to the workmen of the Employer and of any other 
duly constituted authorities who may be employed in the execution on or near the site of 
any work not included in the Contract or of any Contract which the Employer may enter 
into in connection with or ancillary to the works. 
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28. SUPPLY OF PLANT, MATERIAL AND LABOUR: 
Except where otherwise specified the Contractor shall at his own expense supply and 
provide all the Constructional Plant, Temporary Works, materials both for temporary and 
for permanent Works, labour (including the supervision thereof), transport to or from the 
Site and in and about the Works and other things of every kind required for the 
constructions, completion and maintenance of the Works. 

 
29. DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: 

If the Employer has undertaken to supply materials specified in the special conditions at 
rates stated therein, the Contractor shall keep himself in touch with the day-to-day position 
regarding the supply of materials from the Engineer and so adjust the progress of the work 
that their labour may not remain idle nor may there be any other claim due to or arising 
from delay if any, in obtaining the materials. It should be clearly understood that no claim 
whatsoever shall be entertained by the Employer on account of delay in supplying 
materials. 

30. SITE CLEARANCE ON COMPLETION OF WORK: 

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary 
structures of any sort or kind used for the purpose of or connected with its construction 
are to be removed by the Contractor and all pits and excavations filled up and the site 
handed over in a tidy and workman like condition and no final payment in settlement of 
the account for the said work shall be held to be due or shall be made to the Contractor, 
till such site clearance shall have been effected by him, and such clearance may be made 
by the Engineer, at the expense of the Contractor in the event of his failure to comply with 
this provision within 7 days after receiving notice in writing from the Engineer to that effect. 
If it becomes necessary for the Engineer to have the site cleared as indicated above at 
the expense of the Contractor, the Employer shall under no circumstances, be held liable 
for any losses or damages to such of Contractor's property as may be on such site due to 
such removal there from which removal may be effected by means of public sale of such 
materials and property or in such way as seems fit and most convenient to the Engineer. 

 

31. RETURN OF SURPLUS MATERIALS: 

Notwithstanding anything contained to the contrary anywhere in this contract, wherever 
any materials for the execution of the contract are procured with the assistance of the 
Employer either by issue from Employer's stocks or purchase made under orders or 
permits or licenses issued by the Employer, the Contractor shall use the said materials 
economically and solely for the purpose of the contract and not dispose of them without 
the permission of the Employer, and if required by the Engineer shall return to the 
Employer all surplus or unserviceable materials that may be left with the Contractor after 
the completion of the contract or at its termination, for any reason whatsoever on being 
paid or credited such price as the Engineer shall determine, having due regard to initial 
cost and the condition of the materials at the time of such return thereof. The price to be 
allowed to the Contractor, however, shall not exceed the amount charged to him excluding 
the storage charge if any. The decision of the Engineer shall be final and conclusive. In 
the event of breach of the aforesaid condition, the Contractor shall in addition to making 
himself liable of action for contravention of the terms of the licences or permit and/or for 
criminal breach of trust) be liable to the Employer for payment of all moneys, advantages 
or profit resulting or which in the usual course would have resulted to him by reason of 
such breach. 



Page 23 of 78  

WORK MATERIAL AND PLANT 
 

32. QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 
All materials and workmanship shall be of the respective kinds described in the Contract 
and in accordance with the Engineer‟s instructions and shall be subjected from time to 
time to such tests as the Engineer may direct at the place of manufacture or fabrication or 
on the Site or at all or any of such places. The Contractor shall provide such assistance, 
instruments, machines, labour and materials as are normally required for examining, 
measuring and testing any work and the quality, quantity or weight of any material used 
and shall supply samples of materials before incorporation in the Works for testing as may 
be selected and required by the Engineer. 

 

Cost of samples: All samples shall be supplied by the Contractor at his cost. 

 
Cost of tests : The cost of making any test in performance of his works shall be borne by 
the Contractor. 

 
Cost of tests not provided for: 
If any test is ordered by the Engineer which is either, 
a. not so intended or provided or 
b. is not so particularised for or 
c. though so intended or provided for is ordered by the Engineer to be carried by an 

independent person at any place other than the Site or the place of manufacture 
or fabrication of the materials tested. Then the cost of such test shall be borne by 
the Contractor if the test shows the workmanship of materials not to be in 
accordance with the provisions of the Contract or the Engineer's instructions but 
otherwise by the Employer. 

 

33. ACCESS TO SITE: 

The Employer/Engineer and any person authorised by him shall at all times have access 
to the Works and to the Site and to all workshops and places where work is being prepared 
or where materials, manufactured articles or machinery are being obtained for the Works 
and the Contractor shall afford every facility for and every assistance in or in obtaining the 
right to such access. 

 
34. INSPECTION, TESTING AND EXPEDITING: 

 The EMPLOYER or his representatives shall have their right to inspect and/or to test the 
goods to conform to the specifications laid down in the CONTRACT. The SPECIAL 
CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specify 
what inspections and test the EMPLOYER requires and where they are to be conducted. 
The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other 
representatives retained for this purpose. Expediting by EMPLOYER‟s representative in 
no way relieves the CONTRACTOR of his obligation under the terms and conditions of 
this CONTRACT. 

 
 The inspections and tests may be conducted on the premises of the CONTRACTOR or 

his SUB-CONTRACTOR at point of completion and/or at the good's final destination. 
When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, all 
reasonable facilities and assistances including access to drawings and production data 
shall be furnished to the inspector at no charge to the EMPLOYER. 

 
 CONTRACTOR shall be held responsible for any possible delay in the approval or testing 

phase as well as for any possible delay in the remittance of necessary certificates. Delay 
on the part of the Inspection institutions will not be considered a case of 'Force Majeure'. 
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 Participation or presence of EMPLOYER or their representatives at any tests or their 
failure to be present at or to witness any tests to be undertaken pursuant here to shall not 
in any way or manner relieve or release the CONTRACTOR from any of its warranties, 
guarantees or other obligations under the CONTRACT. 

 

 Copies of all test results/report of the tests shall be furnished promptly by the 
CONTRACTOR to EMPLOYER. 

 

 EXAMINATION OF WORK BEFORE COVERING UP: 
No work shall be covered up or put out of view without the approval of the Engineer or the 
Engineer's representative and the Contractor shall afford full opportunity for the Engineer 
or the Engineer's representative to examine and measure any work which is about to be 
covered up or put out of view and to examine foundations before permanent work is over, 
any such work or foundations is or are ready or about to be ready for examination and the 
Engineer's representative shall without unreasonable delay unless he considers it 
unnecessary and advises the Contractor accordingly attend for the purpose of examining 
and measuring such work or of examining such foundations. 

 
35. UNCOVERING & MAKING OPENINGS: 

The Contractor shall uncover any part or parts of the Works or make opening in or through 
same as the Engineer may from time to time direct and shall reinstate and make good 
such part or parts to the satisfaction of the Engineer. If any such part or parts have been 
covered up or put out of view after compliance with the requirements of subclause(l) of 
this Clause and are found to be executed in accordance with the Contract, the expenses 
of uncovering making opening in or through reinstating and making good the same shall 
be borne by the Employer but in any other case all such expenses shall be borne by the 
Contractor and shall be recoverable from him by the Employer or may be deducted by the 
Employer from any moneys due or which may become due to the Contractor. 

 

36. REMOVAL OF IMPROPER WORK & MATERIALS: 
The Engineer shall during the progress of the Works have power to order in writing from 
time to time: 
(a) the removal from the Site within such time or times as may be specified in the order 

of any materials which in the opinion of the Engineer are not in accordance with 
the contract, 

(b) the substitution of proper and suitable materials and 
(c) the removal and proper re-execution (not withstanding any previous test there of 

or interim payment there for) of any work which in respect of materials of 
workmanship is not in the opinion of the Engineer in accordance with the contract. 

 
37. DEFAULT OF CONTRACTOR IN COMPLIANCE: 

In case of default on the part of the Contractor in carrying out such order, the employer 
shall be entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be borne by the Contractor and shall be 
recoverable from him by the Employer or may be deducted by the Employer from any 
moneys due or which may become due to the Contractor. 

 

38. SUSPENSION OF WORK: 

The Contractor shall on the written order of the Engineer suspend the progress of the 
works or any part thereof for such time or times and in such manner as the Engineer may 
consider necessary and shall during such suspension properly protect and secure the 
work so far as is necessary in the opinion of Engineer. Provided that the Contractor shall 
not be entitled to recover any such extra cost unless he gives notice in writing of his 
intention to claim to the Engineer within 28 days of the Engineer's order. The Engineer 
shall settle and determine the extra payment to be made to the Contractor in respect of 
such claim as the Engineer shall consider reasonable. 
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39. SUSPENSION LASTING MORE THAN 90 DAYS: 
If the progress of the works or any part thereof is suspended on the written order of the 
Engineer for more than 90 days, the Contractor may serve a written notice on the Engineer 
requiring permission within 28 days from the receipt thereof to proceed with the works or 
that part thereof in regard to which progress is suspended and if such permission is not 
granted within that time the Contractor by a further written notice so served may (but is not 
bound to) elect to treat the suspension where it affects part only of the Works as an 
omission of such part under Clause 62 thereof or where it affects the whole Works as an 
abandonment of the Contract by the Employer. 

 

40. ISSUE OF OTHER MATERIALS FROM IREL STORES: 

(i) Use of additional items: 
If the Engineer directs the use of additional items of IREL stores in the work, the 
Contractor is bound to comply with such directions. The recovery rate for such 
stores shall be fixed by the Engineer. 

 
(ii) Recovery Rates: 

In addition to the above, other materials from IREL stores can be supplied subject 
to availability if the Engineer is satisfied as to the necessity for such issues. 
Recovery rates for the materials so issued shall be IREL issue rates plus 12% plus 
GST as may be in force from time to time. 

 

(iii) Handling Conveyance etc: 
All handling, conveyance, etc. from place of issue to the worksite of the Contractor 
are to be borne by the Contractor and the rates quoted in the Tender Schedule 
cover these. 

 
(iv) Proper accounting: 

AII materials issued to the Contractor whether free of cost or on cost recoverable 
basis shall be properly accounted for. Any loss or damage to the stores issued by 
IREL will be debited to the Contractor at the IREL issue rates plus 20% plus GST 
as may be in force from time to time. 

 
(vi) Excess/misuse: 

Steel drawn in excess or misused will be charged at 100% overissue/recovery 
rates as stipulated in the contract. 

 
(vii) Surplus stock: 

No claim will be entertained for non-supply or delay in supply of any or all the above 
stores. 

 
(viii) Except Steel, materials issued to the Contractor on recovery basis shall not 

normally be taken back. In case of steel and materials issued free, the surplus 

stock will be taken back at the stipulated rates of issue, provided they are returned 

in good condition. In case of steel, rebate at full rates will be made only if the pieces 

are returned in length not less than 6M. Shorter pieces in the range of 4M to 6M 

length will be taken back @ 50% of the issue rates. The materials shall be returned 

at IREL stores and all expenses towards conveyance, handling, weighing, sorting, 

etc. shall be at Contractor's accounts. As regards to the conditions of the materials 

to be returned, the decision of the Engineer shall be final and binding on the 

Contractor. The norms prevalent for consumption in respect of Steel shall apply for 

calculating the consumption of these materials for recovery. 
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COMMENCEMENT TIME AND DELAYS 
 

41. COMMENCEMENT OF WORK: 
The Contractor shall commence the works on site within the period as mentioned in the 
contract and shall proceed with the same with due expedition and without delay. 

 
42. WAY LEAVES ETC.: 

The Contractor shall bear all expenses and charges for special or temporary way leaves 
required by him in connection with access to the Site. The Contractor shall also provide at 
his own cost any additional accommodation outside the Site required by him for the 
purposes of the works, except when otherwise specifically agreed and provided for. 

 
43. TIME FOR COMPLETION: 

Subject to any requirement in the Contract as to completion of any portion of the works 
before completion of the whole of the works, it shall be completed within the time stated in 
the LOI/Award Letter/Agreement. 

 
44. EXTENSION OF TIME FOR COMPLETION: 

Should the amount of extra or additional work of any kind or other special circumstances 
of any kind whatsoever which may occur be such as fairly to entitle the contractor to an 
extension of time for the completion of the work, the Engineer shall determine the amount 
of such extension. Provided that the Engineer as not bound to take in to account any extra 
or additional work or other special circumstances unless the Contractor has within 14 days 
after such work has been commenced on such circumstances have arisen or as soon 
thereafter as is practicable, delivered to the Engineer's representative full and detailed 
particulars of any claim to extension of time to which he may consider himself entitled in 
order that such claim may be investigated at the time. 

 

 TIME EXTENSION OF CONTRACT: 
The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or 
conditions which might delay the completion of work in accordance with the approved 
schedule and the steps being taken to remedy such situation. 

 
 If the Work is delayed at any time in the commencement or during the progress of the 

WORK by any act, delay or neglect solely attributable to IREL or his employees, or by any 
other contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of 
completion shall be extended by IREL (without levy of Mutually Agreed Damages) in 
writing for a reasonable period as may be mutually agreed upon, at the time of closure of 
contract. The CONTRACTOR shall, immediately on occurrence of such special 
circumstances but not later than 14 working days, bring to the knowledge of IREL through 
written application for any such delay as mentioned above. 

 

 IREL shall have the right to suspend the WORK in whole or in part for such time as may 
be necessary in order that WORKS shall be well and properly executed. In such events, 
suitable extension of time shall be granted to CONTRACTOR. 

 

45. NO NIGHT OR SUNDAY WORK: 

Subject to any provision to the contrary contained in the contract, none of the permanent 
work shall save as hereinafter provided be carried on during the night or on Sundays (if 
locally recognised as days of rest) or their locally recognised equivalent without the 
permission in writing of the Engineer's representative save when the work is unavoidable 
or absolutely necessary for the saving of life or property or for the safety of the Works in 
which case the Contractor shall immediately advise the Engineer's representative. 
Provided always that the provisions of this Clause shall not be applicable in the-case of 
any work which it is customary to carry out by rotary or double shifts. 
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46. RATE OF PROGRESS: 
The whole of the materials, plant and labour to be provided by the Contractor and the 
mode, manner and speed of execution and maintenance of the work are to be of a kind 
and conducted in a manner to the satisfaction of the Engineer. Should the rate of progress 
of the works or any part thereof be at any time in the opinion of the Engineer too slow to 
ensure the completion of the works by the prescribed time or extended time for completion 
the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon 
take such steps as the contractor may think necessary and the Engineer may approve to 
expedite progress so as to complete the works by the prescribed time or extended time 
for completion. If the work is not being carried on by day and by night and the Contractor 
shall request permission to work by night as well as by then if the Engineer shall grant 
such permission, the Contractor shall not be entitled to any additional payment for so doing 
but if such permission shall be refused and there shall be no equivalent practicable method 
of expediting the progress of the work, the time for completion shall be extended by such 
period as is solely attributable to such refusal. All work at night shall be carried out without 
unreasonable noise and disturbance. The Contractor shall indemnify the Employer from 
and against any liability for damages on account of noise or other disturbance created 
while or in carrying out the work and from and against all claims, demands, proceedings, 
costs, charges and expenses whatsoever in regard or in relation to such liability. 

47. LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT: 

Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or 
performance of the services within the time period(s) specified in the CONTRACT, the 
EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy 
Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis of the 
CONTRACT PRICE, including subsequent modifications. 

 
Deductions shall apply as per following formula: 

For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the 
contract value per week subject to a maximum of ten percent (10%) of contract value 

 
For all other works : 
Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten 

percent (10%) of contract value. 

47.1 EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount 
falling due to the CONTRACTOR or by recovery against the Performance Guarantee. Both 
CONTRACTOR and EMPLOYER agree that the above percentages of price reduction are 
genuine pre-estimates of the loss/damage which the EMPLOYER would have suffered on 
account of delay/breach on the part of the CONTRACTOR and the said amount will be 
payable on demand without there being any proof of the actual loss/or damage caused by 
such breach/delay. A decision of the EMPLOYER in the matter of applicability of price 
reduction shall be final and binding. 

 
48. FORCE MAJEURE: 
 Force majeure is an event beyond the control of contractor and not involving the 

contractor‟s fault or negligence and which is not foreseeable. Such events may include, 
but are not restricted to acts of the purchaser/contractor either in its sovereign or 
contractual capacity, wars or revolution, hostility, acts of public enemy, civil commotion, 
floods, explosions, epidemics, quarantine restrictions, strikes, lockouts and freight 
embargoes or any other event which IREL may deem fit to consider so. The decision about 
force majeure shall rest with IREL which shall be final and binding. 

 

 If there is delay in performance or other failures by the contractor to perform obligations 
under its contract due to event of a Force Majeure, the supplier/contractor shall not be 
held responsible for such delays/failures. 
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 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in 
writing of such conditions and the cause thereof within fifteen days of occurrence of such 
event. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall 
continue to perform its obligations under the contract as far as reasonable/practical and 
shall seek all reasonable alternative means for performance not prevented by the Force 
Majeure event. 

 
 If the performance in whole or in part or any obligation under this contract is prevented 

ordelayed by any reason of Force Majeure for a period of exceeding 120 days, IREL may 
atits option terminate the contract without any financial repercussion on either side. 

 

49. CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer the works shall have been substantially 
completed and shall have satisfactorily passed any final test that may be prescribed by 
the Contract, the Engineer shall on receiving a written undertaking by the Contractor to 
finish any outstanding work during the period of Maintenance issue a Certificate of 
completion in respect of the works and the Period of Maintenance of the works shall 
commence from the date of such certificate. Provided that the Engineer may give such a 
certificate with respect to any part of the works before the completion of the whole of the 
work and shall upon the written application of the contractor give such certificate with 
respect to any substantial part of the works, which has been both completed to the 
satisfaction of the Engineer and occupied or used by the employer and when any such 
certificate is given in respect of a part of the works such part shall be considered as 
completed and the Period of Maintenance of such part shall commence from the date of 
such certificate. Provided also that a Certificate of Completion given in accordance with 
the foregoing provision of any part of the works occupied and use as aforesaid shall not 
be deemed to certify completion of any round or surfaces requiring reinstatement unless 
such certificate shall expressly so state. 

50. MAINTENANCE AND DEFECTS: 
 DEFINITION OF PERIOD OF MAINTENANCE: 

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) 
months or any other period if specifically specified in the special conditions of this contract, 
and calculated from the date of completion of the works certified by the Engineer in 
accordance with Clause 49 hereof or in the event of more than one certificate having been 
issued by the Engineer Under the said Clause from the respective dates so certified and 
in relation to the Period of maintenance, the expression “the works” shall be construed 
accordingly. 

 

 EXECUTION OF WORKS OF REPAIR ETC.: 
To the intent that the works shall at or as soon as practicable after the expiration of the 
period of Maintenance be delivered up to the Employer in as good and perfect a condition 
(fair wear and tear expected) to the satisfaction of the Engineer as that in which they were 
at commencement of the Period of Maintenance, contractor shall execute all such work of 
repair, amendment, reconstruction, rectification and making good of defects, 
imperfections, shrinkages or other faults as may be required of the Contractor in writing 
by the Engineer during the Period of Maintenance or within fourteen days after its 
expiration as a result of an inspection made by or on behalf of the Engineer prior to its 
expiration. 

 

 COST OF EXECUTION OF WORKS OF REPAIR ETC.: 

All such work shall be carried out by the Contractor at his own expense if the necessity 
thereof shall in the opinion of the Engineer be due to the use of materials or workmanship 
not in accordance with the Contract or to neglect or failure on the part of the Contractor to 
comply with any obligation expressed or implied on the Contractor‟s part under the 
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Contract. If in the opinion of the Engineer such necessity shall be due to any other cause, 
the value of such work shall be ascertained and paid for as if it was an additional work. 

 
 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT: 

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the 
Employer shall be entitled to carry out such work by his own workmen or by other 
Contractors, and if such work is the work which the Contractor should have carried out at 
his own cost, Employer shall be entitled to recover from the Contractor the cost thereof or 
may deduct the same from any moneys due or that may become due to the Contractor. 

 
51. CONTRACTOR TO SEARCH: 

The Contractor shall if required by the Engineer in writing search or the cause of any defect 
in perfection or fault under the directions of the Engineer. Unless such defect, imperfection 
or fault shall be one for which the Contractor is liable under the contract, the cost of the 
work carried out by the Contractor in searching as aforesaid shall be borne by the 
Employer. But if such defect, imperfection or fault shall be one for which the Contractor is 
liable as aforesaid the cost of the work carried out in searching as aforesaid shall be borne 
by the Contractor and he shall in such case repair, rectify and make good such defect, 
imperfection or fault at his own expense in accordance with the provisions of Clause 50 
hereof. 

 
52. ALTERATIONS, ADDITIONS AND OMISSIONS: 

 

 VARIATIONS 

The Engineer shall make any variation from quality or quantity of the works or any part 
there of that may in his opinion be necessary and for that purpose or if for any other reason 
it shall in his opinion be desirable he have power to order the Contractor to do and the 
Contractor shall do any of the following: 
(a) increase or decrease the quantity of any works included in the contract. 
(b) omit any such work 
(c) change the character or quality or kind of any such work 
(d) change the levels, lines position and dimensions of any part of works and 

(e) execute additional work of any kind necessary for the completion of the works and 
no such variation in any way vitiate or invalidate the contract but the value (if any) 
of all such variations shall be taken into account in ascertaining the amount of the 
contract price. 

 
 No such variation shall be made by the Contractor without an order in writing of the 

Engineer. Provided that no order in writing shall be required for increase or decrease in 
the quantity of any work where such increase or decrease is not the result of an order 
given under this Clause but is the result of the quantities exceeding or being less than 
those stated in the Tender Schedule. Provided also that if for any reason the Engineer 
shall consider it desirable to give any such order verbally, the contractor shall comply with 
such order and any confirmation in writing of such verbal order given by the Engineer 
whether before or after the carrying out of the order shall be deemed to be an order in 
writing within the meaning of this clause. 

 

 VALUATION OF VARIATIONS: 

The 'Engineer shall determine the amount (if any) to be added to or deducted from the 
sum named in the Tender in respect of any extra or additional work done or work omitted 
by his order. All such work shall be valued at the rates set out in the Contract, if in the 
opinion of the Engineer the same shall be applicable. If the Contract shall not contain any 
rates applicable to the extra or additional work then reasonable prices shall be fixed by the 
Engineer. 



Page 30 of 78  

 POWER OF ENGINEER TO FIX RATES: 
Provided that if the nature of amount of any omission or addition relative to the nature or 
amount of the whole of the contract work or to any part thereof shall be such that in the 
opinion of the Engineer the rate or price contained in the contract for any item of the work 
is by reason of such omission or additions rendered unreasonable or inapplicable, the 
Engineer shall fix such other rate or price as in the circumstances he shall think reasonable 
and proper. 

 
Provided also that no increase of the Contract Price under sub-clause (1) of this clause on 
variation of rate or price under sub-clause (2) of this clause shall be made unless as soon 
after that date of the order as is practicable and in the case of extra or additional work 
before the commencement of the work or as soon thereafter as is practicable notice shall 
have been given in writing. 
(a) by the Contractor to the Engineer of his intention to claim extra payment or a varied 

rate or. 
(b) by the Engineer to the Contractor of his intention to vary a rate or price as the case 

may be. 
 CLAIMS: 

The Contractor shall send to the Engineer's representative once in every month an 
account giving particulars (as full and detailed as possible) of all claims for any additional 
expenses to which the Contractor may consider himself entitled and of all extra or 
additional work ordered by the Engineer which he has executed during the preceding 
month and no claim for payment for any such work will be considered which has not been 
included in such particulars. Provided always that the Engineer, shall be entitled to 
authorise payment to be made for any such work notwithstanding the Contractor's failure 
to comply with this condition, if the contractor has at the earliest practicable opportunity 
notified the Engineer that he intends to make a claim for such work. 

 
53. EXTRA ITEM: 

Any extra item arising during the execution of work due to any reason shall be paid for 
based on the sanctioned schedule of rates or rates derived therefrom. The percentage 
quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates or 
rates derived therefrom. In case the rates cannot be derived from the Schedule of rates or 
the quoted rates, CPWD norms shall be followed for determination of rates. Analysis of 
rates on the basis of field observations shall be considered if schedule of rates/CPWD 
norms are not available. The rates given in the schedule are complete for labour and 
materials including all leads, lifts, royalty etc. except otherwise stated in the items. No extra 
claim on account of these item shall be entertained. 

 

54. PROPERTY IN MATERIALS: 

 If the specification or estimate of the work provides for use of any special description of 
materials to be supplied from the Engineer's store, or if it is required that the Contractor 
shall use certain stores to be provided by the Engineer (such materials and stores, and 
Plants and the prices to be charged therefore, as here-in-after mentioned being so far as 
practicable for the convenience of the Contractor but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or memorandum hereto 
annexed), the Contractor shall be supplied with such materials and stores as required from 
time to time to be used by him for the purposes of the contract only, this being calculated 
out from specifications, drawing etc. and the value of the full quantity of materials and 
stores so supplied at the rates specified in the said schedule or memorandum may be set 
off or deducted from any sums then due, or thereafter to become due to the Contractor 
under the contract, or otherwise, or against or from the security deposit or the proceeds 
of sale there of if the same is held in Government securities, the same or a sufficient 
portion there of being in this case to fulfil the purpose. All materials supplied to the 
Contractor shall remain in the absolute property of Employer and shall not on any account 

be removed from the site of the work and shall at all times be open to inspection by the 
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Engineer. 
 

Any such materials unused and in perfectly good condition at the time of the completion 
of determination of the contract shall be returned to the Engineer store. If by a notice in 
writing under his hand he shall so require but the Contractor shall not be entitled to return 
any such materials unless with such consent and shall have no claim for compensation 
on account of any such materials so supplied to him as aforesaid during being unused by 
him or for any wastage in or damages to any such materials. 

 
 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: 

Contractors in the course of their works, should understand that all material (e.g. store and 
other materials obtained in the work of dismantling, excavation, etc. will be considered 
Employer's property) and issued to the Contractor (if they require the same for their own 
use) at rates approved by him. If these materials are not required by them they will be 
disposed off to the best advantage of Employer. 

 

 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 

All gold, silver, oil and other minerals of any description and precious stones, coins, 
treasures, relics, antiquities and other similar things which shall be found in or upon the 
site shall be the property of the Employer, and the Contractor shall duly preserve the same 
to the satisfaction of Employer and shall, from time to time deliver the same to such person 
or persons as the Employer may appoint to receive the same. 

 
55. NO APPROVAL BY VESTING: 

The operation of the Clause numbered 62 shall not be deemed to imply any approval by 
the Engineer of the materials or other matters referred to therein nor shall it prevent the 
rejection of any such materials at any time by the Engineer. 
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MEASUREMENT 
56. QUANTITIES: 

The quantities set out in the Tender Schedule are the approximate estimated quantities of 
the work but they are not to be taken as the actual and correct quantities of the works to 
be executed by the Contractor in fulfilment of his obligations under the Contract. Any item 
may be omitted or altered and no claim for compensation will be entertained on this 
account or for any variation however substantial it may be in the Tender Schedule. 

 

57. WORKS TO BE MEASURED: 

The Engineer shall except as otherwise stated ascertain and determine by measurement 
the value in accordance with the Contract of work done in accordance with the contract. 
He shall when he requires any part or parts of the Works to be measured give notice to 
the Contractor's authorised agent or representative who shall forthwith attend or send a 
qualified agent to assist the Engineer or the Engineer's representative in making such 
measurement and shall furnish all particulars required by either of them. Should the 
Contractor not attend or neglect or omit to send such agent then the measurement made 
by the Engineer or approved by him shall be taken to be the correct measurement of the 
work. For the purpose of measuring such permanent work as is to be measured by record 
drawings, the Engineer's representative shall prepare record drawing month by month of 
such work and the Contractor as and when called upon to do so in writing shall within 14 
days attend to examine and agree such record drawings, with the Engineer's 
representative and shall sign the same when so agreed and if the Contractor does not so 
attend to examine and agree any such record drawings they shall be taken to be correct. 
If after examination of such record drawings the Contractor does not agree the same or 
does not sign the same as agreed, they shall nevertheless be taken to be correct unless 
the Contractor shall within 14 days of such examination lodge with the Engineer's 
representative for decision by the Engineer's notice in writing of the respects in which such 
record drawings are claimed by him to be incorrect. The Contractor shall be paid for the 
quantities resulting from measurement of the executed work. 

 

58. MODE OF MEASUREMENT FOR CIVIL WORKS: 
The mode of measurement shall be as per Indian Standard 1200 latest, subject to the 
following: 
(a) In case the mode of measurement is not covered by the said Indian Standard for 

a particular item, the method of measurement shall be as per CPWD specifications 
for that item only. 

(b) Wherever a particular mode of measurement is specified in the description of the 
item in the tender schedule/special conditions, the same shall only apply. 

(c) In case of dispute regarding mode of measurement, the decision of the Engineer 
shall be final and binding on the Contractor. 

 

59. PAYMENT FOR WORK DONE 
  100% payment against bills for the work done (Subject to the required deductions) shall 

be made to the Contractor based on detailed measurements and certification of bills by 
the Engineer. 

 
 ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with billing stage. 
Based on these joint measurements recorded in the register, the Contractor shall submit 
the bills in both soft and hard copies (three copies) in the prescribed format along with the 
detailed measurements item wise. All the pages of the measurement sheets shall be 
serially machine numbered and signed by the Contractor. The bills along with 
measurement sheet shall be computer generated and also suitably programmed for 
effecting the necessary corrections easily. The bills shall be accompanied with necessary 
documents such as abstract of quantities, variation statements, reconciliation of materials, 
part rate statements indicating the extent of work done, statement of secured advance 
claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour 
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licence etc. Payment against bills for the work done (Subject to necessary deductions) will 
be made after the verification and certification by the Engineer of the bill submitted by the 
Contractor. 

 
 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in 

all respects on the day the Engineer certifies that the works have been so completed in 
accordance with this Contract, takes over the completed Works and issues a certificate to 
that effect. The Defect Liability Period will start from the said date of completion / handing 
over of the work. 

 
 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall 

submit his final bill for the Works within 3 months of completion of work. The bill shall be 
based only on Works as measured and at accepted tender rates including rates for any 
additional or extra work which might have been approved by the Company. All deductions 
due under the Contract shall be incorporated. The final bill shall be accompanied by: 

A) A copy of the Completion Certificate issued by the Engineer. 
B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the 

final bill with full details. 
 

The Engineer shall examine and certify the final bill for payment after satisfying that the 
Works have been satisfactorily completed and that all properties, works and things 
removed or disturbed or damaged in consequence of the Work have been properly 
replaced and made good and all expenses and demands incurred or made by or on the 
Company or in respect of any damage or loss by, from or consequence of the Works have 
been satisfied, all materials have been returned and the site cleared. 

 
 SECURED ADVANCE: 

75% payment against bills as Secured Advance on the cost of all non-perishable materials 
brought by the Contractor to Site for use in the Works (excluding chargeable materials 
issued by the Company) as assessed and approved by the Engineer may be paid, 
provided the materials confirm to the specifications of the contract an accepted by the 
Engineer. These materials shall be pledged by the Contractor to the Company. All the 
Secured Advance allowed will be deducted while making payment of any bill for the work 
done and a fresh Secured Advance on the materials remaining then at Site will be paid 
along with the same bill. 

 
 BILL TO BE SUBMITTED MONTHLY: 

A bill shall be submitted by the Contractor each month on or before the date by the 
Engineer for all work executed in the previous month and the Engineer shall take or cause 
to be taken the requisite measurement for the purpose of having the same verified and the 
claim, as far as admissible, adjusted if possible, before the expiry of ten days from the 
presentation of the bill. If the Contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer may depute his representative to measure up the said work in the 
presence of the Contractor, whose counter signature to the measurement list will be 
sufficient warrant, and the Engineer may prepare a bill from such list which shall be binding 
on the Contractor in all respects. 

 
 BILLS TO BE ON PRINTED FORMS: 

The Contractor shall submit all bills on the printed forms to be had on application at the 
office of the Engineer and the charges in the bills shall always be entered at the rates 
specified in the tender in the case of any extra work ordered in pursuance of these 
conditions and not mentioned or provided for in the tender at the rates herein after provided 
for such work. 
Invoice must contain Contractor‟s GST Registration number, PAN, Bank detail of 
Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code for service 
rendered. 
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 RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER): 
As and by way of additional security from every progressive on account bill of the 
Contractor, prescribed percent of the value of the work executed shall be deducted as 
Retention money and kept as security deposit until the total of the amount so deducted 
plus the initial security (including the Earnest money) already deposited will equal the 
prescribed security. 

 

 SET-OFF: 

(a) Any sum of money due and payable to the Contractor (including security deposit 
returnable to him) may be appropriated/ retained/ withheld and/or set off by the 
Employer or Government against any claim of the Employer or Government or 
such other person or persons for the payment of a sum of money arising out of or 
under this contract or other contracts made by Contractor with the employer or 
Govt. or such other person or persons. 

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of 
any action on the part of the Contractor. 

 
 DEDUCTIONS FROM CONTRACT PRICE: 

All costs, damages or expenses which the EMPLOYER may have paid for which, under 
the CONTRACT, the CONTRACTOR is liable, will be claimed by the EMPLOYER. All such 
claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when 
they fall due. Such claims shall be paid by the CONTRACTOR within fifteen days of the 
receipt of the corresponding bills and if not paid by the CONTRACTOR within the said 
period, the EMPLOYER may then deduct the amount from any bill due or becoming due 
by him to the CONTRACTOR under the CONTRACT or may be recovered by action of 
law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 

 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT 
ETC. 

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the 
CONTRACTOR's turnover & profit or on the earnings of any of his employees or personnel 
engaged by him and shall hold the EMPLOYER indemnified and harmless against any 
claims that may be made against the EMPLOYER in this behalf. The EMPLOYER does 
not undertake any responsibility whatsoever regarding any taxes levied on 
CONTRACTOR and/or his personnel by Centre/ State/ Local Authorities. 

 
 DEDUCTION OF INCOME TAX AT SOURCE: 

Income Tax on the gross amount billed will be deducted from Contractor‟s bills as per 
Section 194 (C) of the Income Tax Act. In case of contract for consultancy or professional 
services Tax deduction at source as per Section 194 J. will be carried out 

 
 OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT: 

The Company reserves the right to carry out post-payment audit and technical 
examination of the running/ final bill including all supporting vouchers etc. The Company 
also reserves the right to propose recoveries detected by CVC (Central Vigilance 
Commission) based on their audit and observations of works / bills etc. The Company 
further reserves the right to enforce recovery of any over payment when detected, 
notwithstanding the fact the amount of running / final bill may be included by one of the 
parties as an item of dispute before an arbitrator appointed and notwithstanding the fact 
that the amount of running / final bill figures in the arbitration award. 

 
If as a result of such audit and technical examination any over payment is discovered in 
respect of any work done by the Contractor under the contract, the Company from the 
Contractor shall recover it, or if any under payment is discovered, the amount shall be duly 
paid to the Contractor by the Company. 



Page 35 of 78  

60.0 APPROVAL BY MAINTENANCE CERTIFICATE: 
No certificate other than the maintenance certificate referred to in clause 61 here of shall 

be deemed to constitute approval of any work or other matter in respect of which it is 
issued or shall be taken as admission of the due performance of the contract or any part 
here of or of the accuracy of any claim or demand made by the contractor or of additional 
or varied work having been ordered by the Engineer nor shall any other certificate 
conclude or prejudice any of the powers of the Engineer. 

 

 MAINTENANCE CERTIFICATE: 
The contract shall not be considered as completed until a maintenance certificate shall 
have been signed by the Engineer and delivered to the Employer stating that the Works 
have been completed and maintained to his satisfaction. The maintenance certificate will 
be given by the Engineer twenty - eight days after the expiration of the Period of 
maintenance (or if different Periods of maintenance shall become applicable to different 
parts of Works the expiration of the latest such period) or as soon thereafter as any works 
ordered during such Period pursuant to Clause 50 and 51 hereof shall have been 
completed to the satisfaction of the Engineer and full effect given to this Clause 
notwithstanding any previous entry on the Works of taking possession, working or using 
thereof or any part thereof by the Employer. 

 
 CESSATION OF EMPLOYER'S LIABILITY 

The Employer shall not be liable to the Contractor for any matter or thing arising out of or 
in connection with the Contract or the execution of the Works Unless the Contractor shall 
have made a claim in writing in respect thereof before the giving of the maintenance 
certificate under this Clause. 

 

61.       UNFULFILLED OBLIGATION: 

Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to 
sub - clause (2) of this clause) the Employer shall remain liable for the fulfilment of any 
obligation incurred under the provisions of the Contract prior to the issue of the 
Maintenance Certificate which remains un-performed at the time such certificate is issued 
and for the purpose of determining the nature and extent of any such obligation, the 
contract shall be deemed to remain in force between the parties hereto. 

 

62.0 URGENT REPAIRS: 
If by reason of any accident or failure or other event occurring to in or in connection with 
the works or any part thereof either during the execution of the works or during the Period 
of Maintenances, any remedial or other work or repair shall in the opinion of the Engineer 
or the Engineer's representative be urgently necessary for security and the Contractor is 
unable or un-willing at once to do such work or repair, the Employer may by his own or 
other workmen to such work or repair as the Engineer or the Engineer's representative 
may consider necessary. If the work or repair so done by the Employer is work which in 
the opinion of the Engineer the Contractor was liable to do at his own expense under the 
contract, all cost and charges properly incurred by the Employer in so doing shall on 
demand be paid by the Contractor to the employer or may be deducted by the employer 
from any moneys due or which may become due to the Contractor. Provided always that 
the Engineer or the Engineer's representative (as the case may be) shall, as soon after 
the occurrence of any such emergency as may be reasonably practicable notify the 
Contractor thereof in writing. 

 

 RESOLUTION OF DISPUTES/ ARBITRATION: 

 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by 
direct informal, good faith negotiations any disagreement or dispute arising between them 
under or in connection with the Contract. 
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 If, after thirty days from the commencement of such informal, good faith negotiations, the 
EMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or 
dispute, the same shall be referred for resolution as per the formal mechanism as specified 
hereunder shall be applicable. 

 
 LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and 

operated as an Indian Contract and in accordance with Indian Laws as in force for the time 
being. 

 
63. ARBITRATION: 

a) All disputes and differences of any kind whatsoever arising out of or in connection with 
the contract or carrying out of the works (whether during the course of works or after their 
completion and whether before or after determination, abandonment or breach of 
contract) shall be referred to and settled by the person authorized and notified in writing 
by IREL who shall state his decision in writing. Such a decision may be in the form of a 
final certificate or otherwise and shall be made within a period of 30 days from the date of 
receipt of such reference to them. 

 

b) If the CONTRACTOR is dissatisfied with the decision of such authorized person, then 
he may within 30 days of receipt of such decision send a written appeal to PURCHASER, 
represented by the Chairman and Managing Director at the registered office, Mumbai for 
the same to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual 
consent and after due approval of CMD, IREL. The Arbitration proceedings shall be 
conducted as per the provisions of the Arbitration and Conciliation Act, 1996. It is made 
clear that this Arbitration Clause shall be applicable to any and all disputes and 
differences between the Parties arising out of and/or relating to this CONTRACT and the 
Parties shall be bound to refer the same to arbitration in accordance with the procedure 
contemplated herein. 

 
c) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the 

preceding paras without any response from the CONTRACTOR before such expiry, the 
CONTRACTOR is deemed to have communicated his satisfaction to the decision of IREL 
at the relevant stage and all his rights of further appeal or as the case may be, adjudication 
are deemed to have been waived once and for all. 

 

d) The seat of arbitration will be at Mumbai and the language thereof shallbe English. 

 
e) Notwithstanding the invocation, commencement and/or pendency any dispute resolution 

proceedings under this Clause 63 including arbitration under Clause 63.4, the 
CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not 
terminated by the EMPLOYER, and shall be obligated to discharge its obligations under 
the CONTRACT including continuation of the WORK under the CONTRACT. 

 
f) The CONTRACTOR shall not in any way delay or default or cause to delay or default the 

carrying out of the works by reason of the fact that any matter has been agreed to be 
referred to and / or referred to dispute resolution under Clause 63 including Arbitration 
under Clause 63.4. 

 
a. JURISDICTION: 
The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with 
and decide any matter arising out of this contract. 
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 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 
 

64. COMPLYING WITH REGULATIONS: 

 
i. Throughout the execution of the WORK, the CONTRACTOR shall comply 

with the requirements of all applicable laws and regulations, bye-laws or 
orders made there under and to the requirements of public, municipal and 
other authorities in any way affecting or applicable to the work. IREL shall, 
when requested by the CONTRACTOR, give all reasonable assistance to the 
CONTRACTOR in obtaining information concerning local conditions. 

 
ii. Before making any departure from the specification or drawings which may be 

necessary to conform to such requirements, the CONTRACTOR shall give the 
IREL written notice specifying the departure proposed to be made and the 
reason for making it and applying for instructions thereon. If the 
CONTRACTOR does not receive such instructions within thirty (30) days, he 
shall conform to those requirements and inform the IREL accordingly. 

 
iii. The Contractor shall remain liable for the payments of all wages or other 

money to his employees or labourers under the Minimum Wages Act, 
Payment of Wages Act, Employees Liability Act, Workmen's Compensation 
Act, PF and ESI Act or any other enactments and rules made applicable from 
time to time. The Contractor shall also comply with the provisions of the 
Apprenticeship Act, Contract Labour Regulation and Abolition) Act and the 
Rules and Orders issued there under from time to time. The Contractor shall 
be liable to pay the wages directly to the workmen employed by him on the 
Works. 

 
iv. It is obligatory on the part of the Contractor to forward the declaration forms to 

the ESI authorities for issue of ESIC numbers, make timely contribution 
towards ESI and PF in accordance with the provisions of relevant acts from 
time to time in respect of labour engaged by him for all the works executed in 
the Company. The Contractor should contact the jurisdictional ESI and PF 
authorities and ensure to observe all formalities such as maintenance of 
muster rolls, opening of identification cards, making remittance etc. The 
Contractors / firms / establishments shall remit the PF and ESI contributions 
in their respective codes. However, in such cases, copies of muster roll, wage 
register, ESI / PF remittance, copies of the returns shall be furnished to the 
Engineer for verification and records while preferring bills. 

 

v. The Contractor shall ensure compliance of any other laws, bye-laws, Acts. 
Statues, Rules & Regulations framed there under as appreciable in relation to 
its employees/workmen and establishments in mandatorily, even though not 
explicitly mentioned here. It shall be the responsibility of the Contractor to get 
itself acquainted about them adequately. 

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION: 
 

65.1.1 BREACH OF TERMS: 

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without 
prejudice to any and all other remedies available to it, without incurring any liability what- 
so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done 
or fulfilled by it here under until the CONTRACTOR on terms herein makes good the said 
breach; 

 

 SUSPENSION: 

 IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR 
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a notice in writing, if the CONTRACTOR shall be in breach of this Contract or shall fail to 
perform any of its obligations under this Contract, including the carrying out of the Works; 
provided that such notice of suspension (i) shall specify the nature of the breach or failure, 
and (ii) shall provide an opportunity to the CONTRACTOR to remedy such breach or 
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failure within a period not exceeding 30 (thirty) days after receipt by the CONTRACTOR 
of such notice of suspension. 

 On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such 
work, which IREL has directed to be suspended with immediate effect. IREL may at any 
time cancel the suspension notice for all or any part of suspended work by giving written 
notice to the CONTRACTOR specifying the part of work to be resumed and the effective 
date of suspension withdrawal. The CONTRACTOR shall resume the suspended work on 
immediately upon receipt of such withdrawal of suspension notice. In the event of 
suspension of work, IREL shall not be liable to the CONTRACTOR for any damage and 
loss. 

 
 TEMPORARY SUSPENSION: 
 IREL may at any time temporarily suspend the progress of work being performed under 

the Contract or any part thereof by notice in writing to the CONTRACTOR. All the work so 
suspended shall be resumed by the CONTRACTOR and extended as assessed and 
deemed fit by IREL. 

 
 IREL will not pay the CONTRACTOR for any work, which is performed during such an 

interval of suspension, and IREL shall not be liable to the CONTRACTOR for any damages 
or loss caused by such suspension of work. 

 

 EVENT OF DEFAULT: 
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or 
both as the context may admit or require. 

 
 CONTRACTOR EVENT OF DEFAULT: 

Any of the following events shall constitute an event of default by the CONTRACTOR 
("CONTRACTOR Event of Default"); 

 
a. the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of 

its obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause 
65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within 
such further period as IREL may have subsequently granted in writing; 

b. The CONTRACTOR fails to commence the Works ; 
c. The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved 

as per schedule mentioned in the contract/ agreement; 
d. Any representation made or warranties given by the CONTRACTOR under this Contract 

is found to be false or misleading; 
e. The transfer, pursuant to law of either (a) the rights and/or obligations of the 

CONTRACTOR under the Contract, or (b) all or material part of the CONTRACTOR; 
except where such transfer in the reasonable opinion of IREL does not affect the ability of 
the CONTRACTOR to perform, and the CONTRACTOR has the financial and technical 
capability to perform. its material obligations under the Contract; 

f. The CONTRACTOR suspends or abandons the Works without prior consent of IREL, 
provided that the CONTRACTOR shall be deemed not to have suspended/ abandoned 
operation if such suspension/ abandonment was (i) as a result of Force Majeure Event 
and is only for the period such Force Majeure is continuing, or (ii) is on account of a breach 
of its obligations under the Contract by IREL; 

g. the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its 
creditors for relief of debt or take advantage of any law for the benefit of debtors or goes 
into liquidation or receivership whether compulsory or voluntary; 

h. the CONTRACTOR fails to comply with any final decision reached as a result of arbitration 
proceedings pursuant to Clause 63 hereof; 

i. the CONTRACTOR submits to IREL a statement which has a material effect on the rights, 
obligations or interests of IREL and which the CONTRACTOR knows to be false; 
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j. any document, information, data or statement submitted by the CONTRACTOR in its Bid, 
based on which the CONTRACTOR was considered eligible or successful, is found to be 
false, incorrect or misleading; or 

k. The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to 
be bound by the Contract. 

 

 IREL EVENT OF DEFAULT: 
The following events shall constitute events of default by IREL ("IREL Event of Default”), 
unless any such IREL Event of Default has occurred as a result of CONTRACTOR Event 
of Default or due to a Force Majeure Event: 

a. IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days 
of receipt of notice in that behalf from the CONTRACTOR; 

b. IREL repudiates the Contract or otherwise evidences an intention not to be bound by this 
Contract; 

c. Any representation made or warranties given by IREL under the Contract is found to be 
false or misleading. 

 

 RECOURSE TO EVENT OF DEFAULT: 
 

 In case of an event of default, the following recourse is available to IREL and the 
CONTRACTOR or both as the situation may warrant: 

a. In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of 
Clause 65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL 
specifying the conditions that have restricted the CONTRACTOR to complete the tasks in 
stipulated time. However, IREL‟s decision on said matter shall stand final as the case may 
be; 

b. In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled 
to terminate this CONTRACT as per Clause 65.6 herein. 

c. In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the 
CONTRACTOR shall have an option to seek Termination of this Contract. In seeking the 
Termination of the Contract, CONTRACTOR would have to clearly demonstrate that the 
Event of Default has occurred despite all possible steps taken by CONTRACTOR to avoid 
Termination. The Parties shall mutually decide the modalities of Termination. 

 

 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT: 
 

 Without prejudice to any other right or remedy which IREL may have in respect thereof 
under the Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL 
shall be entitled to terminate the Contract by issuing a Termination Notice (the 
“Termination Notice”) to the CONTRACTOR, provided that before issuing the 
Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its 
intention to issue the Termination Notice (the "Preliminary Notice"). In case the 
underlying breach/default is not resolved within a period of sixty (60) days from the date 
of the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing the 
Termination Notice. 

 
 Upon termination of the Contract by notice of either Party to the other pursuant to Sub- 

clauses 65.5.1 b or 65.5.1 c hereof, the CONTRACTOR shall, immediately upon dispatch 
or receipt of such notice, take all necessary steps to bring the Works to a close in a prompt 
and orderly manner and shall make every reasonable effort to keep expenditures for this 
purpose to a minimum. 

 
 PAYMENT UPON TERMINATION: 
 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 c hereof, IREL shall 

make the following payments to the CONTRACTOR (after offsetting against these 
payments any amount that may be due from the CONTRACTOR to IREL): 
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Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed 
prior to the date of termination; 

 
 DISPUTES ABOUT EVENTS OF TERMINATION: 
 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 

65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice 
of termination from the other Party, refer the matter to arbitration pursuant to Sub-clause 
hereof. 

 
66.0 LIMITATION OF LIABILITY: 

Notwithstanding anything contrary contained herein, the aggregate total liability of 
Contractor under the Contract or otherwise shall be limited to 100% of contract price. 
However, neither party shall be liable to the other party for any indirect and consequential 
damages, loss of profits or loss of production. 

 

67. METHOD OF BLACKLISTING VENDORS: 
 Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order 

may result in blacklisting of vendor by the authority competent to conclude the contract. 
The blacklisted vendor shall not be considered for a minimum period of one year from the 
date of black listing. 

 
 Further, the competent authority may blacklist the bidder, if the bidder changes bid either 

techno-commercial and / or price or withdraw his bid after receipt of the same and during 
the validity period of bid. 

 

 Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL 
in case of : 

a. If security considerations including question of loyalty to the state so warrant. 
b. If the proprietor of the firm, its partner or representative is convicted by a court of law 

following prosecution for offences relating to business dealings. 
c. If there is strong justification for believing that the proprietor or employee or representative 

of the CONTRACTOR has been guilty of malpractice such as bribery, corruption, fraud, 
substitution of tenders, interpolation, misrepresentation, evasion or habitual default in 
payment of any tax levied by law, etc. 

 

 An order for ban/ suspension passed for a certain specified period shall be deemed to 
have been automatically revoked on expiry of that specified period and it will not be 
necessary to issue a specific formal order of revocation, except that an order of 
suspension/ban passed on account of doubtful loyalty or security consideration shall 
continue to remain in force until it is specifically revoked. 

 
 An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of 

the same facts, the accused has been wholly acquitted by a court of law. 
 

68.0 SECRECY 

The CONTRACTOR shall not at any time during the pendency of the contract or there 
after disclose any information furnished to them by IREL or any drawings, designs, reports 
and other documents and information prepared by the Contractor for this contract, without 
the prior written approval of IREL except in so far as such disclosure is necessary for the 
performance of the Contractor‟s work and service hereunder. 
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 69. LABOUR: 
a) In respect of all labour directly or indirectly employed by the Contractor, Labour 

Rules, on the work, it shall be the bounden duty of the Contractor to abide by and 
to strictly comply with all labour legislations, as may be applicable, enacted by the 
parliament or by the State Legislature and the rules/regulations framed thereunder 
by the Central or State Government or Local Authorities providing for the 
conditions of employment protection of health, Sanitary arrangements, wages, 
provident fund, gratuity, welfare, and safety of workmen. These rules and statutory 
obligations shall be deemed to be part of the Contract. Instructions issued by the 
Employer in this behalf from time to time shall be equally binding on the contractor 
& the Contractor shall observe them stringently. 

(b) In the event of the Contractor failing to discharge his obligations imposed upon him 
by or under any statute as aforesaid, the employer shall be entitled to rescind the 
Contract.at the sole risk and cost of the Contractor and/or recover from him the 
amount of loss sustained by the Employer. 

 

(c) It is advisable for the Contractor to properly and fully acquaint himself with all the 
legislations as applicable to his workmen and the work under this contract or in 
connection herewith, so as to preclude the possibility of infringement and 
noncompliance thereof and to make it easy for him to observe clause 69 without 
any deviation. 

 
(d) The Contractor shall maintain records, registers in respect of workers employed 

by him as required under various statutes and or prescribed by the Employer, shall 
issue attendance cards to each worker and shall produce the same for inspection 
on demand to the authorities under statutes or to the authorised representatives 
of the Employer. 

 
(e) All payments of whatever nature to be made by the Contractor to his workmen 

shall be made in the presence of an authorised representative of Employer and 
Employer's representative shall sign the acquaintance in token of having 
witnessed the payment, as prescribed under law. 

 

(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare 
Section) gives clearance regarding compliance of all statutory provisions by the 
contractor. Final bill of the Contractor shall be cleared only when a clearance 
certificate is issued by the Contractor from an authority declared for the purpose 
by the Employer, that the claims of workmen in respect of wages, workmen's 
compensation, statutory payments etc. have been paid by Contractor to his 
workmen in full and subject to fulfilment of other conditions of Contract. Labour 
Rules etc. 

 

(g) The Contractor shall be entirely responsible for safe and good conduct of his 
employees during the period of his contract. The Contractor shall also ensure, that 
no safety rules/instructions are violated by him or his workmen. The Contractor 
shall maintain his machineries and tools for work in safe condition and shall present 
the same for checking whenever called by Employer/ his representatives. 

 

(h) It shall be binding on the part of the Contractor to familiarise himself and be 
governed by all statutes such as Mines Act 1952, Rules and Regulations including 
amendments made thereunder, if any, applicable for the work, Indian Electricity 
Act. 1910 and Indian Electricity Rules 1956 including amendments, if any. 
applicable for the work. 

 

(i) The Contractor shall provide and ensure proper use of safety appliances by his 
workmen throughout the course of their employment. 
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(j) The Contractor in fulfilment of his statutory obligations imposed by or under various 
Labour Laws, will among other things: 
i) Arrange to provide cool and wholesome drinking water at appointed 

place/places near work site. The container of water shall be in hygienic 
condition. 

ii) Implement the Employees Provident Fund Scheme or Produce exemption 
certificate from Regional Provident Fund Commissioner if they are so 
exempted Otherwise, bills for the work will be released withholding 10% 
from such sums or as decided by the Management from time to time till 
such time they implement the scheme or produce exemption certificate 
from the Regional Provident Fund Commissioner. The Contractors are 
further required to indemnify Employer against any loss or damage, 
whatsoever, that may be suffered by Employer as a result of any claim. 
damage or penalties for any failure or non-compliance on their 
(Contractor's) part with the provisions of the aforesaid Act and Scheme 
framed thereunder. 

 

(k) The Contractor shall arrange to get his workmen trained under Mines Vocational 
Rules-1966 at the Training Department of the Company and shall pay all statutory 
allowances for such training to his workmen under training. The Contractor shall 
ensure the proper use of safety appliances by his workmen throughout the course 
of their employment. 

 

 70. RETURNS OF LABOUR: 

(a) The Contractor shall if required by the Engineer deliver to the Engineer's 
representative or at his office a return in detail in such from and at such intervals 
as the Engineer may prescribe showing the numbers of the labour from time to 
time employed by the contractor on the Site. 

 
 71. LABOUR LICENCE: 

(a) The Contractor shall have to obtain a licence from Asstt. Labour Commissioner 
(Licensing Authority) within 15 days from the award of the Contract under Contract 
Labour (Regulation and Abolition) Act. 1970 and shall have to comply with all the 
provisions of the Act and Rules framed thereunder and shall ensure that no 
violations are pointed out by the Authorities under the Act. 

(b) The RA Bills of the contract shall not be released until the licence for the number 
of labour employed under Contract Labour(Regulation and Abolition)Act, 1970 has 
been produced by the Contractor to the office of the employer. Whenever the 
number is increased, the Contractor shall arrange to get such changes 
incorporated in the licence. 

(c) The Contractor shall make payment to their workmen in the presence of authorised 
representative of the Employer only, and obtain the required certificate regarding 
witnessing of payments. 

 
72.0 WOMEN LABOUR: 

The working hours of women labour employed by the Contractor/ tenderer shall conform 
to the relevant labour acts in force. They shall not be detained after 7,00 PM and employed 
before 6.00 AM and in no case employed during the night time. 

 

73.0 EMPLOYMENT OF CHILDREN: 

No child below the age of 18 years shall be employed. If children/young persons in the 
work premises are employed contravening the provision of the Factories Act, 1948 and 
rules framed thereunder, their agreement/ contract is liable to cancellation and/or 
termination without any compensation or notice. 
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74.0 ENTRY PASS : 
All representatives and workers of Contractor shall possess the Entry Pass issued from 
the Security Deptt. and concerned Officer/Engineer shall have the right to refuse the Entry 
passes to any worker or representative of the Contractor without assigning any reason. 
Permission to enter the Plant to any representative or worker of the Contractor may be 
suspended or withdrawn at any time by the Security Deptt. or concerned Officer/Engineer 
without assigning any reason. The Contractor(s) shall ensure that any gate pass issued 
to their workmen or representatives by authorities are not misused by the unauthorised 
persons for entry in the plant area/in specified area inside the plant. 

 

 75. SAFE CUSTODY OF ENTRY PASS: 

The Contractor shall be governed by the following provisions for enforcing safe custody 
and proper use of gate passes that may be issued to him for entry into the Plant area: 
(a) it shall amount breach of rules and regulations regarding entry into a prohibited 

place by Contractors in case any entry passes issued on their demand are found 
to be misused by any unauthorised person (s). 

(b) It shall also amount to breach of terms of the contract for which the employer 
reserves the right to terminate the contract at any stage at the risk and cost of the 
Contractor. 

(c) Final payment would be made to the Contractor only after all the passes issued by 
the Security Department are surrendered to the Security Department for 
cancellation for which 'No Demand Certificate' should be obtained. 

(d) In case of passes lost/ not surrendered for any reason an amount as fixed shall be 
levied as penalty before final payments are cleared or as amended from time to 
time. No Dues Certificate will not be issued unless all the statutory payments to 
contract labour including retrenchment benefits, gratuity etc. are paid and a copy 
of full and final payment Muster Roll duly witnessed by the nominee of employer is 
submitted to Welfare Dept. by the contractor The Contractor may be debarred in 
case he is found that he is not complying with the statutory provisions. 

 75. LIABILITY FOR ACCIDENTS AND DAMAGES: 

 The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide 
new equipment and machineries in lieu of equipment/machineries lost/ damaged beyond 
repairs, free of cost until the PLANT is handed over after successful completion of 
performance guarantee test run. 
Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be 
responsible for any loss or damage to the PLANT or any part thereof if and to the extent 
that such loss or damage is not covered by insurance coverage such as War risk, provided 
the same is general exclusion of the policy of the EAR insurance. War Risks shall mean 
any of the following events occurring within India: War, hostilities, warlike operations 
(whether a state of war be declared or not), invasion, act of foreign enemy, civil war, 
rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military 
government, conspiracy, riot, civil commotion, mine, bomb, shell, grenade or other 
projectile, missile, munitions or explosive of war. 

 

 The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any 
person or to any property (other than property forming part of the Work) and against all 
actions, suits, claims, demands, costs, charges and expenses arising in connection 
therewith which shall have been occasioned by the negligence of the CONTRACTOR or 
any SUB-CONTRACTOR, or by defective design (other than a design made, furnished or 
specified by the IREL and which the CONTRACTOR has disclaimed responsibility in 
writing within a reasonable time after receipt of the IREL's instructions), material or 
workmanship, any breach of the CONTRACTOR's obligations. 
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 76. SAFETY CLAUSES: 
 

Before commencement of the work, the Contractor will give an undertaking in writing that 
they would abide by the safety Rules and Regulations laid down by the organisation 
rigorously and any deviation from this would make them liable for action. 

 
(a) SAFETY CLEARANCE : 

Along with contract document and job instructions from the contracting department, 
the Contractor will come to Safety & Training Deptt. where he will be further briefed 
and Contractor's Safety Management Policy will be explained. The Contractor will not 
be permitted to start the job without getting a written safety clearance from Safety & 
Training Deptt. 

 
(b) SHUTDOWNS 

The contracting department would take necessary shutdowns wherever there are 
hazards of gases, electricity, moving machinery, etc. The Contractor shall ensure that 
the shutdowns/ clearance are taken before sending workers in such locations. 

 
(c) WORK AT HEIGHT 

Whenever work at height is involved Contractor should obtain passes to work at height 
for these persons who will be required to work at height from Safety & Training Deptt. 

 

(d) INJURY TO WORKMEN 

The Contractor after preliminary examination at PHC may take his injured workmen to 
his own Doctor with a permission from the Doctor at PHC at his own risk giving an 
undertaking to that effect in writing to the Doctor. He will, however, have to keep S&T 
Deptt. informed about the nature of the injury and the period for which the injured 
person is off duty on account of injury. 

 

(e) RESPONSIBILITY FOR ACCIDENTS 

The Contractor shall be fully, responsible for accidents caused due to his or his agent's 
or workmen's negligence or carelessness in regard to the observance of the safety 
requirements and shall be liable to pay compensation for injuries and delay work due 
to these accidents. 

 
(f) PRECAUTIONS & SUPERVISION: 

The Contractor shall take all safety precautions and provide adequate supervision in 
order to do the job safely and without damage to equipment. 

 

(g) SAFETY CODE 

The Contractors shall strictly follow the IREL Safety Code and also the instructions 
issued by the Safety & Training Deptt. from time to time. Before starting the work, the 
Contractor shall meet the safety Officer and get himself familiar with the safety 
measures to be taken during the execution of the job. The contractor shall be 
personally responsible for the safety of his workmen and shall be liable for prosecution 
in case of any accident. 

 
(h) OTHER ACTS RULES ETC. 

Notwithstanding the above clauses, there is nothing in these conditions to exempt the 
Contractor from the operations of any other Act or Rule in force in the Republic of 
India. 

 
(i) FAILURE TO OBSERVE SAFETY RULES: 

Failure to observe the safety rules will make the Contractor liable to penalty by way of 
suspension of work, fine and termination of contract. 
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(j) SAFE USE OF VEHICLES: 
It will be entirely the responsibility of the Contractor to ensure that the vehicles are not 
driven with so high speed or in so reckless or rash manner as to cause accident or 
prove to be potential threat to the safety of the traffic. Where the speed limits have 
been fixed, they will be strictly adhered to by the Contractor's drivers who will also 
adhere to slow and safe driving inside the Plant and Township Area. Failure to comply 
with the above may result in termination of the contract. 

 

(k) THEFT ETC. 
Similarly, if a driver or any staff of the Contractor is caught in theft case or in any 
unauthorised movement of materials or in the activity which is punishable under the 
law or not authorised by the Plant, the Contractor will bear the full responsibility for the 
loss and other consequences which may result to the Plant due to such illegal/ 
unauthorised acts besides the action to terminate the contract by the Plant. 

 
(l) COMPENSATION : 

In case of accident or injury or damages caused by the Contractor's vehicle or staff to 
any person or property, the financial responsibility to compensate be borne solely by 
the Contractor and this amount may, at the discretion of the competent authority of 
IREL, be recovered from the bills or Security or other deposits of the Contractor. 

 
(m) PRECAUTIONS FOR VEHICULAR TRAFFIC: 

Suitable safety precautions must be taken by the Contractor for his vehicular traffic at 
the level crossing/roads inside the Plant/ Township area. Contractors would be using 
those roads on their own risk and responsibility without any liability on the part of IREL 
Management. 

 

 77. INSURANCE: 
 GENERAL: 

CONTRACTOR shall at his own expense arrange, secure and maintain insurance with 
reputed insurance companies to the satisfaction of the EMPLOYER as follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the WORKS in progress from 
time to time and the interest of EMPLOYER against all risks as detailed herein. The form 
and the limit of such insurance, as defined here in together with the under works thereof 
in each case should be as acceptable to the EMPLOYER. However, irrespective of work 
acceptance the responsibility to maintain adequate insurance coverage at all times during 
the period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure 
in this regard shall not relieve him of any of his responsibilities and obligations under 
CONTRACT. 
Any loss or damage to the equipment, during ocean transportation, port/custom clearance, 
inland and port handling, inland transportation, storage, erection and commissioning till 
such time the WORK is taken over by EMPLOYER, shall be to the account of 
CONTRACTOR. 

CONTRACTOR shall be responsible for preferring of all claims and make good for the 
damage or loss by way of repairs and/or replacement of the parts of the Work damaged 
or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies 
and documents taken out by him in pursuance of the CONTRACT. Such copies of 
document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR 
having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER 
at least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes in 
any of such documents and ensure revalidation/renewal etc., as may be necessary well 
in time. 
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Statutory clearances, if any, in respect of foreign supply required for the purpose of 
replacement of equipment lost in transit and/or during erection, shall be made available 
by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite 
licences, port clearances and other formalities relating to such import. The risks that are 
to be covered under the insurance shall include, but not be limited to the loss or damage 
in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of 
all kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance 
shall cover the entire value of supplies of equipments, plants and materials to be imported 
from time to time. 

All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the 
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the 
parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF 
CONTRACT to the extent of reduced premium amounts. 

 CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies, including marine Insurance during ocean transportation. 

i) EMPLOYEES’ STATE INSURANCE ACT: 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the 
compliance with all obligations imposed by the Employees‟ State Insurance Act 1948 and 
the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless 
for any liability or penalty which may be imposed by the Central, State or Local authority 
by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the 
Employees' State Insurance Act, 1948, and also from all claims, suits or proceeding that 
may be brought against the EMPLOYER arising under, growing out of or by reasons of 
the work provided for by this CONTRACTOR, by third parties or by Central or State 
Government authority or any political sub- division thereof. 

The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the 
Declaration Forms, and all forms which may be required in respect of the 
CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK 
provided for or those covered by ESI from time to time under the Contract. The 
CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to 
deduct the employee's contribution as per the first schedule of the Employee's State 
Insurance Act from wages and affix the Employees Contribution Card at wages payment 
intervals. The CONTRACTOR shall remit and secure the agreement of SUB- 
CONTRACTOR to remit to the State Bank of India, Employee's State Insurance 
Corporation Account, the Employee's contribution as required by the Act. The 
CONTRACTOR agrees to maintain all cards and Records as required under the Act in 
respect of employees and payments and the CONTRACTOR shall secure the agreement 
of the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the 
contributions, making contributions or maintaining records shall be to the 
CONTRACTOR's or SUB-CONTRACTOR's account. 

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF 
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributions 
as required by the Employees‟ State Insurance Act, 1948, have been paid. This will be 
pending on the CONTRACTOR when the ESI Act is extended to the place of work. 

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 
Insurance shall be effected for all the CONTRACTOR's employees engaged in the 
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall 
require the SUB-CONTRACTOR to provide workman's compensation and employer's 
liability insurance for the latter‟s employees if such employees are not covered under the 
CONTRACTOR's Insurance. 
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iii) TRANSIT INSURANCE: 
In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, 
the cost of transit insurance should be borne by the CONTRACTOR and the quoted 
price shall be inclusive of this cost. 

 
iv) COMPREHENSIVE AUTOMOBILE INSURANCE: 

This insurance shall be in such a form as to protect the Contractor against all claims 
for injuries, disability, disease and death to members of public including EMPLOYER‟s 
men and damage to the property of others arising from the use of motor vehicles during 
on or off the `site‟ operations, irrespective of the Employership of such vehicles. 

 
v) COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

a) This insurance shall protect the Contractor against all claims arising from injuries, 
disabilities, disease or death of member of public or damage to property of others 
due to any act or omission on the part of the Contractor, his agents, his employees, 
his representatives and Sub-Contractor‟s or from riots, strikes and civil commotion. 

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking 
care of injury, damage or any other risks in respect of his Engineers and other 
Supervisory staff who are not covered under Employees‟ State Insurance Act. 

c) The policy shall cover third party liability. The third party liability shall cover the 
loss/ disablement of human life (person not belonging to the Contractor) and also 
cover the risk of damage to others materials/ equipment/ properties during 
construction, erection and commissioning at site. The value of third party liability 
for compensation for loss of human life or partial/full disablement shall be of 
required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per 
full disablement and Rs. 1 lakh per partial disablement and shall nevertheless 
cover such compensation as may be awarded by Court by Law in India and cover 
for damage to others‟ equipment/ property as approved by the Purchaser. 
However, third party risk shall be maximum to Rs. 10 (ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, 
accidents, risks etc., in respect of all his plant, equipments and machinery, erection 
tools & tackles and all other temporary attachments brought by him at site to 
execute the work. 

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER 
and Contractor from one or more nationalised insurance company from any branch 
office at Project site. 

f) Any such insurance requirements as are hereby established as the minimum 
policies and coverages which Contractor must secure and keep in force must be 
complied with, Contractor shall at all times be free to obtain additional or increased 
coverages at Contractor‟s sole expenses. 

vi) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY 
EMPLOYER: 

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he 
may be required under any law or regulation from time to time without any extra cost 
to EMPLOYER. He shall also carry and maintain any other insurance which may be 
required by the EMPLOYER. 

General 
 In the event that terms and conditions stipulated in the General Conditions of Contract 

should deviate from terms and conditions stipulated in the Contract, the latter shall prevail. 
 

78. LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS: 

Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR‟s failure 
to adhere to any of the instructions given by the EMPLOYER in connection with the 
contract execution shall be recoverable from the CONTRACTOR. 
 

79. ECOVERY OF SUMS DUE: 

All costs, damages or expenses which the EMPLOYER may have paid, for which 
under the CONTRACT CONTRACTOR is liable, may be recovered by the 
EMPLOYER (he is hereby irrevocably authorized to do so) from any money due to or 
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becoming due to the CONTRACTOR under this Contract or other Contracts and/or 
may be recovered by actionat law or otherwise. If the same due to the CONTRACTOR 
be not sufficient to recover the recoverable amount, the CONTRACTOR shall pay to 
the EMPLOYER, on demand, the balance amount. 

 

a. PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER: 

No sum paid on account by the EMPLOYER nor any extension of the date for 
completiongranted by the EMPLOYER shall affect or prejudice the rights of the 
EMPLOYER against the CONTRACTOR or relieve the CONTRACTOR of his 
obligation for the due fulfilment of the CONTRACT. 

 
b. CUT-OFF DATES: 

No claims or correspondence on this Contract shall be entertained by the 
EMPLOYER/Consultant after 90 days after expiry of the performance guarantee 
(from thedate of final extension, if any). 

 
c. PARAGRAPH HEADING: 

The paragraph heading in these conditions shall not affect the construction 
thereof. 

 
80.0           SECURITY DEPOSIT (PERFORMANCESECURITY) OR PERFORMANCE 

BANK GUARANTEE: 

Security deposit (SD) shall be uniformly levied @ 10% of the value of the 

month wage bill (excluding  taxes) towards satisfactory completion of the 

order/works as under: 

a) for works contract valued more than Rs.2 lakhs. b) For supply & service 

contract valued more than Rs.5 lakhs. 
Performance Security is to be furnished by a specified date (generally 14 
(fourteen) days after notification of the award) and it should remain valid for a 
period of 60 (sixty) days beyond the date of completion of all contractual 
obligations of the supplier/ contractor, including warranty obligations/ defect 
liability period (DLP). 

 In exceptional cases waiver of SD shall be approved by Competent Authority   

after recording the reasons for such waiver. 

 Submission of SD/PBG, if called for in the tender can also be paid through 

Insurance Surety Bonds‟ or „account payee demand draft‟ or „fixed deposit 

receipt from a Scheduled Commercial bank‟ or „Bank Guarantee issued/ 

confirmed from any Scheduled Commercial Banks in India‟ or online payment to 

be confirmed sharing Unique Transaction Reference (UTR) to the tender inviting 

authority as called for in tender. 

In case of GTE tenders, the performance security should be in the same 

currency as the contract and must conform to Uniform Rules for Demand 

Guarantees (URDG 758) – an international convention regulating international 

securities. 

In case of JV, the BG towards performance security shall be provided by all the 

partners in proportion to their participation in the project. 

 Bank Guarantees towards Bid Security/ Security Deposit/ PBG issued by 

Nationalized Banks/ Scheduled Commercial Banks (other than Cooperative 
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Banks) only acceptable. 

 Purchase Department should immediately forward the SD to finance department 

for necessary action under intimation to EIC/ OIC. 

 In exceptional cases of work contracts, the approving authority may consider 

recovering balance SD (in addition to EMD if it is given not in BG form) amount 
st 

from 1 running bill of the contractor which shall be specifically mentioned in the 

tender document itself. 

 EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in 

the form of Bank Guarantee, fresh Bank Guarantee in the prescribed format or 

demand draft/ bankers cheque is to be submitted towards SD. 

 BG format for security deposit and performance guarantee is attached in 

Annexure-XI. 

 The SD shall not bear any interest and is liable to be forfeited for 

unsatisfactory completion or on abandonment of the supply/ work order. 

 Additional amount of SD due to enhancement in scope of work is also to be 

obtained. 
 A register for the receipt, refund, forfeiture of these deposits shall be 

maintained by the Purchase/Finance department. 

81. Retention money: 

 Where in a contract, payment is made on progressive billing of work executed, 
5% of the bill value shall be retained at the time of making payment towards 
rectification/defective work made  as retention money. 

 The total SD and retention money together towards performance guarantee 
shall not exceed 10% of the contract value. 

82. Refund of SD and Retention money: 

 Before releasing SD or retention money in respect of supplies/works, a “No 
Due Certificate” shall be issued by EIC/OIC duly cou ntersigned by head of 
the department after ensuring that no amounts  are recoverable from the 
supplier/contractor. 

 EIC/OIC shall recommend release of SD and retention money after 
complianceby the contractor towards guarantee/warranty/performance 
guarantee & other related clauses as stipulated in the purchase/work order 
and on submission of formal claim by contractor. 

 On receipt of “no dues certificate”  from  EIC/OIC,  SD or retention money 
retained in the form of B.G and / or any form shall be refunded at the 
earliest, if the contractor is not liable to pay any money to IREL (India) Limited 
under any other contract. 

83. Forfeiture of SD & Retention Money 

The SD & retention money shall stand  forfeited  in favour  of IREL 
(India) Limited, without any further notice to the contractor in the 
following circumstances: 

In case of any failure whatsoever on the part of the contractor at any 
time during performance of his part of the contract  including  the 
extended periods of contract, where notice is given and time for 
rectification allowed. 

If the contractor indulges at any time in any subletting/sub -contracting 
of any portion of the work without approval of IREL (India) Limited. 
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Annexure-III 
SPECIAL CONDITIONS OF CONTRACT 

 
1.   Scope of Work:   
 

Repair and maintenance of building of 2 Anganwadi in Manavalakurichi Panchayat as per the following 
specification and as per the direction of Engineer-in-charge.  
 
1.  Dismantling and removal of R.R. masonry/brick masonry/plain cement concrete work, etc. upto 

5m height and dumping the debris within a lead of 500m etc. complete as per the direction of 
Engineer-in-charge. 

2. Dismantling and removal of RCC foundation/column/slab/beam, etc. in all heights upto 5m from 
floor level including all necessary scaffolding and dumping the debris within a lead of 500m  etc., 
complete as per the direction of Engineer-in-charge. 

3. Earthwork excavation for foundation in all types of loose/hard soil and depositing the spoils with 
an initial lead of 20m and lift upto 2m including refilling  etc., complete as per the direction of the 
Engineer-in-charge. 

4. Supplying, providing and laying PCC 1:4:8 mix for foundation/ flooring work using 40mm and 
below grade hard blue granite jelly including all form works, mixing, laying, compaction, 
consolidation and curing, etc.  complete as per standard specifications and as directed by the 
Engineer-in-charge.   

5. Supplying, providing & laying RR  masonry foundation/wall/retaining wall in cement mortar 1:6 for 
construction of wall using hard blue granite stone, etc. complete from 1m below ground level  to 
3m height above ground level  with neat finishing including proper pointing & necessary 
scaffolding work etc complete as per standard specifications and as directed by the Engineer-in-
charge. 

6. Supplying, providing and laying dry rubble masonry for soak pit for construction of wall using hard 
blue granite stone, etc. complete as per standard specifications and as directed by the Engineer-
in-charge. 

7. Supplying, providing and laying brick masonry in CM 1:6 using well burnt country brick of 
minimum size 22.9x 11.2x 7cm for foundation/kerb wall/wall upto 4.5m height from ground level 
including all scaffolding, staging, curing, etc. complete complying with standard specifications and 
as directed by the Engineer-in-charge. 

8. Supplying, providing and laying solid block brick masonry in CM 1:6  using cement concrete solid 
blocks of minimum size 400*200*100mm  for superstructure walls upto 4.5m height from ground 
level including mixing and conveyance charges and  all scaffolding, staging, curing, etc. complete 
complying with standard specifications and as directed by the Engineer-in-charge. 

9. Supplying, providing and laying solid block brick masonry in CM 1:6  using cement concrete solid 
blocks of minimum size 400*200*150mm  for superstructure walls upto 4.5m height from ground 
level including mixing and conveyance charges and  all scaffolding, staging, curing, etc. complete 
complying with standard specifications and as directed by the Engineer-in-charge. 

10. Supplying, providing and laying PCC 1:2:4 mix for foundation/ flooring work/kerb wall drainage 
wall using 20mm and below grade hard blue granite jelly with water proofing compound 
(Sika/Perma) including all form works, mixing, laying consolidation and curing, etc.  complete as 
per standard specifications and as directed by the Engineer-in-charge. 

11. Supplying, providing and fixing twisted reinforcement IS 1786 HYSD bars Fe500D/Fe550D (TMT 
bars - TATA/ Agni/ JSW) including fabrication, cutting, bending, cold tying, with overlapping to the 
standard length wherever necessary and placing the reinforcement in position as per the direction 
of Engineer-in-charge  including binding, provision of spacer bars, cover blocks and all other 
incidental charges, necessary scaffolding, staging, safety arrangements, etc. complete for all RCC 
works as per standard specification and as per the direction of Engineer-in-charge. 

12. Supplying, providing and laying cement concrete 1:1.5:3 for RCC works using 20mm and below 
grade hard blue granite jelly with specified reinforcement (rate excluding the cost of reinforcement) 
and all mixing, laying, compaction, leveling, consolidation and curing, etc., including the cost of 
centering/shuttering work, necessary scaffolding, staging, safety arrangements, etc. complete as 
per the specification and as per the direction of Engineer-in-charge. 

13. Supplying, plastering with CM 1:4 mix 15mm thick one coat floated hard & trowelled smooth etc 
for floors & walls upto 5m height with neat finishing and  necessary grouting, necessary 
scaffolding, staging, safety arrangements, etc. and mix with water proofing compound 
(Sika/Perma) for flooring work only, etc.  complete complying with standard specifications and as 
directed by the  Engineer-in-charge. 

14. Supplying, plastering with CM 1:3 mix 12mm thick one coat floated hard & trowelled smooth  for 
RCC beam, column, ceiling, wall & floor upto 8m height from ground level with neat finishing and 
necessary grouting with water proofing compound (Dr. Fixit) including all scaffolding, etc. 
complete complying with standard specifications and as directed by the Engineer-in-charge.   

15. Supplying, providing and laying with 10mm thick vitrified/Marbonite double charge  tiles of size 
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1200mmx 600mm Kajaria/ Somania /Qutone brand  with Cement Mortar 1:2  and pointing  
including finishing the joint and pointing flush with the surface, etc. complete as per specification 
and as directed by Engineer-in-charge. 

16. Supplying, providing and finishing the floor with Somania/Kajaria/Qutone make Anti-skid ceramic 
tiles of size 300mm x 300mm of approved quality and shade in CM 1:3 – 15mm thick and pointing 
the tiles with matching colour cement, etc. complete as per the direction of the Engineer-in-
charge. 

17. Supplying, providing, laying, dadoing the walls with Somania/Kajaria/Qutone make ceramic wall 
tiles of size 450mm x 300mm of approved quality and shade fixing with CM 1:2 – 10mm thick, etc.  
including neat cleaning, grouting and finishing with shaded colour joint filler complete etc. 
complete as per the direction of the Engineer-in-charge.  

18. Providing and fixing 18-20mm thick jet black/coffee brown/tan brown granite slab for wash 
basin/kitchen/store room/class room bench area including grinding & finishing the ends with half 
round and closing the joints with matching colour cement and polishing the slab to smooth finish, 
etc, complete as directed by the Engineer-in-charge.  

19. Dismantling and removing of damaged steel structural fully/partly such as roof/side cladding, 
purlin, trusses, bracings, columns etc. i.e.  MS angle, channels, plate, beam, etc. at all heights 
using proper tools and plants without damaging the adjacent structures including providing 
temporary supports for the structure at dismantled portion and nearby structures lowering the 
dismantled items carefully and staking materials useful for reuse at convenient place as directed 
by the company authorities including all labour charges, hire charges for tools and plants loading, 
unloading charges, providing necessary scaffolding, safety arrangements etc. complete as per 
standard specification.   

20. Supplying, fabrication and erection of MS steel structural such as column/beam/truss/purlins/ 
bracing/ plate/ brackets, etc. by using  ISMB, ISMC, ISA, Flat, Plates etc. by welded or bolted 
connection at all heights and levels, including cutting, welding, jointing to suit the dismantled 
portion for replacing the worn-out members of the existing trusses/ purlins/ 
bracings/column/structure  or full members, etc. as directed by Engineer-in-charge with providing 
necessary scaffolding, safety arrangements, all conveyance charges, loading/unloading charges, 
etc. complete as per standard specification (Structural steel conforming to IS 2062:2011 of make 
TISCO/ SAIL/RINL). 

21. Fabrication and erection of old dismantled MS steel structural such as column/ beam/ 
truss/purlins/ bracing/plate/brackets, etc. by using ISHB, ISMB, ISMC,  ISA, Flat, Plates etc. by 
welded or bolted connection at all heights and levels, including cutting, welding, jointing to suit the 
dismantled portion for replacing the worn-out members of the existing trusses/ purlins/ 
bracings/column/structure  or full members, etc. as directed by Engineer-in-charge including 
providing necessary scaffolding, safety arrangements with all conveyance charges, 
loading/unloading charges, etc. complete as per standard specification (Rate excluding the old 
dismantled steel). 

22. Dismantling, lowering the existing A.C./Aluminium sheets/FRP corrugated sheet/Durashine 
powder coated sheet 0.47mm thick from roof/side cladding of the buildings without any damage 
either for repairing the existing steel roof trusses & purlins or replacing the damaged sheets, etc. 
and supplying, re-fixing the same area with new 0.47mm  thick  powder coated sheet/ powder 
coated end curved sheet [TATA - Durashine/JSW colouron+ (blue/red/grey)] with bolted/riveted 
/necessary joint arrangement to suit the M.S. angle/channel, purlin, GI pipes including necessary 
ridges, UPVC rain water gutter, end drop with necessary supports  etc. complete as per standard 
specification and as directed by Engineer-in-charge. 

23. Supplying, providing & fixing of 1st class Malaysian Vengai wood paneled door of overall size 
1.1x2.10m consists of outer frames 125x75mm and shutters frames consists of 125x40mm 
alround and intermediate, middle, horizontal and 20mm thick planks etc, including  bullet lock with 
SS handle set for main door and fixing 4 Nos. 125mm brass butt hinges (heavy) and 3 Nos. 
200mm brass tower bolt  and 1 no. brass door stopper for each door and painting two coat of 
enamel paint  (Asian/ Berger/ Shalimar)  over a coat of Wood primer etc. including removal of 
existing door with frames and fixing new frames & door with masonry works complete with neat 
finishing, etc. as per specification and as per the direction of Engineer-in-charge.   

24. Supplying, providing & fixing of 1st class Malaysian Vengai wood paneled door of overall size 
1.0x2.05m consists of outer frames 125x75mm and shutters frames consists of 125x40mm 
alround and intermediate, middle, horizontal and 20mm thick planks etc, including  bullet lock with 
SS handle set for main door and fixing 4 Nos. 125mm brass butt hinges (heavy) and 3 Nos. 
200mm brass tower bolt  and 1 no. brass door stopper for each door and painting two coat of 
enamel paint  (Asian/ Berger/ Shalimar)  over a coat of Wood primer etc. including removal of 
existing door with frames and fixing new frames & door with masonry works complete with neat 
finishing, etc. as per specification and as per the direction of Engineer-in-charge.   

25. Supplying, providing and fixing Vengai wood pannelled windows of over all size 1.35x1.0m 
consists of 100x70mm outer frames and 75x32mm shutter frames alround and middle horizontal 
and covered with 4mm thick plain glass pans including MS grill arrangements etc., including all 
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fitting such as 4 Nos. 100mm brass butt hinges, brass hooks - 6 Nos. 50mm & 3 Nos.100mm etc. 
for each window etc. complete as per the direction of Engineer-in-charge.   

26. Supplying, providing and fixing Sintex make PVC door of size 750x2100mm including hinges, 
handle and locking arrangements, etc. complete as per specification and as per the directed by 
Engineer-in-charge. 

27. Supplying, fabricating & fixing in position of partially aluminium sheet covered two leaf gate of 
overall size 2000x1200mm consisting of rectangular G.I. hollow section 75x40mm 
(TATA/Jindal/Kalunga) all round and in between, with  G.I. square hollow section 25x25mm  
(TATA/ Jindal/ Kalunga)  welded horizontal (1 Nos.) & vertically (1 Nos.) at equal spacing  from  
top to bottom, and gate covered with 2mm thick chequered aluminium sheet 60 cm from bottom  
encased  with M.S. flat 50x8mm with frames in hinges portion and top portion welded with 
25mmx25mm GI hollow section 60cm vertically 4 inches  at equal spacing  including all suitable 
hinges, kondy arrangements with the masonry pillars, tower bolts and locking arrangements and 
all joints welded, etc. and painting the gate with two coats of enamel paint (Asian/Nippon) over a 
coat of  Zinc-chromate/ Zinc-phosphate primer (Asian/ Nippon), etc. complete as directed by 
Engineer-in-charge.   (All GI pipe with „C‟ class and as per ISI standard and 1.6mm thick.)   

28. Supplying, providing and laying 20/25mm CPVC Astrol/Ashirvad  pipes including  all specials 
CPVC/brass such as bend, elbow, reducer, tee, solvent cement, MTA & FTA etc.  complete as per 
the direction of Engineer-in-charge. 

29. Supplying, providing and laying 20/25/32mm ID PVC finolex/Ashirvad/Astral super thick pipes 
including all specials such as bend, elbow, reducer, tee, solvent cement, etc.  complete as per the 
direction of Engineer-in-charge. 

30. Supplying, providing and laying 40/50/63mm dia ID PVC finolex/Ashirwad/Astral super thick pipes 
including  all specials such as bend, elbow, reducer, tee, solvent cement  etc.  complete as per the 
direction of Engineer-in-charge. 

31. Supplying, providing and laying 110mm dia ID PVC finolex/Ashirwad/Astral  (6Kg) pipes including  
all specials such as bend, elbow, reducer, tee, solvent cement, etc. complete as per the direction 
of Engineer-in-charge. 

32. Supplying, providing and fixing the CP & sanitary fittings:  Parryware wash basin of size 18" 
(Duke/Joy) with half pedestal colour: white with necessary accessories (waste coupling, waste 
hose) etc. complete as per the specification and as per the direction of Engineer-in-charge. 

33. Supplying, providing and fixing the CP sanitary fittings:  Bib tap as per the direction of Engineer-in-
charge. 

34. Supplying, providing and fixing the CP sanitary fittings:  Pillar tap as per the direction of Engineer-
in-charge. 

35. Supplying, providing and fixing the CP & sanitary fittings: PARRYWARE  ANGLE COCK  as per 
the direction of Engineer-in-charge. 

36. Supplying, providing and fixing the CP & sanitary fittings:  Parryware Ceramic Sanitary ware 
Indian Toilet/Orissa Pan with required trap and Slim Flush Tank Combo Pack (Standard, White) 
(23 Inch Indian Toilet) etc.as per the direction of Engineer -in-charge. 

37. Supplying, providing and fixing the CP & sanitary fittings:  SS 304 Kitchen wash basin of size 
22"x18" (Metro/Prince) with  necessary accessories (waste coupling, waste hose) etc. complete 
as per the specification and as per the direction of Engineer-in-charge.  

38. Supplying, providing and fixing the CP sanitary fittings:  Parryware Crust/Jade Sink cock with 
necessary fittings, etc. Complete  as per the specification and as per the  direction of Engineer-in-
charge. 

39. Supplying, providing, laying and fixing electrification concealed (polythene pipe) point with 
required wire (make: Finolex/Havells/Polycab), switch box, switches (Make: Polycab/ Havells) with 
all required necessary fittings including chipping, routing, clamping and all other incidental 
charges, etc. complete as per the specification and as per the direction of Engineer-in-charge. 

40. Supplying, providing and fixing 50/60mm thick coloured (red/yellow/black/Grey) square shape 
concrete paver block of size 30cmx30cm pattern floor, bottom laying with 6mm jelly with 50mm 
thick over the earth surface including levelling the earth surface with neat finishing, side packing 
etc. complete as per the specification and as per the direction of the Engineer-in-charge. 

41. Supplying, providing and fixing 500 ltrs. capacity Sintex water tank with all inlet and outlet pipe 
fitting arrangements and 20mm brass float valves,  ball valve, etc., complete as per the direction 
of the Engineer-in-charge. 

42. Supplying and painting two coats with epoxy smoke grey paint (Asian/ Berger/ Shalimar) over a 
coat of epoxy zinc-chromate/zinc-phosphate primer (Asian/ Berger/ Shalimar) including chipping, 
scrapping and cleaning the surface with necessary scaffolding, staging, safety arrangements, etc. 
complete as per standard specification and as directed by Engineer-in-charge.    

43. Supplying, providing and fixing of exhaust fan 375mm (15") Sweep (Heavy duty) with all required 
necessary fittings etc. complete as per the specification and as per the direction of Engineer-in-
charge. 
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44. Supply of paints and painting two coat with 1st quality enamel/touch wood paint of approved 
shade (Berger/Asian/Nippon) matching to the existing for all doors, windows, false ceiling, etc. 
including thorough cleaning and removal of dirt and applying wood sealer/primer and putty 
wherever required including necessary scaffolding arrangements, etc. complete as per 
specification and as directed by the Engineer-in-charge. 

45. Supply of paints and painting two coat with emulsion paint (Asian/Berger/Nippon) 1st quality of 
approved shade  over a coat of cement primer for the external/internal masonry surface  upto 10m 
height from ground level,  including thorough scrapping, cleaning,  removal of dirt, all tools & 
tackles, sandpaper and scaffolding arrangements, etc.  and applying putty touch-up works 
wherever required, etc complete as per specification and as per the direction of Engineer-in-
charge. 

46. Engagement of Fitter for miscellaneous works such as dismantling the exiting steel structural/roof 
sheet etc. as directed by the Engineer-in-charge. (Required materials will be issued by company 
on free of cost).   

47. Engagement of Carpenter for miscellaneous works complete as directed by the Engineer-in-
charge (Required materials will be issued by company on free of cost).      

48. Engagement of Plumber for miscellaneous works complete as directed by the Engineer-in-charge 
(Required materials will be issued by company on free of cost). 

49. Engagement of Mason for miscellaneous works complete as directed by the Engineer-in-charge 
(Required materials will be issued by company on free of cost).      

50. Engagement of labour (Mazdoor) for miscellaneous work complete as directed by the Engineer-in-
charge. (Required materials will be issued by company on free of cost).   

 
 
 
 
 
 
 

2)   Safe work for repair and replacement of Roof sheets and structural works. 
 

1. Safety belt and PPE‟s to be worn by the persons engaged by the contractor before 

commencement of the work. 

2. Authorised supervisor deployed by the contractor shall be present at site full time to ensure 

compliance to the rules and safety procedures by the workers from the time of mobilization for 

work till the time last worker leaves the workplace. 

3. Barricading shall be done below the working area before commencing any work at height.   

4. Scaffolds should be used by all workmen for climbing to the roof top and shall stand on the 

platform for carrying out the work. Preferably H-frame scaffolding shall be used.  

5.  Ladders will not be used as work platforms or scaffolding.  

6. A safety net of adequate strength should be secured through scaffolding platform at place where 

there is a danger of fall of person/fall of objects. 

7. Crawling board or roof ladder should be used to walk across the roof sheet at roof top. 

8. Double life line full body safety harness having ISI mark shall be used. 

9. Safety belt shall be suitably anchored immediately after reaching the roof top. 

10. Any visible damage to the safety belt should be immediately replaced. 

11. For the removal/replacement of roof sheets :  

a. Loose materials like nuts, bolts, hooks and tools shall be kept safely away from the edges of the 

roof. Care shall be taken to prevent fall of objects like old/new hooks, nuts and bolts. 

b. Dismantled sheets shall not be thrown down from top. The sheets shall be lowered to the ground 

by means of ropes of adequate strength and pulleys, and shall be stacked on ground properly 

before the workmen leave the site. 

c. The lifting of sheets shall be done by means of ropes and pulleys. No loose sheet shall be left on 

the roof top at the end of the shift. 

d. Work should not be carried out at the time of high wind, rain, lightning and bad weather. 

12. For the structural work to be carried out :  
PPE‟s to be used : Safety shoe, Safety helmet, Safety belt, Safety net, Nose mask, hand gloves, 
welding goggles, welding gloves,  welding shields, welding aprons 
a. All welders and helpers must wear PPE‟s as mentioned above before commencement of the 

work.    

b. Only authorised person shall perform the welding operations. 
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c. Before starting the welding and cutting job at roof tops/work at height all safety procedures as 

mentioned above for working at height shall be followed. 

d. Intimation to be given to the technician/operator/area in charge of the concerned area regarding 

commencement of the work. 

e. Qualified electrician shall inspect the power sources for its worthiness before commencement of 

the work and to know how to shutdown the power in case of emergency. 

f. After verifying all energy sources welding and cutting or maintenance shall be performed. 

g. All welding equipment must be carefully inspected prior to use. 

h. All cables, electrode holders and clamps shall be inspected before starting of the work. 

i. During welding operation fire extinguisher shall be kept nearby. 

j. Welding person shall be trained in fire protection method also. 

k. The steel structures to be cut and removed from the roof top are to be tied at both ends with rope 

of adequate strength before cutting and to be lowered carefully.  

l. The structural steels to be lifted are to be tied at both ends with rope of adequate strength and 

shall be kept on the scaffolding platform to position it at proper place and to be joined. 

3)   EVALUATION:  
        Evaluation will be done on OVERALL LOWEST VALUE (L1) basis based on the Price offered as  
        per Price schedule.    
 
 
4)   SPECIFIC  INSTRUCTION:  
a)  Bidders before submitting their tenders, are advised to inspect and examine site, its condition,  
  the surroundings and satisfy themselves regarding the nature of the job (i.e. work details  
  including all the technical data), ground, the form and nature of  the site, the means of access to  
  the site, the accommodation they may require and in general shall themselves obtain all  
  necessary information with regard to risks, contingencies and other circumstances which may  
  influence or affect their tender including security and safety regulations in vogue, at work  
  site/sites. Tenderer shall be deemed to have full knowledge of the site whether he inspects it or  
  not and no extra claim consequent on any misunderstanding or otherwise shall be allowed.  
b)   The contractor is deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for works and of the rates and prices quoted and cover all his obligations 
under the contract apart from all matters and things necessary for the proper completion of the work. 
The rate quoted shall be inclusive of all the cost of materials to be procured by the contractor and 
also labour, tools, plants, fuel, consumables, etc.  

c)   The quantities if any given or indicated in the tender are those upon which the approximate 
estimated cost of work are based but they are subject to alterations, omissions, deduction and 
additions and not necessarily show the actual quantities of work to be done, which may vary. 
Wherever rates are quoted, the rate shall be firm for such variations as well.  

d)  The bidder shall give the details of experience and qualification of the key resource person/s who 
shall supervise the work. It is advised that the work is executed under supervision of a person who is 
qualified and experienced in similar works.  

 
5)     INSTRUCTION TO THE CONTRACTOR:  
a)  Providing all necessary qualified, skilled and experienced personnel including supervisor for 

accomplishment of jobs within the allotted time period. Submission of list of pool of personnel who 
shall be deployed at site, establish their identities, competencies, licenses and obtain all security 
and safety clearance as required prior to their deployment. Documentary proof if any required must 
be submitted. Ensuring that only those personnel approved by company are engaged for the work.  

b)  The contractor shall at their cost make his own arrangements for the stay of his personnel.  

c)  The contractor shall arrange all safety appliances to his labourer and supervisor i.e. required PPEs 
like shoe, helmet, safety net/rope grab/ roof top walk  ladder, safety belt, etc.  

d)    Before starting the work the contractor should submit the following documents to Civil  
  Section for his workmen & his authorized supervisor,  otherwise the contractor will not  
  allow to carry out the work. 

i)    Form  -  A 
ii)   Medical Certificate  (O-form) 
iii)  Vocational Training Certificate (VTC),  
iv)   Insurance (Workmen compensation & Medical)/ESI 

e) The contractor shall arrange all tools and tackles, consumables in order to carry the works 
specified in the schedule.  Safe and storage of materials shall be the responsibility of the 
contractor.  

  It shall be the responsibility of the contractor to ensure safe and proper custody of all the items 
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dismantled and stored at worksite, during handling and transportation. IREL (India) Limited will not 
be responsible for any loss or damage. 

f) The contractor shall arrange all equipments like welding machine, welding electrodes, gas 
accessories, drilling machine with tools, etc. for site works.  He shall also arrange tools like pipe 
wrenches, spanners, etc. and lifting equipments like derrick chain and pulley blocks, accessories 
for scaffolding lifting chains, ropes, etc. required for the complete work. 

g) Any material brought inside the plant/work site shall be with due acknowledgement and   
  documentation with IREL (India) Limited officials.    

h) All the materials under the scope of contract should be routed through our Company  
 stores. 
i)  Return of unused material supplied by the contractor, tools, etc. shall be with due authorization  

   from Engineer-in-charge. 
j) The contractor shall use tubular steel for scaffolding for all heights more than 3 metre height as 

approved by the Engineer-in-charge. All scaffolding shall be securely supported or suspended and 
wherever necessary be properly braced to ensure stability. 

 
6)     OTHER SPECIFIC INSTRUCTION TO THE CONTRACTOR: 
a) All structural steel shall be tested quality and shall be free from rusts, scales, luminatious cracks 

and other surface defects.  
b) All bolts and nuts, plain and spring washers, etc. shall be conforming to standards.  Unless shown 

or specified otherwise, all bolts and nuts shall be hexagonal.  All nuts should fit tight. All the other 
materials used in association with steel works shall comply with the appropriate Indian Standards. 

c) For steel structural such as M.S angles, channels, beams & plates should confirm to IS:2062,  Fe 
410 Grade.    

d) All the steel materials required for fabrication shall be procured by the contractor. But, company will 
be issued the required materials on free of cost for un-quantifiable/ measureable works such as 
item No. 47 to 51. 

e)  All the fabrication of structural steel work shall conform to the appropriate Indian Standards. 
f) All holes for the bolts shall be conforming to the standards. Holes shall be provided by drilling and 

reamed, if necessary.  No holes shall be made by gas cutting process.  
g)  The threaded portion of bolts shall project through the nut atleast by one thread. 
h) The welding and welded work shall conform to IS:816 and IS:823 unless otherwise specified. The 

permissible stresses for welding shall be taken as 66.23% of those specified in IS:816 where welds 
are not tested either by radiographic or ultrasonic method.  The sequence of operation shall be so 
arranged to eliminate distortion and shrinkage stresses.  The welding procedure shall be arranged 
by the contractor to suit the details of the joints.  

i) IREL (India) Limited will provide site for fabrication. However, for making “HARD STAND” required 
for fabrication, shall be under the scope of contractor. 

j) Painting shall provide a continuous adherent film on the surface thus treated and protect it from 
attack by atmospheric and environmental corrosions.  Paint shall generally be applied by brushing.  
Each coat shall be continuous, free of pores and of even film thickness without thin spots.  Each 
coat of paint shall be allowed to dry sufficiently before application of the next coat to avoid 
damages such as loss of adhesion.    

k)  The consumption of the paint for two coat of epoxy smoke grey paint is 0.24 ltr/m
2
, one coat Zinc-

Chromate/Zinc-Phosphate primer is 0.12 ltr/m
2
, two coat of emulsion paint is 0.14 ltr/m

2
 and two 

coat of enamel paint is 0.22 ltr/m
2
.  Variation in use of paints from above requirement however shall 

be allowed to extent of plus or minus 5% (i.e. + 5%). If the consumption of paints exceeds minus 
5% (i.e. -5%), then penalty will be levied @ double the cost of less used total quantity. However, for 
excess usage no extra payment shall be made to the contractor. 

l) Proper curing should be carried out as per the standard specification and instruction of Engineer-in-
charge.  

m) Supply of Cement as required for work is under contractor‟s scope and hence all the rates of items 
should be quoted inclusive of cement cost (Only DALMIA/ ACC/ RAMCO/ SANKAR/ L&T/BIRLA 
cement confirming to IS:269/IS:8112 (OPC) 33 & 43 grade/1489 (PPC) shall be used for the work).  
Only current batch of cement or at best two months old stock from the date of manufacturing shall 
be allowed to be used at site. 

n) For RCC/PCC works more than 5 (five) cubic meter/operation, the contractor in presence of 
Engineer-in-charge should take cubes while casting of RCC/PCC work. The cubes in sets (3 nos. 
in each set) will be taken for testing (compressive strength of concrete). The testing is to be done in 
any Government Institute/ Lab.  The cost of tests including transporting are to be borne by the 
contractor.    

o) To ensure correct usage of cement Tamilnadu PWD standard specification for cement 
consumption of different items of work will be followed.  Variation in use of cement from such 
theoretical requirement however shall be allowed to extent of plus or minus 5% (ie. +5%) for all 
other items of work other than RCC work if the consumption of cement exceeds minus 5% (-5%), 
then penalty will be levied @ double the cost of less used total quantity. 
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p) For RCC work, if the consumption of cement used in the work is less than minus five percentage (-
5%) of the theoretical requirement, the contractor has to ensure the quality of work at his risks & 
costs. IREL (India) Limited., Manavalakurichi reserves the right to take suitable action by stopping 
the payment of the item/items and subsequently ordered the agency to dismantle and re-cast as 
per specification and at his cost. 

q) However, for excess usage no extra payment shall be made to the contractor. 
r) All labour and supervision thereof, all materials, tools, implements and  plant  of  every  description, 

ladders, cordage, tackle, etc. as well as the provision of  safe  and  substantial scaffolding required 
for the proper execution of the work in conformity  with  the specifications for the various items of 
work. 

s) Finally clearing away of all rubbish surplus materials, plant, etc, on completion  of  the  work 
and dressing and leveling off and restoring the site to a tidy condition  prior  to handing 
over the work to the Engineer-in-Charge or his authorized assistant  and  also its 
maintenance until so taken over. 

t) Any materials brought to the site of work, or any work done by the  Contractor  but  rejected  by the 
Engineer-in-Charge as being not up to the specifications shall  in  the case of materials supplied be 
then and there removed from or broken up at the site of  work,  and  in  the case of work done be 
dismantled or rectified at the  expense  of  the contractors as may be ordered by the Engineer-in-
charge. 

u) Upto +25% variation in the execution of work contracts/purchase order of the total works contracts 
value for the sanctioned contract is allowed without issue of amendment/revision in the work order.  

 Beyond above variations amendment/revision with the approval of competent authority (as per 
delegation of powers) is necessary. 

v) No workmen below 18 years will be permitted to work. For all hazardous works experienced 
personnel shall only be engaged. 

w)  The whole responsibility for supervision of the work and the workers employed by the contractor 
shall rest with the contractor. The contractor shall nominate one authorized Supervisor (site in 
Charge) at the work site all throughout the execution period. Such supervisor shall be authorized to 
act as Lead supervisor for the work and shall be authorized to act on behalf of the contractor, to 
accept notices under the contract and carryout the instructions of IREL (India) Limited from time to 
time.  

x)  IREL (India) Limited may ask to change/delete the person not found suitable for the work at any  
point of time. For any addition and deletion of the working person, prior permission from IREL 
(India) Limited shall be taken.  

y)  All labour and supervision thereof, all materials, equipments, tools, etc. as well as the provision of 
safe for the proper execution of the work in conformity with the specifications for the various items 
of work. 

z) Contractor‟s all workmen and supervisor shall conduct himself in an orderly manner with the staff 
working in the Civil section. Contractor and the personnel they have engaged for the execution of 
the contract shall abide by all the Safety & security rules and regulations of IREL (India) Limited. 
Contractor shall give the list of persons who shall be deployed at site like Site in-charge, 
supervisors, foreman, mason, fitters, welders, workers, etc. with their address and age proof well in 
advance. All such persons shall be subject to security check by security officials of IREL (India) 
Limited. The contractor shall obtain necessary Entry passes from concerned officials of IREL 
(India) Limited Security Wing prior to their deployment.  Contractor shall ensure that no 
unauthorized persons are entering the work site except authorized workmen and supervisor. 

aa)   Contractor shall adhere to all security procedures, checks and practices of IREL (India) Limited  
with regards all personnel engaged, all equipment, consumables, tools and tackles brought inside 
and taken out from the work site/s.  

ab)   The contractor and his person shall maintain absolute integrity in carrying out the work and in case 
of any act detrimental to the interest of the company [IREL (India) Limited], the contract shall be 
terminated.  

 
7)  WORKING HOURS: Work hours shall be between 8.00 AM to 4.00 PM on all working days excluding 

Sundays and holidays. The contractor shall execute the work beyond the normal working hours (i.e. 
8.00 am to 4.00 pm) and also during Sunday/holidays, after obtaining permission from the Engineer-
in-charge in order to complete the work strictly as per the time schedule.    

8)    PERIOD OF CONTRACT:  
a) The work shall be commenced within 15 (fifteen) days from the date of issue of work order.  

Within this period (i.e. 15 days) contractor should complete all the statutory training i.e. Vocational  
Training (VT), etc. for their employees.   

b)   The period of contract shall be 2 (two) months from the date of commencement of work. 

c)   The period of maintenance (i.e. performance guarantee period) is 6 (six) month from the date of  

completion of work.  

d)  The company reserves the right to terminate the contract without assigning any reason by giving  
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two weeks‟ notice and no claim for any loss or damage or compensation for such termination of  
contract shall be payable by the company or maintainable against the company.  

 
 
9)   PAYMENT  TERMS: 
a)   Part payment will be made to the Contractor based on the following conditions: 
 i)  No payment will be released below Rs.1,00,000/-. 
 ii) Payment will be released on the basis of actual measurements of work done, such part  
                payment will be limited to 95 % of the amount payable to the Contractor on certification of  
                Engineer-in-charge.   
b)    After completion of the work in all respects the contractor will submit the final bill except a sum 

equal to 10% (performance guarantee money) of total value of work done.  
c) Defects if any, noticed during the maintenance period (performance guarantee period) shall be 

rectified by the contractor to the satisfaction of IREL (India) Limited within reasonable period of its 
notice & intimation.  

d) If, in the opinion of IREL (India) Limited, the contractor has not responded to the maintenance 
demand/ defect rectification notice or fails to respond within reasonable period of the notice or 
unable to rectify the defect in a manner acceptable to IREL (India) Limited, the retention deposit 
shall stand forfeited without any notice. Further IREL (India) Limited shall be at liberty to get defects 
rectified through other agencies at the risk and cost of the contractor.  

e) All payment are subject to deduction of tax at source as applicable. 

f)    All payments will be done through E- payment mode only. Hence, you shall furnish name of 
the account holder, account number, name of the bank, IFSC code, nature of account 
(savings/current/CC/OD) and branch code along with your first bill.  

 

g) GST Law mandates Tax Deduction at Source (TDS) vide Section 51 of the 
CGST/SGST Act 2017, Section 20 of the IGST Act, 2017 and Section 21 of the 
UTGST Act, 2017. 

 
h) Please mention IREL (India) Limited GST number (33AAACI2799F1ZL) and 

HSN/SAC code of goods/services in your bills. 
 

10)    PERFORMANCE GUARANTEE: 
  The contractor shall guarantee for quality of the material and workmanship for a period of one 

year from the date of completion of the work.    
 

The Performance Guarantee money will be released to the contractor within four weeks at the 
expiry of the maintenance period (i.e. 6 [six] month) on issue of No Objection Certificate by EIC, 
IREL (India) Limited, Manavalakurichi. 
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HAZARD IDENTIFICATION, RISK ASSESSMENT AND CONTROL 

 

Sl No. 
Work / 
Activity 

Controls 
in place 

Hazard Control 

1 Workin
g at 
height. 

Work site Working at:  platform/ 
scaffolding; electrical over 
head line; temporary 
ladder; AC sheets/tile 
roof/slopped roof; falling of 
loose material from height. 
 

1)  Use of PPE‟s i.e. Shoe, helmet, safety 
net/rope grab/ roof top walk  ladder, 
safe roof access system,  safety belt, 
etc.  

2)   Ensuring use PPEs. 
3)   Ensuring anchoring of ladder.  
4)   Ensure the strength of platform/ 

scaffolding before working and joints of 
lifting tackles. 

5)   Materials should be  handled carefully. 
6)   Medically fit persons should be  

allowed.  
7)   Use of safe roof access system with 

double rope. 

2 Excavation 
work. 

Work site Work at  underground: 
electrical cables, loose 
sand sliding, underground 
water sewage lines. 

1) Work is carried out in  presence  
      of nominated  electrician. 
2)   Ensuring use of PPEs. 

3 RR masonry 
work. 

Work site Working at platform / 
scaffolding. 

1)  Use of PPE‟s i.e. Shoe, helmet, etc.  
2)  Ensure the strength of platform /      
    scaffolding   before working. 
3)  Materials should be  handled carefully. 

4 Dismantling 
of building/ 
structures.  

Work 
site. 

Working at building: fall of 
loose materials from 
height. 
 

Ensuring use PPEs. 
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Annexure IV 

 
Techno- Commercial Terms for Tenderer’s Response 

 
 

Sl 
No 

Techno - Commercial Terms Response 

1 Tenderer must carefully study the technical specifications and 
general terms and conditions before participation of tender. All 
terms and conditions  of NIT and Corrigendum, if any, shall be 
applicable. 

 

AGREE 

2 Bidder agrees to provide validity of offer upto 90 days from date of 
opening of Techno-Commercial Bid. 

AGREE with 
Remarks 

3 Bidder agrees to carry out the work as per the Special conditions of 
contract mentioned in Annexure III 

AGREE 

4 Bidder agrees to upload GSTIN Details (Mention Exempt if you are 
a Non GSTIN Entity and provide Proof of the same) 

AGREE 

5 Earnest Money Deposit(EMD)  
Note: Company/Unit registered with MSE/NSIC/Startup are 
exempted  from payment of EMD provided they submit valid 
MSE/NSIC/Startup certificate along with techno-commercial bid 
and to ensure that certificate pertains to the class of item/works for 
which tender is floated. 

AGREE with 
Remarks 

6 Tender Document Charges(TDC)  
Note: Company/Unit registered with MSE/NSIC/ Startup are 
exempted  from payment of TDC provided they submit valid 
MSE/NSIC/ Startup certificate along with techno-commercial bid 
and to ensure that certificate pertains to the class of item/works for 
which tender is floated. Govt Undertaking/PSUs are exempted 
from payment of TDC. 

AGREE with 
Remarks 

7 Undertaking : Signed Scanned copy of Undertaking should be 

uploaded 

UPLOAD 

8 Upload complete Postal address of the Bidder, Telephone/ Mobile/ 
Fax No. of Vendor & E-mail id 

UPLOAD 

9 Declaration of UAM number by MSE bidders is mandatory, 
failing which such bidders will not be able to enjoy the 
benefits as per Public Procurement Policy for MSE’s order 
2012 

UPLOAD 

10 All the charges must be in the price bid / schedule only. The 
charges mentioned other than in the price bid, anywhere else can 
not be considered. 

AGREE 

11 Bidder should upload scanned copy of MSTC transaction fee 
receipt and bank details with cancelled check to get refund of the 
transaction fee excluding GST. 

UPLOAD 
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Annexure V 
 

ETHICS IN TENDERING & OTHER BUSINESS DEALINGS 
 

Dear Sir, 
 

IREL (India) Limited a Government of India undertaking under the administrative control of 
Department of Atomic Energy is doing its business as per the rules and regulation of the Public 
Sector Undertaking and other statutory agencies. The business is done in a ethical, rational & 
impartial manner with good corporate governance. 

 
In our Endeavour to be more transparent in our dealings and to support our ideology all Vendors, 

Customers and Business Partners are requested not to provide any gift and/or inducement to 
any of our employees for securing/being granted favour in dealings with our Company. In 
assurance of your commitment to the aforesaid, it will be highly appreciated if you fill up, sign and 
abide by the attached undertaking. 

 
Report of any gifts and/or inducements sought by any employee of the company should be 
immediately reported to any one of the following: 

 

Chairman & MD 
IREL (India) Limited 
Plot No. 1207, ECIL Building, 
Veer Savarkar Marg, Prabhadevi, 
Mumbai-400028. 

 
Ph. 022-24225778 
Email: cmd@irel.co.in; 

Chief Vigilance officer 
IREL (India) Limited, 
1207, ECIL Building, 
Veer Savarkar Marg, Prabhadevi 
Mumbai – 400 028 

 

Ph. +91 22 2422 0613, +91 22 24221068 
Email: cvo@irel.co.in 

Or 
Chief General Manager & Head, MK 
IREL (India) Limited, Manavalakurichi 

 
We assure you that complaints if any made by you on the subject will be kept confidential and fair 
investigation will be conducted and appropriate action will be taken. Similarly, we expect your 
commitment to the undertaking and its violation will have consequences as per prevailing rule of 
the Company. 

 

Thanking you, 
 

For IREL (India) Limited., 

 
 

sd/- 
Chief General Manager & Head, MK 

mailto:cmd@irel.co.in
mailto:cvo@irel.co.in
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Annexure VI 
 

 
UNDERTAKING 

 
 

Date: 
 

To, 
 

M/s. IREL (India) Limited, 
MANAVALAKURICHI 

 
I/ We………………………………………………………am/are a Vendor/Customer of IREL (India) 
Limited (now on wards to be referred as Company). 

 
I/We agree and undertake: 

 
(i) Not to provide any gift and/or inducement to any employee of the Company in 

connection with securing/being granted favour (s) in my/our dealings with the 
Company and its field Unit namely MK unit at Tamil Nadu. 

 
(ii) To immediately report any gift and/or inducement sought by any employee of the 

company in exchange of the Company and/or its field Units granting favour (s) to 
me/us in my/our dealings with the Company and/or its field Units. 

 
 

Signature:…………………………………………………………………………… 
 

Name:…………………………………………………….…………………………. 

 
Title:…………………………………………………………………………………. 

 
Name of the Company & Address (with Seal):…………………………………….. 
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Annexure VII 

 
PRICE SCHEDULE 

 

Sl. 

No. 

Lot 

No. 

 

Description Qty UoM Rate per 

unit in ₹  

(a) 

GST in 

% 

(b) 

Value in ₹ 

(a+(a*b/100)) 

1 1 Dismantling and removal 
of R.R. masonry/brick 
masonry/plain cement 
concrete work, etc. upto 
5m height and dumping 
the debris within a lead of 
500m etc. complete as 
per the direction of 
Engineer-in-charge. 

1.00 Cum    

2 2 Dismantling and removal 
of RCC foundation/ 
column/ slab/beam, etc. in 
all heights upto 5m from 
floor level including all 
necessary scaffolding and 
dumping the debris within 
a lead of 500m  etc., 
complete as per the 
direction of Engineer-in-
charge. 

0.50 Cum    

3 3 Earthwork excavation for 
foundation in all types of 
loose/hard soil and 
depositing the spoils with 
an initial lead of 20m and 
lift upto 2m including 
refilling  etc., complete as 
per the direction of the 
Engineer-in-charge. 

11.00 Cum    

4 4 Supplying, providing and 
laying PCC 1:4:8 mix for 
foundation/ flooring work 
using 40mm and below 
grade hard blue granite 
jelly including all form 
works, mixing, laying, 
compaction, consolidation 
and curing, etc.  complete 
as per standard 
specifications and as 
directed by the Engineer-
in-charge.   

2.50 Cum    

5 5 Supplying, providing & 
laying RR  masonry 
foundation/wall/retaining 
wall in cement mortar 1:6 
for construction of wall 
using hard blue granite 
stone, etc. complete from 
1m below ground level  to 
3m height above ground 
level  with neat finishing 
including proper pointing 

7.00 Cum    
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& necessary scaffolding 
work etc complete as per 
standard specifications 
and as directed by the 
Engineer-in-charge. 

6 6 Supplying, providing and 
laying dry rubble masonry 
for soak pit for 
construction of wall using 
hard blue granite stone, 
etc. complete as per 
standard specifications 
and as directed by the 
Engineer-in-charge. 

4.00 Cum    

7 7 Supplying, providing and 
laying brick masonry in 
CM 1:6 using well burnt 
country brick of minimum 
size 22.9x 11.2x 7cm for 
foundation/kerb wall/wall 
upto 4.5m height from 
ground level including all 
scaffolding, staging, 
curing, etc. complete 
complying with standard 
specifications and as 
directed by the Engineer-
in-charge. 

9.00 Cum    

8 8 Supplying, providing and 
laying solid block brick 
masonry in CM 1:6  using 
cement concrete solid 
blocks of minimum size 
400*200*100mm  for 
superstructure walls upto 
4.5m height from ground 
level including mixing and 
conveyance charges and  
all scaffolding, staging, 
curing, etc. complete 
complying with standard 
specifications and as 
directed by the Engineer-
in-charge. 

1.00 Cum    

9 9 Supplying, providing and 
laying solid block brick 
masonry in CM 1:6  using 
cement concrete solid 
blocks of minimum size 
400*200*150mm  for 
superstructure walls upto 
4.5m height from ground 
level including mixing and 
conveyance charges and  
all scaffolding, staging, 
curing, etc. complete 
complying with standard 
specifications and as 
directed by the Engineer-
in-charge. 

0.50 Cum    
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10 

 

10 
 

Supplying, providing and 
laying PCC 1:2:4 mix for 
foundation/ flooring 
work/kerb wall drainage 
wall using 20mm and 
below grade hard blue 
granite jelly with water 
proofing compound 
(Sika/Perma) including all 
form works, mixing, laying 
consolidation and curing, 
etc.  complete as per 
standard specifications 
and as directed by the 
Engineer-in-charge. 

1.00 Cum    

11 11 Supplying, providing and 
fixing twisted 
reinforcement IS 1786 
HYSD bars 
Fe500D/Fe550D (TMT 
bars - TATA/ Agni/ JSW) 
including fabrication, 
cutting, bending, cold 
tying,  with overlapping to 
the standard length 
wherever necessary and 
placing the reinforcement 
in position as per the 
direction of  Engineer-in-
charge  including binding, 
provision of spacer bars, 
cover blocks and all other 
incidental charges, 
necessary scaffolding, 
staging, safety 
arrangements, etc. 
complete for all RCC 
works as per standard 
specification and as per 
the direction of Engineer-
in-charge. 

300.0
0 

Kg.    

12 12 Supplying, providing and 
laying cement concrete 
1:1.5:3 for RCC works 
using 20mm and below 
grade hard blue granite 
jelly with specified 
reinforcement (rate 
excluding the cost of 
reinforcement) and all 
mixing, laying, 
compaction, leveling, 
consolidation and curing, 
etc., including the cost of 
centering/shuttering work, 
necessary scaffolding, 
staging, safety 
arrangements, etc. 
complete as per the 
specification and as per 
the direction of Engineer-
in-charge. 

5.00 Cum    
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13 13 Supplying, plastering with 
CM 1:4 mix 15mm thick 
one coat floated hard & 
trowelled smooth etc for 
floors & walls upto 5m 
height with neat finishing 
and  necessary grouting, 
necessary scaffolding, 
staging, safety 
arrangements, etc. and 
mix with water proofing 
compound (Sika/Perma) 
for flooring work only, etc.  
complete complying with 
standard specifications 
and as directed by the  
Engineer-in-charge. 

81.00 Sqm    

14 14 Supplying, plastering with 
CM 1:3 mix 12mm thick 
one coat floated hard & 
trowelled smooth  for RCC 
beam, column, ceiling, 
wall & floor upto 8m 
height from ground level 
with neat finishing and 
necessary grouting with 
water proofing compound 
(Dr. Fixit) including all 
scaffolding, etc. complete 
complying with standard 
specifications and as 
directed by the Engineer-
in-charge. 

50.00 Sqm    

15 15 Supplying, providing and 
laying with 10mm thick 
vitrified/Marbonite double 
charge  tiles of size 
1200mmx 600mm Kajaria/ 
Somania /Qutone brand  
with Cement Mortar 1:2  
and pointing  including 
finishing the joint and 
pointing flush with the 
surface, etc. complete as 
per specification and as 
directed by Engineer-in-
charge. 

88.00 Sqm    

16 16 Supplying, providing and 
finishing the floor with 
Somania/Kajaria/Qutone 
make Anti-skid ceramic 
tiles of size 300mm x 
300mm of approved 
quality and shade in CM 
1:3 – 15mm thick and 
pointing the tiles with 
matching colour cement, 
etc. complete as per the 
direction of the Engineer-
in-charge. 

3.75 Sqm    
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17 17 Supplying, providing, 
laying, dadoing the walls 
with Somania / Kajaria / 
Qutone make ceramic 
wall tiles of size 450mm x 
300mm of approved 
quality and shade fixing 
with CM 1:2 – 10mm 
thick, etc.  including neat 
cleaning, grouting and 
finishing with shaded 
colour joint filler etc. 
complete as per the 
direction of the Engineer-
in-charge. 

16.00 Sqm    

18 18 Providing and fixing 18-
20mm thick jet 
black/coffee brown/tan 
brown granite slab for 
wash basin/kitchen/store 
room/class room bench 
area including grinding & 
finishing the ends with half 
round and closing the 
joints with matching colour 
cement and polishing the 
slab to smooth finish, etc, 
complete as directed by 
the Engineer-in-charge. 

10.50 Sqm    

19 19 Dismantling and removing 
of damaged steel 
structural fully/partly such 
as roof/side cladding, 
purlin, trusses, bracings, 
columns etc. i.e.  MS 
angle, channels, plate, 
beam, etc. at all heights 
using proper tools and 
plants without damaging 
the adjacent structures 
including providing 
temporary supports for the 
structure at dismantled 
portion and nearby 
structures lowering the 
dismantled items carefully 
and staking materials 
useful for reuse at 
convenient place as 
directed by the company 
authorities including all 
labour charges, hire 
charges for tools and 
plants loading, unloading 
charges, providing 
necessary scaffolding, 
safety arrangements etc. 
complete as per standard 
specification. 

0.250 Tonne    

20 20 Supplying, fabrication and 
erection of MS steel 
structural such as 

0.200 Tonne    
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column/beam/truss/purlins
/ bracing/ plate/ brackets, 
etc. by using  ISMB, 
ISMC, ISA, Flat, Plates 
etc. by welded or bolted 
connection at all heights 
and levels, including 
cutting, welding, jointing to 
suit the dismantled portion 
for replacing the worn-out 
members of the existing 
trusses/ purlins/ 
bracings/column/structure  
or full members, etc. as 
directed by Engineer-in-
charge with providing 
necessary scaffolding, 
safety arrangements, all 
conveyance charges, 
loading/unloading 
charges, etc. complete as 
per standard specification 
(Structural steel 
conforming to IS 
2062:2011 of make 
TISCO/ SAIL/RINL). 

21 21 Fabrication and erection 
of old dismantled MS steel 
structural such as column/ 
beam/ truss/purlins/ 
bracing/plate/brackets, 
etc. by using ISHB, ISMB, 
ISMC,  ISA, Flat, Plates 
etc. by welded or bolted 
connection at all heights 
and levels, including 
cutting, welding, jointing to 
suit the dismantled portion 
for replacing the worn-out 
members of the existing 
trusses/ purlins/ 
bracings/column/structure  
or full members, etc. as 
directed by Engineer-in-
charge including providing 
necessary scaffolding, 
safety arrangements with 
all conveyance charges, 
loading/unloading 
charges, etc. complete as 
per standard specification 
(Rate excluding the old 
dismantled steel). 

0.050 Tonne    

22 22 Dismantling, lowering the 
existing A.C./Aluminium 
sheets/FRP corrugated 
sheet/Durashine powder 
coated sheet 0.47mm 
thick from roof/side 
cladding of the buildings 
without any damage either 
for repairing the existing 

62.00 Sqm    



Page 69 of 78  

steel roof trusses & 
purlins or replacing the 
damaged sheets, etc. and 
supplying, re-fixing the 
same area with new 
0.47mm  thick  powder 
coated sheet/ powder 
coated end curved sheet 
[TATA - Durashine/JSW 
colouron+ (blue/red/grey)] 
with bolted/riveted 
/necessary joint 
arrangement to suit the 
M.S. angle/channel, 
purlin, GI pipes including 
necessary ridges, UPVC 
rain water gutter, end drop 
with necessary supports  
etc. complete as per 
standard specification and 
as directed by Engineer-
in-charge. 

23 23 Supplying, providing & 
fixing of 1st class 
Malaysian Vengai wood 
paneled door of overall 
size 1.1x2.10m consists of 
outer frames 125x75mm 
and shutters frames 
consists of 125x40mm 
alround and intermediate, 
middle, horizontal and 
20mm thick planks etc, 
including  bullet lock with 
SS handle set for main 
door and fixing 4 Nos. 
125mm brass butt hinges 
(heavy) and 3 Nos. 
200mm brass tower bolt  
and 1 no. brass door 
stopper for each door and 
painting two coat of 
enamel paint  (Asian/ 
Berger/ Shalimar)  over a 
coat of Wood primer etc. 
including removal of 
existing door with frames 
and fixing new frames & 
door with masonry works 
complete with neat 
finishing, etc. as per 
specification and as per 
the direction of Engineer-
in-charge. 

1.00 No.    

24 24 Supplying, providing & 
fixing of 1st class 
Malaysian Vengai wood 
paneled door of overall 
size 1.0x2.05m consists of 
outer frames 125x75mm 
and shutters frames 
consists of 125x40mm 

1.00 No.    
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alround and intermediate, 
middle, horizontal and 
20mm thick planks etc, 
including  bullet lock with 
SS handle set for main 
door and fixing 4 Nos. 
125mm brass butt hinges 
(heavy) and 3 Nos. 
200mm brass tower bolt  
and 1 no. brass door 
stopper for each door and 
painting two coat of 
enamel paint  (Asian/ 
Berger/ Shalimar)  over a 
coat of Wood primer etc. 
including removal of 
existing door with frames 
and fixing new frames & 
door with masonry works 
complete with neat 
finishing, etc. as per 
specification and as per 
the direction of Engineer-
in-charge. 

25 25 Supplying, providing and 
fixing Vengai wood 
pannelled windows of 
over all size 1.35x1.0m 
consists of 100x70mm 
outer frames and 
75x32mm shutter frames 
alround and middle 
horizontal and covered 
with 4mm thick plain glass 
pans including MS grill 
arrangements etc., 
including all fitting such as 
4 Nos. 100mm brass butt 
hinges, brass hooks - 6 
Nos. 50mm & 3 
Nos.100mm etc. for each 
window etc. complete as 
per the direction of 
Engineer-in-charge. 
 

1.00 No.    

26 26 Supplying, providing and 
fixing Sintex make PVC 
door of size 750x2100mm 
including hinges, handle 
and locking 
arrangements, etc. 
complete as per 
specification and as per 
the directed by Engineer-
in-charge. 
 

1.00 No.    

27 27 Supplying, fabricating & 
fixing in position of 
partially aluminium sheet 
covered two leaf gate of 
overall size 
2000x1200mm consisting 

1.00 No.    
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of rectangular G.I. hollow 
section 75x40mm 
(TATA/Jindal/Kalunga) all 
round and in between, 
with  G.I. square hollow 
section 25x25mm  (TATA/ 
Jindal/ Kalunga)  welded 
horizontal (1 Nos.) & 
vertically (1 Nos.) at equal 
spacing  from  top to 
bottom, and gate covered 
with 2mm thick chequered 
aluminium sheet 60 cm 
from bottom  encased  
with M.S. flat 50x8mm 
with frames in hinges 
portion and top portion 
welded with 25mmx25mm 
GI hollow section 60cm 
vertically 4 inches  at 
equal spacing  including 
all suitable hinges, kondy 
arrangements with the 
masonry pillars, tower 
bolts and locking 
arrangements and all 
joints welded, etc. and 
painting the gate with two 
coats of enamel paint 
(Asian/Nippon) over a 
coat of  Zinc-chromate/ 
Zinc-phosphate primer 
(Asian/ Nippon), etc. 
complete as directed by 
Engineer-in-charge.   (All 
GI pipe with 'C'  class and 
as per ISI standard and 
1.6mm thick.) 

28 28 Supplying, providing  and 
laying 20/25mm CPVC 
Astrol/ Ashirvad  pipes 
including  all specials 
CPVC/brass such as 
bend, elbow, reducer, tee, 
solvent cement, MTA & 
FTA etc.  complete as per 
the direction of Engineer-
in-charge. 

10.00 m    

29 29 Supplying, providing  and 
laying 20/25/32mm ID 
PVC finolex / Ashirvad / 
Astral super thick pipes 
including  all specials 
such as bend, elbow, 
reducer, tee, solvent 
cement, etc.  complete as 
per the direction of 
Engineer-in-charge. 

30.00 m    

30 30 Supplying, providing and 
laying 40/50/63mm dia ID 
PVC 
finolex/Ashirwad/Astral 

10.00 m    
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super thick pipes including  
all specials such as bend, 
elbow, reducer, tee, 
solvent cement  etc.  
complete as per the 
direction of Engineer-in-
charge. 

31 31 Supplying, providing  and 
laying 110mm dia ID PVC 
finolex/Ashirwad/Astral  
(6Kg) pipes including  all 
specials such as bend, 
elbow, reducer, tee, 
solvent cement, etc. 
complete as per the 
direction of Engineer-in-
charge. 

6.00 m    

32 32 Supplying, providing and 
fixing the CP & sanitary 
fittings:  Parryware wash 
basin of size 18" 
(Duke/Joy) with half 
pedestal colour: white with  
necessary accessories 
(waste coupling, waste 
hose) etc. complete as 
per the specification and 
as per the direction of 
Engineer-in-charge. 

2.00 Set    

33 33 Supplying, providing and 
fixing the CP sanitary 
fittings:  Bib tap  as per 
the direction of Engineer-
in-charge. 

2.00 No.    

34 34 Supplying, providing and 
fixing the CP sanitary 
fittings:  Pillar tap  as per 
the direction of Engineer-
in-charge. 

2.00 No.    

35 35 Supplying, providing and 
fixing the CP & sanitary 
fittings: PARRYWARE  
ANGLE COCK  as per the 
direction of Engineer-in-
charge. 

4.00 No.    

36 36 Supplying, providing and 
fixing the CP & sanitary 
fittings:  Parryware 
Ceramic Sanitary ware 
Indian Toilet/Orissa Pan 
with required trap and 
Slim Flush Tank Combo 
Pack (Standard, White) 
(23 Inch Indian Toilet) 
etc.as per the direction of 
Engineer -in-charge. 

1.00 Set    

37 37 Supplying, providing and 
fixing the CP & sanitary 
fittings:  SS 304 Kitchen 
wash basin of size 
22"x18" (Metro/Prince) 
with  necessary 

2.00 Set    
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accessories (waste 
coupling, waste hose) etc. 
complete as per the 
specification and as per 
the direction of Engineer-
in-charge. 

38 38 Supplying, providing and 
fixing the CP sanitary 
fittings:  Parryware 
Crust/Jade Sink cock with 
necessary fittings, etc. 
Complete  as per the 
specification and as per 
the  direction of Engineer-
in-charge. 

2.00 No.    

39 39 Supplying, providing, 
laying and fixing 
electrification concealed 
(polythene pipe) point with 
required wire (make: 
Finolex/Havells/Polycab), 
switch box, switches 
(Make: Polycab/ Havells) 
with all required 
necessary fittings 
including chipping, 
routing, clamping and all 
other incidental charges, 
etc. complete as per the 
specification and as per 
the direction of Engineer-
in-charge. 

8.00 Point    

40 40 Supplying, providing and 
fixing 50/60mm thick 
coloured (red / yellow / 
black /Grey) square shape 
concrete paver block of 
size 30cmx30cm pattern 
floor, bottom laying with 
6mm jelly with 50mm thick 
over the earth surface 
including levelling the 
earth surface with neat 
finishing, side packing etc. 
complete as per the 
specification and as per 
the direction of the 
Engineer-in-charge. 

40.00 Sqm    

41 41 Supplying, providing and 
fixing 500 ltrs. capacity 
Sintex water tank with all 
inlet and outlet pipe fitting 
arrangements and 20mm 
brass float valves,  ball 
valve, etc., complete as 
per the direction of the 
Engineer-in-charge. 

1.00 No.    

42 42 Supplying and painting 
two coats with epoxy 
smoke grey paint (Asian/ 
Berger/ Shalimar) over a 
coat of epoxy zinc-

50.00 Sqm    
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chromate/zinc-phosphate 
primer (Asian/ Berger/ 
Shalimar) including 
chipping, scrapping and 
cleaning the surface with 
necessary scaffolding, 
staging, safety 
arrangements, etc. 
complete as per standard 
specification and as 
directed by Engineer-in-
charge. 

43 43 Supplying, providing and 
fixing of exhaust fan 
375mm (15") Sweep 
(Heavy duty) with all 
required necessary fittings 
etc. complete as per the 
specification and as per 
the direction of Engineer-
in-charge. 

3.00 No.    

44 44 Supply of paints and 
painting two coat with 1st 
quality enamel/touch 
wood paint of approved 
shade (Berger / Asian / 
Nippon) matching to the 
existing for all doors, 
windows, false ceiling, 
etc. including thorough 
cleaning and removal of 
dirt and applying wood 
sealer/primer and putty 
wherever required 
including necessary 
scaffolding arrangements, 
etc. complete as per 
specification and as 
directed by the Engineer-
in-charge. 

10.00 Sqm    

45 45 Supply of paints and 
painting two coat with 
emulsion paint 
(Asian/Berger/Nippon) 1st 
quality of approved shade  
over a coat of cement 
primer for the 
external/internal masonry 
surface  upto 10m height 
from ground level,  
including thorough 
scrapping, cleaning,  
removal of dirt, all tools & 
tackles, sandpaper and 
scaffolding arrangements, 
etc.  and applying putty 
touch-up works wherever 
required, etc complete as 
per specification and as 
per the direction of 
Engineer-in-charge. 

570.0
0 

Sqm    
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46 46 Engagement of Fitter for 
miscellaneous works such 
as dismantling the exiting 
steel structural/roof sheet 
etc. as directed by the 
Engineer-in-charge. 
(Required materials will 
be issued by company on 
free of cost). 

2.00 No.    

47 47 Engagement of Carpenter 
for miscellaneous works 
complete as directed by 
the Engineer-in-charge 
(Required materials will 
be issued by company on 
free of cost). 

2.00 No.    

48 48 Engagement of Plumber 
for miscellaneous works 
complete as directed by 
the Engineer-in-charge 
(Required materials will 
be issued by company on 
free of cost). 

2.00 No.    

49 49 Engagement of Mason for 
miscellaneous works 
complete as directed by 
the Engineer-in-charge 
(Required materials will 
be issued by company on 
free of cost). 

2.00 No.    

50 50 Engagement of labour 
(Mazdoor) for 
miscellaneous work 
complete as directed by 
the Engineer-in-charge. 
(Required materials will 
be issued by company on 
free of cost). 

2.00 No.    

 
 
 
Special Note: Wherever % is mentioned value to be entered in % Only 
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Annexure VIII 
 

 
IREL (India) Limited Bank Details 

 
 

 
Name of Bank State Bank of India, Manavalakurichi 

 

Account Type 
 

Current Account 

 
Account Number 

 

57052533526 

 
IFSC Code 

 

SBIN0070333 

 
MICR Code 

 

629009009 

 

Details of payment to be uploaded as attachment during tender submission 
and the same shall be e-mailed to: purchase-mk@irel.co.in 

 

Email should contain the following details 
 

1) Name of the Company. 
2) Your E-mail ID and Contact Details including full postal Address. 
3) EMD & TDC Amount. 
4) Transaction ID with details of bank and branch. 

mailto:purchase-mk@irel.co.in
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Annexure – IX 

CONTRACTOR ENROLMENT/ REGISTRATION FORM 
 

1. NAME : 
 

2. ADDRESS : 
 

3. E-MAIL/ MOBILE : 

 
4. WORK ORDER DETAILS: 

 

Sl. 
No 

Work Order 
No. & Date 

Work Order Validity Nature of Work Dept. EIC/ OIC 
Name 

From To 

       

 
5. P.F. CODE NO : 

6. INSURANCE DETAILS : 

 
ESI No. Name of 

Insurance 
Company 

Policy No. Valid Type of Policy No. of 
persons 
covered 

      

 
7. LABOUR LICENSE DETAILS: 

 
Labour License No. Address of 

Licensing Office 
License Issuance 
Authority 

Date of 
Expiry 

Maximum No. of 
Labourers as per 
License 

     

 
 

SIGNATURE OF CONTRACTOR 
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Annexure – X 
PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT  

WHEREAS on or about the day of  M/s (Tenderer‟s name & 
address), having its registered office situated at __ (Postal address) (herein after referred to as „The 
Tenderer‟) entered into a 
contract bearing reference no. dtd. _ with (MK unit/Chavara 
unit/OSCOM unit/ RED unit/Corporate Office) of M/s IREL (India) Limited, a company incorporated under Indian 
Companies Act having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak Temple, Veer 
Savarkar Marg, Prabhadevi, Mumbai – 400 028, India (herein after referred to as IREL), for  _  
(details of order) (herein after referred to as „The Contract‟). 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with IREL a 
security deposit of Rs. (Rupees only) or submit a Bank Guarantee in lieu 
of cash deposit for the fulfillment of the terms and conditions of the contract, and whereas the supplier has 
chosen to submit a Bank Guarantee. 
We Bank do hereby undertake to pay the amounts due and payable under this 
Guarantee without any demur, merely on a demand from IREL stating that the amount claimed is due by way of 
loss or damage caused to or that would be caused to or suffered by IREL by reason of breach of any of the 
terms and conditions of the said contract. Any such demand made on the bank shall be conclusive as regards 
the amount due and payable by the Bank under this Guarantee. The payment will be released within three 
working days from the date of demand for payment. 
We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes raised by the 
tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability under these 
present being absolute and unequivocal. 
The payment so made by us under these guarantees shall be valid discharge of our liability for payment there 
under and the tenderer shall have no claim against us for making such payment. 
We _ Bank further agree that the Guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said Agreement and that it shall 
continue to be enforceable till all the dues of IREL under or by virtue of the said Agreement have been fully paid 
and its claims satisfied or discharged or till IREL certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by the said tenderer and accordingly discharges this Guarantee. Our 
Guarantee shall remain in force until _ and unless a demand or claim under this guarantee is 
made on us in writing within three months from the expiry of the Guarantee period, we shall be discharged from 
all liability under this Guarantee thereafter. 
We _ Bank, further agree that IREL shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the 
said Agreement or to extent time of performance by the said tenderer from time to time or to postpone for any 
time or from time to time any of the powers exercisable by IREL against the said tenderer and to forbear or 
enforce any of the terms and conditions relating to the said Agreement and we shall not be relived from our 
liability by reason of any such variation, or extension being granted to the said contract or for any forbearance, 
act or omission on the part of IREL or any indulgence by IREL to the said tenderer or by any such matter or 
thing whatsoever which under the law relating to sureties would but for this provision, have effect of so relieving 
us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the Consultant. 
We Bank lastly undertakes not to revoke this guarantee during its currency except with 
the previous consent of IREL in writing. 
Notwithstanding anything to the contrary contained herein before: 
(i) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs ............................................... (in 

words) 
(ii) This Bank Guarantee shall be valid upto ........................................ , unless extended on demand. 
(iii) The bank is liable to pay the guaranteed amount or any part thereof under this bank Guarantee only if IREL 

serve a written claim or demand on or before ……………… (Three months from the expiry of Guarantee 
period) 

 
Dated the day of 2023 
  Bank (Signature with name in Block letters with designation, 
Attorney as per power of Attorney No. dt _____ ) 
Bank‟s Common seal 


