Ref. : GeM Bid No. : GEM/2025/B/6631596, dt : 02.09.2025

Date : 17.09.2024

Clarifications to the queries of participating bidders in Pre-Bid Meeting held at IREL

(India) Limited , OSCOM

SI. Document/ Query Clarification / to be

No. Clause/Pg. No. read as

1. Evaluation Is there Reverse Auction No
Applicable

2. GST Kindly clarify whether we should | New GST
consider the existing GST
percentage or the proposed new
GST percentage for our current
proposal.

3. EMD Amount Kindly confirm the EMD amount | It is clearly mentioned in
applicable for the current tender. | the NIT(Notice Inviting

tender) — page-2 as Rs
Also, please confirm whether 300881/-.
EMD exemption is applicable for | Yes EMD is exempted for
MSME bidders. MSE bidders of relevant
category as per the GeM
terms.

4. Site Visit We are keen to visit the project | You can visit the site
site as part of our preparation anytime by submitting
for the tender. We kindly request | prior email with details of
you to share the contact details | the person visiting the
of the concerned person site for arranging
coordinating the site visit. gatepass.

Additionally, please let us know
if there are any formalities or
permissions required to be
completed prior to the site visit.
5. Photos & We kindly request you to share | Please find attached
Coordinates the photos/images along with herewith the photo of the
the coordinates of the building vehicle shed.
where we can develop the plant. | Coordinates cannot be
shared as per our
This information will be very internal policy and
helpful for us to better guidelines.
understand the site conditions
and to quote a more accurate
and competitive price.
6. ePBG As per the tender terms, after The validity of the SD will




bid win, the bidder is required to
submit 5% Security Deposit
(SD).

Kindly confirm the validity period
of the Security Deposit to be
submitted.

be 138 months. Suitable
corrigendum in this
regard will be issued.

7. Capacity As per the tender, it is The total installed
mentioned that 200KW is to be | capacity of the PV
installed. Modules will be 200 kW
Kindly Confirm, DCAC ratio. plus 10% of the modules.

Balance 5% will be kept
as spare.

8. Approved Kindly confirm , is there any Nil

Vendor approved vendor list

9. MMS We understand that IREL is The MMS is to be
located near the coastal area, designed to withstand a
and hence there is a specific wind velocity of 200
requirement from IREL kmph as mentioned in
regarding MMS wind velocity up | the NIT. Further the
to 200 km/hr. design has to be certified

by a certified chartered
Kindly confirm engineer as mentioned in
the NIT.

10. AMC Kindly confirm whether the AMC | The Comprehensive
period is 10 months or 11 Maintenance Contract
months from the date of COD period is 10 years from
(Commercial Operation Date). the date of completion of

defect liability period of
12 months from the date
of commissioning and
acceptance of the solar
plants.

11. Payment Terms | Regarding the Payment Terms | The payment terms shall

mentioned in the tender,

We understand that there will be
no advance payment, and 20%
of the payment will be held and
released upon successful
completion of 1 year.

This condition will significantly
affect our cash flow during
project execution.

We, therefore, humbly request
you to kindly consider revising

be as mentioned in the
NIT.




the payment terms in favor of
the bidders, to ensure smooth
execution of the project.

Your kind consideration and
support in this matter will be
highly appreciated.

12.

LD

We kindly request you to revise
the following clause in the
tender:

“0.5% of the contract value of
delayed quantity per week and
maximum up to 5% of total
contract value.”

For your kind information, many
of the PSUs maintain the above
standard clause as part of their
terms and conditions.

Your kind consideration and
acceptance will be highly
appreciate

Time is the essence of
the contract. The LD
clause shall be as
mentioned in the NIT.

13.

Storage

Kindly confirm the availability of
storage space for materials at
your end.

Space is available.

14.

Security Deposit
Cl. No.-4.e

Kindly confirm the completion
period of the contract.

As per the tender, it is
mentioned that the Security
Deposit (SD) will be returned
three (03) months after
completion of the contract
period.

We would like to bring to your
kind attention that a 3-month
delay for SD return is a
considerably long duration.

We, therefore, humbly request
you to consider returning the SD
immediately after successful
completion of the contract
period, which will greatly help in
improving cash flow and project

The completion period of
the contract is maximum
06 months.

As per the SCOC - CI. 5,
it is clearly mentioned
that that the SD will be
refunded after 138
months on certification of
EIC. Corrigendum in this
regard will be issued.




closure process for the bidders.

15. Power & Water | We understand that, during Yes
Cl. No.-11.0 construction period power &
water will be provided by IREL
at free of cost. Kindly Confirm.
16. IREL Kindly confirm if there is any Nil
Obligations special or specific approval
Cl. No. -11.0 required to start the work at your
premises.
17. As per our understanding, Single RCC roof.
100KW is to be installed on the
RCC Block roof, and another Multiple parking sheds
100KW is to be installed on the | are installed close to
Car Shed. each other in a straight
line.
For further clarity, kindly confirm
the following details: Sufficient space is
available for installation
Is the 100KW RCC roof of 100 kW solar plant in
installation on a single RCC each area.
Block roof or multiple RCC Height of the building will
roofs? be maximum 10 -12 mtrs.
Similarly, is the 1T00KW Car
Shed installation on a single
parking shed or multiple parking
sheds?
Please also confirm the
available roof space for both
RCC Block and Car Shed
installations.
Height of the Building
18. Gl Gratings We understand that IREL will Gl gratings is not
Cl. No.12.0, n supply the Gl Gratings to the applicable in this project.
bidders It is a clerical error.
Hence it may kindly be
ignored.
19. Retention Kindly confirm whether As per the payment
Money CI. No. Retention Money is applicable terms of the contract.
13.0,c for this project.
20. Scope of Work | As per the tender clause, the Yes, Out of the additional

bidder has to supply 15%
additional solar PV modules, out
of which 10% of the modules

15% modules , 10% of
the PV Modules shall be
installed on the




are to be installed and the
balance 5% will be kept by
IREL.

For better clarity, kindly confirm:

Should the 10% quantity to be
installed be placed on the RCC
roof or the Car Shed?

We also request you to kindly
elaborate on this clause to
ensure correct understanding
and execution.

respective plants and
balance 5% will be kept
as spare.

21. Scope of work Supply & Installation of monkey | Monkey & birds repellant
and bird repellents in the scope | spikes are available in
of EPC bidders, we kindly the market. Mostly made
request you to provide the of plastic and designed
technical specifications for the so as to not cast any
same. shade on the modules.

22. Pre installation | Kindly confirm whether the Solar | It is clearly mentioned — it

Obligation, CI. PV modules to be supplied shall | is DCR modules.
No. 4,9 be DCR (Domestic Content
Requirement) or Non-DCR.

23. Net Meter is not applicable in Yes, Zero Export Device
this case, the Inverter will be is to be supplied and
with a Zero Export Limiter? installed with generation

meter

24. Scope of Work | Please specify the distance 500 meters distance from

— Design & between the TTI Building and the beginning of car
Installation the parking (vehicle shed) area | shed.
(Cabling) as it is essential for estimating
the cabling work.
25. Technical Kindly confirm whether string String Inverters
Specification - inverters are mandatory or if
Inverters central / online inverters are
acceptable.
26. Scope of Work | Request you to share Photos of the vehicle

— Site
Readiness

photographs of the available
solar panel installation spaces
for better site assessment.

shed is attached for kind
reference.




27.

Will the evacuation for both
100kW solar plants be
conducted at a single location?
Please confirm.

The evacuation for TTI
Building rooftop 100 kW
solar plant will be done at
the ground floor of the
TTI Building. The
evacuation of the vehicle
shed can be done at the
TTI building or the
nearby water pump
house which is within 500
mtrs distance.

28. Technical Please clarify if only DCR Yes
Specification — | modules are to be considered
PV Modules for this project.

29. Special The current payment terms The payment terms
Conditions of appear stringent. We request cannot be revised at this
Contract — you to kindly make them more stage. Hence the
Payment Terms | flexible to support smooth payment terms shall be
(Clause 4.0) execution. as mentioned in the NIT.

30. Special Kindly check the possibility of We have very favorable
Conditions of providing advance payment for | payment terms. Hence
Contract — project mobilization. advance payment is not

Payment Terms
(Clause 4.0)

provided.










