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SCHEDULE OF TENDER 

 

SI. No. Name of Work 
Execution of Civil Work at RETTP, Bhopal, Madhya 

Pradesh  

1 Type of Tender 
Open Tender through CPP, Single Stage Two Bid System 
Two cover System 

2 
Tendering Mode: CPP 
Portal 

Public tender (Two cover System) 
1. Techno-Commercial Bid 
2. Financial Bid 

3 Cost of Tender Document NIL 

4 
Earnest Money Deposit 
(EMD) 

 Rs. 22,500/- 

5 
Date & time of Starting of 
bid 

 26.10.2026 

6 
Date   of   closing   of   bid   
for submission of Bids 

 16.11.2026, 15.00 Hrs 

7 
Date & time of opening of 
Cover 1 

 17.11.2026, 16.00  

8 
Date & time of opening of 
Financial Bid 

Shall be informed separately to the eligible bidders 

9 Work Started Period Within 30 days from the date of placement of the order. 

10 Estimated Cost Rs. 13,29,590/- (Including GST) 

11 Validity of tender 120 days from bid due date 

12 SD/PBG 5% of the contract value (Excluding GST) 

13 

Contact details of tender 
inviting authority 

DGM – Projects & I/c Purchase  
IREL (India) Limited  
Plot No. 1207, V. S. Marg, ECIL Building, Opp. Siddhi 
Vinayak  
Temple, Prabhadevi, Mumbai-400 028  
Email: purchase-ho@irel.co.in; rpjha@irel.co.in  
Phone 022- 24211630 (Ext. No. 248) 
 
Dr. B. S. Talwar, Chief Manager-Technical, email: 
bikram.talwar@irel.co.in .; Ph No. 8591921698) 
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DISCLAIMER 
 
The information contained in this tender document (the “TENDER”) or subsequently provided to Bidder(s), 
whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is 
provided to Bidder(s) on the terms and conditions set out in this TENDER and such other terms and 
conditions subject to which such information is provided. The information provided is only for the 
information and reference of the Bidders. 
 
This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other 
person. The purpose of this TENDER is to provide interested parties with information that may be useful to 
them in the formulation of their bid for participation in this TENDER. This TENDER includes statements, 
which reflect various assumptions and assessments arrived at by IREL in relation to the tender work. Such 
assumptions, assessments and statements do not purport to contain all the information that each Bidder 
may require. This TENDER may not be appropriate for all persons, and it is not possible for IREL, or its 
employees to consider the investment objectives, financial situation and particular needs of each party who 
reads or uses this TENDER. The assumptions, assessments, statements and information contained in this 
TENDER may not be complete, accurate, adequate or correct. Each Bidder should therefore, conduct its 
own investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 
completeness of the assumptions, assessments, statements and information contained in this TENDER 
and obtain independent advice from appropriate sources. 
 
Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may 
depend upon interpretation of law. The information given is not intended to be an exhaustive account of 
statutory requirements and should not be regarded as a complete or authoritative statement of law. IREL 
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed 
herein. 
 
IREL, its employees and consultant make no representation or warranty and shall have no liability to any 
person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust 
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or 
suffered on account of anything contained in this TENDER or otherwise, including the accuracy, adequacy, 
correctness, completeness or reliability of the TENDER and any assessment, assumption, statement or 
information contained therein or deemed to form part of this TENDER or arising in any way with 
qualification of Bidders for participation in the Bidding Process. IREL also accepts no liability of any nature 
whether resulting from negligence or otherwise howsoever caused arising from reliance of any Bidder upon 
the statements contained in this TENDER. IREL may, in its absolute discretion but without being under any 
obligation to do so, update, amend or supplement the information, assessment or assumptions contained in 
this TENDER. 
 
The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price 
Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all 
or any of the Bids without assigning any reasons whatsoever. 
 
The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid 
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any 
demonstrations or presentations which may be required by IREL or any other costs incurred in connection 
with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be 
liable in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder 

in preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding Process. 
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1. REQUEST FOR PROPOSAL 
 

1.1 Introduction: 

IREL (India) Limited (the “IREL”), a Mini-Ratna Category-I company, is a Public Sector Enterprise of the 

Government of India invites competitive e-bids from authorized contractors for civil work at Acharpura, 

Bhopal, Madhya Pradesh 

 
1.2 Mode of Bidding  
The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the scheduled time and 

date as mentioned in the tender enquiry will be considered for evaluation. 

The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part 1) and Price Bid (Part 2). 

Technical bid (Part 1) and Price Bid (Part 2) shall be submitted through CPP Portal. Bids submitted through 

CPP portal shall only be considered. 

Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority. In the 

second stage, financial bids of only the technically eligible offers will be opened for further evaluation and 

ranking before awarding the contract.  

 

PQ cum Techno-commercial bid (Part 1)  

 

It contains documents in support of eligibility criteria, self-attested tender document and any other 

document specifically specified in this tender document. 

 

i. The complete Qualifying Data as required in Prequalification Criteria (PQ)  

ii. Duly filled Tender documents, Annexures & Undertaking  

iii 
Any other technical details/documents etc. required to be submitted by the bidder as 

contained in the bid document  

 

Part 2 shall contain Price Bid (to be submitted electronically). 

 

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules.  No physical 

submission of hard copy is permitted. 

 

Method of selection: 

Part I of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions will be 

qualified as eligible bidders for opening of the price bids. The price bids opened subsequently will be 

scrutinized for responsiveness and IREL shall consider placement of order on the qualified bidder, whose 

offer shall be overall lowest. However, IREL reserves the right to accept or reject all or any tender without 

assigning any reasons and does not bind itself to accept the lowest offer. 

 

Note:  To assist in the examination of documents submitted by the bidder in support of eligibility criteria 

(PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for clarification and 

the response shall be in writing and no change in the price or substance of the bid shall be sought, offered 

or permitted. 
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2. PRE-QUALIFICATION (PQ) CRITERIA 
 
Bidder should meet the PQ criteria as mentioned under for further consideration of their bid. Bidder shall 
upload their PQ details and other details mentioned in the bid. Bidder shall fulfill the following to pre-
qualification for the bid.  
 

SI. No. PQ requirement Documents required (As applicable) 

1 

Technical Competency: During last 7 
years (Upto 31st September, 2026) 
agency must have executed the 
following works in Government 
department/ Public Sector 
Undertaking/Public listed Company: -  

1) One similar work of Rs. 10.6 
lakhs 

OR 
2) Two similar works of Rs. 6.65 

lakhs each  
OR 

3) Three similar works of Rs 5.32 
lakhs each 

Definition of Similar Work(s):  
“Work includes fabrication and erection of 
sheds/roofing/Cladding.” 

Copy of work Order along with the proof of 
completion 
 

OR 
 
The bidder along with copies of the Order(s) 
may submit certificate(s) from practicing 
Chartered Accountants stating the 
payments received and work completed, as 
the case may be, along with declaration on 
the letter head of the Bidder in respect of 
the works specified in Pre-Qualification 
Criteria.  

2 

Financial Capability: 
The Bidder should have a minimum 
average annual turnover of INR 04 lakhs 
over the last three audited financial years 
(i.e., FY 2022-23, FY 2023-24, FY 2024-
25).  

Copies of Profit & Loss account duly 
certified by the Chartered Accountant 
should be enclosed.  

                                 OR 

A Certificate from the Chartered 
Accountant on their letter head certifying 
the financial turnover for the above said 
financial year may be submitted. 

3 
Valid MPPWD Contractor 
License/Registration 
 

Document showing valid Contractor License 
issued by Madhya Pradesh Govt.  

NB: Pre-qualification shall be carried out based on the documents submitted by the bidders for past 
performance, technical and financial capability, and shall be subject to verification, if required. 
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3. SCOPE OF WORK 
 

The scope of work includes design-based fabrication, supply, erection, installation and completion of 

second entry elevation structural works required for weather protection, and infrastructure improvement at 

RETTP Bhopal. 

 

All works shall be executed as per approved drawings, PWD SOR, CPWD specifications, IS codes, and 

directions of Engineer-in-Charge. 

 

Work Description: 

 

Construction and installation of second entry elevation Sheds at Rare Earth & Titanium Theme Park 

(RETTP), Bhopal, including all required civil foundation works, supply and fabrication of structural steel 

members, erection of steel columns and purlins, provision of roofing sheets, foundation/anchor bolts, base 

plates, gusset plates, welding, bolting, painting/protective coating and all allied works, complete as per the 

approved drawing and specifications. 

The work shall include construction of pedestals and foundations, fabrication and erection of steel 

columns and purlins, along with other structural members, connections and accessories as indicated in 

the approved second entry elevation shed drawing. The scope shall also include transportation, 

loading/unloading, tools and tackles, machinery, labour, safety arrangement, finishing, site clearance and 

handing over of the completed second entry elevation sheds in safe and usable condition. 

 

A. Second Entry Elevation Covering (Near Auditorium) 
            Scope Includes: 

Complete Construction of Second Entry Elevation Covering (Near Auditorium) 
 

1. The contractor shall carry out site inspection and verify all dimensions at site before 

commencement of work.  

2. Supply, fabrication, transportation, erection and installation of MS tubular structural 

framework using hot-finished welded tubular sections, including cutting, welding, drilling, 

hoisting, fixing in position, alignment and all associated works complete as per approved 

drawing. The framework shall generally comprise 50×80×2.5 mm and 25×25×2 mm MS 

tubular sections.  

3. Supply and fixing of all required base plates, cleats, gusset plates, anchor fasteners, nuts, 

bolts, washers, welding consumables and accessories necessary for complete installation 

of the structural framework.  

4. Application of one coat of approved steel primer on all fabricated steel members before 

erection and touch-up painting after erection wherever required.  

5. Supply and fixing of 10 mm thick (minimum) UV-protected multi-cell polycarbonate panel 

roofing system complete with snap-on connectors, aluminium U-profiles, end caps, weather 

seals, fasteners and all accessories required for a watertight installation.  

6. Fixing of polycarbonate roofing panels over MS supporting framework and purlins as per 

manufacturer’s recommendations and approved drawings. The roofing system shall include 

all necessary cutting, fitting, sealing and finishing works.  

7. Provision of all scaffolding, staging, lifting arrangements, tools, tackles, machinery and 

labour required for execution of the work.  

8. Supply, fabrication and fixing of Aluminium Composite Panel (ACP) cladding of approved 

colour and shade for covering and concealing exposed rain water pipe (RWP) areas, 

complete with supporting framework, brackets, cleats, anchor fasteners, sealants and 

accessories.  

9. ACP cladding shall be 4 mm thick comprising 3 mm FR grade mineral core sandwiched 



8 
 

between two aluminium sheets of 0.5 mm thickness each, complete as per approved 

specifications.  

10. All cutting, bending, grooving, fabrication, fixing, sealing and finishing works required for 

ACP cladding shall be included in the scope.  

11. Contractor shall ensure proper alignment, waterproofing, structural stability and aesthetic 

finish of the canopy structure and ACP-covered rain water pipe area.  

12. Any civil works incidental to erection such as drilling, grouting, making good damaged 

surfaces and restoration of disturbed areas shall be carried out by the contractor without 

any additional cost.  

13. The contractor shall comply with all safety regulations of RETTP, Bhopal and provide 

necessary PPE, barricading and safety measures during execution.  

14. All debris, scrap materials and waste generated during execution shall be removed from 

site and disposed of at approved locations.  

15. The completed work shall be cleaned and handed over in all respects to the satisfaction of 

the Engineer-in-Charge.  

16. The work shall be executed strictly as per approved drawing, technical specifications and 

directions of the Engineer-in-Charge.  

17. Any item not specifically mentioned but required for satisfactory completion, safe 

functioning and proper finishing of the canopy structure, polycarbonate roofing and ACP 

cladding shall be deemed to be included in the scope of work without any extra cost to 

IREL (India) Limited. 

 

(Note: For any clarification regarding the scope of work, drawings, specifications or site 

conditions, the bidder/contractor shall contact the Engineer-in-Charge (EIC) before 

submitting the bid. No additional claim arising due to lack of clarification shall be 

entertained after award of the work) (EIC):- Dr. B. S. Talwar, Chief Manager-Technical, email: 

bikram.talwar@irel.co.in.; Ph No. 8591921698) 

 

(Note: All works shall be executed as per the BOQ, drawings, technical specifications, site 

conditions, and the instructions of the Engineer-in-Charge (EIC). The contractor shall 

execute all incidental and ancillary works necessary for the satisfactory completion of the 

project to suit the site requirements, even if such items are not explicitly mentioned in the 

BOQ but are essential for proper execution and completion of the work.) 
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4. BILL OF QUANTITY  
 

S.NO. Description of Item Qty Unit 

        

1 Steel work in built up M.S. tubular section (round, square or rectangular 
hollow tubes etc.) trusses/frame work etc. including cutting, hoisting, fixing 
in position and applying a priming coat of approved steel primer, including 
welding and bolted with special shaped washers etc. complete. 

    

  Hot finished welded type tubes     

        

   Total in KG  3855.59 KG  

        

2 Providing and Fixing of sky lights consisting of Multi cell/tight cell 
Polycarbonate Panel System of approved colour, 10 mm thick (minimum) 
having uniform in color with an integral Tight-Cell core constructed not to 
exceed 4mmx4mm in a cross section, Vertical Standing Seam 
manufactured at both sides of the panel. Snap-on connector to interlock the 
panels shall have a grip- lock double tooth locking mechanism to ensure 
maximum uplift capability and shall be of same color as that of panel. Panel 
shall be factory sealed/end welded panels with additional End- 
cap/Aluminium U- Profile (mill finish) for ends. Panel shall be co-extruded 
with special anti- glare compound and UV protected. The full system shall 
be fitted on MS purlins perpendicular to direction of 
sheeting with purlin spacing as specified by Manufacturer. 
The rate includes cost of all the operations, labour and all materials and 
tests (as applicable) involved such as bolts nuts and screws etc. and labour 
for cutting bending to required profile, necessary scaffolding, hoisting in 
position etc. for proper completion of the work etc. complete as per 
specification drawings and direction of Engineer in charge. Finished surface 
area of roofing fixed over steel tubular structure and MS tabular frame work. 

    

   Total in SQM 77.11 SQM 
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 3  
Curtain Wall with Aluminium Composite Panel (ACP) Cladding, with open 
grooves for linear as well as curvilinear portions of the building, for all 
heights and all levels etc. including: 
a) Structural analysis and design and preparation of shop drawings for 
pressure equalisation or rain screen principle as required, proper drainage 
of water to make it watertight including checking of all the structural and 
functional design. 
b) Providing, fabricating and supplying and fixing panels of aluminium 
composite panel cladding in pan shape in metallic colour of approved 
shades. The aluminium composite panel cladding sheet shall be coil 
coated, with kynar 500 based PVDF / fluoropolymer resin coating of 
approved colour and shade on face # 1 and polymer (Service) coating on 
face # 2 as specified using stainless steel screws, nuts, bolts, washers, 
cleats, weather silicone sealant, backer rods etc. 
c) The fastening brackets of Aluminium alloy 6005 T5 / MS with Hot Dip 
Galvanised with serrations and serrated washers to arrest the wind load 
movement, fasteners, SS 316Pins and anchor bolts of approved make in 
SS 316, Nylon separators to prevent bi-metallic contacts all complete 
required to perform as per specification and drawing The item includes cost 
of all material and labour component, the cost of all mock ups at site, cost 
of all samples of the individual components for testing in an approved 
laboratory, field tests  on the assembled working curtain wall with 
aluminium composite panel cladding, cleaning and protection of the curtain 
wall with aluminium composite panel cladding till the handing over of the 
building for occupation. Base frame work for ACP cladding is payable under 
the relevant aluminium items. The Contractor shall provide curtain wall with 
aluminium composite panel cladding, having all the performance 
characteristics all complete, as per the Architectural drawings, as per item 
description, as specified, as per the approved shop drawings and as 
directed by the Engineer- in-Charge. However, for the purpose of payment, 
only the actual area on the external face of the curtain wall with Aluminium 
Composite Panel Cladding (including width of groove) shall be measured in 
sqm. upto two decimal places.     

  4 mm thick aluminium composite panel material consisting of 3 mm thick 
FR grade mineral core sandwiched between two aluminium sheets (each 

0.5mm thick) 

    

  COVERING OF RAIN WATER PIPE  
114.80  SQM 

 
(As per drawing and attached detailed BOQ) 
The evaluation shall be based on overall L1 basis 
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5. SPECIAL TERMS AND CONDITIONS 
 

1. Site Visit: Prior to quoting rates, the bidders are advised to visit the RETTP project site, Acharpura, 
Bhopal. Contact details of site officials are as under: 
a) Dr. B. S. Talwar, Chief Manager-Technical, email: bikram.talwar@irel.co.in.; Ph No. 8591921698 

OR 
    b) Mr. Ravi Prakash Jha, GM & I/C RETTP, email: rpjha@irel.co.in ; Ph No. 8104997192 

 
2. Location: ACHARPURA, Industrial Area PLOT NO. 49 M, Near Gokuldas Exports TEHSIL HUZUR, 

DISTRICT BHOPAL, MADHYA PRADESH, 462030 
 

3. Duration: The civil work shall commence within 30 days from the date of placement of the order, and 
the complete sequence of activities as per the scope detailed above shall be completed within 120 
days from the date of commencement of work. 
 

4. Liquidated Damages (LD): The work shall be commenced within 30 days from the date of issuance 
of the Work Order and shall be completed within 120 days from the date of commencement. 
In case the contractor fails to commence or complete the work within the stipulated period, Liquidated 
Damages (LD) shall be levied as per GCOC Clause 47. 
 

5. Defect Liability Period (DLP): The Defect Liability Period (DLP) shall be applicable for 06 months 
from the date of completion of the project. 

 
6. Earnest Money Deposit 

Tenders shall remit EMD (Rs. 22,500/-) through NEFT/RTGS in favour of M/s IREL (India) Limited as 
mentioned in the schedule of tender or alternatively, EMD can be remitted by way of ‘demand draft’ 
or ‘BG’ in favour of IREL. BG should be from Indian scheduled Banks excluding co-operative banks. 
Details of payment shall be uploaded in the portal as a separate PDF document. In case of payment 
through DD/BG, the original should be submitted offline within 7 days of opening of bid date. 
However, if the details of the payment of EMD through DD/BG are not uploaded in the bid, the bid 
will be summarily rejected. 
 
 EMD if any is liable to be forfeited if: 

i. The tenderer changes the terms and conditions or prices or withdraw his quotation 
subsequent to the date of opening. 

ii. The tenderer fails to accept the order when placed or fails to commence 
supplies/works/services after accepting the order. 

iii. In case bidder submits false/fabricated documents. 
 

7. SECURITY DEPOSIT 
The successful tenderer (referred as successful bidder) is required to furnish Demand draft/ 
RTGS/NEFT or Bank Guarantee (Format of BG is attached)/FDR, in favour of IREL (India) Limited, 
Mumbai for an amount equivalent to five (5) per cent 5% of the contract value towards Security 
Deposit towards the satisfactory performance of the contract, within 2 weeks of the placement of 
order covering the period of the contract plus two months.  The same is to be forwarded to DGM - 
Projects (I/c Purchase), Plot No. 1207, V.S. Marg, Prabhadevi, Mumbai – 400028.  
  
The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion or on 
abandonment of the supply/ work order. Additional amount of SD due to enhancement in scope of 
work is to be submitted by the successful tenderer.  
 
REFUND OF SD  

1.   Before releasing SD in respect of supplies, a “No Due Certificate” shall be issued by EIC duly 
countersigned by head of the department after ensuring that no amounts are recoverable from the 
agency after 14 6 months from the date of completion of work. 

2.   EIC/OIC shall recommend release of SD. 
3.   On receipt of “no dues certificate” from EIC, SD shall be refunded at the earliest, if supplier is not 

liable to pay any money to IREL under any other contract.  
 

mailto:bikram.talwar@irel.co.in
mailto:rpjha@irel.co.in
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FORFEITURE OF SD  
The SD shall stand forfeited in favour of IREL, without any further notice to the Supplier in the 
following circumstances: 

1. In case of any failure whatsoever on the part of the Supplier at any time during performance of his 
part of the contract including the extended periods of contract, where notice is given and time for 
rectification allowed. 

2. If the Supplier indulges at any time in any subletting/ sub-contracting of any portion of the supplies 
without approval of IREL. 

3. If the Supplier abandons the supply /order. If the supplier not fulfills the guarantee condition during 
warranty period. 

    Penalty for delayed submission of SD: 

If the selected bidder/engaged agency fails to submit the Security Deposit within the stipulated period of 
14 days, a penalty of 10% per annum of the SD amount shall be levied for delayed remittance of 
Security Deposit by the vendors for non-compliance.  

 
8. PAYMENT TERMS 

 
1.      The work shall be executed within the stipulated completion period. The contractor may raise 

Running Account (RA) Bills based on the actual quantity of work executed at site. Payment 
against each certified RA Bill shall be made for the actual work measured and executed, after 
verification and certification by the Engineer-in-Charge (EIC)/Officer-in-Charge (OIC). 

2.      The final payment shall be released after satisfactory completion of the entire work, submission of 
the final bill along with all required documents, and certification by the EIC/OIC. All payments 
shall be made within 30 days from the date of submission of the duly certified RA Bill/Final Bill, 
subject to acceptance of the work and statutory deductions, if any. 

3.       In case of payment through progressive billing for work executed, 5% of the gross value of each 
RA Bill shall be retained by IREL as Retention Money at the time of making payment. The 
Retention Money shall be retained towards rectification of any defective work, deficiencies, or 
defects observed in the executed work during the applicable Defect Liability Period (DLP) of 06 
months. The retained amount shall be released after satisfactory rectification of all 
defects/deficiencies, completion of the applicable Defect Liability Period, and issuance of the 
Final Acceptance Certificate (FAC) by the Engineer-in-Charge (EIC), subject to the terms and 
conditions of the Work Order. 

4.       Enhancement or decreases of taxes, duties or prices of components, etc., will not affect the rates 
for the job, no difference shall be paid or claimed as a result of the above. 

 
 

9. MODE OF PAYMENT:  
The payment shall be released after deducting the following:  

1. Compensation recoverable if any.  
2. LD recoverable, if any.  
3. Recoveries on account of contractee’s facilities and services, if any.  
4. Deduction, if any, towards re-coupment of any amounts forfeited, adjusted, deducted out of security 

deposit.  
5. All Statutory deduction, if any, as per rules.  
6. Deduction as per IT Act, 1961, if any. 
7. Any other deduction related to this contract. 

 
10. Effect and validity of bid: 

1. The submission of any bid connected with these documents and specifications shall constitute an 
agreement that the bidder shall have no cause of action or claim against IREL for rejection of his 
bid.  

2. The bid shall be valid for a period of 120 days from bid due date. 
 

11. Inspection of site and other conditions:  
Once the tenderer submits his bid, the following are fully understood by both the parties (i.e. IREL 
and the Tenderer) binding on them: (a) Before the tenderer submits his offer, the tenderer is deemed 
to have carefully examined the Technical Specification, General and Special Conditions of Contract 
and other details relating to tender requirement and fully acquaint himself as to all conditions and 
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matters which may in any way affect the work or the cost thereof. The bidder shall be deemed to 
have obtained on his own and independently all necessary information for the purpose of preparing 
the bid and his bid as accepted shall be deemed to have taken into account all contingencies as may 
arise due to such information or lack of the same. (b) IREL shall not entertain any request for 
clarifications from the bidders regarding such local conditions. Any neglect or omission or failure on 
the part of the bidder in obtaining necessary and reliable information as stated above or on any other 
matter affecting the bidder shall not relieve him from any risks or liabilities or the entire responsibility 
for completion of the work in accordance with the tender document. (c) The bidder shall be deemed 
to have acquainted himself with the Indian Income Tax Act, 1961 2025, Indian Companies Act, 1956, 
Indian Customs Act, 1962, Indian Electricity Act 2003, Factories Act 1948, CEA Rules, Pollution 
Control Regulation and other related Rules, Acts & Laws prevalent in India and as amended from 
time to time as applicable to this tender. 
 

12. DPE instructions 
       IREL (India) Limited is onboard with TReDS platform of M/s RXIL & M/s KreDX for facilitating Bill 

Discounting for MSME's.  
       As per DPE/7(4)/2007-Fin dt 21/08/2020 , it is mandatory to get all the MSME vendors registered on 

the platform.  
       Vendors can get themselves registered at: https://onboarding.rxil.in/customerapp/home. The 

registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines provided by 
SIDBI. 

       For any registration queries, vendors may please contact,  
 

 
 

13. Tender documents are to be issued free of cost in case the bidder downloads the Tender document 
from the website and the said provision of non-payment of Tender document cost is notified in the 
tender document. 

 
14. Purchase Preference for Micro & Small Enterprises (MSE’s): 

The subject tender is works in nature and exemption is not applicable under Public Procurement Policy 
for MSEs. 
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           GENERAL CONDITIONS OF THE CONTRACT (GCOC) 
 
1.0   Definitions: 

 In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression shall have 
the meaning hereby assigned to them except where the context otherwise requires: 

a) "Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207, Veer 
Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The term Employer 
includes successors, assigns of IREL. 

b) "Contractor" means the person or persons, firm or company whose tender has been accepted by 
the Employer and includes the Contractors’ personal representatives, successors and permitted 
assignees. 

c) "Engineer" means the representative of IREL or the other Engineer appointed from time to time by 
the Employer and notified in writing to the contractor to act as Engineer for the purposes of the 
contract in place of the said representative. 

d) "Engineer's Representative" means any resident engineer or assistant of the Engineer or any other 
employee or agent appointed from time to time by the Employer or the Engineer to perform the 
duties set forth in Clause 1.5 hereof and whose authority shall be notified in writing to the 
Contractor by the Engineer. 

e) "Work" shall mean and include all works specified or setforth and required in and by the 
specifications, drawing and schedule hereto annexed or to be implied therefrom or incidental 
thereto or to be hereafter specified or required in such explanatory instructions and drawings (being 
in conformity with the original specification, drawing and schedule) and also such additional 
instructions and drawings not in conformity as aforesaid as shall from time to time, during the 
progress of the work hereby contracted for, be supplied by the Employer. 

f) "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, 
Special. Conditions of Contract, Specifications, Drawings. Tender Schedule showing approximate 
quantities, quoted rates and amount against each item, Time Schedule, Letter of Intent/Award, 
Tender and Contract agreement. 

g) "Contract Price" means: 

            In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the 
Contract for each line item. Price is fixed & firm during the entire duration of contract subject to price 
reduction clause in case of delay in performance; however, price is subject to price variation clause 
as per special conditions of contract, if any. 

In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and accepted by 
the Company for the various items. 

h) "Constructional Plant" means all appliances or things of whatsoever nature as required or about the 
execution, completion or maintenance of the Works or, Temporary Works (as hereafter defined) but 
does not include materials or other things intended to form or forming part of the permanent work or 
temporary housing, hutting, offices & Stores etc. 

i) "Temporary Works" means all temporary works of every kind required in or about the execution, 
completion or maintenance of the works. 

j) "Drawings" means the drawings referred to in the Specification and any modification of such 
drawings approved in writing by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 

k) "Site “means the lands and other places envisaged by the Employer where the Works are to be 
executed or carried out. 

l) "Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance 
with the provisions contained in that letter. 

m) "Approved" means approved in writing including subsequent written confirmation of previous verbal 
approval and "approval" means approval in writing including aforesaid. 

1.2 Singular & Plural : Words importing the singular only also include the plural and vice versa where 
the context requires. 
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1.3 Clause Headings or Marginal notes: The Clause headings or marginal notes in these General 
Conditions shall not be deemed to be part thereof or be taken into consideration in the interpretation 
or construction thereof or of the contract. 

1.4 Specification: The term "Specification" shall mean schedules, detailed designs, statements of 
technical data, performance characteristics and all such particulars mentioned as such in the 
contract. In the absence of any specific specifications issued by the Employer, the specifications 
issued by the BIS will apply. 

1.5 ENGINEER-IN-CHARGE: 

            The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of 
the all notices, instructions, orders, certificates, approvals and all other communications under this 
Contract shall be given by the Engineer-in-charge, except as herein otherwise provided. 

            The Engineer-in-charge shall have authority for 

● General supervision, follow up of supply and direction of the Works 

● Direction to stop the Works whenever such stoppage may be necessary to ensure the proper 
execution of the works 

● To reject all Works and Materials which do not conform to the contract specifications. The 
Engineer-in-charge shall have no authority to relieve the CONTRACTOR of any of his duties or 
obligations under the contract nor except as expressly provided here-in-under or elsewhere in 
the Contract to order any work involving delay or any extra payment by IREL or to make any 
variation of or in the Works. 

2.0 ASSIGNMENT AND SUB-LETTING: 

2.1 The Contractor shall not assign the Contract or any part thereof or any benefit or interest therein or 
thereunder (other than a charge in favour of the Contractor's Bankers of any money due or to 
become due under this Contract) without the prior written consent of Employer. 

2.2 The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by 
the Contract, and even then only with the prior written consent of the Employer and such Consent if 
given shall not relieve the Contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or 
workmen as fully as if they were the acts, defaults or neglects of the Contractor, his agents, 
servants or workmen Provided always that the provision of labour on a piecework basis shall not be 
deemed to be a sub- letting under this clause. 

2.3 CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall be 
responsible for co-coordinating their work. If CONTRACTOR fails to correct, or commence to 
correct and execute the correction with due diligence of deficient or defective work performed by 
any SUB-CONTRACTOR within reasonable time (provided it doesn’t materially impact safe 
operation of plant), after receipt by CONTRACTOR of a notice from EMPLOYER with respect 
thereto. EMPLOYER may (but shall not be obligated to), after seven days following receipt by 
CONTRACTOR of an additional notice, and without prejudice to any other right or remedy take all 
reasonable steps to remedy such defective or deficient work at risk and cost of CONTRACTOR. 

2.4 CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the relevant 
requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLE LAWS and 
APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices, the requirements of 
the NIT, and all Warranties of SUB-CONTRACTORS/SUBVENDORS and Manufacturers and all 
insurance policies relating to the PLANT or the WORK.CONTRACTOR shall be solely responsible 
for paying each SUB-CONTRACTOR and any other person to whom any amount is due from 
CONTRACTOR for services, equipment, construction equipment, materials or supplies otherwise 
related to the PLANT or the WORK. 

2.5 CONTRACTOR shall take all reasonable steps and actions to ensure that such services, 
equipment, construction equipment, materials and supplies and the like have been or will be 
received, inspected and approved and that such services have been or will be properly performed. 

2.6 EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to 
or relationship with any SUB-CONTRACTOR. 

3.0 EXTENT OF CONTRACT: 
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           The Contract comprises the construction, completion and maintenance of the works and except in 
so far as the contract otherwise provides, the provision of all labour, materials, constructional plant, 
temporary works and everything whether of a temporary or permanent nature required in and for 
such construction, completion and maintenance. 

4.0 CONTRACT DOCUMENTS: 

4.1 CUSTODY OF DRAWINGS: 

           The drawings shall remain in the sole custody of the Engineer but two copies thereof shall be 
furnished to the Contractor free of cost. The Contractor shall provide and make at his own expense 
any further copies required by him. On the completion of the contract, the Contractor shall return to 
the Engineer all drawings provided under the contract, The Contractor shall give adequate notice in 
writing to the Engineer or Engineer's representative, of any further drawings or specifications that 
may be required for the execution of the works or otherwise under the contract. 

4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 

            One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor 
on the site and the same shall at all reasonable time be available for inspection and use by the 
Engineer and the Engineer's representative and by any other person authorised by the Engineer in 
writing. 

4.3 FURTHER DRAWINGS AND INSTRUCTION: 

            The Engineer shall have full power and authority to supply to the Contractor from time to time during 
the progress of the works such further drawings and instructions as shall be necessary for the 
purpose of the proper and adequate execution and maintenance of the works and the Contractor 
shall carry out and be bound by the same. 

5.0 CONTRACT AGREEMENT: 

            The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto 
within the specified time in Letter of Intent/ Award and in default there of the earnest money paid by 
the Contractor shall be forfeited and acceptance of his Tender shall be considered as withdrawn. 
The cost of the stamp fee of the agreement is to be borne and paid by the Contractor. 

6.0 MODIFICATIONS IN CONTRACT: 

            All modifications leading to changes in the CONTRACT with respect to technical or commercial 
aspects including terms of completion period shall be considered valid only when amendment to the 
CONTRACT is issued by the Employer. 

           The modification or amendment of the CONTRACT for an adjustment in the CONTRACT PRICE 
and/ or COMPLETION DATE in accordance with the applicable provision of the CONTRACT, if any, 
shall be subject to mutual agreement. 

            IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's bid forms 
or acknowledgement of CONTRACT and other documents which support to impose any condition at 
variance with or supplemental to CONTRACT. 

7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION: 

7.1 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or 
any provision thereof, or any specification, plan, drawing, pattern, sample or information furnished 
by or on behalf of the IREL in connection therewith, to any person other than a person employed by 
the CONTRACTOR in the performance of the CONTRACT. Disclosure to any such employed 
person shall be made in confidence and shall extend only so far as may be necessary for purpose 
of such performance. 

7.2 The CONTRACTOR shall not without the IREL's prior written consent, make use of any document 
or information enumerated in Clause 7.1 except for purpose of performing the CONTRACT. 

7.3 Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of 
the IREL and shall be returned (all copies) to the IREL on completion of the CONTRACTOR's 
performance under the CONTRACT, if so required by the IREL. 

7.4 CONTRACTOR TO INFORM HIMSELF FULLY: 
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            The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to 
have himself independently obtained all necessary information for the purpose of preparing his 
tender and his tender as accepted shall be deemed to have taken into account all contingencies as 
may arise due to such information or lack of same. The correctness of the details, given in the 
Tender Document to help the CONTRACTOR to make up the tender is not guaranteed. 

            The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have 
generally obtained his own information in all matters whatsoever that might affect the carrying out of 
the works at the schedules rates and to have satisfied himself to the sufficiency of his tender. Any 
error in description of quantity or omission there from shall not vitiate the CONTRACT or release the 
CONTRACTOR from executing the work comprised in the CONTRACT according to DRAWINGS 
and SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and 
magnitude of the WORKS and the requirements of materials and labour involved etc., and as to 
what all works he has to complete in accordance with the CONTRACT documents whatever be the 
defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be 
deemed to have visited surroundings, to have satisfied himself to the nature of all existing 
structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges and 
Culverts, means of transport and communication, whether by land, water or air, and as to possible 
interruptions thereto and the access and egress from the site, to have made enquiries, examined 
and satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites 
for disposal of surplus materials, the available accommodation as to whatever required, depots and 
such other buildings as may be necessary for executing and completing the works, to have made 
local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, 
prevailing winds, climatic conditions and all other similar matters affecting these 

            works. He is deemed to have acquainted himself as to his liability of payment of Government Taxes, 
Customs duty and other charges, levies etc. 

           Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and 
reliable information upon the foregoing or any other matters affecting the CONTRACT shall not 
relieve him from any risks or liabilities or the entire responsibility from completion of the works at the 
scheduled rates and times in strict accordance with the CONTRACT. 

            It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any 
portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof in writing to IREL 
in duplicate, before submission of tender. IREL may provide such clarification as may be necessary 
in writing to CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT 
DOCUMENTS. 

            No verbal agreement or inference from conversation with any effect or employee of the IREL 
before, during or after the execution of the CONTRACT AGREEMENT shall in any way affect or 
modify and of the terms or obligations herein contained. Any change in layout due to site conditions 
or technological requirement shall be binding on the CONTRACTOR and no extra claim on this 
account shall be entertained. 

7.5 GENERAL INFORMATION: 

a) Location of Site: The proposed location of Project site is defined in the Special Conditions of 
Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the 
actual site of construction for his own work at his own cost. The CONTRACTOR shall be required to 
permit the use of the roads so constructed by him for vehicles of any other parties who may be 
engaged on the project site. The CONTRACTOR shall also facilitate the construction of the 
permanent roads should the construction there of start while he is engaged on this work. He shall 
make allowance in his tender for any inconvenience he anticipates on such account. Non-
availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR 
shall in no case condone any delay in the execution of WORK nor be the cause for any claim for 
compensation against the EMPLOYER. 

c) Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and 
maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. 

d) Water Supply: Contractor will have to make his own arrangements for supply of water to his labour 
camps and for works. All pumping installations, pipe network and distribution system will have to be 
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carried out by the Contractor at his own risk and cost. Alternatively, IREL at his discretion may 
endeavour to provide water to the Contractor at its source of supply provided the Contractor makes 
arrangement for pipe networks from source of supply and such distribution pipe network shall have 
prior approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the 
other construction works. In such case, the rate for water shall be deducted from the running 
account bills (Subject to rate of deduction specifically mentioned in the tender, if any). However, 
IREL does not guarantee the supply of water and this does not relieve the Contractor of his 
responsibility in making his own arrangement and for the timely completion of the various works as 
stipulated. 

e) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the 
nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary 
distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S 
premises. All the works will be done as per the applicable regulations and passed by the 
ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work 
or if there is any hindrance caused to the other works due to the alignment of these lines, the 
CONTRACTOR will re-route or remove the temporary lines at his own cost. The CONTRACTOR at 
his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of payment to 
IREL which should be in the custody and control of the IREL. The cost of power supply shall be 
payable to IREL every month for Construction Works which would be deducted from the running 
account bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall 
not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim 
for compensation for any failure or short supply of electricity will be admissible. 

            It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation 
on the load side of the supply with due regard to safety requirement at site. All cabling, equipment, 
installations etc. shall comply in all respects with the latest statutory requirements and safety 
provisions, i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will 
ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a 
licensed Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE 
for his approval, before power is made available. 

            At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the 
power supply without any reference to the CONTRACTOR. No claim shall be entertained for such 
disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after 
production of fresh certificate from authorized electrical supervisors. 

            The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of 
variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR 
arising therefrom. 

            The total requirement of power shall be indicated by the tenderer along with his tender. 

7.6 STANDARDS: 

            The goods and services supplied under this CONTRACT shall conform to the standards mentioned 
in the technical specifications and when no applicable standard is mentioned, CONTRACTOR shall 
follow best engineering practices. 

7.7 PRIORITY OF CONTRACT DOCUMENTS: 

            Except if and the extent otherwise provided by the Contract, the provisions of the General 
Conditions of Contract and Special Conditions shall prevail over those of any other documents 
forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken as 
mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be 
explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the 
Contractor instructions thereon and in such event, unless otherwise provided in the Contract, the 
priority of the documents forming the Contract shall be as follows : 

1) The Contract Agreement; 

2) The Letter of Acceptance; 

3) The Instructions to Bidders(ITB); 

4) Special Conditions of Contract (SCC); 

5) General Conditions of Contract (GCC) 
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6) Any other document forming part of the Contract. 

            Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the 
SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be 
included in the same manner as if they had been specifically shown upon the DRAWINGS and 
described in the SPECIFICATIONS. 

7.8 SPECIAL CONDITIONS OF CONTRACT: 

            Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 
specification of Work, Drawings and any other documents forming part of this CONTRACT 
wherever the context so requires. Notwithstanding the sub-division of the documents into these 
separate sections and volumes, every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the CONTRACT so far as it may 
be practicable to do so. 

            Where any portion of the General Conditions of Contract is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears, the provisions 
of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General 
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

8.0 PATENT INFRINCPPENT: 

8.1 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims or suits 
and defend, at its own cost, any suit or action brought against IREL and hold IREL free and 
harmless against all costs of such claims or suits which may be made against IREL in respect of 
any infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the 
extent that such claim, suit, or action is a result of the use of CONTRACTOR’s technical Information 
for the construction, maintenance, and operation of PLANT and the use of CONTRACTOR’s and/or 
any other process, licenser’s processes used in PLANT. IREL shall pass on all claims made against 
it to CONTRACTOR for settlement. 

 

8.2 CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR’s 
Technical Information for the construction, maintenance, and operation of PLANT and the use of 
CONTRACTOR’s processes used in PLANT will not infringe any valid patent rights of a third party. 
However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified 
and harmless against such claims and costs thereof and make arrangements that will allow IREL to 
continue the operation of PLANT. 

8.3 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for 
infringement of patents brought against it by a third party and based upon the use of 
CONTRACTOR’s Technical Information. If such use is in accordance with instructions given in 
writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the 
defence, of the claim or suit up to final judgment or settlement. 

8.4 CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge and 
direction of the defence, and shall bear all costs related thereto. CONTRACTOR shall further hold 
IREL harmless from any damages or other sums that may become payable by IREL under a final 
judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance 
that may be required by CONTRACTOR in the defence, and shall have the right to be represented 
therein by advisory counsel of its own selection and at its own expense. 

8.5 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, 
however, in reasonable consultation with IREL, seek to abate the alleged infringement by 
modification of PLANT or its operation without adversely affecting the performance and/or secure 
for IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse 
IREL all costs related to the said modification and to the said immunity. 

8.6 In the event that IREL is legally restrained from operating PLANT on account of any infringement 
action or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use 
PLANT, is so far his area of operation is concerned. 

8.7 Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the written 
consent of the other, if settlement or compromise obliges the other to make any payment or part 
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with any property or assume any obligations or surrender any rights or to be subjected to any 
injunction by reason of such settlement or compromise. 

9.0 INDEMNITIES: 

9.1 INDEMNIFICATION FOR LIABILITIES: 

9.1.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 

            To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to 
indemnify, protect, save and hold harmless IREL from and against any and all Liabilities (including, 
any strict liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents in 
the performance of its obligations under the CONTRACT causing bodily injury, sickness, disease or 
death, damage to or loss of any property, and whether or not involving damage to WORKS or SITE 
that may be imposed on, suffered or incurred by or asserted against IREL and in any way relating to 
or arising out of 

(i) WORK, any EQUIPMENT 

(ii) the presence, discharge, treatment, storage, transportation, disposal, escape or release of 
any Hazardous Substance, or the threat thereof, at, to or from SITE after commencement of 
work (any hazardous substance already existing at SITE before commencement of WORK 
excluded) 

(iii) The performance of WORK, or as a result of personal injuries (including wrongful death); 

(iv) the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government 
Approval or applicable Law; 

(v) Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, 
that CONTRACTOR shall not be required under this Clause to indemnify IREL for any 
liability arising out of or resulting from events or circumstances occurring or existing after 
PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises from an act or 
omission of CONTRACTOR or any SUB-CONTRACTOR/VENDOR or any other Person 
directly or indirectly employed by either of them or anyone for whose acts either of them 
may be liable that was a contributory cause of such liability. 

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES: 

            It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for 
and  save and hold IREL harmless from and against of all Taxes arising from the performance of 
WORK, and all such Taxes shall be deemed to be included in CONTRACT PRICE, except for GST. 
GST at applicable rate is payable extra. Seller need to prepare E-Invoice under GST and submit 
monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per 
GST Rules may result into deduction of GST while processing Bills. 

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 

            CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an affiliate, and 
shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, an 
indemnification materially similar in form and substance to Clause-9.1.1 and Clause-9.1.2 of which 
the IREL shall be named as beneficiary. 

9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 

            Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to 
IREL under this Clause shall be deducted from CONTRACT PRICE or any other amounts owed by 
IREL to CONTRACTOR here under. If such amounts payable by IREL to CONTRACTOR are less 
than the amounts payable and due by CONTRACTOR under this Clause, CONTRACTOR shall be 
liable to IREL for such excess and shall pay such amount to IREL immediately upon demand. 

9.1.5 PERMITS AND CERTIFICATES: 

            CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licenses 
required by virtue of all applicable laws, regulations, ordinances and other rules in force at the place 
where any of the works is to be performed, and CONTRACTOR further agrees to hold IREL 
harmless from liability or penalty which might be imposed by reason of any asserted or established 
violation of such laws, regulations, ordinances or other rule. IREL shall provide the necessary 
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permits for CONTRACTOR's personnel to undertake any work in India in connection with 
CONTRACT. 

9.1.6 MECHANICS LIEN: 

            CONTRACTOR agrees to indemnify and hold harmless IREL against all laborer’s material, men's 
and/or mechanics liens arising from its work, and shall keep the premises of IREL free from all such 
claims, liens and encumbrances. 

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

            The Contractor shall execute, complete and maintain the Works in strict accordance with the 
contract, to   the satisfaction of the Engineer and shall comply with and adhere strictly to the 
Engineer's instructions and direction on any matter (whether mentioned in the Contract or not). The 
Contractor shall take instructions and directions only from the Engineer or from the Engineer's 
representative on any matter touching or concerning the Works. 

11.0 PROGRAMME TO BE FURNISHED: 

           As soon as practicable after the acceptance of his tender, the Contractor shall, if required, submit to 
the Engineer for his approval a programme showing the order of procedure and the method in which 
he proposes to carry out Works and shall whenever required by the Engineer or Engineer's 
representative furnish for his information particulars in writing of the Contractor's arrangement for 
the carrying out of the Works and of the constructional plant and temporary Works which the 
Contractor intends to supply, use or construct as the case may be. The submission to and approval 
by the Engineer or Engineer's representative of such programme or the furnishing of such 
particulars shall not relieve the Contractor of any of his duties or responsibilities under the Contract. 

12.0 Contractors Superintendence: 

           The Contractor shall give and provide all necessary superintendence during the execution of the 
works and as long thereafter as the Engineer may consider necessary for the proper fulfilling of the 
Contractor's Obligation under the contract. The Contractor or one of his competent and authorized 
agent approved of in writing by the Engineer (which approval may at any time be withdrawn) is to be 
constantly on the Works and shall give his whole time to the superintendence of the same. If such 
approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable (having 
regard to the requirement of replacing him as here-in-after mentioned) after receiving written notice 
of such withdrawal, remove the agent from the Site and shall not thereafter employ him again on the 
Site in any capacity and shall replace him by another agent approved by the Engineer, Such 
authorized agent shall receive on behalf of the Contractor directions and instructions from the 
Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's representative. 

13.0 CONTRACTOR'S EMPLOYEE: 

            The Contractor shall provide and employ on the Site in connection with execution and maintenance 
of the  Works. 

(a) Only such technical assistants and other staff as are skilled and experienced in their 
respective callings and such sub-agents, foreman and loading hands as are competent to 
give proper supervision to the work they are required to supervise and 

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 
execution and maintenance of the Works. 

13.1    The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the 
Works any person employed by the Contractor in or about the execution or maintenance of the 
Works who in the opinion of the Engineer misconducts himself or incompetent or negligent in the 
proper performance of his duties or whose employment is other-wise considered by the Engineer to 
be undesirable and such person shall not be again employed upon the Works without the written 
permission of the Engineer. Any person so removed from the Works shall be replaced without delay 
by a competent substitute approved by the Engineer. 

14.0 EXTRA SUPERVISION ON WORK: 

            If in the opinion the Engineer, due progress is not made with the work in accordance with the 
contract, and or the execution thereof becomes contrary to specifications, and/or bad work is 
executed and/or bad materials are used or supplied by the Contractor, and/or any directions given 
by the Engineer are not properly complied with or attended to, the Engineer may if he considers it 
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necessary or proper for the execution of the work in accordance with the contract, of which his 
certificate in writing will be sufficient evidence order the employment of extra supervising staff to 
supervise the work and the expenses of the employment including the salary of the supervising staff 
shall be provided by the Contractor, provided that the Engineer shall give to the Contractor not less 
than 7 days previous notice in writing of intention to exercise his power. 

 

15.0 SETTING-OUT OF THE WORKS: 

            The Contractor shall be responsible for the true and proper setting out of the Works and the 
correctness of the position levels, dimensions and alignment of all parts of the Works and for the 
provision of all necessary instrument appliances and labour in connection therewith. If at any time 
during the progress of the works, any error shall appear or arise in the position, levels, dimensions 
or alignment of any part of the Works, the Contractor on being required so to do by the Engineer or 
Engineers representative shall at his own expense rectify such error to the satisfaction of the 
Engineer or Engineer's representative unless such error is based on incorrect data supplied in 
writing by the Engineer or the Engineer's representative in which case the expense of rectifying the 
same shall be borne by the Employer. The checking of any setting out or of any line or level by the 
Engineer or the Engineer's representative shall not in any way relieve the Contractor of his 
responsibility for the correctness thereof and the Contractor shall carefully protect and preserve all 
bench marks, site rails, pegs and other things used in setting out the works. 

 

16.0 USE OF EXPLOSIVES: 

            Explosives shall not be used on the work by the contractor without the permission in writing of the 
Engineer and then only in the manner and to the extent to which he has prescribed. Where 
explosives are used, the same shall be stored in a special magazine to be provided by and at the 
cost of the Contractor, who shall be liable for all damages, loss or injury to any person or property & 
shall be responsible for complying with all the Statutory obligations in these respects. 

 

17.0 CARE OF WORKS: 

           The Contractor shall in connection with the Works provide and maintain at his own cost all lights, 
guards, fencing and watching when and where necessary or required by the Engineer or Engineer’s 
representative or by a duly constituted authority for the protection of the Works or for the safety and 
convenience of the Public or others. 

 

17.1 From the commencement to the completion of the Works, the Contractor shall take full responsibility 
or the care thereof and of all Temporary Works and in case any damage, loss or injury shall happen 
to the Works or to any part thereof or to any temporary Works from any cause whatsoever (save 
and except the excepted risks as defined in sub-clause (2) of the clause) shall at his own cost repair 
and make good the same so that at completion the Works shall be in good order and condition and 
in conformity in every respect with the requirements of the Contract and the Engineer's instructions. 
In the event of any such damage, loss or injury happening from any of the excepted risks the 
Contractor shall if and to the extent required by the contractor shall also be liable for any damage to 
the Works occasioned by him in the course of any operations carried out by him for the purpose of 
complying with his obligations under Clause 58 hereof. 

17.2 EXCEPTED RISKS : The "excepted risks" mentioned in Sub-clause (1) above are war hostilities 
(whether war be declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection 
of military or usurped power, civil war or (otherwise than among the Contractor’s own employees) 
riot, commotion or disorder or any such operation of the forces of nature as responsible foresight 
and ability on the part of Contractor could not foresee or reasonably provide against (all of which are 
herein collectively referred to as "the excepted risks".) 

18. USE OF LAND & BUILDINGS 

(a) Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall 
return vacant possession of the same land/building in good condition to IREL after the completion 
of works as soon as the contract is over/terminated, failing which IREL would be entitled to 
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withhold the payment of the security deposit and/or final bill in addition to any other action which 
the IREL may like to take for getting the vacant possession of the land or building as aforesaid. 

(b) The Contractor should obtain the prior approval of the competent authority for construction of 
purely temporary shed. The Contractor should submit written application accompanied by layout 
plan for construction of such temporary shed. Any modification/alteration if deemed necessary 
thereafter, should be done with prior approval of the competent authority. 

(c) The Contractor shall have to pay licence fee for the area occupied as per rates fixed by the 
Management of IREL from time to time. 

(d) The permission for such temporary shed will be accorded only for the purpose of work as 
awarded to such Contractor and the temporary shed so constructed should be dismantled within 
15 days from the date of completion of the maintenance work and restore the possession of 
vacant land in the original condition or in a condition acceptable to the Management of IREL. In 
case of any difficulty, the Contractor may obtain specific approval of the competent authority 
which may not be extended more than a period of one month in any case. 

            In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant     
possession of the premises, the department shall be compelled to dismantle the temporary shed 
so constructed at the risk and cost of the contractor without prejudice to any other action which 
may be taken including recovery of damages as per rates fixed by IREL for the unauthorized 
occupation of the shed/ premises beyond the permitted period. 

(e) The Contractor should use such premises/shed for such purpose incidental to such awarded work 
and not as otherwise. It shall be the liability of the contractor to ensure that this occupation of the 
premises/shed does not provide to be of nuisance to the residents in the vicinity. The Contractor 
shall also not sublet the premises to any other party. 

19. DAMAGES TO PERSONS AND PROPERTY: 

19.1 The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and 
keep indemnified the IREL against all losses and claims for injuries or damages to any person or 
any property whatsoever which may arise out of or in consequence of the construction and 
maintenance of the works and against all claims, demands, proceedings, damages, costs charges 
and expenses whatsoever in respect of or in relation thereto. Provided always that nothing hereby 
contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the 
IREL against any compensation or damages for or with respect to: 

(a) The permanent use or occupation of land by the works or any part thereof (save as herein -
after provided) surface or other damage as aforesaid i.e. surface or other damage caused 
by contract works in the normal course. 

(b) The right of the IREL to construct the Works or any part thereof on over under in or through 
any land. 

(c) Interference whether temporary or permanent with any right to light, air, way or water or 
other easement or quasi-easement which is unavoidable result of the construction of the 
Works in accordance with the Contract. 

            Provided further that for the purposes of this clause, the expression "the land" shall be deemed to 
be limited to the area defined in the specification as shown on the drawings in which land crops, 
trees and structures will be disturbed or damaged as an inevitable consequence of the carrying out 
of the Works. 

20.0 ACCIDENT OR INJURY TO WORKMEN: 

(a) The employer shall not be liable for or in respect of any damages or compensation payable 
as per or otherwise in respect of or in consequence of any accident or injury to any workmen 
or other persons in the employment of the Contractor or any Sub-Contractor and the 
Contractor shall indemnify and keep indemnified the Employer against all such damages 
and compensation and against all claims, demands, proceedings, cost, charges and 
expenses whatsoever in respect thereof in relation there to. 

(b) The Contractor shall forthwith report all accidents and injuries as a result of his contractual 
work to the employer or his representative. 

21.0 WORKMEN'S COMPENSATION ACT: 
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           The Contractor shall at all times indemnify the Employer against all claims for compensation under 
the provision of the Workmen's Compensation Act, 1923 (VIII of 1923) or any other law for the time 
being in force by or in respect of any workmen employed by the Contractor in carrying out the 
contract and against all costs and expenses incurred by the employer in connection therewith and 
(without prejudice to any other means of recovery) the employer shall be entitled to deduct from any 
money due or to become due to the Contractor (whether under this contract or any other contract) 
all moneys paid or payable by the Employer by way of compensation aforesaid or for costs or 
expenses in connection with any claim thereto and the Contractor shall abide by the decision of the 
Employer as to the sum payable by the Contract, under the provision of this clause. 

22.0 GIVING OF NOTICE AND PAYMENT OF FEES: 

22.1 The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or 
State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of local or other duly 
constituted authority in relation to the execution of the Works or of any temporary works and by the 
rules and regulations of all public bodies whose property or rights are affected or may be affected in 
any way by the works or any Temporary Works. 

22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC.: 

           The Contractor shall conform in all respects with the provision of any such statute, ordinance, or Law 
as aforesaid and the rules, Regulations or Bye-laws of any local or other duly constituted authority 
which may be applicable to the Works or to any Temporary Works and with such rules and 
regulations of public bodies as aforesaid and shall keep the employer indemnify against all penalties 
and liability of every kind for breach of any such Statute, Ordinance, Law, Rules, Regulation or Bye-
laws. 

23. FOSSILS ETC.: 

            All fossils, coins, articles, value of antiquity and structures and other remains or things of geological 
or archaeological interest discovered on the site of the works shall as between the employer and the 
Contractor be deemed to be the absolute property of the Employer and the Contractor shall take 
reasonable precautions to prevent, his workmen or any other persons from removing or damaging 
any such article or thing and shall immediately upon discovery thereof and before removal acquaint 
the Engineers representative of such discovery and carry out at the expense of the employer the 
engineer's Representative's orders as to the disposal, removal or otherwise of the same. 

24.(a) PATENT RIGHTS & ROYALTIES: 

           The Contractor shall save harmless and indemnify the Employer from and against all claims and 
proceeding for or on account of infrinCPPent of any patent rights, designs trade-mark or name or 
other protected rights in respect of any Constructional plant, machine, work or material used for or 
in connection with the Works or Temporary Works of any of them and from and against all claims, 
demands, proceeding, damages, cost, charges and expenses whatsoever in respect thereof or in 
relation there to. 

(b)      Except where otherwise specified, the Contractor shall pay all tollage and other royalties, rent and 
other payments or compensation (if any) for getting stone, sand, gravel, clay or other materials 
required for the Works or temporary Works or any of them. 

25 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES. 

            All operations necessary for the execution of the Works and for the construction of any Temporary 
works shall so far as compliance with the requirements of the Contract permits be carried on so as 
not to interfere unnecessarily or improperly with the Public convenience or the access to use and 
occupation of public or private roads and footpaths or to or properties whether in the possession of 
the Employer’s Workmen or of any other person and Contractor shall save harmless and indemnify 
employer in respect of all claims, demands, proceeding, damages, costs, charges and expenses 
whatsoever arising out of or in relation to any such matters. 

26.(a) EXTRAORDINARY TRAFFIC: 

           The Contractor shall use every reasonable means to prevent any of the highways and bridges 
communicating with or on the routes to the site from being damaged or injured by any traffic of the 
Contractor or any of his Sub-Contractors and in particular shall select routes, choose and use 
vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise 
from the moving of plant and material from and to the site shall be limited as far as reasonably 
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possible and so that no unnecessary damage or injury may be occasioned to such highways and 
bridges. For any damage caused by the breach hereof, the Contractor shall be solely responsible. 

 

(b) WATERBORNE TRAFFIC: 

           Where the nature of the works is such as to require the use by the Contractor of water borne 
transport, the fore going provisions of this clause shall be construed as though "highway" included a 
dock, deck, sea wall, or other structure related to a water-way and "vehicles" included craft and 
shall have effect accordingly. 

 

27. OPPORTUNITIES FOR OTHER CONTRACTORS: 

           The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 
opportunities for carrying out their work to any other contractors employed by the Employer and 
their workmen and to the workmen of the Employer and of any other duly constituted authorities 
who may be employed in the execution on or near the site of any work not included in the Contract 
or of any Contract which the Employer may enter into in connection with or ancillary to the works. 

28. SUPPLY OF PLANT, MATERIAL AND LABOUR: 

            Except where otherwise specified the Contractor shall at his own expense supply and provide all 
the Constructional Plant, Temporary Works, materials both for temporary and for permanent Works, 
labour (including the supervision thereof), transport to or from the Site and in and about the Works 
and other things of every kind required for the constructions, completion and maintenance of the 
Works. 

29. DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: 

            If the Employer has undertaken to supply materials specified in the special conditions at rates 
stated therein, the Contractor shall keep himself in touch with the day-to-day position regarding the 
supply of materials from the Engineer and so adjust the progress of the work that their labour may 
not remain idle nor may there be any other claim due to or arising from delay if any, in obtaining the 
materials. It should be clearly understood that no claim whatsoever shall be entertained by the 
Employer on account of delay in supplying materials. 

30. SITE CLEARANCE ON COMPLETION OF WORK: 

            On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of 
any sort or kind used for the purpose of or connected with its construction are to be removed by the 
Contractor and all pits and excavations filled up and the site handed over in a tidy and workman like 
condition and no final payment in settlement of the account for the said work shall be held to be due 
or shall be made to the Contractor, till such site clearance shall have been effected by him, and 
such clearance may be made by the Engineer, at the expense of the Contractor in the event of his 
failure to comply with this provision within 7 days after receiving notice in writing from the Engineer 
to that effect. If it becomes necessary for the Engineer to have the site cleared as indicated above 
at the expense of the Contractor, the Employer shall under no circumstances, be held liable for any 
losses or damages to such of Contractor's property as may be on such site due to such removal 
there from which removal may be effected by means of public sale of such materials and property or 
in such way as seems fit and most convenient to the Engineer. 

31. RETURN OF SURPLUS MATERIALS: 

            Notwithstanding anything contained to the contrary anywhere in this contract, wherever any 
materials for the execution of the contract are procured with the assistance of the Employer either 
by issue from Employer's stocks or purchase made under orders or permits or licenses issued by 
the Employer, the Contractor shall use the said materials economically and solely for the purpose of 
the contract and not dispose of them without the permission of the Employer, and if required by the 
Engineer shall return to the Employer all surplus or unserviceable materials that may be left with the 
Contractor after the completion of the contract or at its termination, for any reason whatsoever on 
being paid or credited such price as the Engineer shall determine, having due regard to initial cost 
and the condition of the materials at the time of such return thereof. The price to be allowed to the 
Contractor, however, shall not exceed the amount charged to him excluding the storage charge if 
any. The decision of the Engineer shall be final and conclusive. In the event of breach of the 
aforesaid condition, the Contractor shall in addition to making himself liable of action for 
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contravention of the terms of the licenses or permit and/or for criminal breach of trust) be liable to 
the Employer for payment of all moneys, advantages or profit resulting or which in the usual course 
would have resulted to him by reason of such breach. 

WORK MATERIAL AND PLANT 

32. QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

            All materials and workmanship shall be of the respective kinds described in the Contract and in 
accordance with the Engineer’s instructions and shall be subjected from time to time to such tests 
as the Engineer may direct at the place of manufacture or fabrication or on the Site or at all or any 
of such places. The Contractor shall provide such assistance, instruments, machines, labour and 
materials as are normally required for examining, measuring and testing any work and the quality, 
quantity or weight of any material used and shall supply samples of materials before incorporation in 
the Works for testing as may be selected and required by the Engineer. 

Cost of samples: All samples shall be supplied by the Contractor at his cost. 

Cost of tests : The cost of making any test in performance of his works shall be borne by the Contractor. 

Cost of tests not provided for: 

If any test is ordered by the Engineer which is either, 

a. not so intended or provided or 

b. is not so particularized for or 

c. though so intended or provided for is ordered by the Engineer to be carried by an 
independent person at any place other than the Site or the place of manufacture or 
fabrication of the materials tested. Then the cost of such test shall be borne by the 
Contractor if the test shows the workmanship of materials not to be in accordance with the 
provisions of the Contract or the Engineer's instructions but otherwise by the Employer. 

33. ACCESS TO SITE: 

            The Employer/Engineer and any person authorised by him shall at all times have access to the 
Works and to the Site and to all workshops and places where work is being prepared or where 
materials, manufactured articles or machinery are being obtained for the Works and the Contractor 
shall afford every facility for and every assistance in or in obtaining the right to such access. 

34. INSPECTION, TESTING AND EXPEDITING: 

34.1 The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to 
conform to the specifications laid down in the CONTRACT. The SPECIAL CONDITIONS OF 
CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specify what inspections and test the 
EMPLOYER requires and where they are to be conducted. The EMPLOYER shall notify the 
CONTRACTOR in writing of the identity of any other representatives retained for this purpose. 
Expediting by EMPLOYER’s representative in no way relieves the CONTRACTOR of his obligation 
under the terms and conditions of this CONTRACT. 

34.2 The inspections and tests may be conducted on the premises of the CONTRACTOR or his SUB-
CONTRACTOR at point of completion and/or at the good's final destination. When conducted on 
the premises of the CONTRACTOR or his SUB-CONTRACTOR, all reasonable facilities and 
assistances including access to drawings and production data shall be furnished to the inspector at 
no charge to the EMPLOYER. 

34.3 CONTRACTOR shall be held responsible for any possible delay in the approval or testing phase as 
well as for any possible delay in the remittance of necessary certificates. Delay on the part of the 
Inspection institutions will not be considered a case of 'Force Majeure'. 

34.4 Participation or presence of EMPLOYER or their representatives at any tests or their failure to be 
present at or to witness any tests to be undertaken pursuant here to shall not in any way or manner 
relieve or release the CONTRACTOR from any of its warranties, guarantees or other obligations 
under the CONTRACT. 

34.5 Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to 
EMPLOYER. 

35.1 EXAMINATION OF WORK BEFORE COVERING UP: 
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            No work shall be covered up or put out of view without the approval of the Engineer or the 
Engineer's  representative and the Contractor shall afford full opportunity for the Engineer or the 
Engineer's representative to examine and measure any work which is about to be covered up or put 
out of view and to examine foundations before permanent work is over, any such work or 
foundations is or are ready or about to be ready for examination and the Engineer's representative 
shall without unreasonable delay unless he considers it unnecessary and advises the Contractor 
accordingly attend for the purpose of examining and measuring such work or of examining such 
foundations. 

 

35.2 UNCOVERING & MAKING OPENINGS: 

           The Contractor shall uncover any part or parts of the Works or make opening in or through same as 
the Engineer may from time to time direct and shall reinstate and make good such part or parts to 
the satisfaction of the Engineer. If any such part or parts have been covered up or put out of view 
after compliance with the requirements of subclause(l) of this Clause and are found to be executed 
in accordance with the Contract, the expenses of uncovering making opening in or through 
reinstating and making good the same shall be borne by the Employer but in any other case all such 
expenses shall be borne by the Contractor and shall be recoverable from him by the Employer or 
may be deducted by the Employer from any moneys due or which may become due to the 
Contractor. 

 

36. REMOVAL OF IMPROPER WORK & MATERIALS: 

           The Engineer shall during the progress of the Works have power to order in writing from time to 
time: 

(a) the removal from the Site within such time or times as may be specified in the order of any 
materials which in the opinion of the Engineer are not in accordance with the contract, 

(b) the substitution of proper and suitable materials and 

(c) the removal and proper re-execution (not withstanding any previous test there of or interim 
payment there for) of any work which in respect of materials of workmanship is not in the 
opinion of the Engineer in accordance with the contract. 

 

37. DEFAULT OF CONTRACTOR IN COMPLIANCE: 

            In case of default on the part of the Contractor in carrying out such order, the employer shall be 
entitled to employ and pay other persons to carry out the same and all expenses consequent 
thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by 
the Employer or may be deducted by the Employer from any moneys due or which may become 
due to the Contractor. 

38. SUSPENSION OF WORK: 

           The Contractor shall on the written order of the Engineer suspend the progress of the works or any 
part  thereof for such time or times and in such manner as the Engineer may consider necessary 
and shall during such suspension properly protect and secure the work so far as is necessary in the 
opinion of Engineer. Provided that the Contractor shall not be entitled to recover any such extra cost 
unless he gives notice in writing of his intention to claim to the Engineer within 28 days of the 
Engineer's order. The Engineer shall settle and determine the extra payment to be made to the 
Contractor in respect of such claim as the Engineer shall consider reasonable. 

39. SUSPENSION LASTING MORE THAN 90 DAYS: 

            If the progress of the works or any part thereof is suspended on the written order of the Engineer for 
more than 90 days, the Contractor may serve a written notice on the Engineer requiring permission 
within 28 days from the receipt thereof to proceed with the works or that part thereof in regard to 
which progress is suspended and if such permission is not granted within that time the Contractor 
by a further written notice so served may (but is not bound to) elect to treat the suspension where it 
affects part only of the Works as an omission of such part under Clause 62 thereof or where it 
affects the whole Works as an abandonment of the Contract by the Employer. 
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40. ISSUE OF OTHER MATERIALS FROM IREL STORES: 

(i) Use of additional items: 

            If the Engineer directs the use of additional items of IREL stores in the work, the Contractor is 
bound to comply with such directions. The recovery rate for such stores shall be fixed by the 
Engineer. 

(ii) Recovery Rates: 

            In addition to the above, other materials from IREL stores can be supplied subject to availability if 
the Engineer is satisfied as to the necessity for such issues. Recovery rates for the materials so 
issued shall be IREL issue rates plus 12% plus GST as may be in force from time to time. 

 

(iii) Handling Conveyance etc: 

            All handling, conveyance, etc. from place of issue to the worksite of the Contractor are to be borne 
by the Contractor and the rates quoted in the Tender Schedule cover these. 

 

(iv) Proper accounting: 

            AII materials issued to the Contractor whether free of cost or on cost recoverable basis shall be 
properly accounted for. Any loss or damage to the stores issued by IREL will be debited to the 
Contractor at the IREL issue rates plus 20% plus GST as may be in force from time to time. 

(vi) Excess/misuse: 

            Steel drawn in excess or misused will be charged at 100% overissue/recovery rates as stipulated in 
the contract. 

(vii) Surplus stock: 

            No claim will be entertained for non-supply or delay in supply of any or all the above stores. 

(viii) Except Steel, materials issued to the Contractor on recovery basis shall not normally be 
taken back. In case of steel and materials issued free, the surplus stock will be taken back 
at the stipulated rates of issue, provided they are returned in good condition. In case of 
steel, rebate at full rates will be made only if the pieces are returned in length not less than 
6M. Shorter pieces in the range of 4M to 6M length will be taken back @ 50% of the issue 
rates. The materials shall be returned at IREL stores and all expenses towards conveyance, 
handling, weighing, sorting, etc. shall be at Contractor's accounts. As regards to the 
conditions of the materials to be returned, the decision of the Engineer shall be final and 
binding on the Contractor. The norms prevalent for consumption in respect of Steel shall 
apply for calculating the consumption of these materials for recovery. 

 

 

COMMENCEMENT TIME AND DELAYS 

41. COMMENCEMENT OF WORK: 

            The Contractor shall commence the works on site within the period as mentioned in the contract 
and shall proceed with the same with due expedition and without delay. 

 

42. WAY LEAVES ETC.: 

           The Contractor shall bear all expenses and charges for special or temporary way leaves required by 
him in connection with access to the Site. The Contractor shall also provide at his own cost any 
additional accommodation outside the Site required by him for the purposes of the works, except 
when otherwise specifically agreed and provided for. 

43. TIME FOR COMPLETION: 

            Subject to any requirement in the Contract as to completion of any portion of the works before 
completion of the whole of the works, it shall be completed within the time stated in the LOI/Award 
Letter/Agreement. 
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44. EXTENSION OF TIME FOR COMPLETION: 

            Should the amount of extra or additional work of any kind or other special circumstances of any kind 
whatsoever which may occur be such as fairly to entitle the contractor to an extension of time for the 
completion of the work, the Engineer shall determine the amount of such extension. Provided that 
the Engineer as not bound to take in to account any extra or additional work or other special 
circumstances unless the Contractor has within 14 days after such work has been commenced on 
such circumstances have arisen or as soon thereafter as is practicable, delivered to the Engineer's 
representative full and detailed particulars of any claim to extension of time to which he may 
consider himself entitled in order that such claim may be investigated at the time. 

 

44.1 TIME EXTENSION OF CONTRACT: 

            The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions 
which might delay the completion of work in accordance with the approved schedule and the steps 
being taken to remedy such situation. 

 

44.2 If the Work is delayed at any time in the commencement or during the progress of the WORK by 
any act, delay or neglect solely attributable to IREL or his employees, or by any other contractor 
utilised by the IREL or by FORCE MAJEURE conditions, the time of completion shall be extended 
by IREL (without levy of Mutually Agreed Damages) in writing for a reasonable period as may be 
mutually agreed upon, at the time of closure of contract. The CONTRACTOR shall, immediately on 
occurrence of such special circumstances but not later than 14 working days, bring to the 
knowledge of IREL through written application for any such delay as mentioned above. 

44.3 IREL shall have the right to suspend the WORK in whole or in part for such time as may be 
necessary in order that WORKS shall be well and properly executed. In such events, suitable 
extension of time shall be granted to CONTRACTOR. 

 

45. NO NIGHT OR SUNDAY WORK: 

            Subject to any provision to the contrary contained in the contract, none of the permanent work shall 
save as hereinafter provided be carried on during the night or on Sundays (if locally recognised as 
days of rest) or their locally recognised equivalent without the permission in writing of the Engineer's 
representative save when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the Works in which case the Contractor shall immediately advise the 
Engineer's representative. Provided always that the provisions of this Clause shall not be applicable 
in the-case of any work which it is customary to carry out by rotary or double shifts. 

46. RATE OF PROGRESS: 

            The whole of the materials, plant and labour to be provided by the Contractor and the mode, 
manner and speed of execution and maintenance of the work are to be of a kind and conducted in a 
manner to the satisfaction of the Engineer. Should the rate of progress of the works or any part 
thereof be at any time in the opinion of the Engineer too slow to ensure the completion of the works 
by the prescribed time or extended time for completion the Engineer shall so notify the Contractor in 
writing and the Contractor shall thereupon take such steps as the contractor may think necessary 
and the Engineer may approve to expedite progress so as to complete the works by the prescribed 
time or extended time for completion. If the work is not being carried on by day and by night and the 
Contractor shall request permission to work by night as well as by then if the Engineer shall grant 
such permission, the Contractor shall not be entitled to any additional payment for so doing but if 
such permission shall be refused and there shall be no equivalent practicable method of expediting 
the progress of the work, the time for completion shall be extended by such period as is solely 
attributable to such refusal. All work at night shall be carried out without unreasonable noise and 
disturbance. The Contractor shall indemnify the Employer from and against any liability for damages 
on account of noise or other disturbance created while or in carrying out the work and from and 
against all claims, demands, proceedings, costs, charges and expenses whatsoever in regard or in 
relation to such liability. 

47. LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT: 
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            Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance 
of the services within the time period(s) specified in the CONTRACT, the EMPLOYER shall, without 
prejudice to his other remedies under the CONTRACT, levy Liquidated damages from the 
CONTRACT PRICE, a sum calculated on the basis of the CONTRACT PRICE, including 
subsequent modifications. 

 

Deductions shall apply as per following formula: 

            For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract 
value per week subject to a maximum of ten percent (10%) of contract value 

For all other works : 

            Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent 
(10%) of contract value. 

47.1 EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to 
the CONTRACTOR or by recovery against the Performance Guarantee. Both CONTRACTOR and 
EMPLOYER agree that the above percentages of price reduction are genuine pre-estimates of the 
loss/damage which the EMPLOYER would have suffered on account of delay/breach on the part of 
the CONTRACTOR and the said amount will be payable on demand without there being any proof 
of the actual loss/or damage caused by such breach/delay. A decision of the EMPLOYER in the 
matter of applicability of price reduction shall be final and binding. 

 

48. FORCE MAJEURE: 

48.1 Force majeure is an event beyond the control of contractor and not involving the contractor’s fault or 
negligence and which is not foreseeable. Such events may include, but are not restricted to acts of 
the purchaser/contractor either in its sovereign or contractual capacity, wars or revolution, hostility, 
acts of public enemy, civil commotion, floods, explosions, epidemics, quarantine restrictions, 
strikes, lockouts and freight embargoes or any other event which IREL may deem fit to consider so. 
The decision about force majeure shall rest with IREL which shall be final and binding. 

48.2 If there is delay in performance or other failures by the contractor to perform obligations under its 
contract due to event of a Force Majeure, the supplier/contractor shall not be held responsible for 
such delays/failures. 

48.3 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of 
such conditions and the cause thereof within fifteen days of occurrence of such event. Unless 
otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall continue to perform its 
obligations under the contract as far as reasonable/practical and shall seek all reasonable 
alternative means for performance not prevented by the Force Majeure event. 

48.4 If the performance in whole or in part or any obligation under this contract is prevented or delayed 
by any reason of Force Majeure for a period of exceeding 120 days, IREL may at its option 
terminate the contract without any financial repercussion on either side. 

49. CERTIFICATE OF COMPLETION OF WORK: 

            As soon as in the opinion of the Engineer the works shall have been substantially completed and 
shall have satisfactorily passed any final test that may be prescribed by the Contract, the Engineer 
shall on receiving a written undertaking by the Contractor to finish any outstanding work during the 
period of Maintenance issue a Certificate of completion in respect of the works and the Period of 
Maintenance of the works shall commence from the date of such certificate. Provided that the 
Engineer may give such a certificate with respect to any part of the works before the completion of 
the whole of the work and shall upon the written application of the contractor give such certificate 
with respect to any substantial part of the works, which has been both completed to the satisfaction 
of the Engineer and occupied or used by the employer and when any such certificate is given in 
respect of a part of the works such part shall be considered as completed and the Period of 
Maintenance of such part shall commence from the date of such certificate. Provided also that a 
Certificate of Completion given in accordance with the foregoing provision of any part of the works 
occupied and use as aforesaid shall not be deemed to certify completion of any round or surfaces 
requiring reinstatement unless such certificate shall expressly so state. 
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50. MAINTENANCE AND DEFECTS: 

50.1 DEFINITION OF PERIOD OF MAINTENANCE: 

            In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) months or 
any other period if specifically specified in the special conditions of this contract, and calculated 
from the date of completion of the works certified by the Engineer in accordance with Clause 49 
hereof or in the event of more than one certificate having been issued by the Engineer Under the 
said Clause from the respective dates so certified and in relation to the Period of maintenance, the 
expression “the works” shall be construed accordingly. 

 

50.2 EXECUTION OF WORKS OF REPAIR ETC.: 

            To the intent that the works shall at or as soon as practicable after the expiration of the period of 
Maintenance be delivered up to the Employer in as good and perfect a condition (fair wear and tear 
expected) to the satisfaction of the Engineer as that in which they were at commencement of the 
Period of Maintenance, contractor shall execute all such work of repair, amendment, reconstruction, 
rectification and making good of defects, imperfections, shrinkages or other faults as may be 
required of the Contractor in writing by the Engineer during the Period of Maintenance or within 
fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer 
prior to its expiration. 

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC.: 

            All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall 
in the opinion of the Engineer be due to the use of materials or workmanship not in accordance with 
the Contract or to neglect or failure on the part of the Contractor to comply with any obligation 
expressed or implied on the Contractor’s part under the 

            Contract. If in the opinion of the Engineer such necessity shall be due to any other cause, the value 
of such work shall be ascertained and paid for as if it was an additional work. 

 

50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT: 

            If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the Employer 
shall be entitled to carry out such work by his own workmen or by other Contractors, and if such 
work is the work which the Contractor should have carried out at his own cost, Employer shall be 
entitled to recover from the Contractor the cost thereof or may deduct the same from any moneys 
due or that may become due to the Contractor. 

51. CONTRACTOR TO SEARCH: 

            The Contractor shall if required by the Engineer in writing search or the cause of any defect in 
perfection or fault under the directions of the Engineer. Unless such defect, imperfection or fault 
shall be one for which the Contractor is liable under the contract, the cost of the work carried out by 
the Contractor in searching as aforesaid shall be borne by the Employer. But if such defect, 
imperfection or fault shall be one for which the Contractor is liable as aforesaid the cost of the work 
carried out in searching as aforesaid shall be borne by the Contractor and he shall in such case 
repair, rectify and make good such defect, imperfection or fault at his own expense in accordance 
with the provisions of Clause 50 hereof. 

 

52. ALTERATIONS, ADDITIONS AND OMISSIONS: 

52.1 VARIATIONS 

            The Engineer shall make any variation from quality or quantity of the works or any part there of that 
may in his opinion be necessary and for that purpose or if for any other reason it shall in his opinion 
be desirable he have power to order the Contractor to do and the Contractor shall do any of the 
following: 

(a) increase or decrease the quantity of any works included in the contract. 

(b) omit any such work 

(c) change the character or quality or kind of any such work 
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(d) change the levels, lines position and dimensions of any part of works and 

(e) execute additional work of any kind necessary for the completion of the works and no such 
variation in any way vitiate or invalidate the contract but the value (if any) of all such 
variations shall be taken into account in ascertaining the amount of the contract price. 

 

52.2 No such variation shall be made by the Contractor without an order in writing of the Engineer. 
Provided that no order in writing shall be required for increase or decrease in the quantity of any 
work where such increase or decrease is not the result of an order given under this Clause but is 
the result of the quantities exceeding or being less than those stated in the Tender Schedule. 
Provided also that if for any reason the Engineer shall consider it desirable to give any such order 
verbally, the contractor shall comply with such order and any confirmation in writing of such verbal 
order given by the Engineer whether before or after the carrying out of the order shall be deemed to 
be an order in writing within the meaning of this clause. 

53.1 VALUATION OF VARIATIONS: 

           The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named 
in the  Tender in respect of any extra or additional work done or work omitted by his order. All such 
work shall be valued at the rates set out in the Contract, if in the opinion of the Engineer the same 
shall be applicable. If the Contract shall not contain any rates applicable to the extra or additional 
work then reasonable prices shall be fixed by the Engineer. 

53.2 POWER OF ENGINEER TO FIX RATES: 

            Provided that if the nature of amount of any omission or addition relative to the nature or amount of 
the whole of the contract work or to any part thereof shall be such that in the opinion of the Engineer 
the rate or price contained in the contract for any item of the work is by reason of such omission or 
additions rendered unreasonable or inapplicable, the Engineer shall fix such other rate or price as in 
the circumstances he shall think reasonable and proper. 

            Provided also that no increase of the Contract Price under sub-clause (1) of this clause on variation 
of rate or price under sub-clause (2) of this clause shall be made unless as soon after that date of 
the order as is practicable and in the case of extra or additional work before the commencement of 
the work or as soon thereafter as is practicable notice shall have been given in writing. 

(a) by the Contractor to the Engineer of his intention to claim extra payment or a varied rate or. 

(b) by the Engineer to the Contractor of his intention to vary a rate or price as the case may be. 

53.3 CLAIMS: 

           The Contractor shall send to the Engineer's representative once in every month an account giving 
particulars (as full and detailed as possible) of all claims for any additional expenses to which the 
Contractor may consider himself entitled and of all extra or additional work ordered by the Engineer 
which he has executed during the preceding month and no claim for payment for any such work will 
be considered which has not been included in such particulars. Provided always that the Engineer, 
shall be entitled to authorise payment to be made for any such work notwithstanding the 
Contractor's failure to comply with this condition, if the contractor has at the earliest practicable 
opportunity notified the Engineer that he intends to make a claim for such work. 

 

53.4 EXTRA ITEM: 

            Any extra item arising during the execution of work due to any reason shall be paid for based on the 
sanctioned schedule of rates or rates derived therefrom. The percentage quoted by the tenderer 
shall be applied to the rate arrived at from the schedule of rates or rates derived therefrom. In case 
the rates cannot be derived from the Schedule of rates or the quoted rates, CPWD norms shall be 
followed for determination of rates. Analysis of rates on the basis of field observations shall be 
considered if schedule of rates/CPWD norms are not available. The rates given in the schedule are 
complete for labour and materials including all leads, lifts, royalty etc. except otherwise stated in the 
items. No extra claim on account of these item shall be entertained. 

54. PROPERTY IN MATERIALS: 



 

33  

54.1 If the specification or estimate of the work provides for use of any special description of materials to 
be supplied from the Engineer's store, or if it is required that the Contractor shall use certain stores 
to be provided by the Engineer (such materials and stores, and Plants and the prices to be charged 
therefore, as here-in-after mentioned being so far as practicable for the convenience of the 
Contractor but not so as in any way to control the meaning or effect of this contract specified in the 
schedule or memorandum hereto annexed), the Contractor shall be supplied with such materials 
and stores as required from time to time to be used by him for the purposes of the contract only, 
this being calculated out from specifications, drawing etc. and the value of the full quantity of 
materials and stores so supplied at the rates specified in the said schedule or memorandum may be 
set off or deducted from any sums then due, or thereafter to become due to the Contractor under 
the contract, or otherwise, or against or from the security deposit or the proceeds of sale there of if 
the same is held in Government securities, the same or a sufficient portion there of being in this 
case to fulfil the purpose. All materials supplied to the Contractor shall remain in the absolute 
property of Employer and shall not on any account 

            be removed from the site of the work and shall at all times be open to inspection by the Engineer. 

            Any such materials unused and in perfectly good condition at the time of the completion of 
determination of    the contract shall be returned to the Engineer store. If by a notice in writing under 
his hand he shall so require but the Contractor shall not be entitled to return any such materials 
unless with such consent and shall have no claim for compensation on account of any such 
materials so supplied to him as aforesaid during being unused by him or for any wastage in or 
damages to any such materials. 

54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: 

            Contractors in the course of their works, should understand that all material (e.g. store and other 
materials obtained in the work of dismantling, excavation, etc. will be considered Employer's 
property) and issued to the Contractor (if they require the same for their own use) at rates approved 
by him. If these materials are not required by them they will be disposed off to the best advantage of 
Employer. 

54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE : All gold, silver, oil and other minerals 
of any description and precious stones, coins, treasures, relics, antiquities and other similar things 
which shall be found in or upon the site shall be the property of the Employer, and the Contractor 
shall duly preserve the same to the satisfaction of Employer and shall, from time to time deliver the 
same to such person or persons as the Employer may appoint to receive the same. 

55. NO APPROVAL BY VESTING: 

            The operation of the Clause numbered 62 shall not be deemed to imply any approval by the 
Engineer of the materials or other matters referred to therein nor shall it prevent the rejection of any 
such materials at any time by the Engineer. 

 

 

MEASUREMENT 

56. QUANTITIES: 

           The quantities set out in the Tender Schedule are the approximate estimated quantities of the work 
but they are not to be taken as the actual and correct quantities of the works to be executed by the 
Contractor in fulfilment of his obligations under the Contract. Any item may be omitted or altered 
and no claim for compensation will be entertained on this account or for any variation however 
substantial it may be in the Tender Schedule. 

 

57. WORKS TO BE MEASURED: 

            The Engineer shall except as otherwise stated ascertain and determine by measurement the value 
in accordance with the Contract of work done in accordance with the contract. He shall when he 
requires any part or parts of the Works to be measured give notice to the Contractor's authorised 
agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer or 
the Engineer's representative in making such measurement and shall furnish all particulars required 
by either of them. Should the Contractor not attend or neglect or omit to send such agent then the 
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measurement made by the Engineer or approved by him shall be taken to be the correct 
measurement of the work. For the purpose of measuring such permanent work as is to be 
measured by record drawings, the Engineer's representative shall prepare record drawing month by 
month of such work and the Contractor as and when called upon to do so in writing shall within 14 
days attend to examine and agree such record drawings, with the Engineer's representative and 
shall sign the same when so agreed and if the Contractor does not so attend to examine and agree 
any such record drawings they shall be taken to be correct. If after examination of such record 
drawings the Contractor does not agree the same or does not sign the same as agreed, they shall 
nevertheless be taken to be correct unless the Contractor shall within 14 days of such examination 
lodge with the Engineer's representative for decision by the Engineer's notice in writing of the 
respects in which such record drawings are claimed by him to be incorrect. The Contractor shall be 
paid for the quantities resulting from measurement of the executed work. 

 

58. MODE OF MEASUREMENT FOR CIVIL WORKS: 

            The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following: 

(a) In case the mode of measurement is not covered by the said Indian Standard for a particular 
item, the method of measurement shall be as per CPWD specifications for that item only. 

(b) Wherever a particular mode of measurement is specified in the description of the item in the 
tender schedule/special conditions, the same shall only apply. 

(c) In case of dispute regarding mode of measurement, the decision of the Engineer shall be 
final and binding on the Contractor. 

59. PAYMENT FOR WORK DONE 

59.1.1 100% payment against bills for the work done (Subject to the required deductions) shall be made to 
the Contractor based on detailed measurements and certification of bills by the Engineer. 

 

59.1.2 ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint 
measurements shall be taken continuously and need not be connected with billing stage. Based on 
these joint measurements recorded in the register, the Contractor shall submit the bills in both soft 
and hard copies (three copies) in the prescribed format along with the detailed measurements item 
wise. All the pages of the measurement sheets shall be serially machine numbered and signed by 
the Contractor. The bills along with measurement sheet shall be computer generated and also 
suitably programmed for effecting the necessary corrections easily. The bills shall be accompanied 
with necessary documents such as abstract of quantities, variation statements, reconciliation of 
materials, part rate statements indicating the extent of work done, statement of secured advance 
claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour licence etc. 
Payment against bills for the work done (Subject to necessary deductions) will be made after the 
verification and certification by the Engineer of the bill submitted by the Contractor. 

59.1.4 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects 
on the day the Engineer certifies that the works have been so completed in accordance with this 
Contract, takes over the completed Works and issues a certificate to that effect. The Defect Liability 
Period will start from the said date of completion / handing over of the work. 

59.1.5 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall submit his 
final bill for the Works within 3 months of completion of work. The bill shall be based only on Works 
as measured and at accepted tender rates including rates for any additional or extra work which 
might have been approved by the Company. All deductions due under the Contract shall be 
incorporated. The final bill shall be accompanied by: 

A) A copy of the Completion Certificate issued by the Engineer. 

B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with 
full details. 

            The Engineer shall examine and certify the final bill for payment after satisfying that the Works have 
been satisfactorily completed and that all properties, works and things removed or disturbed or 
damaged in consequence of the Work have been properly replaced and made good and all 
expenses and demands incurred or made by or on the Company or in respect of any damage or 
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loss by, from or consequence of the Works have been satisfied, all materials have been returned 
and the site cleared. 

59.1.6 SECURED ADVANCE: 

            75% payment against bills as Secured Advance on the cost of all non-perishable materials brought 
by the Contractor to Site for use in the Works (excluding chargeable materials issued by the 
Company) as assessed and approved by the Engineer may be paid, provided the materials confirm 
to the specifications of the contract an accepted by the Engineer. These materials shall be pledged 
by the Contractor to the Company. All the Secured Advance allowed will be deducted while making 
payment of any bill for the work done and a fresh Secured Advance on the materials remaining then 
at Site will be paid along with the same bill. 

59.2 BILL TO BE SUBMITTED MONTHLY: 

            A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all 
work executed in the previous month and the Engineer shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim, as far as admissible, 
adjusted if possible, before the expiry of ten days from the presentation of the bill. If the Contractor 
does not submit the bill within the time fixed as aforesaid, the Engineer may depute his 
representative to measure up the said work in the presence of the Contractor, whose counter 
signature to the measurement list will be sufficient warrant, and the Engineer may prepare a bill 
from such list which shall be binding on the Contractor in all respects. 

59.3 BILLS TO BE ON PRINTED FORMS: 

            The Contractor shall submit all bills on the printed forms to be had on application at the office of the 
Engineer and the charges in the bills shall always be entered at the rates specified in the tender in 
the case of any extra work ordered in pursuance of these conditions and not mentioned or provided 
for in the tender at the rates herein after provided for such work. 

            Invoice must contain Contractor’s GST Registration number, PAN, Bank detail of Contractor, GST 
Registration number of IREL Factory/ Office, HSN/SAC Code for service rendered. 

59.4 RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER): 

            As and by way of additional security from every progressive on account bill of the Contractor, 
prescribed percent of the value of the work executed shall be deducted as Retention money and 
kept as security deposit until the total of the amount so deducted plus the initial security (including 
the Earnest money) already deposited will equal the prescribed security. 

59.5 SET-OFF: 

(a) Any sum of money due and payable to the Contractor (including security deposit returnable 
to him) may be appropriated/ retained/ withheld and/or set off by the Employer or 
Government against any claim of the Employer or Government or such other person or 
persons for the payment of a sum of money arising out of or under this contract or other 
contracts made by Contractor with the employer or Govt. or such other person or persons. 

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of any action  
on the part of the Contractor. 

59.6 DEDUCTIONS FROM CONTRACT PRICE: 

            All costs, damages or expenses which the EMPLOYER may have paid for which, under the 
CONTRACT, the CONTRACTOR is liable, will be claimed by the EMPLOYER. All such claims shall 
be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such 
claims shall be paid by the CONTRACTOR within fifteen days of the receipt of the corresponding 
bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may then deduct 
the amount from any bill due or becoming due by him to the CONTRACTOR under the CONTRACT 
or may be recovered by action of law or otherwise, if the CONTRACTOR fails to satisfy the 
EMPLOYER of such claims. 

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC. 

            The CONTRACTOR shall be solely responsible for all taxes that may be levied on the 
CONTRACTOR's turnover & profit or on the earnings of any of his employees or personnel engaged 
by him and shall hold the EMPLOYER indemnified and harmless against any claims that may be 
made against the EMPLOYER in this behalf. The EMPLOYER does not undertake any 
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responsibility whatsoever regarding any taxes levied on CONTRACTOR and/or his personnel by 
Centre/ State/ Local Authorities. 

59.8 DEDUCTION OF INCOME TAX AT SOURCE: 

            Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194 
(C) of the Income Tax Act. In case of contract for consultancy or professional services Tax 
deduction at source as per Section 194 J. will be carried out 

59.9 OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT: 

           The Company reserves the right to carry out post-payment audit and technical examination of the 
running/ final bill including all supporting vouchers etc. The Company also reserves the right to 
propose recoveries detected by CVC (Central Vigilance Commission) based on their audit and 
observations of works / bills etc. The Company further reserves the right to enforce recovery of any 
over payment when detected, notwithstanding the fact the amount of running / final bill may be 
included by one of the parties as an item of dispute before an arbitrator appointed and 
notwithstanding the fact that the amount of running / final bill figures in the arbitration award. 

            If as a result of such audit and technical examination any over payment is discovered in respect of 
any work done by the Contractor under the contract, the Company from the Contractor shall recover 
it, or if any under payment is discovered, the amount shall be duly paid to the Contractor by the 
Company. 

60.0 APPROVAL BY MAINTENANCE CERTIFICATE: 

            No certificate other than the maintenance certificate referred to in clause 61 here of shall be 
deemed to constitute approval of any work or other matter in respect of which it is issued or shall be 
taken as admission of the due performance of the contract or any part here of or of the accuracy of 
any claim or demand made by the contractor or of additional or varied work having been ordered by 
the Engineer nor shall any other certificate conclude or prejudice any of the powers of the Engineer. 

61.1 MAINTENANCE CERTIFICATE: 

            The contract shall not be considered as completed until a maintenance certificate shall have been 
signed by the Engineer and delivered to the Employer stating that the Works have been completed 
and maintained to his satisfaction. The maintenance certificate will be given by the Engineer twenty 
- eight days after the expiration of the Period of maintenance (or if different Periods of maintenance 
shall become applicable to different parts of Works the expiration of the latest such period) or as 
soon thereafter as any works ordered during such Period pursuant to Clause 50 and 51 hereof 
shall have been completed to the satisfaction of the Engineer and full effect given to this Clause 
notwithstanding any previous entry on the Works of taking possession, working or using thereof or 
any part thereof by the Employer. 

61.2 CESSATION OF EMPLOYER'S LIABILITY 

            The Employer shall not be liable to the Contractor for any matter or thing arising out of or in 
connection with the Contract or the execution of the Works Unless the Contractor shall have made a 
claim in writing in respect thereof before the giving of the maintenance certificate under this Clause. 

61.3 UNFULFILLED OBLIGATION: 

            Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause 
(2) of this clause) the Employer shall remain liable for the fulfilment of any obligation incurred under 
the provisions of the Contract prior to the issue of the Maintenance Certificate which remains un-
performed at the time such certificate is issued and for the purpose of determining the nature and 
extent of any such obligation, the contract shall be deemed to remain in force between the parties 
hereto. 

62.0 URGENT REPAIRS: 

            If by reason of any accident or failure or other event occurring to in or in connection with the works 
or any part thereof either during the execution of the works or during the Period of Maintenances, 
any remedial or other work or repair shall in the opinion of the Engineer or the Engineer's 
representative be urgently necessary for security and the Contractor is unable or un-willing at once 
to do such work or repair, the Employer may by his own or other workmen to such work or repair as 
the Engineer or the Engineer's representative may consider necessary. If the work or repair so done 
by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his 
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own expense under the contract, all cost and charges properly incurred by the Employer in so doing 
shall on demand be paid by the Contractor to the employer or may be deducted by the employer 
from any moneys due or which may become due to the Contractor. Provided always that the 
Engineer or the Engineer's representative (as the case may be) shall, as soon after the occurrence 
of any such emergency as may be reasonably practicable notify the Contractor thereof in writing. 

63.0 RESOLUTION OF DISPUTES/ ARBITRATION: 

63.1 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct 
informal, good faith negotiations any disagreement or dispute arising between them under or in 
connection with the Contract. 

63.2 If, after thirty days from the commencement of such informal, good faith negotiations, the 
EMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or dispute, the 
same shall be referred for resolution as per the formal mechanism as specified hereunder shall be 
applicable. 

63.3 LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated as an 
Indian Contract and in accordance with Indian Laws as in force for the time being. 

63.4 ARBITRATION: 

a) All disputes and differences of any kind whatsoever arising out of or in connection with the contract 
or carrying out of the works (whether during the course of works or after their completion and 
whether before or after determination, abandonment or breach of contract) shall be referred to and 
settled by the person authorized and notified in writing by IREL who shall state his decision in 
writing. Such a decision may be in the form of a final certificate or otherwise and shall be made 
within a period of 30 days from the date of receipt of such reference to them. 

b) If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may within 
30 days of receipt of such decision send a written appeal to PURCHASER, represented by the 
Chairman and Managing Director at the registered office, Mumbai for the same to be referred to 
Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval of CMD, 
IREL. The Arbitration proceedings shall be conducted as per the provisions of the Arbitration and 
Conciliation Act, 1996. It is made clear that this Arbitration Clause shall be applicable to any and all 
disputes and differences between the Parties arising out of and/or relating to this CONTRACT and 
the Parties shall be bound to refer the same to arbitration in accordance with the procedure 
contemplated herein. 

c) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras 
without any response from the CONTRACTOR before such expiry, the CONTRACTOR is deemed 
to have communicated his satisfaction to the decision of IREL at the relevant stage and all his rights 
of further appeal or as the case may be, adjudication are deemed to have been waived once and for 
all. 

d) The seat of arbitration will be at Mumbai and the language thereof shall be English. 

e) Notwithstanding the invocation, commencement and/or pendency any dispute resolution 
proceedings under this Clause 63 including arbitration under Clause 63.4, the CONTRACTOR shall 
continue to be bound by the provisions of the CONTRACT, if not terminated by the EMPLOYER, 
and shall be obligated to discharge its obligations under the CONTRACT including continuation of 
the WORK under the CONTRACT. 

f) The CONTRACTOR shall not in any way delay or default or cause to delay or default the carrying 
out of the works by reason of the fact that any matter has been agreed to be referred to and / or 
referred to dispute resolution under Clause 63 including Arbitration under Clause 63.4. 

63.5 JURISDICTION: 

            The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with and 
decide any matter arising out of this contract. 

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 

64.1 COMPLYING WITH REGULATIONS: 

64.1.1 Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of 
all applicable laws and regulations, bye-laws or orders made there under and to the requirements of 
public, municipal and other authorities in any way affecting or applicable to the work. IREL shall, 



 

38  

when requested by the CONTRACTOR, give all reasonable assistance to the CONTRACTOR in 
obtaining information concerning local conditions. 

64.1.2 Before making any departure from the specification or drawings which may be necessary to 
conform to such requirements, the CONTRACTOR shall give the IREL written notice specifying the 
departure proposed to be made and the reason for making it and applying for instructions thereon. 
If the CONTRACTOR does not receive such instructions within thirty (30) days, he shall conform to 
those requirements and inform the IREL accordingly. 

64.1.3 The Contractor shall remain liable for the payments of all wages or other money to his employees or 
labourers under the Minimum Wages Act, Payment of Wages Act, Employees Liability Act, 
Workmen's Compensation Act, PF and ESI Act or any other enactments and rules made applicable 
from time to time. The Contractor shall also comply with the provisions of the Apprenticeship Act, 
Contract Labour Regulation and Abolition) Act and the Rules and Orders issued there under from 
time to time. The Contractor shall be liable to pay the wages directly to the workmen employed by 
him on the Works. 

64.1.4 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities 
for issue of ESIC numbers, make timely contribution towards ESI and PF in accordance with the 
provisions of relevant acts from time to time in respect of labour engaged by him for all the works 
executed in the Company. The Contractor should contact the jurisdictional ESI and PF authorities 
and ensure to observe all formalities such as maintenance of muster rolls, opening of identification 
cards, making remittance etc. The Contractors / firms / establishments shall remit the PF and ESI 
contributions in their respective codes. However, in such cases, copies of muster roll, wage 
register, ESI / PF remittance, copies of the returns shall be furnished to the Engineer for verification 
and records while preferring bills. 

64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules & 
Regulations framed there under as appreciable in relation to its employees/workmen and 
establishments in mandatorily, even though not explicitly mentioned here. It shall be the 
responsibility of the Contractor to get itself acquainted about them adequately. 

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION: 

65.1.1 BREACH OF TERMS: 

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and 
all other remedies available to it, without incurring any liability what-so-ever, to fore-bear from doing 
such acts or fulfilling such obligations as are to be done or fulfilled by it here under until the 
CONTRACTOR on terms herein makes good the said breach; 

65.2 SUSPENSION: 

65.2.1 IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR a notice 
in writing, if the CONTRACTOR shall be in breach of this Contract or shall fail to perform any of its 
obligations under this Contract, including the carrying out of the Works; provided that such notice of 
suspension (i) shall specify the nature of the breach or failure, and (ii) shall provide an opportunity to 
the CONTRACTOR to remedy such breach or failure within a period not exceeding 30 (thirty) days 
after receipt by the CONTRACTOR of such notice of suspension. 

65.2.2 On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, 
which IREL has directed to be suspended with immediate effect. IREL may at any time cancel the 
suspension notice for all or any part of suspended work by giving written notice to the 
CONTRACTOR specifying the part of work to be resumed and the effective date of suspension 
withdrawal. The CONTRACTOR shall resume the suspended work on immediately upon receipt of 
such withdrawal of suspension notice. In the event of suspension of work, IREL shall not be liable to 
the CONTRACTOR for any damage and loss. 

65.3 TEMPORARY SUSPENSION: 

65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the 
Contract or any part thereof by notice in writing to the CONTRACTOR. All the work so suspended 
shall be resumed by the CONTRACTOR and extended as assessed and deemed fit by IREL. 

65.3.2 IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of 
suspension, and IREL shall not be liable to the CONTRACTOR for any damages or loss caused by 
such suspension of work. 
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65.4 EVENT OF DEFAULT: 

            Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as 
the context may admit or require. 

65.4.1 CONTRACTOR EVENT OF DEFAULT: 

            Any of the following events shall constitute an event of default by the CONTRACTOR 

("CONTRACTOR Event of Default"); 

a. the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of its 
obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause 

65.2   hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within such further 
period as IREL may have subsequently granted in writing; 

b. The CONTRACTOR fails to commence the Works ; 

c. The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per 
schedule mentioned in the contract/ agreement; 

d. Any representation made or warranties given by the CONTRACTOR under this Contract is found to 
be false or misleading; 

e. The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under 
the Contract, or (b) all or material part of the CONTRACTOR; except where such transfer in the 
reasonable opinion of IREL does not affect the ability of the CONTRACTOR to perform, and the 
CONTRACTOR has the financial and technical capability to perform. its material obligations under 
the Contract; 

f. The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that 
the CONTRACTOR shall be deemed not to have suspended/ abandoned operation if such 
suspension/ abandonment was (i) as a result of Force Majeure Event and is only for the period such 
Force Majeure is continuing, or (ii) is on account of a breach of its obligations under the Contract by 
IREL; 

g. the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its creditors 
for relief of debt or take advantage of any law for the benefit of debtors or goes into liquidation or 
receivership whether compulsory or voluntary; 

h. the CONTRACTOR fails to comply with any final decision reached as a result of arbitration 
proceedings pursuant to Clause 63 hereof; 

i. the CONTRACTOR submits to IREL a statement which has a material effect on the rights, 
obligations or interests of IREL and which the CONTRACTOR knows to be false;any document, 
information, data or statement submitted by the CONTRACTOR in its Bid, based on which the 
CONTRACTOR was considered eligible or successful, is found to be false, incorrect or misleading; 
or 

j. The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound 
by the Contract. 

65.4.2 IREL EVENT OF DEFAULT: 

            The following events shall constitute events of default by IREL ("IREL Event of Default”), unless 
any such  IREL Event of Default has occurred as a result of CONTRACTOR Event of Default or due 
to a Force Majeure Event: 

a. IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days of receipt 
of notice in that behalf from the CONTRACTOR; 

b. IREL repudiates the Contract or otherwise evidences an intention not to be bound by this Contract; 

c. Any representation made or warranties given by IREL under the Contract is found to be false or 
misleading. 

65.5 RECOURSE TO EVENT OF DEFAULT: 

65.5.1 In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or 
both as the situation may warrant: 
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a. In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of Clause 
65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL specifying the 
conditions that have restricted the CONTRACTOR to complete the tasks in stipulated time. 
However, IREL’s decision on said matter shall stand final as the case may be; 

b. In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled to 
terminate this CONTRACT as per Clause 65.6 herein. 

c. In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall 
have an option to seek Termination of this Contract. In seeking the Termination of the Contract, 
CONTRACTOR would have to clearly demonstrate that the Event of Default has occurred despite 
all possible steps taken by CONTRACTOR to avoid Termination. The Parties shall mutually decide 
the modalities of Termination. 

65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT: 

65.6.1 Without prejudice to any other right or remedy which IREL may have in respect thereof under the 
Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL shall be entitled to 
terminate the Contract by issuing a Termination Notice (the “Termination Notice”) to the 
CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in 
writing inform the CONTRACTOR of its intention to issue the Termination Notice (the "Preliminary 
Notice"). In case the underlying breach/default is not resolved within a period of sixty (60) days 
from the date of the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing 
the Termination Notice. 

65.6.2 Upon termination of the Contract by notice of either Party to the other pursuant to Sub-clauses 
65.5.1 b or 65.5.1 c hereof, the CONTRACTOR shall, immediately upon dispatch or receipt of such 
notice, take all necessary steps to bring the Works to a close in a prompt and orderly manner and 
shall make every reasonable effort to keep expenditures for this purpose to a minimum. 

65.7 PAYMENT UPON TERMINATION: 

65.7.1 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 c hereof, IREL shall make the 
following payments to the CONTRACTOR (after offsetting against these payments any amount that 
may be due from the CONTRACTOR to IREL): Remuneration pursuant to Schedule of rates hereof 
for Works satisfactorily performed prior to the date of termination; 

 

65.8 DISPUTES ABOUT EVENTS OF TERMINATION: 

65.8.1 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 

65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination 
from the other Party, refer the matter to arbitration pursuant to Sub-clause hereof. 

66.0 LIMITATION OF LIABILITY: 

Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the 
Contract or otherwise shall be limited to 100% of contract price. However, neither party shall be 
liable to the other party for any indirect and consequential damages, loss of profits or loss of 
production. 

67.0 METHOD OF BLACKLISTING VENDORS: 

67.1 Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in 
blacklisting of vendor by the authority competent to conclude the contract. The blacklisted vendor 
shall not be considered for a minimum period of one year from the date of black listing. 

67.2 Further, the competent authority may blacklist the bidder, if the bidder changes bid either techno-
commercial and / or price or withdraw his bid after receipt of the same and during the validity period 
of bid. 

67.3 Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL in case of 
: 

a. If security considerations including question of loyalty to the state so warrant. 

b. If the proprietor of the firm, its partner or representative is convicted by a court of law following 
prosecution for offences relating to business dealings. 



 

41  

c. If there is strong justification for believing that the proprietor or employee or representative of the 
CONTRACTOR has been guilty of malpractice such as bribery, corruption, fraud, substitution of 
tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax levied by 
law, etc. 

67.4 An order for ban/ suspension passed for a certain specified period shall be deemed to have been 
automatically revoked on expiry of that specified period and it will not be necessary to issue a 
specific formal order of revocation, except that an order of suspension/ban passed on account of 
doubtful loyalty or security consideration shall continue to remain in force until it is specifically 
revoked. 

67.5 An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of the same 
facts, the accused has been wholly acquitted by a court of law. 

68.0 SECRECY 

            The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose 
any information furnished to them by IREL or any drawings, designs, reports and other documents 
and information prepared by the Contractor for this contract, without the prior written approval of 
IREL except in so far as such disclosure is necessary for the performance of the Contractor’s work 
and service hereunder. 

69.0 LABOUR: 

a)        In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, 
it shall be the bounden duty of the Contractor to abide by and to strictly comply with all labour 
legislations, as may be applicable, enacted by the parliament or by the State Legislature and the 
rules/regulations framed thereunder by the Central or State Government or Local Authorities 
providing for the conditions of employment protection of health, Sanitary arrangements, wages, 
provident fund, gratuity, welfare, and safety of workmen. These rules and statutory obligations shall 
be deemed to be part of the Contract. Instructions issued by the Employer in this behalf from time to 
time shall be equally binding on the contractor & the Contractor shall observe them stringently. 

(b) In the event of the Contractor failing to discharge his obligations imposed upon him by or under any 
statute as aforesaid, the employer shall be entitled to rescind the Contract.at the sole risk and cost 
of the Contractor and/or recover from him the amount of loss sustained by the Employer. 

 

(c) It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as 
applicable to his workmen and the work under this contract or in connection herewith, so as to 
preclude the possibility of infringement and noncompliance thereof and to make it easy for him to 
observe clause 69 without any deviation. 

(d) The Contractor shall maintain records, registers in respect of workers employed by him as required 
under various statutes and or prescribed by the Employer, shall issue attendance cards to each 
worker and shall produce the same for inspection on demand to the authorities under statutes or to 
the authorised representatives of the Employer. 

 

(e) All payments of whatever nature to be made by the Contractor to his workmen shall be made in the 
presence of an authorised representative of Employer and Employer's representative shall sign the 
acquaintance in token of having witnessed the payment, as prescribed under law. 

(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives 
clearance regarding compliance of all statutory provisions by the contractor. Final bill of the 
Contractor shall be cleared only when a clearance certificate is issued by the Contractor from an 
authority declared for the purpose by the Employer, that the claims of workmen in respect of wages, 
workmen's compensation, statutory payments etc. have been paid by Contractor to his workmen in 
full and subject to fulfilment of other conditions of Contract. Labour Rules etc. 

(g) The Contractor shall be entirely responsible for safe and good conduct of his employees during the 
period of his contract. The Contractor shall also ensure, that no safety rules/instructions are violated 
by him or his workmen. The Contractor shall maintain his machineries and tools for work in safe 
condition and shall present the same for checking whenever called by Employer/ his 
representatives. 
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(h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes 
such as Mines Act 1952, Rules and Regulations including amendments made thereunder, if any, 
applicable for the work, Indian Electricity Act. 1910 and Indian Electricity Rules 1956 including 
amendments, if any. applicable for the work. 

(i) The Contractor shall provide and ensure proper use of safety appliances by his workmen 
throughout the course of their employment. 

(j) The Contractor in fulfilment of his statutory obligations imposed by or under various Labour Laws, 
will among other things: 

i) Arrange to provide cool and wholesome drinking water at appointed place/places 
near work site. The container of water shall be in hygienic condition. 

ii) Implement the Employees Provident Fund Scheme or Produce exemption certificate 
from Regional Provident Fund Commissioner if they are so exempted Otherwise, 
bills for the work will be released withholding 10% from such sums or as decided by 
the Management from time to time till such time they implement the scheme or 
produce exemption certificate from the Regional Provident Fund Commissioner. The 
Contractors are further required to indemnify Employer against any loss or damage, 
whatsoever, that may be suffered by Employer as a result of any claim. damage or 
penalties for any failure or non-compliance on their (Contractor's) part with the 
provisions of the aforesaid Act and Scheme framed thereunder. 

(k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the 
Training Department of the Company and shall pay all statutory allowances for such training to his 
workmen under training. The Contractor shall ensure the proper use of safety appliances by his 
workmen throughout the course of their employment. 

70.0 RETURNS OF LABOUR: 

(a)     The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his 
office a return in detail in such from and at such intervals as the Engineer may prescribe showing 
the numbers of the labour from time to time employed by the contractor on the Site. 

71.0 LABOUR LICENCE: 

(a) The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing 
Authority) within 15 days from the award of the Contract under Contract Labour (Regulation 
and Abolition) Act. 1970 and shall have to comply with all the provisions of the Act and 
Rules framed thereunder and shall ensure that no violations are pointed out by the 
Authorities under the Act. 

(b) The RA Bills of the contract shall not be released until the licence for the number of labour 
employed under Contract Labour(Regulation and Abolition)Act, 1970 has been produced by 
the Contractor to the office of the employer. Whenever the number is increased, the 
Contractor shall arrange to get such changes incorporated in the licence. 

(c) The Contractor shall make payment to their workmen in the presence of authorised 
representative of the Employer only, and obtain the required certificate regarding witnessing 
of payments. 

72.0 WOMEN LABOUR: 

            The working hours of women labour employed by the Contractor/ tenderer shall conform to the 
relevant labour acts in force. They shall not be detained after 7,00 PM and employed before 6.00 
AM and in no case employed during the night time. 

73.0 EMPLOYMENT OF CHILDREN: 

            No child below the age of 18 years shall be employed. If children/young persons in the work 
premises are employed contravening the provision of the Factories Act, 1948 and rules framed 
thereunder, their agreement/ contract is liable to cancellation and/or termination without any 
compensation or notice. 

74.0 ENTRY PASS : 

            All representatives and workers of Contractor shall possess the Entry Pass issued from the Security 
Deptt. and concerned Officer/Engineer shall have the right to refuse the Entry passes to any worker 
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or representative of the Contractor without assigning any reason. Permission to enter the Plant to 
any representative or worker of the Contractor may be suspended or withdrawn at any time by the 
Security Deptt. or concerned Officer/Engineer without assigning any reason. The Contractor(s) shall 
ensure that any gate pass issued to their workmen or representatives by authorities are not misused 
by the unauthorised persons for entry in the plant area/in specified area inside the plant. 

75.0 SAFE CUSTODY OF ENTRY PASS: 

            The Contractor shall be governed by the following provisions for enforcing safe custody and proper 
use of gate passes that may be issued to him for entry into the Plant area: 

(a) it shall amount breach of rules and regulations regarding entry into a prohibited place by 
Contractors in case any entry passes issued on their demand are found to be misused by 
any unauthorised person (s). 

(b) It shall also amount to breach of terms of the contract for which the employer reserves the 
right to terminate the contract at any stage at the risk and cost of the Contractor. 

(c) Final payment would be made to the Contractor only after all the passes issued by the 
Security Department are surrendered to the Security Department for cancellation for which 
'No Demand Certificate' should be obtained. 

(d) In case of passes lost/ not surrendered for any reason an amount as fixed shall be levied as 
penalty before final payments are cleared or as amended from time to time. No Dues 
Certificate will not be issued unless all the statutory payments to contract labour including 
retrenchment benefits, gratuity etc. are paid and a copy of full and final payment Muster Roll 
duly witnessed by the nominee of employer is submitted to Welfare Dept. by the contractor 
The Contractor may be debarred in case he is found that he is not complying with the 
statutory provisions. 

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES: 

76.1 The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new 
equipment and machineries in lieu of equipment/machineries lost/ damaged beyond repairs, free of 
cost until the PLANT is handed over after successful completion of performance guarantee test run. 

            Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for 
any loss or damage to the PLANT or any part thereof if and to the extent that such loss or damage 
is not covered by insurance coverage such as War risk, provided the same is general exclusion of 
the policy of the EAR insurance. War Risks shall mean any of the following events occurring within 
India: War, hostilities, warlike operations (whether a state of war be declared or not), invasion, act of 
foreign enemy, civil war, rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or 
military government, conspiracy, riot, civil commotion, mine, bomb, shell, grenade or other 
projectile, missile, munitions or explosive of war. 

76.2 The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to 
any property (other than property forming part of the Work) and against all actions, suits, claims, 
demands, costs, charges and expenses arising in connection therewith which shall have been 
occasioned by the negligence of the CONTRACTOR or any SUB-CONTRACTOR, or by defective 
design (other than a design made, furnished or specified by the IREL and which the 
CONTRACTOR has disclaimed responsibility in writing within a reasonable time after receipt of the 
IREL's instructions), material or workmanship, any breach of the CONTRACTOR's obligations. 

77.0 SAFETY CLAUSES: 

            Before commencement of the work, the Contractor will give an undertaking in writing that they 
would abide by the safety Rules and Regulations laid down by the organisation rigorously and any 
deviation from this would make them liable for action. 

(a) SAFETY CLEARANCE : 

            Along with contract document and job instructions from the contracting department, the Contractor 
will come to Safety & Training Deptt. where he will be further briefed and Contractor's Safety 
Management Policy will be explained. The Contractor will not be permitted to start the job without 
getting a written safety clearance from Safety & Training Deptt. 

(b) SHUTDOWNS 
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            The contracting department would take necessary shutdowns wherever there are hazards of gases, 
electricity, moving machinery, etc. The Contractor shall ensure that the shutdowns/ clearance are 
taken before sending workers in such locations. 

(c) WORK AT HEIGHT 

            Whenever work at height is involved Contractor should obtain passes to work at height for these 
persons who will be required to work at height from Safety & Training Deptt. 

(d) INJURY TO WORKMEN 

            The Contractor after preliminary examination at PHC may take his injured workmen to his own 
Doctor with a permission from the Doctor at PHC at his own risk giving an undertaking to that effect 
in writing to the Doctor. He will, however, have to keep S&T Deptt. informed about the nature of the 
injury and the period for which the injured person is off duty on account of injury. 

(e) RESPONSIBILITY FOR ACCIDENTS 

            The Contractor shall be fully, responsible for accidents caused due to his or his agent's or 
workmen's negligence or carelessness in regard to the observance of the safety requirements and 
shall be liable to pay compensation for injuries and delay work due to these accidents. 

(f) PRECAUTIONS & SUPERVISION: 

            The Contractor shall take all safety precautions and provide adequate supervision in order to do the 
job safely and without damage to equipment. 

(g) SAFETY CODE 

            The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the 
Safety & Training Deptt. from time to time. Before starting the work, the Contractor shall meet the 
safety Officer and get himself familiar with the safety measures to be taken during the execution of 
the job. The contractor shall be personally responsible for the safety of his workmen and shall be 
liable for prosecution in case of any accident. 

(h) OTHER ACTS RULES ETC. 

            Notwithstanding the above clauses, there is nothing in these conditions to exempt the Contractor 
from the operations of any other Act or Rule in force in the Republic of India. 

 

(i) FAILURE TO OBSERVE SAFETY RULES: 

            Failure to observe the safety rules will make the Contractor liable to penalty by way of suspension 
of work, fine and termination of contract. 

(j) SAFE USE OF VEHICLES: 

            It will be entirely the responsibility of the Contractor to ensure that the vehicles are not driven with 
so high speed or in so reckless or rash manner as to cause accident or prove to be potential threat 
to the safety of the traffic. Where the speed limits have been fixed, they will be strictly adhered to by 
the Contractor's drivers who will also adhere to slow and safe driving inside the Plant and Township 
Area. Failure to comply with the above may result in termination of the contract. 

(k) THEFT ETC. 

            Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorised 
movement of materials or in the activity which is punishable under the law or not authorised by the 
Plant, the Contractor will bear the full responsibility for the loss and other consequences which may 
result to the Plant due to such illegal/ unauthorised acts besides the action to terminate the contract 
by the Plant. 

(l) COMPENSATION : 

            In case of accident or injury or damages caused by the Contractor's vehicle or staff to any person or 
property, the financial responsibility to compensate be borne solely by the Contractor and this 
amount may, at the discretion of the competent authority of IREL, be recovered from the bills or 
Security or other deposits of the Contractor. 

(m) PRECAUTIONS FOR VEHICULAR TRAFFIC: 
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            Suitable safety precautions must be taken by the Contractor for his vehicular traffic at the level 
crossing/roads inside the Plant/ Township area. Contractors would be using those roads on their 
own risk and responsibility without any liability on the part of IREL Management. 

78.0 INSURANCE: 

78.1 GENERAL: 

           CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed 
insurance companies to the satisfaction of the EMPLOYER as follows: 

            CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and 
to its full value for all such amounts to protect the WORKS in progress from time to time and the 
interest of EMPLOYER against all risks as detailed herein. The form and the limit of such insurance, 
as defined here in together with the under works thereof in each case should be as acceptable to 
the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain adequate 
insurance coverage at all times during the period of CONTRACT shall be that of CONTRACTOR 
alone. CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities and 
obligations under CONTRACT. 

           Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland 
and port handling, inland transportation, storage, erection and commissioning till such time the 
WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR. 

           CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or 
loss by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR 
shall provide the EMPLOYER with a copy of all insurance policies and documents taken out by him 
in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER 
immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall 
also inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry, cancellation 
and/or changes in any of such documents and ensure revalidation/renewal etc., as may be 
necessary well in time. 

            Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of 
equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. 
CONTRACTOR shall, however, be responsible for obtaining requisite licences, port clearances and 
other formalities relating to such import. The risks that are to be covered under the insurance shall 
include, but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil 
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean transportation 
only) etc. The scope of such insurance shall cover the entire value of supplies of equipments, plants 
and materials to be imported from time to time. 

            All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's 
account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from time 
to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the 
insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual 
settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts. 

78.2 CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, 
including marine Insurance during ocean transportation. 

i) EMPLOYEES’ STATE INSURANCE ACT: 

            The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance 
with all obligations imposed by the Employees’ State Insurance Act 1948 and the CONTRACTOR 
further agrees to defend, indemnify and hold EMPLOYER harmless for any liability or penalty which 
may be imposed by the Central, State or Local authority by reason of any asserted violation by 
CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also 
from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, 
growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by 
Central or State Government authority or any political sub- division thereof. 

            The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the 
Declaration Forms, and all forms which may be required in respect of the CONTRACTOR's or SUB- 
CONTRACTOR's employees, who are employed in the WORK provided for or those covered by ESI 
from time to time under the Contract. The CONTRACTOR shall deduct and secure the agreement 
of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of the 
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Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages 
payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB-
CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation 
Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees to 
maintain all cards and Records as required under the Act in respect of employees and payments 
and the CONTRACTOR shall secure the agreement of the SUB- CONTRACTOR to maintain such 
records. Any expenses incurred for the contributions, making contributions or maintaining records 
shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. 

            The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT 
until the CONTRACTOR shall furnish satisfactory proof that all contributions as required by the 
Employees’ State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR 
when the ESI Act is extended to the place of work. 

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

            Insurance shall be effected for all the CONTRACTOR's employees engaged in the performance of 
this CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB-
CONTRACTOR to provide workman's compensation and employer's liability insurance for the 
latter’s employees if such employees are not covered under the CONTRACTOR's Insurance. 

iii) TRANSIT INSURANCE: 

            In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of 
transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of 
this cost. 

iv) COMPREHENSIVE AUTOMOBILE INSURANCE: 

            This insurance shall be in such a form as to protect the Contractor against all claims for injuries, 
disability, disease and death to members of public including EMPLOYER’s men and damage to the 
property of others arising from the use of motor vehicles during on or off the `site’ operations, 
irrespective of the Employership of such vehicles. 

v) COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

a) This insurance shall protect the Contractor against all claims arising from injuries, 
disabilities, disease or death of member of public or damage to property of others due to any 
act or omission on the part of the Contractor, his agents, his employees, his representatives 
and Sub-Contractor’s or from riots, strikes and civil commotion. 

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of 
injury, damage or any other risks in respect of his Engineers and other Supervisory staff 
who are not covered under Employees’ State Insurance Act. 

c) The policy shall cover third party liability. The third party liability shall cover the loss/ 
disablement of human life (person not belonging to the Contractor) and also cover the risk of 
damage to others materials/ equipment/ properties during construction, erection and 
commissioning at site. The value of third party liability for compensation for loss of human 
life or partial/full disablement shall be of required statutory value but not less than Rs. 2 
lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement 
and shall nevertheless cover such compensation as may be awarded by Court by Law in 
India and cover for damage to others’ equipment/ property as approved by the Purchaser. 
However, third party risk shall be maximum to Rs. 10 (ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks 
etc., in respect of all his plant, equipments and machinery, erection tools & tackles and all 
other temporary attachments brought by him at site to execute the work. 

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and 
Contractor from one or more nationalised insurance company from any branch office at 
Project site. 

f) Any such insurance requirements as are hereby established as the minimum policies and 
coverages which Contractor must secure and keep in force must be complied with, 
Contractor shall at all times be free to obtain additional or increased coverages at 
Contractor’s sole expenses. 
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vi) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 

            CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be 
required under any law or regulation from time to time without any extra cost to EMPLOYER. He 
shall also carry and maintain any other insurance which may be required by the EMPLOYER. 

79. General 

79.1 In the event that terms and conditions stipulated in the General Conditions of Contract should 
deviate from terms and conditions stipulated in the Contract, the latter shall prevail. 

79.2 LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS: 

            Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR’s failure to adhere to 
any of the instructions given by the EMPLOYER in connection with the contract execution shall be 
recoverable from the CONTRACTOR. 

79.3 RECOVERY OF SUMS DUE: 

            All costs, damages or expenses which the EMPLOYER may have paid, for which under the 
CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is hereby 
irrevocably authorized to do so) from any money due to or becoming due to the CONTRACTOR 
under this Contract or other Contracts and/or may be recovered by action at law or otherwise. If the 
same due to the CONTRACTOR be not sufficient to recover the recoverable amount, the 
CONTRACTOR shall pay to the EMPLOYER, on demand, the balance amount. 

79.4 PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER: 

            No sum paid on account by the EMPLOYER nor any extension of the date for completion granted 
by the EMPLOYER shall affect or prejudice the rights of the EMPLOYER against the 
CONTRACTOR or relieve the CONTRACTOR of his obligation for the due fulfilment of the 
CONTRACT. 

79.5 CUT-OFF DATES: 

            No claims or correspondence on this Contract shall be entertained by the EMPLOYER/Consultant 
after 90 days after expiry of the performance guarantee (from the date of final extension, if any). 

79.6 PARAGRAPH HEADING: 

            paragraph heading in these conditions shall not affect the construction thereof. 
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Annexure I 
 

FORMAT FOR CORRESPONDENCE WITH BIDDERS ON  
“ETHICS IN TENDERING & OTHER BUSINESS DEALINGS” 

 
Dear Sir,  
 
IREL (India) Limited, a Government of India undertaking under the administrative control of Department of 
Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and 
other statutory agencies. The business is done in an ethical, rational & impartial manner with good 
corporate governance. 
 
In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, 
Customers and Business Partners are requested not to provide any gift and / or inducement to any of 
our employees for securing / being granted favour in dealings with our Company. In assurance of your 
commitment to the aforesaid, it will be highly appreciated if you fill up, sign and abide by the attached 
undertakings. 
 
Report of any gifts and / or inducements sought by any employee of the company should be immediately 
reported to any one of the following: 
 

Chairman & Managing Director 
IREL (India) Limited 

1207, V.S. Marg, Prabhadevi 
Mumbai 400 028. 
Ph: 022-24225778 

Email:cmd@irel.co.in 

Chief Vigilance Officer 
IREL (India) Limited 

1207, V.S. Marg, Prabhadevi 
Mumbai 400 028 
Ph:022-24221068 

Email:cvo@irel.co.in 

 
We assure you that complaints if any made by you on the subject will be kept confidential and fair 
investigation will be conducted and appropriate action will be taken. Similarly, we except your commitment 
to the undertaking and its violation will have consequences as per prevailing rule of the Company. 

 
Thanking you, 

For IREL (India) Limited 
 

Name --------------------------------------- 
Designation ------------------------------- 

Date 
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Annexure II 
 

FORMAT FOR UNDERTAKING TO BE SUBMITTED BY BIDDERS FOR ADOPTING ETHICAL 
PRACTICES  

Date: 
To, 

M/s IREL (India) Limited, 
1207, V.S. Marg, Prabhadevi 
Mumbai 400 028. 

 
I / We …................................................................................... am / are a Vendor / Customer of IREL (India) 
Limited (now onwards to be referred as Company). 
 
I / We agree and undertake: 
 
Not to provide any gift and / or inducement to any employee of the Company in connection with securing / 
being granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field 
units namely MK, Chavara, OSCOM, RED, IRERC, REPM & RETTP. 
 
To immediately report any gift and / or inducement sought by any employee of the Company granting 
favour(s) to me / us in my / our dealings with the Company and / or its field units.  
 
Signature…………………………….. 
 
Name………………………………….. 
 
Title………………………………….. 
 
Name of the Company and Address (with Seal)………………………………………….. 
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Annexure III 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
Date: 

To, 
DGM - Projects & I/c Purchase 
IREL (India) Limited 
Corporate Office Mumbai 
PLOT NO. 1207, VEER SAVARKAR MARG 
NEAR SIDDHIVINAYAK TEMPLE 
PRABHADEVI 
MUMBAI-400028 

 

Sub: Acceptance of Terms & Conditions of Tender. 
 Tender Reference No:   

Name of Tender/Work: -  

Dear Sir, 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’ 

from the website(s) namely:  

CPP Portal as per your advertisement, given in the above mentioned website(s). 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 

from Page No. __to (including all documents like annexure(s), schedule(s), drawings 

etc.,), which form part of the contract and I / we shall abide hereby by the terms / conditions / clauses 

contained therein. 

3. The corrigendum(s) issued from time to time by your department/ organization too has also been 

taken in to consideration, while submitting this acceptance letter. 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) 

/corrigendum(s) in its totality/ entirety. 

5. I/We do hereby declare that our Firm has not been blacklisted/debarred by any Govt. 
Department/Public sector undertaking. 

6. I / We certify that all information furnished by our Firm is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then your department/ organization shall 

without giving any notice or reason therefore or summarily reject the bid or terminate the contract, without 

prejudice to any other rights or remedy. 

 
Yours Faithfully, 

 
  (Signature of the Bidder, with Official Seal) 
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  Annexure IV 

 

 FORMAT FOR CERTIFICATE FROM PRACTICING CHARTERED ACCOUNTANT FOR 
ELIGIBLE WORKS 

Certificate from the practicing chartered accountant  

 

Based on its books of accounts and other published information authenticated by it, this is to certify 
that …………………….. (name of the Bidder) was awarded by ………………….. (title of company) for 
………………. (name of supply/work). 

 

The total fees received by the Bidder for the supply/work is ……………………  

 

We further certify that the said supply/work was completed on …………….. (date).  

 

 

Name of the audit firm: 

Seal of the audit firm: 

Date: 

License/registration no:  

UDIN NO. 

(Signature, name, designation of the authorized signatory of the audit firm) 
 
 
 
Signature of Authorised Signatory with seal 
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Annexure V 

PARTICULARS OF THE BIDDER 

Sl. Particulars Details 

1.  a) Name of Bidder 

b) Legal status (e.g. incorporated private company, 
unincorporated business, partnership etc.): 

c) Date of incorporation and/ or commencement of 
business 

d) Brief details about main line of business. 

 

2.  Bank details: - 
The payments to be released from IREL will be made 
through                      e-payments. The contractor has to 
provide the following details: 

 Beneficiary name: 

 Account Number: 

 Name of the bank: 

 IFSC: 

 Nature of Account (Savings/Current/CC/OD): 

Branch Code 

 

3.  Particulars of individual(s) who will serve as the point of 
contact/ communication for the Bidder 

a) Name 

b) Designation 

c) Company 

d) Address 

e) Telephone Number 

f) Email address 

 

4.  Particulars of the Authorized Signatory of the Bidder 

a) Name 

b) Designation 

c) Company 

d) Address 

e) Telephone Number  

f) Email address 

 

5.  GST and PAN no details:  
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Annexure -VI 

REQUIREMENT DETAILS OF TENDER DOCUMENTS 

 
Note: The complete bid document submitted by the bidder as technical bid (Part 1) shall be duly numbered 
in each page. Based on the numbering done, the following table should be filled up by the bidder. 
 

Sl. Required Documents (bidder should 
correctly fill the 
following column) 

(Indicate page 
number of the bid 
document where 
related information is 
shown/available, so 
that it can be verified 
by IREL) 

1.0 Complete documents as per the pre-
qualification criteria 
a. WO and completion certificate or 
other relevant details 
b. financial capability  
c. Valid MPPWD contractor 
registration  

  

2.0 Particulars of the bidder   

3.0 Technical specification and detailed 
data sheet of civil work to be done in 
bidders letter head. 

  

4.0 Annexures I to VI, XI   

5.0 Earnest Money Deposit (EMD)   
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Annexure VII 

 

EMD DECLARATION  
 

I have furnished a sum of Rs.22,500/- (Rupees twenty-two thousand five hundred only) towards EMD vide 
NEFT/RTGS/BG No…………………. dated………………………… 
 
Place:                                                                                      
Signature of tenderer: 
                                                                                                       Full Address:  
 

 
IREL Bank Details 

 

Name of the Bank HDFC Bank Limited, V S Marg, Opp. Siddhivinayak Temple, 
Prabhadevi, Mumbai – 400028 

Account Type Current Account 

Account Number 00122320000135 

IFSC Code HDFC0000012 

 
Details of payment to be uploaded to purchase-ho@irel.co.in  
 
Email should contain the following details 

1) Name of the company  

2) Transaction ID with details Bank and Branch 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

mailto:purchase-ho@irel.co.in
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  Annexure VIII 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
 

(To be issued by approved Scheduled Banks)  
 
In accordance with Bid No.__________ Dated ________ for the work of ___________ (herein after referred 
to as “the said Works”) for Rs._______________ (Rupees___________ only), under ______ (Corporate 
Office) of M/s IREL (India) Limited, a company incorporated under Indian Companies Act, having its 
registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, 
Prabhadevi, Mumbai – 400028, India (herein after referred to as IREL), M/s _________________ Address 
________________________ [Herein after referred to as Contractor (s)] wish /wishes to participate in the 
said tender and a Bank Guarantee for the sum of Rs.______________ (in words) valid for a period of 
_________ days (in words) is required to be submitted by the Bidder towards the Bid Security.  
 
We the ______________________________Bank (hereinafter called the said Bank) do hereby undertake to 
pay to IREL, the sum of Rs. ____________ (Rupees ________________ only) by reason of the said 
tenderer’s failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to 
commence the contract works and/or failure to deposit the security deposit within the stipulated period as per 
the terms and conditions relating to and/or governing the contract and/or specified in the Bid. We also agree 
that any such demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in 
respect of or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated 
by IREL including the question as to the tenability of the claim of the IREL for forfeiting the Earnest Money 
being the Bank Guarantee herein, we shall forthwith pay the said amount to IREL on demand being made as 
aforesaid.  
 
We ________________ Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for entering into an Agreement of contract and that it shall 
continue to be enforceable till all the dues of the IREL under the terms and conditions of the Bid for the work 
have been fully paid and its claims satisfied or discharged or till IREL certifies, that the terms and conditions 
of the bid have been fully and properly carried out by the said tenderer and accordingly discharges the 
guarantee.  
 
We _____________________ Bank further agree with the IREL that the IREL shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the Bid and/or terms and conditions governing the contract or to extend the time of validity 
of the offer from the said tenderer from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the IREL against the said tenderer and to forbear or enforce any of the terms and 
conditions of the Bid and we shall not be relieved from our liability hereunder by reason of any such 
variation, or extension being granted to the said tenderer or for any forbearance, act or omission on the part 
of the IREL or any indulgence by the IREL to the said tenderer or by any such matter or thing whatsoever 
which under the law relating to surety/guarantee would but for this provision have effect of so relieving us.  
 
We _______________________Bank do hereby further agree that any change in the Constitution of the said 
tenderer or the Bank will not affect the validity of this guarantee.  
 
We ______________________ Bank lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of the IREL in writing.  
 
Notwithstanding anything to the contrary contained herein before: 
(i) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs 
………………………………… (in words) 
(ii) This Bank Guarantee shall be valid upto …………………………, unless extended on demand. 
(iii) The bank is liable to pay the guaranteed amount or any part thereof under this bank Guarantee 
only if IREL serve a written claim or demand on or before ……………………………… (Three months from 
the expiry of Guarantee period) 

 
 

Dated the __________ day of __________ 20--  
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________________Bank  
 

(Signature with name in Block letters with designation,  
Attorney as per power of Attorney No._____dt. _____)  

 
Bank’s Common seal 
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Annexure IX 
 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT (TO BE ISSUED FROM A 

SCHEDULED BANK) 

WHEREAS on or about the___________ day of___________________________ M/s 
______________(Tenderer’s  name  &  address),  having  its  registered  office situated at 
_______________(Postal address) (herein after referred to as ‘The Tenderer’) entered into a contract 
bearing  reference  no. ___________________dtd._________________________ with (MK unit/Chavara 
unit/OSCOM unit/ RED unit/Corporate Office) of M/s IREL (India) Limited, a company incorporated under 
Indian Companies Act having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak 
Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400 028, India (herein after referred to as  IREL), for 
________________(details of order) (herein after referred to as ‘The Contract’). 
AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep  with  
IREL  a  security  deposit  of Rs.______ (Rupees____________________ only) or submit a Bank 
Guarantee in lieu of cash deposit for the fulfilment of the terms and conditions of the contract, and 
whereas the supplier has chosen to submit a Bank  Guarantee till completion of the guarantee period. 
We ___________________Bank do hereby undertake to pay the amounts due and payable under this 
Guarantee without any demur, merely on a demand from IREL stating that the amount claimed is due by 
way of loss or damage caused to or that would be caused to or suffered by IREL by reason of breach of 
any of the terms and conditions of the said contract. Any such demand made on the bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. The payment will 
be released within three working days from the date of demand for payment. 
We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes raised 
by the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability 
under these present being absolute and unequivocal. 
The payment so made by us under this guarantees shall be valid discharge of our liability for payment 
thereunder and the tenderer shall have no claim against us for making such payment. 
We ___________________Bank further agree that the Guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said Agreement and 
that it shall continue to be enforceable till all the dues of IREL under or by virtue of the said Agreement 
have been fully paid and its claims satisfied or discharged or till IREL certifies that the terms and 
conditions of the said Agreement have been fully and properly carried out by the said tenderer and 
accordingly discharges this Guarantee. Our Guarantee  shall  remain in force until _____________and 
unless a demand or claim under this guarantee is made on us in writing within three months from the 
expiry of the Guarantee period, we shall be discharged from all liability under this Guarantee thereafter. 
We___________________ Bank, further agree that IREL shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Agreement or to extent time of performance by the said tenderer from time to time 
or to postpone for any time or from time to time any of the powers exercisable by IREL against the said 
tenderer and to forbear or enforce any of the terms and conditions relating to the said Agreement and we 
shall not be relived from our liability by reason of any such variation, or extension being granted to the 
said contract or for any forbearance, act or omission on the part of IREL or any indulgence by IREL to 
the said tenderer or by any such matter or thing whatsoever which under the law relating to sureties 
would but for this provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Consultant. 

 
We________________________ Bank lastly undertakes not to revoke this guarantee during its currency 
except with the previous consent of IREL in writing. 
 
Notwithstanding anything to the contrary contained herein before : 
(i) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs 

………………………………… (in words) 
(ii) This Bank Guarantee shall be valid upto …………………………, unless extended on demand. 
(iii) The bank is liable to pay the guaranteed amount or any part thereof under this bank Guarantee 

only if IREL serve a written claim or demand on or before ……………………………… (Three 
months from the expiry of Guarantee period) 
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                                                                    Dated the___________ day of __________20___ 

  _____________________Bank 

(Signature with name in Block letters with designation, 
Attorney as per power of attorney No.________ dt ________) 

 
Bank’s Common seal 
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Annexure X 

PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE 

(To be issued by approved Scheduled Banks) 
 

WHEREAS on or about the _______________ day of __________________M/s ________ (Tenderer’s 
name & address), having its registered office situated at _________(Postal address) (herein after referred 
to as ‘The Tenderer’) entered into a contract bearing reference no. __________________ dtd. 
____________ with ______ (MK unit/Chavara unit/OSCOM unit/RED unit/Corporate Office) of M/s IREL 
(India) Limited, a company incorporated under Indian Companies Act having its registered office at Plot 
No.1207, ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400 
028, India (herein after referred to as IREL), for _______________ (details of order) (herein after referred 
to as ‘The Contract’). 
AND WHEREAS the Work Order provides that the tenderer shall furnish a Bank Guarantee for 
Rs.________ (Rupees ________________________ only) being ____% (______percent ) of the total 
Work Order value as Guarantee for the due fulfillment by the tenderer of the terms and conditions 
contained in the Work Order, the guarantee remaining  valid till the completion of the guarantee period.  
We _________________ Bank do hereby undertake to pay the amounts due and payable under this 
Guarantee without any demur, merely on a demand from IREL stating that the amount claimed is due by 
way of loss or damage caused to or that would be caused to or suffered by IREL by reason of breach by 
the said tenderer of any of the terms or conditions contained in the said Work Order or by reason of the 
Bidder’s failure to perform the said Work Order. Any such demand made on the bank shall be conclusive 
as regards the amount due and payable by the Bank under this Guarantee. However, our liability under 
this Guarantee shall be restricted to an amount not exceeding Rs. __________ (Rupees ____________ 
only). 
We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes raised by 
the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability 
under these presents being absolute and unequivocal. 
The payment so made by us under this guarantees shall be valid discharge of our liability for payment 
thereunder and the tenderer shall have no claim against us for making such payment. 
We ____________________ Bank further agree that the Guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said Work Order and that 
it shall continue to be enforceable till all the dues of IREL under or by virtue of the said Work Order have 
been fully paid and its claims satisfied or discharged or till IREL certifies that the terms and conditions of 
the said Work Order have been fully and properly carried out by the said bidder and accordingly 
discharges this Guarantee. 
We also agree that the amount  will be paid by us to the IREL within three working days from the date of 
demand for payment till the actual date of payment made by us. 
Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is made on 
us in writing within six months from the expiry of the Guarantee period, we shall be discharged from all 
liability under this Guarantee thereafter. 
We _____________________ Bank, further agree that IREL shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Work Order or to extent time of performance by the said tenderer from time to time 
or to postpone for any time or from time to time any of the distributions exercisable by IREL against the 
said tenderer and to forbear or enforce any of the terms and conditions relating to the said Work Order and 
we shall not be relived from our liability by reason of any such variation, or extension being granted to the 
said tenderer or for any forbearance, act or omission on the part of IREL or any indulgence by IREL to the 
said tenderer or by any such matter or thing whatsoever which under the law relating to sureties would but 
for this provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the bidder. 
We____________________ Bank lastly undertakes not to revoke this guarantee during its currency 
except with the previous consent of IREL in writing. 
Notwithstanding anything to the contrary contained herein before : 
(a) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs 

………………………………… (in words) 
(b) This Bank Guarantee shall be valid upto …………………………, unless extended on demand. 
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(c) The bank is liable to pay the guaranteed amount or any part thereof under this bank Guarantee only 
if IREL serve a written claim or demand on or before ……………………………… (Three months from 
the expiry of Guarantee period) 

 
Dated the  __________ day of  __________ 20_  

________________Bank 
(Signature with name in Block letters with designation, 

Attorney as per distribution of Attorney No._____dt. _____) 
 

 Bank’s Common seal 
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Annexure-XI 

 

DECLARATION – NON-BLACKLISTING 
 
(To be submitted by an Authorized Signatory on the company’s original letter head with signature and seal) 
 
To, 
DGM - Projects & I/c Purchase 
IREL (India) Limited 
Corporate Office Mumbai 
PLOT NO. 1207, VEER SAVARKAR MARG 
NEAR SIDDHIVINAYAK TEMPLE 
PRABHADEVI 
MUMBAI-400028 
 
Sir, 
In response to the Bid Ref No.: ______________________ dated ____________ 2025 for 
____________________________________________ at IREL , I/We hereby declare that presently our 
agency has not been declared ineligible or black listed for corrupt & fraudulent practices either indefinitely 
or for a particular period of time by any State Govt./ Central Govt./PSU/Government of India Society on the 
date of bid submission. 
 
If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/ 
our bid if any, to the extent accepted may be cancelled. 
Thanking you, 
Yours faithfully, 
 
Name of the agency : - 
Authorized Signatory: - 
Seal of the Organization: - 
 
Date: 
Place: 
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Annexure-XII 
 

Price Bid Format 
 

S.NO. Description of Item Qty Unit Price GST Total 
Amount 

           

1 Steel work in built up M.S. tubular section (round, 
square or rectangular hollow tubes etc.) 
trusses/frame work etc. including cutting, hoisting, 
fixing in position and applying a priming coat of 
approved steel primer, including welding and bolted 
with special shaped washers, etc. complete.     

   

  Hot finished welded type tubes        

           

   Total in KG  3855.59 KG     

           

2 Providing and Fixing of sky lights consisting of Multi 
cell/tight cell Polycarbonate Panel System of 
approved colour, 10 mm thick (minimum) having 
uniform in color with an integral Tight-Cell core 
constructed not to exceed 4mmx4mm in a cross 
section, Vertical Standing Seam manufactured at 
both sides ofthe panel. Snap-on connector to 
interlock the panels shall have a grip- lock double 
tooth locking mechanism to ensure maximum uplift 
capabilityand shall be of same color as that of panel. 
Panel shall be factory sealed/end welded panels with 
additional End- cap/Aluminium U- Profile (mill finish) 
for ends. Panel shall be co-extruded with special anti- 
glare compound and UV protected. The full system 
shall be fitted on MS purlins perpendicular to 
direction of 
sheeting with purlin spacing as specified by 
Manufacturer. 
The rate includes cost of all the operations, labour 
and all materials and tests (as applicable) involved 
such as bolts nuts and screws etc. and labour for 
cutting bending to required profile, necessary 
scaffolding, hoisting in position etc. for proper 
completion of the work etc. complete as per 
specification drawings and direction of Engineer in 
charge. Finished surface area of roofing fixed over 
steeltubular structure and MS tabular frame work.     

   

   Total in SQM 77.11 SQM    
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 Curtain Wall with Aluminium Composite Panel (ACP) 
Cladding, with open grooves for linear as well as 
curvilinear portions of the building, for all heights and 
all levels etc. including: 
a) Structural analysis and design and preparation of 
shop drawings for pressure equalisation or rain 
screen principle as required, proper drainage of 
water to make it watertight including checking of all 
the structural and functional design. 
b) Providing, fabricating and supplying and fixing 
panels of aluminium composite panel cladding in pan 
shape in metallic colour of approved shades. The 
aluminium composite panel cladding sheet shall be 
coil coated, with kynar 500 based PVDF / 
fluoropolymer resin coating of approved colour and 
shade on face # 1 and polymer (Service) coating on 
face # 2 as specified using stainless steel screws, 
nuts, bolts, washers, cleats, weather silicone sealant, 
backer rods etc. 
c) The fastening brackets of Aluminium alloy 6005 T5 
/ MS with Hot Dip Galvanised with serrations and 
serrated washers to arrest the wind load movement, 
fasteners, SS 316Pins and anchor bolts of approved 
make in SS 316, Nylon separators to prevent bi-
metallic contacts all complete required to perform as 
per specification and drawing The item includes cost 
of all material and labour component, the cost of all 
mock ups at site, cost of all samples of the individual 
components for testing in an approved 
laboratory, field tests  on the assembled working 
curtain wall with aluminium composite panel 
cladding, cleaning and protection of the curtain wall 
with aluminium composite panel cladding till the 
handing over of the building for occupation. Base 
frame work for ACP cladding is payable under the 
relevant aluminium items. The Contractor shall 
provide curtain wall with aluminium composite panel 
cladding, having all the performance characteristics 
all complete, as per the Architectural drawings, as 
per item description, as specified, as per the 
approved shop drawings and as directed by the 
Engineer- in-Charge. However, for the purpose of 
payment, only the actual area on the external face of 
the curtain wall with Aluminium Composite Panel 
Cladding (including width of groove) shall be 
measured in sqm. upto two decimal places.     

   

  4 mm thick aluminium composite panel material 
consisting of 3 mm thick FR grade mineral core 

sandwiched between two aluminium sheets (each 
0.5mm thick) 

    

   

  COVERING OF RAIN WATER PIPE  
114.80  SQM 

   

 
 

Note: No price bid is to be submitted along with part 1 (techno-commercial) otherwise bid will be considered 
void. 
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